

# PROFESSIONAL CONSULTING SERVICES FOR FLL & HWO AIRPORTS, BUILDING PROJECTS SOLICITATION PNC2120437P1







































#### INTRODUCTION



#### **Past Performance**



Project Approach





#### Cartaya

Jacobs

HDR

**CMS** 

Prime Consultant Architectural Design Construction Inspection/RPR Services



#### RS&H

MJ

S & F

Mech/Elec/Plumbing, Fire Protection and IT Engineering, Airside Civil Engineering, Transportation and Traffic Engineering



Structural Engineering, Threshold Inspections, Signage and Wayfinding, LEED, Baggage Handling Systems



KEITH

Surveying, SUE and Landscape Design, Landside and Utility Engineering



Airport Master Planning, Terminal Planning and Airport Modeling, Blast Analysis



Fueling System Design Airside Civil Engineering



Delta G

Supplemental Mechanical, Electrical, Plumbing and Fire Protection Engineering



Supplemental Structural Engineering



Cost Estimating Services Scheduling Services



Tierra

Geotechnical Investigation
Construction Materials Testing



AirQuest

Environmental Investigations



Miller Legg

Environmental Consulting



CTS

Transportation Data Collection



# Cartaya

Prime Consultant
Architectural Design
Construction Inspection/RPR Services



Mario Cartaya
Founding Principal & CEO



**Roger Lebida**Aviation Project Director



**Tony Herrero** *Project Architect* 



**Teen Woon**Senior Designer



#### RS&H

Mechanical, Electrical, Plumbing, Fire Protection and IT Engineering, Airside Civil Engineering, Transportation and Traffic Engineering


- Continuous BCAD projects since 2007
- 230+ Aviation-Dedicated Professionals
- Ranked Top 10 in Airports by ENR



John Carrigan
Engineering Supervisor



**Joe Barbera** *Civil Engineering Leader* 





MJ

Airport Master Planning, Terminal Planning and Airport Modeling, Blast Analysis




**John Mafera**Senior Airport Planner




**Tony Shuba**Senior Airport Planner

McFarland Johnson's Airport Facilities Planning Experience	
Planning (Landside, Terminal & Airside)	Χ
Aviation Forecasts/Demand Analysis	X
Planning Apron Layout & Operations	X
Aircraft Operations Planning/Analysis	X
Air Cargo Handling Facilities	X
Land Use & Side Development	X
Passenger Terminal Processing Analysis	X
Baggage Handling Systems	X
Impact Assessments of New Technologies	X
Concession Planning/Operations	X
Passenger Use Surveys/Data	X
Ramp Side Survey & Planning	X
Survey/Vehicular & Pedestrian Signage	X
Automobile Parking Analysis	X
Terminal Frontage Roadway Planning	X
Airport Planning Standards/Rail Link	X









# Jacobs

Jacobs

Structural Engineering, Threshold Inspections, Signage and Wayfinding, LEED/Commissioning, Baggage Handling Systems



Mario Loaiza SE Client Account Manager



Luis Olivares

Aviation Principal



Delta G

Supplemental Mechanical, Electrical, Plumbing and Fire Protection Engineering



Surveying, SUE and Landscape Design, Landside and Utility Engineering



S & F

Supplemental Structural Engineering







Alex Lazowick

President



Dean Koggan
Keith PM



# PAST PERFORMANCE









# PAST PERFORMANCE: Wayman Aviation Flight Academy









# PAST PERFORMANCE: LaDim T-Hangars



# PAST PERFORMANCE: North Perry Airport (HWO) Security



# PAST PERFORMANCE: Concourse A Barriers



# PAST PERFORMANCE: Emergency Operations Center




# PAST PERFORMANCE: Private FBO




# PAST PERFORMANCE: Private FBO




# PAST PERFORMANCE: Garage Improvements





# PAST PERFORMANCE: Other Projects with BCAD




# PAST PERFORMANCE: Terminals 1-2 & 3-4 Connectors



# PAST PERFORMANCE: Terminals 1-2 & 3-4 Connectors



# PAST PERFORMANCE: Master Plan




#### CARTAYA TEAM AVIATION EXPERIENCE



#### **APPROACH**



# **GOALS**



#### **CHALLENGES**

#### MINIMIZING CONFLICT AND ERRORS

- Sheet By Sheet Review Of Plans
- Tight Specifications
- Prompt Responses To RFI's
- Prompt Review Of Shop Drawings
- Resolution Of Issues As They Arise, Not At The End Of The Project
- Vigilance Over Scope Creep
- Process Change Orders Timely (avoid construction delays)



#### **CHALLENGES**

#### MINIMIZING CONFLICT AND ERRORS

- Sheet By Sheet Review Of Plans
- Tight Specifications
- Prompt Responses To RFI's
- Prompt Review Of Shop Drawings
- Resolution Of Issues As They Arise, Not At The End Of The Project
- Vigilance Over Scope Creep
- Process Change Orders Timely (avoid construction delays)



Juan Justiniano, AIA, AICP, LEED AP BD+C

- Over 34 Years Architectural & Planning Experience
- Over 20 Years with Cartaya
- Principal of Cartaya
- Extensive Project Management
   Experience with Broward County

# **CHALLENGES**

- Airport Project Procedures
- FLL Construction Safety Plan and Security Requirements



#### WHY THE CARTAYA TEAM?

- 42 Years in Fort Lauderdale
- 25 Years Experience at FLL & HWO
- Including this Continuing Services
   Contract During the Last 6 Years
- As a Result, We Know FLL & HWO Facilities & BCAD Staff and Needs
- We Know the Issues

- Our Team's Proven Excellence In Service Means:
  - No Learning Curve
  - Saves Time / Saves Money
  - Provides A Better Experience For All



























#### WHY THE CARTAYA TEAM?

# THE CARTAYA TEAM WANTS TO CONTINUE WORKING WITH YOU



**RS&H** 

**Jacobs** 



















