
  

 

  
   

  

Broward County Board of PNC2119543R1 
County Commissioners 

 

 eric toth  2010 Scott Street 
etoth@jscsf.com HOLLYWOOD, FL 33020 
Ph 954 -983 -  

  

  Notes      

--01-   Supplier First Offer -  Y Y 
Qualifications -  Job Product 

 Code: 

  

12/5/2019 BidSync p. 1 

mailto:etoth@jscsf.com


       

Broward County Board of PNC2119543R1 
County Commissioners 

 

 Request for Qualifications - Job Order Contract 

 

 

-CBE as of 11.20.2019.pdf 

 

 

-31-17.pdf 

 

 

 

-  Pete.pdf 

-  Leos.pdf 

 

 

 

 

 

-  Ability -  Project Approach -  General Conditions -  Joint Scope Meeting.pdf 

12/5/2019 BidSync p. 2 



r: RISK STRATEGIES 

November 27, 2019 

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

Re: J. STEPHENS CONSTRUCTION, LLC 

To Whom It May Concern: 

This letter is to advise you the J. Stephens Construction, LLC has been bonded by FCCI Insurance 
Company (A, X) for the past three years and currently enjoys a $2,000,000 single and $5,000,000 
aggregate surety program. As of the date of this letter, J. Stephens Construction does not have any 
open or outstanding bonds. In our opinion, this organization is properly financed, well equipped and 
capably managed. 

As this is a letter of recommendation and not a bond, Risk Strategies Company, FCCI Insurance 
Company, its agents and owners accept no liability for its contents. The Surety reserves the right to 
review each submission and base their final decision upon conditions which exist at such time as a bond 
is required. 

Please do not hesitate to contact me directly should you have any questions. 

Sincerely, 

STRATEG~ 

I A. Bonet, Attorney in Fact 
URANCE COMPANY 

3350 S. Dixie Highway Miami, Florida 33133 T 305.446.2271 www.risk-strategies.com 

Broward County Board of PNC2119543R1 
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10-00095455 ,,,..--

FCC I ~WJ:NCE 
More than a policy. A promise. 

GENERAL POWER OF ATTORNEY 

Know all men by these presents: That the FCCI Insurance Company, a Corporation organized and existing under 
the laws of the State of Florida (the "Corporation") does make, constitute and appoint: 

Roy V Fabry; Michael A Bonet 

Each, its true and lawful Attorney-In-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and 
as its act and deed in all bonds and undertakings provided that no bond or undertaking or contract of suretyship executed 
under this authority shall exceed the sum of (not to exceed $10,000,000.00): $10,000,000.00 

This Power of Attorney is made and executed by authority of a Resolution adopted by the Board of Directors. That 
resolution also authorized any further action by the officers of the Company necessary to effect such transaction. 

The signatures below and the seal of the Corporation may be affixed by facsimile, and any such facsimile 
signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any 
bond, undertaking or contract of surety to which it is attached. 

In witness whereof, the FCCI Insurance Company has caused these presents to be signed by its duly authorized 
officers and its corporate seal to be hereunto affixed, this 31st day of January , 2019 . 

Attest: 

State of Florida 
County of Sarasota 

Cina Welch, EVP, General Counsel, 
Chief Audit & Compliance Officer, Secretary 

FCCI Insurance Company 

Before me this day personally appeared Craig Johnson, who is personally known to me and who executed the 
foregoing document for the purposes expressed therein. 

My commission expires: 9/25/2020 

State of Florida 
County of Sarasota 

~:,.,. Arlene Alon.1o 
1 .. -;e; • ~ Public, SIMc offlarida S, c-;...,.,~.oo 197TI 

M),CO'lllll'-i ~09/U/20 Notary Public 

Before me this day personally appeared Cina Welch, who is personally known to me and who executed the 
foregoing document for the purposes expressed therein . 

My commission expires: 9/25/2020 ii Arlene Alonso .. * Notory Nilic. S!Mr ofl'lori4a 
.._;:.,;, c-..io.No.oo 19m 

MyC°"""ia>oft~091l.S/211 

CERTIFICATE 

Notary Public 

I, the undersigned Secretary of FCCI Insurance Company, a Florida Corporation, DO HEREBY CERTIFY that the 
foregoing Power of Attorney remains in full force and has not been revoked; and furthermore that the February 24, 2011 
Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force. 

Dated this 2.. 7-ft.. day of N • W-vAk 

~ M1tL--
Cina Welch, EVP, General Counsel, 

Chief Audit & Compliance Officer, Secretary 

.___ _______ DocuGard #04546 contains a security pantograph. /J/ue background, heat-sensitive ink coin-reactive watermark, and micro/ext printing on border. 
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B ~RD 
COUNTY 

FLORIDA 
OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 
Governmental Center Annex 
115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 • 954-357-6400 • FAX 954-357-5674 

November 20, 2019 

Mr. Jeffrey Stephens 
J. STEPHENS CONSTRUCTION, LLC. 
201 0 Scott Street 
Hollywood, Florida 33020 

Dear Mr. Stephens: 

The Broward County Office of Economic and Small Business Development (OESBD) is pleased to award 
your company certification as a County Business Enterprise (CBE) and Small Business Enter!)rise (Si:SE). Your tirm Is now eligible to participate in the Office of Economic and Small Business Development programs. 

Your certifications are continuous but are contingent upon your firm verifying annually its eligibility in each 
of the two programs. Each year, on the anniversary of the date you were awarded certification, you must submit to OESBD a Personal Net Worth Worksheet, a copy of the previous year's Business Tax Return, copies of the current professional licenses, and County and local business tax receipts. As a courtesy, 
OESBD will notify you in advance of your obligation to provide the continuing eligibility documents. 
However, the responsibility to ensure continued certification Is yours. 

To review current Broward County Government bid opportunities visit: www.broward.org/Purchasing and click on "Current Solicitations and Results." Also, from this website, you can log Into your firm's profile in 
BldSync to ensure you have added all appropriate classification codes. Bid opportunities over $3,500 will 
be advertised to vendors via e-mail and according to classification codes, so please ensure that both the 
Purchasing Division and OESBD are apprised of your current e-mall address. 

Your primary certification group Is: Construction Services. This is also how your listing in our directory 
will read. You may access your firm's listing by visiting the Office of Economic and Small Business 
Development Directory, located on the Internet at: www.broward.org/EconDev and click on "Certified Firm 
Directories." 

Your firm may compete for, and perform work on Broward County projects in the following areas: 

NAICS CODE: 238110, 238140, 238190 

We look forward to working with you to achieve greater opportunities for your business through county 
procurement. 

Sincerely, 

Sandy-Michael McDonald, Director 
Office of Economic and Small Business Development 

Cert Agency: BC·CBE SBE 
ANNIVERSARY DATE: November 15th 

Broward County Board of County Commissioners 
Mark 0. Bogen• Lamar P. Fisher• Beam Furr• Steve Geller• Dale V.C. Holness• Nan H. Rich• Tim Ryan• Barbara Sherief• Michael Udine 

www.broward.org/econdev 

Broward County Board of PNC2119543R1 
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Project: Job Order Contract 
Agency: Facilities Management Division 

p. 6 

TYPE OF INSURANCE ADDL 
INSD 

SUBR 
WVD 

MINIMUM LIABILITY LIMITS 

Each Occurrence Aggregate 

GENERAL LIABILITY  -  Broad form 
 Commercial General Liability 
 Premises–Operations 
 XCU Explosion/Collapse/Underground 
 Products/Completed Operations Hazard 
 Contractual Insurance 
 Broad Form Property Damage 
 Independent Contractors 
 Personal Injury 

Per Occurrence or Claims-Made: 
Per  Occurrence    □ Claims-Made 

Gen’l Aggregate Limit Applies per: 
□ Project   □ Policy □ Loc. □ Other _______ 

Bodily Injury 

Property Damage 

Combined Bodily Injury and Property 
Damage 

$1,000,000 
$5,000,000 if Airside 

$2,000,000 

Personal Injury 

Products & Completed Operations 

AUTO LIABILITY 
 Comprehensive Form 
 Owned 
 Hired 
 Non-owned 
 Any Auto, If applicable 

Note: May be waived if no driving will be done in 
performance of services/project. 

Bodily Injury (each person) 

Bodily Injury (each accident) 

Property Damage 

Combined Bodily Injury and Property 
Damage 

$1,000,000 

$5,000,000 if Airside 

□ EXCESS LIABILITY / UMBRELLA 
Per Occurrence or Claims-Made: 
□ Per  Occurrence    □ Claims-Made 
Note: May be used to supplement minimum liability 
coverage requirements. 

WORKER’S COMPENSATION 

Note:  U.S. Longshoremen & Harbor Workers’ Act & 
Jones Act is required for any activities on or about 
navigable water. 

N/A Each Accident STATUTORY LIMITS 

EMPLOYER’S LIABILITY Each Accident $1,000,000 

 PROFESSIONAL LIABILITY (ERRORS & 
OMISSIONS) 
 Required for all engineering, surveying and design 
professionals. 

N/A If claims-made form: $1,000,000 

Extended Reporting Period of: 2 years 

*Maximum Deductible: $100,000 

 POLLUTION/ENVIRONMENTAL LIABILITY 

*Required if project involves environmental 
hazards. 

If claims-made form: $1,000,000 $2,000,000 

Extended Reporting Period of: 2 years 

*Maximum Deductible: $10,000 

 Installation Floater is required if Builder’s Risk or 
Property are not carried.  
Note: Coverage must be “All Risk”, Completed Value. 
Broward County must be shown as a Loss Payee. 

*Maximum Deductible:  $10,000 Completed 
Value 

CONTRACTOR IS RESPONSIBLE FOR DEDUCTIBLE 

Description of Operations: “Broward County” shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability. 
County shall be provided 30 days written notice of cancellation, 10 days’ notice of cancellation for non-payment. Contractors insurance shall provide primary coverage and 
shall not require contribution from the County, self-insurance or otherwise. Any self-insured retention (SIR) higher than the amount permitted in this Agreement must be 
declared to and approved by County and may require proof of financial ability to meet losses. Contractor is responsible for all coverage deductibles unless otherwise 
specified in the agreement. 

CERTIFICATE HOLDER: 

Broward County 
115 South Andrews Avenue 
Fort Lauderdale, Florida 33301 

12/5/2019 

cpounall@broward.org 
cn=cpounall@broward.org 
2019.07.09 14:57:19 -04'00' 

_________________________________ 
BidSync Risk Management Division 



November 14, 2019 

CONTRACTOR ASSURANCE STATEMENT 

CONTRACTOR ASSURANCE STATEMENT 

PROJECT DESCRIPTION: PNC2119543R1 Request for Qualifications Job Order Contract 

I, Jeffrey N. Stephens, Authorized Member, on behalf of J Stephens Construction Company 
LLC, hereby agree to comply with the County Business Enterprise (CBE) requirements of the 
solicitation, between Broward County and J Stephens Construction for PNC2119543R1 -
Request for Qualifications Job Order Contract. 

1. Affirm that your company will comply with the County's non-discrimination policy by 

providing a non-discrimination Statement and; 

2. Acknowledge the CBE percentage goal established on the project and; 

3. Agree to engage in good faith effort solicitation of approved Broward County Small 

Business Development Program firms to achieve the project goals as indicated in 

President 
J Stephens Construction LLC 
2010 Scott Street 
Hollywood, FL 33020 
Office: 954-983-4165 

November 14, 2019 

2010 Scott Street Hollywood Florida 33020 (954} 983-4165 
CGC-1512250 

www .JStephens-Construction.com 

Broward County Board of PNC2119543R1 
County Commissioners 
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ATTACHMENT A 
KEY PERSONNEL 

PROJECT MANAGER 

1) Firm's Name: -----=J~S::.:t:::::e.i:::;p:.:.he~n:..:.:s=--=C-=o.:.:n.:::.st:.:.r.::u.:::.ct:.:.io~n:.:..:La.:L-=C'--------------------

2) Project Manager's Name : Jeffrey Stephens 

3) Type of Key Personnel: XX Primary Assigned to the Contract Full Time D Additional Staff on As­
Needed Basis 

4) # of Years with the Firm: .§. 

5) # of Years Experience with Job Order Contracting: J. 

6) er t Type Experience & # of Years Experience: Years 30 

~ ~°M /' /N""LJJ.1 -"IAL ublicWorks~ Aviation ~ Port r Other: (c)M-.1-\&'2.C.lAL + u vc: 

~ 7) Experience: (Check ALL boxes that apply) 

,.. Interior Renovationy Mechanical r Upgrades Electric, pgrades "'Concrete Floor 

1 Medical Centec ?(Extecioc / lnterioc painbng ~ Roofing ReplacemenURepaicfSl. Bollec Replacement 

X Bituminous Pavin~ Conccete ~ Masone; }X Exterioc Facad->: Security Camera Installation 

X canopy Replacement/Repair 'fji Elevator Repair/Replacement ~ Escalator Repair/Replacement 

X Duct bank repair/ installatior?s'outdoor light installation ~ Fire Suppression System Installation 

Y steel EcecUon 1s/. Landscaping ~ Fencing 'tj!'Earthworl< / Sile Wock '961hec (Attach Additional Sheet) 

8) ATTACH RESUME 4(}(Yes 

9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County 
Licenses, Specialty Training, and Industry Recognized Certifications 

State of FL General Contractor_ 

OSHA30 ________ _ 

Broward County Board of PNC2119543R1 
County Commissioners 
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Feb 26, 2019 

Jeff Stephens is the principal and CEO of J Stephens Construction Company (JSC), LLC, a FL 
State Certified General Contractor (CGC 1512250). The company is located at 201 O Scott 
Street in Hollywood since October 2013. JSC is a masonry/shell foundation contractor that 
specializes in Foundations, Slabs, Decks, Columns & Beams, Concrete Cutting, and Precision 
Demolition. See www.jscsf.com 

Jeff started his construction career after an honorable discharge as a Sergeant from the US 
Marines in November 1987, where he was a member of the Marine Security Guard Battalion for 
the US State Department. He served in Moscow and Barbados and traveled constantly to 
various US Embassies throughout the world. 

From 1987 through 1993, Jeff was employed as a Structural Foreman at Craftsman Builders in 
Pompano Beach, working on projects such as Marina 1, Dragon Club, the Key Largo Holiday 
Inn, the Summerland Condo in Tavernier Key, Deer Creek Country Club and on various 
customs homes between Pompano Beach and Boca Raton. 

From 1993 to 1998, Jeff was a Project Superintended for Konover Construction, with locations 
in Deerfield Beach and Hartford Connecticut. He was responsible for QC, scheduling, scope of 
work, safety programs, approving pay applications and coordination with subcontractors. 
Projects include a BJ's and Walgreens in Pembroke Pines, the Stirling Palms Plaza in Davie, 
Mainstay Suites Hotels in Lake Mary and Miami Springs, and a Sleep Inn in Miami Springs. 

From 1998 to 2004, Jeff was a Project Manager for Coastal Construction Company located in 
Deerfield Beach, managing over $50 million in projects, including the Hampton Inn at Miami 
Airport, and a three building, high rise condo project for Westinghouse Communities in Palm 
Beach. There he managed a staff of Assistant Project Managers, Project Engineers, Field 
Supervisors and Clerical personal on design & construction, which included a 79-slip marina, 
grand entry interactive fountain, sales center, office building and 3 residential condominium 
towers totaling 425 units each. 

From 2004 to 2008, Jeff was employed as a Director of Construction of Urban One 
Development, and was in charge of project development, and responsible for pre-development 
project issues including land use, environmental, traffic and general governmental regulation, 
and property acquisition. In this role he also directed work on projects including The Pawnshop 
Lounge, Pare Lofts, The Filling Station Miami and the acquiring of Julius Kingdom Farms land in 
downtown Miami, among others. Third-party clients for similar services include Walden Capital , 
The Global Group and Intrepid Real Estate Development. This work was performed by Jeff 
through his 100% owned company, Commercial Building Solutions. 

From 2008-201 O Jeff and his wife owned and operated 18th Street Cafe on 2nd Avenue in 
Miami and resided in Miami-Dade County. They sold the 18th Street Cafe and formed 
JStephens Construction. 

2010 Scott Street Hollywood Florida 33020 (954) 983-4165 
CGC-1512250 

www.JSCSF.com 

Broward County Board of PNC2119543R1 
County Commissioners 
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Jeff Stephens, individually, owns 50% (wife Ivana Stephens owns remaining 50%) of J 
Stephens Construction LLC, which was incorporated on 4/22/15. 

Insurance coverage is underwritten by Daniel Rojas at Kahn Carlin insurance 305-446-2271. 
Accounting services are provided by Hernandez & Tacorante - 305-225-8646. 
Legal services are provided by Frank Escalante at Escalante Yormack Law - 305-514-0046. 

An application to Broward County's Office of Economic and Small Business Development has 
been approved certifying JSC as a County Business Enterprise and a Small Business 
Enterprise expiring 11 /15/19. 

2010 Scott Street Hollywood Florida 33020 (954) 983-4165 
CGC-1512250 

www.JSCSF.com 

Broward County Board of PNC2119543R1 
County Commissioners 
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ATTACHMENT A 

KEY PERSONNEL 
PROJECT MANAGER 

1) Firm's Name: ____ ..;:;J""'S::;.;t:.;:;e""p.;.ah.;:;;en""s;:;...;:;C..;:;o.;.;n.;:;.st.aar.;:;;u.;:;.ct.aaio~n;..;;.;:;;L:.;:;L;.;:;C'---________________ _ 

2) Project Manager's Name: Peter F. Cowden 

3) Type of Key Personnel: XX Primary Assigned to the Contract Full Time □Additional Staff on As­
Needed Basis 

4) # of Years with the Firm: 1 

5) # of Years Experience with Job Order Contracting: .1§ 

6) Client Type Experience & # of Years Experience: Years 35 

~ Public Works p(Aviation ~ ort , Other: ____;;G;.::o:;...k...;.&./i-'.--"t _t _c.._ t"'"A....;._L ________ _ 

7) Experience: (Check ALL boxes that apply) 

~ Interior Renovation D 'f- Mechanical ~ Upgrades ElectricMipgrades .V Concrete Floor 

D Medical Center Ji?(xterior / Interior painting ~ Roofing Replacement/Repair□ Boiler Replacement 

1 Bituminous Pavi~ oncrete ~ Masonry "§I Exterior Facad~ ecurity Camera Installation 

~ Canopy Replacement/Repair ~ vator Repair/Replacement _¥'Escalator Repair/Replacement 

/1. Duct bank repair/ installatio~ Outdoor light installation qJire Suppression System Installation 

,: Steel E,ection 1 Landscaping 9(" Fencing 9(Earthwo,k / Site Wmk D Othe, (Attach Additional Sheet) 

8) ATTACH RESUME 4<X Yes 

9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County 
Licenses, Specialty Training, and Industry Recognized Certifications 

Broward County Board of PNC2119543R1 
County Commissioners 

12/5/2019 BidSync p. 34 



PROFILE 

PETER F. COWDEN 
2646 Madison Street 

Hollywood, FL 33020 
pf cowden@yahoo.com 

Accomplished Senior Manager with a 30-year plus track record of delivering profitable projects and 
business development and operational solutions in highly competitive environments; excellent 
communicator with consultative management style and keen problem solving, team-building and 
negotiation skills in construction, logistics, and telecommunications infrastructure industries with an 
extensive list of key contacts in the DOD, NGO and commercial business communities. 

■ Program/Project Management - 12 Years 
■ Business Development - 12 Years 
• Operations Management with Profit and Loss Responsibility - 5 Years 
■ Capture Management and Estimating - 4 Years 
• Contract Management- 3Years 

TECHNICAL SKILLS AND QUALIFICATIONS (overlapping) 

■ Business Development Process (Miller Heiman based) - 12 Years 
■ Commercial, Military and Residential Construction - 20 Years 
• Telecommunications, Data Networks and Computing Hardware - 12 Years 
■ Contract Negotiations (200+ USG, State, Utilities & major Corporations)- 6 Years 
• Professional Domain Management (Architects, Mech. & Electrical Engr. and Legal) - 5 Years 

PROFESSIONAL EXPERIENCE 

Consulting Services - Doha, Qatar and Addis Ababa, Ethiopia 
November 2012 to January 2014 
Consultant 
Provided part-time logistic and corporate relocation services for US military contractors in the Middle 
East and assisted in agriculture development on rural projects in Africa. 

Panduit Europe, Ltd - Doha, Qatar 
August 2011 to November 2012 
Global Account Mgr. Government, Middle East & Africa - Construction and IT Infrastructure Domain 
Primary account manager responsible for company's federal construction business operations, business 
development and capture management for over $4.8B in military and US Department of State 
construction and IT network infrastructure upgrades in Southwest Asia and Africa; interfacing directly 
with military commands and prime contractors to bring the latest technical computing infrastructure for 
data centers and related communication networks. 

Agility Defense & Government Services, Inc (EMEA) - Mina Abdulla, Kuwait 
July 2009 to May 2011 
Director, Current Operations I Business Development - Logistics and Life Support Services Domain 
Functional manager for $1.8B per year division with operations, business development, capture 
management and organizational policy and procedures implementation responsibilities 
■ Managed administrative and executive report functions and provided general oversight and issue 

resolution on projects in Jordan (AAFES, warehousing, cross docking, convoy security and 
logistics), Kuwait (HUMVEE, MRAP, Cougar and ASV transportation), Iraq (Army logistics) and 

Broward County Board of PNC2119543R1 
County Commissioners 
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Kenya (UN food provisioning, warehousing, cross docking and shipping) 
• Successfully led company's bid and proposal submission of $250M NATO/NAMSA opportunity to 

operate and maintain Afghanistan's Kabul International Airport (KAIA) and adjacent multinational 
military 4,500 to 10,000 troop facility for the International Security Assistance Force (ISAF) wherein 
Agility was low bidder on $SOM portion of project. Scope of work included: 

• Airport traffic control IT equipment and security support, runway and runway lighting 
• Airport and facility vehicle maintenance (250 trucks, SUVs, rescue, cranes & tugs) 
• Cargo handling and 1st line aircraft, KAIA North maintenance services 
• DFAC, laundry and warehouse services for KAIA North Facility 

• Managed Proposal Center team of 5 plus consultants when required, BD analysts and marketing 
teams to aggressively identify new opportunities and develop new business solutions. 

Germane Systems LC/SteelCloud Inc. - Chantilly, VA 
March 2003 to June 2009 
Director of Business Development - Rugged Military Computing Hardware and Engineering Domain 
Joined military computing manufacturer to manage business development and sales by directly 
interfacing with prime contractors and engineering program managers to develop leading edge 
electronic hardware systems for combat ship systems and tactical vehicles 
■ Established and manage national OEM sales channel for federal IT Services, custom computing and 

software systems 
• Led company's efforts in winning major proposals to Lockheed, Raytheon, General Dynamics, and 

the Navy; additional bid efforts include $58M IT services contract and major network storage 
infrastructure projects 

■ Took on significant company role as marketing lead and new product development initiator through 
hardware and computer engineering/technology research 

• Expanded customer base by winning new business with the Navy's AEGIS, C4ISR and ARCI/BYG 
sonar programs and Army Stryker advanced detection computing systems 

• Piloted company's future technology efforts through research and direct customer interface 
• Initiated and managed corporate sales/fulfillment and capture management systems. 

Nextel Communications, Inc. (Sprint)/Metricom Inc. - Reston, VA 
August 1994 to February 2003 
Director of Business Development, East Region - Telecommunications Infrastructure Engineering Domain 
• Program and proposal manager for market infrastructure expansion by leading team of attorneys to 

negotiate and manage over 200 major master lease accounts with national utilities, state 
governments, GSA, national REITS and major retailers. 

• Personally conducted successful "C" and executive level negotiations with dozens major of cities, 
utilities & state and local governments including Fort Lauderdale, Memphis, Baltimore, Dominion 
Power, Florida Power & Light and others 

■ Key team member that reduced capital investment through $1.2 billion divestiture of fixed assets 
significantly improving Nextel's cash flow and return on investment 

• Initiated, lobbied and led company's efforts for wireless legislation in Florida 
• Established IT implementation program and database for asset and program management systems 
■ Implemented and led pilot roll out of joint venture broadband wireless data network (LMDS) in 

Washington, DC at ½ the cost of a similar pilot in San Diego, CA 
• Led development of national site identification database of over 250,000 locations to reducing site 

acquisition process time by 20+% 
■ Co-led $6M asset data collection project of 1230 cell towers in 26 Northeastern States 
• Initiated regional cell site "turnkey build-to-suit" proposals to help reduce capital investment by 35% 

Broward County Board of PNC2119543R1 
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in expanding markets 
• Prepared and presented feasibility study for $2 billion market expansion into Saudi Arabia 
• Led site acquisition and wireless system development for Nextel in Northern New Jersey and NYC 

metropolitan areas. 

Construction Services, Inc. - Fairfax, VA 
August 1986 to June 1994 
Senior Consultant - Commercial Construction Management Domain 
• Spearheaded significant growth of two firms through marketing and business development, 

improving their image and standing as specialty general contractors in Washington, D.C. 
• Established estimating department raising corporate revenue over 60% within the first year 
• Served as chief estimator for an A&E consulting firm increasing productivity by introducing 

Timberline Software. 

Fletcher and Sons Construction Company, Inc. - Alexandria, VA and Philadelphia, PA 
September 1979 to August 1986 
Senior Project Manager - Commercial and Federal Government Construction Domain 
• Effectively managed construction of the Navy's $42M/275,000 sq. ft. NAVSEA Engineering 

Management Building, a multiphase office complex within contract time frame and budget 
• Led corporate training program for project managers in FAR and related government regulations. 
• Lead company's incorporation of Primavera Project Scheduling software. 
• Directed nationally recognized architectural, engineering firms and general contracting companies 

for $127M re-construction and 2 story addition of the 700-room Mayflower Hotel 
• Piloted and managed the Mayflower's extensive 2-year application process for designation as a 

category two national landmark with the United States National Historic Trust 
• Organized and co-managed construction and engineering closeout activities of the $105:M/600-room 

Hyatt Regency in Arlington, VA. 
• Managed construction of 2 65,000 sq. ft. office buildings ($22M total) in Northern Virginia 

Aeromaritime International Management Services, Inc. - Lagos, Nigeria 
January 1978 to August 1979 
Asst Director Service and Support Division - Construction, Logistics and Life Support Services Domain 
• Fulfilled responsibilities to develop, build and maintain 13 acre expatriate compound serving 

Nigerian Port Authority stevedoring project discharging 2000 plus metric tons of cargo per day 
• Managed staff of 65 for construction, facility maintenance and equipment support and services. 
• Initially started as a foreman responsibilities included, supervising concrete and utility infrastructure 

and carpentry related projects. 

EDUCATION AND PROFESSIONAL ASSOCIATIONS 

• University of Maryland - BS, Management & Technology 
• Northern Virginia Community College -AAS, Construction Management 
• Lifetime Member -Association of the United States Army (AUSA) 
• Member - Society of American Military Engineers (SAME) 
• Member -Armed Forces Communications and Electronics International (AFCEA) 
• Member - National Defense Industrial Association (NDIA) 
• Member- Building Industry Consulting Services, International (BICSI: A Telecommunications 

Association) 

Broward County Board of PNC2119543R1 
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ATTACHMENT B 
KEY PERSONNEL 

GENERAL SUPERINTENDENT 
1) Firm's Name: ___________ J ........ S ___ te__.p ___ h ___ e ___ n ___ s_C __ o ___ n ___ s ___ t __ ru ___ c ___ t ___ io ___ n ________ _ 

2) General Superintendent's Name : Leos Furch 

3) Type of Key Personnel: D Primary Assigned to the Contract Full Time D Additional Staff on As­
Needed Basis 

4) # of Years with the Firm: J.. 

5) # of Years Experience with Job Order Contracting: ]. 

6) Client Type Experience & # of Years Experience: Years 16 

~ Public Works D Aviation D Port r\i.Ather: (o.4.,4. b1. c.\.A L / /21.. ~ 1 I!) 0-frlA L 
o/ I 

7) Experience: (Check ALL boxes that apply) 

lf. Interior Renovation ~ Mechanical µ' Upgrades Electri~ grades ";( Concrete Floor 

□ 

□ ::::,:~::::~,:;,t:
0
:~:.::••; ~:~::o: : ::::: ::::; ::::a;::,:1:

5
:~:::meot 

Canopy Replacement/Repair ~ Elevator Repair/Replacement D Escalator Repair/Replacement 

Duct bank repair/ installation)toutdoor light installation O{ire Suppression System Installation 

Steel Erection D Landscaping ~ Fencing "siEarthwork / Site Work D Other (Attach Additional Sheet) 

8) ATTACH RESUME ~ 
9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County 
Licenses, Specialty Training , and Industry Recognized Certifications 
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LEOS FURCH 
2010 Scott St, Hollywood, FL· 954-695-8705 

LFurch@jscsf.com 

I am a 20-year Construction professional with hands on project management experience of all aspects of construction, 
including project design through completion. The last 8 years has been solely dedicated to concrete shell construction and 
the explicit challenges that brings. I am a collaborative problem solver. 

EMPLOYMENT HISTORY 

DIRECTOR OF OPERATIONS/PARTNER, J STEPHENS CONSTRUCTION 2010-PRESENT 
Working closely with the estimating department on every project eliminates errors and help keep profitability 
consistent. Duties include purchasing, monthly billings, quarterly P&L projections 
scheduling material and labor management. 

MAJOR PROJECT COMPLETIONS 
• Fairfield Inn - Located in Deerfield Beach, 4 story Fairfield branded hotel 
• VSI Storage - Located in Hallandale, a 6 story self-storage facility 
• Pembroke Centre - Located in Pembroke Pines, a 155k square foot retail center 
• 1800-LUCKY - Located in Wynwood warehouse converted into a restaurant 
• 23rd St Mall- Located in Wynwood warehouse converted to retail spaces 

PROJECT MANAGER, COMMERCIAL BUILDING LLC 2004-2010 
Project management in charge of field operations, material and subcontractor performance, monthly billings and 
quarterly P&L projections. 

PROJECT COMPLETIONS 
• Pawnshop Lounge - Miami $1.9mm structural conversion from warehouse into night club 
• Pare Lofts - 6 story condominium 72 units 
• Julius Kingdom - 475-acre land acquisition 
• Filling Station Lofts - Miami 11 story condo 119 units 

FORMAN, POLCON LLC 2002-2004 

Managed two crews and drywall subcontractor. Responsible for layout, material, performance. 

PROJECT COMPLETIONS 
• Lowe's- Pembroke Pines 
• LA Fitness- Miami Gardens 
• The Bridge at lnverrary- Lauderhill 
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EDUCATION 

SOUTH BROWARD HIGH SCHOOL 
1998-2002 
CONTINENTAL ACADEMY 

2012 

2 
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ATTACHMENT D 
COMPARABLE CONSTRUCTION EXPERIENCE 
PROJECTS BETWEEN $50,000 AND $250,000 

Rev. 7/14 

1) Firm's Name: ____ ...;:J;...;S""'t::.:e.cp.:.:.he:ana.:.::s:..C=on:.;;s::a.:t:.:..aru::a.:c:.:t:.:::io""'n'--_________________ _ 

2) Agency/Client 

Name: 3) Project Name: 

4) Project Number: ____ O_ ;l_g _ __ ,_l ________ . 5) Project Value: ll~,ooo 

6) Achieved or Anticipated Final Acceptance after January 11 2014 % Yes □ No 

7) Company Role: D Sub Contractor □ Prime Contractor 

8) Agency□ County □ CitD ~ Private Other: 

□ □ □ 
9) Project Type: Public Works Aviation Port ~ Other: 

10) Percentage of Self Performed Work with the Company's Trades: (00 % 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

fr Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades X Concrete Floor 

D Medical Center D Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Paving~ Concrete ~ Masonry ~ Exterior FacadE[J Security Camera Installation 

D Canopy Replacement/Repair D Elevator Repair/Replacement D Escalator Repair/Replacement 

D Duct bank repair I installatiorO Outdoor light installation D Fire Suppression System Installation 

~ Steel Erection D Landscaping D Fencing O Earthwork / Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered.) 

Reference's 
bU\\C:.A 

contact: 

BtA,1. ~fl.A 

Name 

Telephone: __ q"""~=----"--- ~_-_S_~- --~_ S-_b_S-__ _,_Email Address: 

_ A--=it...;;..;oJ"l-c.= ~-=---ttA#-"-"'-=-,'l<,-==-='4,=-----Title 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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ATTACHMENT D 

COMPARABLE CONSTRUCTION EXPERIENCE 
PROJECTS BETWEEN $50,000 AND $250,000 

Rev. 7/14 

1) Firm's Name: _____ J_S::..t""e"""p""'he:a.:n.:;::s._c ... o""'n""s:a.:t::..:ru::.:c"'°'ti:.::oc:.:n--'------------------

2) Agency/Client Co 

Name: 3) Project Name: 

4) Project Number: _____ ... Q.__\_q_-___ r ___ b"-----------· 5) Project Value: 

6) Achieved or Anticipated Final Acceptance after January 1, 2014 ~ Yes D No 

7) Company Role: ~ Sub Contractor □ Prime Contractor 

8) Agency□ County □ Citi] ~ Private Other: 

□ □ □ 
9) Project Type: Public Works Aviation Port ~ Other: 

10) Percentage of Self Performed Work with the Company's Trades: 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

~ Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades Y.concrete Floor 

D Medical Center D Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Paving~ oncrete D Masonry i;g.. Exterior Facade[] Security Camera Installation 

D Canopy Replacement/Repair D Elevator Repair/Replacement D Escalator Repair/Replacement 

D Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

D Steel Erection D Landscaping D Fencing D Earthwork / Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 

your reference can not be contacted, this project may not be considered.) 

Reference's contact: Name __ So...;:.,.f...c~...:....\/IJ--'TTAJ_...:r'::...~----=-----Title 

:S\:iz¥-' GuNl.A1..-1=l. 

Telephone: --~_._S"""'---'\\,_-____;:fo_;l_S-~ -- C(.c...-::3c..>S,,___,3=--Email Address: 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 

Resolve: (Attach Additional Information As Necessary) 
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ATTACHMENT D 
COMPARABLE CONSTRUCTION EXPERIENCE 
PROJECTS BETWEEN $50,000 AND $250,000 

Rev. 7/14 

1) Firm's Name: _ ___ __ J ___ S ___ t __ e._p ___ he ___ n ___ s ___ C .......... on ___ s ___ t __ ru ___ c ___ t ___ io ___ n ___________________ ___ _ 

2) Agency/Client l f'A M. /'A-flt S 
Name: 3) Project Name: 

4) Proj ect Number: ___ 0-0 __ 7_ -_ l_L~I ___________ 5) Project Value: 

6) Achieved or Anticipated Final Acceptance after January 11 2014 't5/ves D No 

7) Company Role:~ b Contractor □ Prime Contractor 

8) Agency□ County □ CitD y rivate Other: 

□ □ □ 
9) Project Type: Public Works Aviation Port ~ Other: (of\}\ tll.C.lA L 

10) Percentage of Self Performed Work with the Company's Trades: 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

D Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades Concrete Floor 

D Medical Center ¥,Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Paving~ Concrete ~ Masonry );y Exterior FacadE[J Security Camera Installation 

~ anopy Replacement/Repair D Elevator Repair/Replacement D Escalator Repair/Replacement 

D Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

D Steel Erection D Landscaping D Fencing D Earthwork/ Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted, this project may not be considered .) 

Reference's 
JOA CAftil 

contact: Name 

Telephone: - '- ' - ~- - - ~_I_;::S_-_ l_ 'i'_L_r.,__ ___ Email Address: 

---'{;=-=o ..... f _.Y?....::....:..;lJ\J_ .--W:.....::...:::....,"....;W::;...:..._.r: ___ Title 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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ATTACHMENT D 
COMPARABLE CONSTRUCTION EXPERIENCE 
PROJECTS BETWEEN $50,000 AND $250,000 

Rev. 7/14 

1) Firm's Name: ______ J __ S ___ t __ e.__ph __ e __ n __ s __ C __ o __ n __ s ___ t ___ ru __ c __ ti __ o __ n __________________ _ 

2) Agency/Client 

Name: 3) Project Name: 

4) Project Number: ____ O~ d- ~_ -_l _b ______ ~ · 5) Project Value: 

6) Achieved or Anticipated Final Acceptance after January 1. 2014 ~ Yes D No 

7) Company Role~ ub Contractor D Prime Contractor 

8) Agency□ County D Cit,[] ~ rivate Other: 

□ 
9) Project Type: 

□ D 
Public Works Aviation 

10) Percentage of Self Performed Work with the Company's Trades: lO-O % 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

D Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades ~ Concrete Floor 

D Medical Center D Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Paving1 Concrete ~ Masonry ~ Exterior FacadE[J Security Camera Installation 

D Canopy Replacement/Repair D Elevator Repair/Replacement D Escalator Repair/Replacement 

~ Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

D Steel Erection O Landscaping D Fencing D Earthwork/ Site Work O Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference can not be contacted , this project may not be considered.) 

Reference's contact: Name - ~--'11..'-o:n __ LT _ _;_f{...;._r.. ..;;.~.;.__ ____ Title 
AA I..\ N b /V1All\A./ G, () 

Telephone: 116- s8 S-- oO 3 Cf Ernail Address: 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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Rev. 7/14 

ATTACHMENT E 
COMPARABLE CONSTRUCTION EXPERIENCE PROJECTS 

GREATER THAN $250,000 
1) Firm's Name: __ __,J._.s .. te .. p..,h..,e,..n...,s_.c,.o..,.n,..s.,.tr,..y...,ct.._jo .. a..._ __________________ _ 

2) Agency/Client 

Name: 3) Project Name: 

4) Project Number: ____ O_\_fs_-_ \_~-------- 5) Project Value: LI 'l Cf , 7 'l ) 

6) Achieved or Anticipated Final Acceptance after January 1, 2014 l(tYes D No 

7) Company Role: D Sub ContractoD Prime Contractor 

8) Agency□ Count£] C]ty W Private Other: 

□ □ □ 
9) Project Type: Public Works Aviation Port ~ ther: 1-k,.t~ ~ Ll.}O~'-k, /I' 

10) Percentage of Self Performed Work with the Company's Trades: (O'O % 

11) Project Type: (Check ALL boxes that apply to the Scope of Wor1<) 

~ Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades Concrete Floor 

D Medical Center D Exterior I Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Pavin~ oncrete ~ asonry ~ Exterior FacadE[J Security Camera Installation 

~ Canopy Replacement/Repair O Elevator Repair/Replacement O Escalator Repair/Replacement 

D Duct bank repair/ installatiorO Outdoor light installation O Fire Suppression System Installation 

D Steel Erection O Landscaping D Fencing J8f'Earthwork / Site Work O Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference cannot be contacted, this project may not be considered.) 

Reference's contact: Name /'\ ,-i. I;'. S\ l)A l:,0.$4. 

Telephone: qs'-\- 817- c:><i b 0 Ernail Address: 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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Rev. 7/14 

ATTACHMENT E 
COMPARABLE CONSTRUCTION EXPERIENCE PROJECTS 

GREATER THAN $250,000 
1) Firm's Name: ___ J....,s..,te,..p...,h..,e ... a ... s..,,c.,.o..,n..,s..,tr..,u,..ct.,.jo.,..n...._ __________________ _ 

2) Agency/Client 

Name: 3) Project Name: 

4) Project Number: ------'O..,..,rr:=--- l -=8~------ 5) Project Value: (1 :> 1,r: 0 I .S-

6) Achieved or Anticipated Final Acceptance after January 1, 2014 D Yes D No 

7) Company Role:k Sub ContractoD Prime Contractor 

8) Agency□ Count£] ${ Private Other: 

□ 
9) Project Type: Public Works 

□ 
Aviation Port (SQ Other: _ f?F_ -r.~:A~l_l._,/..__/,.v_O_ U_.! _T~/?.~t_A_ ~ __ 

10) Percentage of Self Performed Work with the Company's Trades: 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

~ Interior Renovation D Mechanical D Upgrades Electricfil.Jpgrades X Concrete Floor 

D Medical Center D Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Pavin~ Concrete ~ asonry % Exterior Facade[] Security Camera Installation 

D Canopy Replacement/Repair % Elevator Repair/Replacement D Escalator Repair/Replacement 

~ Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

~ Steel Erection D Landscaping D Fencing ~ rthwork / Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference cannot be contacted, this project may not be considered .) 

Reference's contact: Name "Jo(lb~ LAv <llU c.. Title __ Si;;;...u....:.()..::;.~_~..;;_c;;_l\l_~..:...:;._;:a..:...,_"'--t::::--=..__----

Telephone: 3 0,S""' q l S- - S"'? q ] Email Address: 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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Rev. 7/14 

ATTACHMENT E 
COMPARABLE CONSTRUCTION EXPERIENCE PROJECTS 

GREATER THAN $250,000 . 
1) Firm's Name: ___ J_s;,,lilte .. p,Y,h1,11@<1o10 ... §..:11C""o..,n.,.s_..tr..,y ... ct...,jo~o ...... __________________ _ 

2) Agency/Client \JS Co.1vn-a_uc. "'t"LO~ Co 
Name: 3) Project Name: 

4) Project Number: ___ 0=-'-\ _6_-_ l_lo"'------- 5) Project Value: LJ ~ I, L/ / cl. 
6) Achieved or Anticipated Final Acceptance after January 1, 2014 D Yes D No 

7) Company Role: ~ Sub ContractoD Prime Contractor 

8) Agency□ Count£] cJty X"rivate Other: 

□ □ □ 
9) Project Type: Public Works Aviation Port ~ er: 

10) Percentage of Self Performed Work with the Company's Trades: ____ % 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

~ Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades X Concrete Floor 

D Medical Center D Exterior/ Interior painting ~ Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Pavin~ oncrete ~ asonry fr Exterior FacadE[] Security Camera Installation 

¥ Canopy Replacement/Repair~ vator Repair/Replacement D Escalator Repair/Replacement 

D Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

~ tee! Erection D Landscaping D Fencing ~ rthwork / Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference cannot be contacted, this project may not be considered .) 

Reference's contact: Name W.5."11/l L,NNVi LL£ Title_Si_ u _M_ w_ T_ ~--~-------

Telephone: ctr 4 - g O b -q S'" 3 C Email Address: 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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Rev. 7/14 

ATTACHMENT E 
COMPARABLE CONSTRUCTION EXPERIENCE PROJECTS 

GREATER THAN $250,000 . 
1) Firm's Name: ___ J....,S.,.te,..p..,h.,.e..,.n ... s_.c .. o..,n,.s,..tr,.y,.ct_jo.,.n ___________________ _ 

2) Agency/Client \:\o.Nofl.~ 

Name: 3) Project Name: 

4) Project Number: ___ 6_\_:S ______ -_) ~~------- 5) Project Value: _;;2_\\-'-"3 _____ , _'-1_8'_8 __ _ 
6) Achieved or Anticipated Final Acceptance after January 1, 2014 ~ Yes D No 

7) Company Role:~ Sub ContractoO Prime Contractor 

8) Agency□ Count£] e]ty ►Private Other: 

□ □ 
9) Project Type: Public Works 

□ 
Aviation Port ~ Other: - ~~ :-t'~A_<~L _______ _ 

10) Percentage of Self Performed Work with the Company's Trades: IOD % 

11) Project Type: (Check ALL boxes that apply to the Scope of Work) 

D Interior Renovation D Mechanical D Upgrades Electricfil,Jpgrades X Concrete Floor 

D Medical Center D Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous Pavin~ oncrete ~ asonry ~ Exterior FacadE[J Security Camera Installation 

y Canopy Replacement/Repair D Elevator Repair/Replacement D Escalator Repair/Replacement 

D Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

D Steel Erection D Landscaping D Fencing D Earthwork/ Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference cannot be contacted, this project may not be considered.) 

Reference's contact: Name -::f llr'F ~ 0 \.V lR.. Title ---------~-- ---------------
Telephone: '1 ~ 7 - .;). ~ ~ - q 3 8 q Ernail Address: 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 
Resolve: (Attach Additional Information As Necessary) 
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County Commissioners 

12/5/2019 BidSync p. 48 



Rev. 7/14 

ATTACHMENT E 
COMPARABLE CONSTRUCTION EXPERIENCE PROJECTS 

GREATER THAN $250,000 
1) Firm's Name: ___ .,J_.S_..te,..p..,b .. @ ... o ... s ... C.,.o..,n,.s.,tr_y_ct_jg_n_~------------------

2) Agency/Client 

Name: 3) Project Name: 

4) Project Number: ------"'O""'S'-l-=---- ..... 1 .... <t....._ ________ 5) Project Value: ol. b O, ;) q 9 
6) Achieved or Anticipated Final Acceptance after January 1, 2014 D Yes D No 

7) Company Role: D Sub Contracto~ Prime Contractor 

8) Agency□ Count[] C]ty □ Private Other: 

□ □ □ 
9) Project Type: Public Works Aviation Port l)'.l other: Ri~TAU~Al'T 

10) Percentage of Self Performed Work with the Company's Trades: _ ,_ao __ % 

11) Project Type: (Check fil boxes that apply to the Scope of Work) 

D Interior Renovation D Mechanical D Upgrades Electricill.Jpgrades X Concrete Floor 

D Medical Center D Exterior/ Interior painting D Roofing Replacement/Repair□ Boiler Replacement 

D Bituminous PavingtiJ Concrete is/Masonry D Exterior FacadEl] Security Camera Installation 

D Canopy Replacement/Repair D Elevator Repair/Replacement D Escalator Repair/Replacement 

D Duct bank repair/ installatiorO Outdoor light installation D Fire Suppression System Installation 

D Steel Erection D Landscaping D Fencing D Earthwork/ Site Work D Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If 
your reference cannot be contacted, this project may not be considered.) 

Reference's contact: Name _ _./V __ ~_,C'"'"l<. ____ W_ t_l_'-_l_n-____ Title {1L Cl."l'eer /1A.M4l> '1, 

Telephone: __ '-\_l>_ft_- _3_;)_~_-_3_7_6_ ~ __ Email Address: .vwc c..L.L Tl~ f'~UJ V C oAJ. ccm.. 
13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to 

Resolve: (Attach Additional Information As Necessary) 
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Broward County Board of 
County Commissioners 

Vendor Reference Verification Fo.rm 

Broward County Solicitation No. and Title: 

fN <- ;JHG - .s-l.( s R_:J_ 
Reference for: 

Ca .V .(j ~\.JC:."'t"fcJ ,v 
Organization/Firm Name providing reference: 

Contact Name: A.,~'- ~ 
1 

n.A c..u.s A Title: pfl.., s f1 b 'l. Reference date: 

Bid PNC2119543R1 

Contact Email: t\.S, AA(.l.JSA @.. t3'1'"ITT-es-. ~c A.\. Contact Phone: q.r,t.f- f'l 7 _-;} 'l ft, 0 
Name of Referenced Project: C~ op PAR.t:: LA- Al O 4 'I 'I 1 1 1 Contract No. Date Services Provided: Project Amount: 

Po I 5'~ to 

Vendor's role in Project: D Prime Vendor 

Would you use this vendor again? ONo If No, please specify in Additional Comments (below). 
Descript~ of services provided by Vendor: . . . . ~ 

f-ou N M,aoN CoNcA..1:_ TE_ <.....~u,101t.fl l..-4Xttl - I / r• \ ( 
Please rate your experience with the Needs Satisfactory 
referenced Vendor: Improvement 

Excellent 

1. Vendor's Quality of Service 
a. Responsive 
b. Accuracy 
c. Deliverables 

□ □ □ □ □ □ 

cg--·· 
~ 
(3---" 

2. Vendor's Organization: 
a. Staff expertise 
b. Professionalism 
c. Turnover 

□ □ 
□ □ 
□ □ 

~ -

~ 
3. Timeliness of: 

a. Project 
b. Deliverables □ □ 

□ □ ~ -· 
4. Project completed within budget 

□ □ e:r-'"'· 
5. Cooperation with: 

a. Your Firm 
b. Subcontractor(s)/Subconsultant(s) 
c. Regulatory Agency(ies) 

□ □ 
□ □ 
□ □ 

~ ~-

-Additional Comments: (provide on additional sheet if needed) 

*---rHIS SECTION FOR COUNTY USE ONL y-. 

Verified via: _EMAIL _VERBAL Verified by: __________ _ Division: ____ _ 

Not 
Applicable 

□ 
□ 
□ 
□ 
□ 
□ 

□ 
□ 
□ 

□ 
□ 
□ 

Date: ____ _ 
All information. provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the 1 O•t\~~-fj!!r,Wiection, rescission of the award, or termination of the contract and may also setve as the basis for debarment of Vendor pursuant to Section 21 .119 of the Broward CouiJ)l'. 47 
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CUN 
IF ..: l: 0 It I ~D ) A I 

Broward Cow'lty Beard o' 
Courty C::i-n'TI:ssio'lers 

Vendor Reference Verification Form 

Broward Co nty Solicitation io. and Title: 

PN L ;). \ l 9 -· s-4 .3 r2 J-
Reference for: 

Organization/Firm Name providing reference: 

W .vSTti.uc,lc:il\J 

8:d PNC2i19543R1 

Reference date: 

Contact Email: Contact Phone: 'f t,q-3 .;) ;;)..3 7 ~ ~ 
Name of Referenced Project: 

Contract No. Date Services Provided: Project Amount: 

'iG 14 to t& ZD 
Ve dor's role in Project: ubconsultant/Subcontractor 

Would you use this vendor again? If No, please specify in Additional Comments (below). 

Description of services provided by Vendor: 

C o t1 cJ'~-\-e.. too\d') 
1 

.s l "\:> 1 f / a +w.,r ~ 1 Cr/\0 

Please rate your experience with the Needs Satisfactory 
referenced Vendor: Improvement 

Excellent Not 
Applicable 

1. Vendor's Quality of Service 

□ □ a. Responsive 
b. Accuracy □ C. Deliverables □ □ 

□ 
□ r-i\.. 
□ 

2. Vendor's Organization: 

□ a. Staff expertise 

□ b. Professionalism □ C. Turnover □ □ 

□ 
□ 
□ 

3. Timeliness of: 

□ □ a. Project 
b. Deliverables □ 

D 
□ 

4. Project completed within budget □ □ □ 
i:;: Cooperation with: ,J . 

a. Your Firm □ □ b. Subcontractor( s )/Subconsultant{s) 
□ □ C. Regulatory Agency(ies) 
□ □ 

□ 
□ 

-Additional Comments: (pro•1ide er additional sheet if needed) 

•••THIS SECTION FOR COl.,NTY USE ONLY*"' 

,ferffied via: _ EMAIL __ VERBAL . Verified by: __________ _ Divisior: ____ _ Date: ____ _ 
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Ability and Experience of J Stephens Construction 
In this section, J Stephens Construction (JSC) is pleased to present its prior experience. J Stephens 

Construction is 51% owned by Jeffrey Stephens, who grew up in Pompano Beach, enlisted in the US 
Marines, and upon an honorable discharge, returned to South Florida and has spent 30+ years in the 
South Florida construction industry. As a licensed State of Florida General Contractor, and working for 
such companies and Coastal Construction, Westinghouse Communities (WCI), Konover Construction and 
Deering Bay as a project manager, has the proven, necessary breadth and depth of experience that 
comes from managing multi-million-dollar construction project. He has experience with projects as small 
as $20,000 and as large as $40,000,000. His resume is uploaded as “Attachment A”. Jeff resides in Dania 
Beach. 

JSC is a Broward County SBE/CBE and has received its re-certification on November 20, 2019 from 
Broward County, and will also shortly receive the Service-Disabled Veteran Owned Small Business rating 
from the Veterans Administration. (JSC is currently a VOSB). 

Also attached as a separate “Attachment A” is the resume of Peter Cowden. Peter has over 30 years 
experience, is a Broward County resident and has been a Program and Project Manager in South Florida 
working for large local construction companies, and overseas in Ethiopia, Qatar, Kuwait and Nigeria, 
with multi-billion international construction companies. Peter also has experience managing cost 
estimating departments.  

Both Jeff and Peter have experience with Job Order Costing procurement systems and program 
management.  

Not included as any attachment but mentioned is the background of Eric Toth, CFO for JSC. Prior to 
joining JSC, Eric was the CFO of an international construction company that primarily did work for the US 
Army Corps of Engineers (USACE) in Afghanistan. His experience includes the financial acumen to ensure 
the correct program and project reporting for USACE, USAID, KfW (the German Development Bank) and 
various international prime contractors. He has experience not only with internal audit firms, but 
defended a successful Defense Contracting Audit Agency (DCAA) of the audit of the largest project ($99 
million) completed by USACE in Afghanistan, as well as bank audits and field audits. Prior experience 
includes working at various banks in South Florida. Eric is a 30-year resident of Broward County. 

As you will see in Attachments A and Attachments B, the team members have significant experience 
over the past six years self-performing activities related to concrete and shell construction.  The 
collective experience of each evidences an unmatched record of successful project completion – JSC’s 
nearly exclusive work in Broward County, substantiating that it understands the challenges and risks 
associated with work in this county, the team expects it should rank as a front-runner to meet the needs 
that Broward County seeks in a contractor for this project and is confident of our ability to cooperatively 
execute the project requirements. 

As detailed in the provided “Attachment A” forms, JSC’s staff has the requisite history of construction 
and implementation aspects of its projects or portions of projects.  

Due to the solicitation’s limitations on numbers of Experience projects one can present, the team has 
provided just a sample of its successes as JSC.  Of course, these examples are just representative 
samples of the team members’ knowledge, skills, abilities, know-how and proficiency as construction 
contractors who have a record of achievement that will only serve to elevate the county’s capacity.   
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Unknown existing conditions and other schedule risks exist in any project.  However, as a construction, 
company, JSC will serve as the Prime Contractor, solely responsible to the county for project execution. 
As the Prime, JSC will self-perform in excess of the 20% of the required project responsibilities and plans 
to perform closer to 50% of the responsibilities.  JSC will do so by providing office and field oversight of 
all construction and installation activities associated with the project. JSC’s involvement in all project 
components will assure strong, hands-on control and management, including contract administration, 
procurement, security and logistics, subcontract management, scheduling, and safety and quality 
control coordination.  

The respective information then included in the 5 Experience Forms (Attachments B) reflect the details 
of 5 of the projects referenced in Attachment A, the Experience Overview Sheet, although as you can 
see, each team member has completed more projects than the limits of the Solicitation permit us to 
describe.  We trust that these 5 projects demonstrate the team is worthy of competing in the next Phase 
of this Solicitation. 

Project Approach 

This section describes how JSC will manage, implement, and coordinate the required activities as 
requested in the solicitation and highlighted below. 

J Stephens Construction is submitting our Management Plan describing our understanding of the Job 
Order Contract and approach for administering the contract, and addressing the following: 

1. Understanding of the JOC procurement system including assessment of any of the General 
Conditions critical to operations and management of project 

2. Approach to subcontracting vs. performing work. Identify self-performed work and list of 
employees and equipment demonstrating your capability to perform the work 

3. We must participate in the Joint Scope Meeting and need to describe our approach to 
assisting the county with review of the Detailed Scope of Work offering suggestions, 
improvements and VE. 

4. Provide a safety plan and our approach to accident prevention and provide name and quals 
and experience of our safety officer and what duties/responsibilities will be overall and at the 
project site. 

For Section 1 - Understanding of the JOC procurement system including assessment of any of the 
General Conditions critical to operations and management of project. JSC understands that JOC is a 
method utilized to get multiple, common construction projects performed quickly during multi-year 
contracts for various variety of repair, renovation and minor construction projects, and that the JOC is 
competitively bid, fixed price based on established and published prices via unit book price or a price list 
with a multiplier applied to the different unit prices. JSC understands that the benefits of the JOC include 
collaborative understanding of the schedules and scope of work that are clearly defined, resulting in few 
change orders which lead to more projects completed on time and within budget with a ‘partnered’ 
relationship between contactor and awarder. Additionally, JSC’s management has worked on several 
IDIQ’s and MATOC’s for the US Army Corp of Engineers in Afghanistan, Qatar, Ethiopia and Kuwait, and 
performing successfully in the unique social, political, and security sensitive environment outside of the 
United States. Additionally, JSC will be able to utilize contracting software programs to include 
requesting work to the various County’s Certified SBE and CBE firms within the county - in adherence 
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with the county’s plan to offer and include other SBE’s and CBE’s for work on this IDIQ. The software 
program will be able to instantly provide details regarding invitations, responses, for all contracts 
awarded, in particular, any projects awarded as part of the CBE Reserve. JSC’s management and 
inclusive approach will further ensure that the County’s goal of helping small businesses that are 
CBE/SBE will flourish and have the opportunity to participate in projects they might otherwise not have 
a chance to perform. The County will never have cause for concern that Good Faith Efforts are not 
utilized and that JSC will excel in its approach to use Good Faith Efforts. 

For Section 2 - Approach to subcontracting vs. performing work. Identify self-performed work and 
list of employees and equipment demonstrating your capability to perform the work. The 
management of JSC has over 100 years of combined experience in contracting and can clearly 
differentiate the difference - and has worked as both general contractor and subcontractor and knows 
the inherent risks of each. As a general contractor and structural contractor, we have all the tools and 
equipment necessary to fully self-perform all concrete, masonry and carpentry activities on any given 
project. That equipment includes heavy duty trucks, trailers, earthmoving, excavation equipment. JSC 
has a technology-based project management system, which supports the following departments, project 
management (field and supervisory staff), estimating (estimates costs and submits proposals upon being 
awarded a project), and financial and accounting staff and our field staff (concrete, carpentry and 
masonry crews).  

Self-performed work is identified in detail as Exhibit D but is summarized below. We have a current list 
of laborers numbering 20 and have had as many as 30 working for JSC. We have the unique capacity to 
quickly add qualified and skilled laborers due to our contacts in the industry through our list of current 
and former employees. Our equipment includes a brand new 2019 Hino flatbed that moves equipment 
and material between jobsites, and the usual and customary equipment, stored onsite in secure Conex’s 
or stored at are office/warehouse location. 

For Section 3 - We have to participate in the Joint Scope Meeting and need to describe our 
approach to assisting the county with review of the Detailed Scope of Work offering suggestions, 
improvements and VE. Prior to the joint Scope Meeting, JSC and their prime subcontractors will meet, 
review and collaborate on a scope of work to perform that contract. At the same meeting we would 
identify areas where value engineering could be applied and review the constructability and phasing of 
each aspect of the project. We would formalize our comments in a written plan to be discussed at the 
meeting with the county’s project management team. We would discuss suggestions and listen to ideas 
that are generated in a collaborative and constructive setting, in an effort to reduce costs while ensuring 
the quality and timeliness of the project’s completion. After this meeting, we would take the input back 
to discuss with our subcontractors internally to ensure that everyone understood the prospective 
changes and scope of work could be accomplished as envisioned in the Joint Scope Meeting. We would 
further engage in ongoing dialogue to ensure that communication has occurred without any 
degradation to the ideas and jointly agree and finalize the scope of work. 
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For Section 4- Provide a safety plan and our approach to accident prevention and provide name 
and quals and experience of our safety officer and what duties/responsibilities will be overall and at 
the project site. 

Health and Safety Plan  

J Stephens Construction (JSC) Corporate Health and Safety Plan (HASP) is deeply integrated into our 
overall management plan. JSC models its Corporate Health and Safety Plan on five key tenets including: 

1. management leadership 
2. employee/subcontractor involvement 
3. worksite analysis 
4. hazard prevention and control and  
5. safety and health training 

We believe a structured, process-oriented approach that is fully integrated into all aspects of planning, 
management, and implementation is essential to achieving our safe work goals. JSC implements a strict 
safety policy by making extraordinary efforts, from management to the lowest level of supervision to 
the individual workman, to create a safe working environment on all projects that the company 
undertakes. The primary concern of JSC’s management is to enforce definitive health and safety 
standards throughout its organization. The company’s policy is to ensure that employees engaged in 
routine or hazardous construction operations are protected from injury, whether minor or serious. 
Further, JSC shall always ensure that safety considerations are an integral part of its operating budget. 
The company’s management has long adopted a policy of health and safety and continues to believe 
that it is our first and foremost responsibility towards our employees.  

To summarize, we: 

 Survey and inspect all company work to ensure compliance with the latest edition of OSHA 
Guidelines 

 Recommend safe working practices 
 Remove and reduce hazards 
 Investigate and report accidents or incidents 
 Ensure that the appropriate accident, medical safety records, documents, and statistical 

information is maintained as required 
 Conduct safety, health, and welfare training for company employees and subcontractors as 

necessary 
 Maintain liaison with subcontractors to ensure that their accident prevention programs are 

implemented 
 Issue an improvement notice if persons or equipment is not in compliance, where no immediate 

risk or danger is likely to occur 
 Issue a prohibition notice of an activity in a life-threatening situation. This notice will mean an 

immediate cessation of the activity until the violation is rectified 

When awarded this contract, JSC will conduct all the necessary site meetings that promote HASP: 

 Preconstruction conferences 
 Work procedural meetings pursuant to mobilization 
 Onsite personnel safety meetings 
 New employee indoctrination meetings 
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In addition, JSC’s Corporate Health and Safety Plan requires that we be responsible for the preparation 
of required, applicable plans and reports. These include but are not limited to: 

 Accident Prevention Plan (APP) 
 Activity Hazard Analysis (AHA) 
 Project Health and Safety Plan (HASP) 
 Layout Plan 
 Emergency Response Plans 
 Fall Protection Plan 
 Health Hazard Control Program  
 Contingency Plan for Severe Weather  
 Fire Prevention and Protection Plan 
 Night Operations Lighting Plan, if applicable 

Further, JSC’s Corporate Health and Safety Plan requires that safety aspects are designed into the 
project and continuously monitors, improves, and abates situations that arise. For this project we have 
proposed Mr. Leos Furch as our Safety Manager. At the project site, Mr. Furch will implement safety 
management, surveillance and inspections, for enforcement of JSC’s Corporate Health and Safety Plan 
and project-specific HASP.  Mr. Furch reviews during of all work and testing activities and be 100% 
dedicated to safety management. 

Each work week, our Safety manager begins his work week by meeting with relevant team members to 
discuss work plan risks and hazards and ensure that hazards are kept to a minimum via established, 
appropriate controls, procedures, instruction and inspections. Work activities are carefully reviewed to 
identify potential hazards. Such reviews range from informal daily work area self-inspections to well-
defined comprehensive "baseline" surveys. We believe it is important to capture what is being done well 
in these surveys and inspections, as well as what needs to be improved. This continuous monitoring, 
which features identification, evaluation, control, feedback, integration, and verification is incorporated 
into ongoing safety training. We also work to anticipate and reduce induced project hazards that could 
inadvertently develop from poor decision-making during the implementation of the project and work 
(e.g., physical arrangements that may cause unintentional worker contact with electrical energy sources, 
oxygen-deficient atmospheres created at the bottom of pits or shafts, lack of safety factors in structural 
strength, and flammable atmospheres). 

Mr. Furch requires personal protective equipment for eyes, hands, feet, ears, and other upper and lower 
body areas that could be affected. He also works to mitigate falling hazards and routinely inspect to the 
equipment and tools used at the site. The safety and health standards directive, project HASP, safety 
instructions, and hazard analysis plan will be enforced through training, meetings, inspections, and 
management supervision. 

Employees and Subcontractors (if any) are required to conform to JSC health and safety requirements or 
implement their own internal requirements that are at least equivalent to JSC requirements. 
Subcontractors (if any) are provided with a basic safety and health orientation that includes emergency 
preparedness, the need to comply with safety and health requirements, and stop work authority 
procedures. The subcontractor foreman is responsible for ensuring that requirements are met, and 
appropriate action taken if requirements are not met. Mr. Furch, who coordinates with the 
subcontractor foremen and engineers, and JSC construction manager to monitor, identify, evaluate, and 
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if needed, mitigate an unsafe condition before it results in an injury. We work with subcontractors and 
the aforementioned professional staff to identify potential risks before the job begins, making sure crew 
members are technically qualified, trained and advised of all safety procedures before, during and after 
the work commences. All job safety analyses are reviewed by the project manager and core team. 

Upon receipt of Notice to Proceed, JSC will prepare and submit a project HASP to Broward County. This 
plan will address the following aspects: 

 Safety program objectives 
 Methods to be adopted to achieve safety objectives 
 Designation of safety personnel assigned to the site, including job descriptions, and lines of 

authority 
 Establish health and safety meeting schedules, safety survey schedules, inspection schedules 

and manner of reporting 
 Scope disaster and emergency safety response programs 
 Identify key personnel to be contacted in case of emergency 
 Develop a methodology to comply with internationally recognized safety standards with 

emphasis on conformance to Federal OSHA Safety and Health Standards 
 Identify channels of emergency communication 
 Define a program to guarantee integrity of security systems, which inherently avoid 

unauthorized breaches without having necessary approvals for doing so 
 Develop workable site lock down programs to protect personnel against dangerous acts 

generated by all causes 
 Prescribe a procedure to secure a “mishap site,” i.e., a means to secure an extremely hazardous 

occurrence until the appropriate safety personnel authorize otherwise 

Recognizing that both a carrot and stick approach is needed in order to maintain this commitment in the 
long-term, we continuously build on what we have already achieved, and we identify improvement 
focus areas for additional attention. In the latter, our approach includes identification, evaluation, 
prevention, control, feedback, integration, and verification. Managers at every level are involved in the 
health and health program and show their commitment to worker health and safety by helping to 
identify the worksite hazards and reduce the danger of injury and illness to employees. Some of the 
activities which help ensure that these policies are carried out include: 

 Periodic resurveys and/or exposure monitoring as appropriate 
 Specification of appropriate engineering, administrative, work practice, and/or personal 

protective control methods to limit hazardous exposures to acceptable levels 
 Coordination with planning and design personnel to anticipate and control health hazards that 

proposed facilities and operations would introduce 
 Conducting accident investigations 
 Assistance with the implementation of program elements such as hazard communication, 

hearing conservation, employee exposure monitoring and assessment, respiratory protection, 
control of chemical, physical, and biological agents including identified and potential 
occupational carcinogens), confined space entry, biohazards control, hoods and ventilation, 
ergonomics, and delivery of material safety data sheets (MSDS) to staff and management 
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If and when an accident does occur, we follow industry best practices for reporting the injury. Reporting 
shall encompass at least the following types of accidents or incidents: 

1. Exposure to toxic materials or harmful chemical agents 
2. Fatal injury 
3. Three or more employees admitted to hospital due to food poisoning or unknown illness 
4. Accident or incident due to safety violation 
5. Accident with lost time 
6. OSHA recordable accident which is defined as the victim receiving more than first aid. 

Mr. Furch shall record the accident using JSC or County furnished form. The safety coordinator will keep 
all records of employees exposed to toxic materials and harmful chemical agents, and those that were 
injured with lost time. All of these systems and approaches are focused on achieving one ultimate goal 
of 0 lost time incidents on all JSC managed projects. 

Financial Ability: 
JSC has supplied the requisite Bonding Company Letter for your review. JSC has $0 outstanding on its 
bonding capacity. This is the second year JSC has been provided a letter showing JSC has bonding 
capacity. JSC’s management had determined that it would use its bonding capacity judiciously and that 
its use needed to meet the criteria JSC had internally developed to ensure the long-term growth and 
continued capacity of the company. As no project/contractor/owner has yet met our internal criteria, 
JSC has not previously used its bonding capacity, and has not used any other bonding companies since 
the company’s inception. 

Ability to Financially Perform the Work- JSC has routinely managed multiple projects in 
various stages of construction at multiple sites. Our company currently has a term working capital loan 
extended by South Florida Regional Planning Council that has enabled the company to earn ‘equity’ on a 
monthly basis by paying down the working capital loan. Over the near term, the company continues to 
increase its working capital and owners’ equity through successful project completion, and over the long 
term, expects to be financed entirely by conversion of accounts receivable to cash. The company 
currently obtains ‘compiled’ financial statements from its accounting firm, and has tentative plans, 
depending on the growth of the company, to obtain ‘reviewed’ financial statements for year-end 2020. 
The company currently has one equipment loan for a 2019 Hino tilt bed truck that carries materials and 
equipment between job site. The company currently has credit accounts with its major suppliers for the 
purchase of material, steel, concrete, and other materials necessary for ongoing projects. 

Depending on the amount of contracts, timing, owner/payor – it would be possible to refinance the 
existing working capital loan with another lender who may refinance the working capital loan and 
provide a line of credit for short term mobilization or working capital needs. JSC has the necessary 
financial  

JSC is prepared to and construct any of the projects in conformity with all design parameters and 
technical requirements established by Broward County. Our approach and methodology for completing 
a project that will meet or exceed those requirements is presented below. JSC has experience in 
conducting multiple projects in different locations at one time.  The knowledge gained in accomplishing 
multiple projects simultaneously has provided us with an ability to carry out larger and more complex 
assignments with ease and we believe allow us to confidently approach the requirements and 
geographic reach of this project.  We have amassed capacity in all aspects of management of 
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construction projects.  Our personnel, tools and equipment, and our past performance are second to 
none.  

While Broward County does not require a draft schedule until the next phase of this procurement 
process, the team has developed that draft in its analysis of the technical approach to this project and its 
key tasks/requirements. JSC will engage in project execution consistent with its proven method of 
categorizing requirements into the following major categories/activities: (1) Inception/Planning, (2) 
Preparation/Mobilization, (3) Execution/Design & Construction and (4) Training and Learning: 

(1) Inception/Planning: As part of the initial architectural and engineering design services associated 
with this project, the team will undertake a Site Assessment of the project area, including geotechnical 
studies and topographic survey, if necessary, to assist in the development of the appropriate 
recommendations for all requirements to design and construct the requisite project requirements.  

(2) Preparation/Mobilization:  In the Second Phase of this Proposal Process, JSC will provide a complete 
listing/detail of the proposed Key Personnel and Management Team for the project.  That team will be 
linked directly to our office at 2010 Scott Street in Hollywood.   JSC’s office will provide additional 
oversight, procurement, finance, human resources, internal review/audit, logistics, and all other 
requisite support to our project team.  Our staff makes regular visits to our project locations and field 
personnel.  

As part of this team’s project assessment and creation of a draft schedule during the 
preparation/mobilization stage, the team has and will continue to identify and refine the Work 
Breakdown Structure (WBS)/major milestones that will be accomplished, including coordination with 
the County and the team’s plans for mobilization and demobilization. Combined, preparation efforts 
also address the fluctuations that might impact the project and the team’s ability to scale activities up or 
down as the situation warrants.  As project progress is realized, adjustments will be made continually to 
increase the clarity of activities via progressive elaboration.  Progressive elaboration means that over 
time we expand the work packages in greater detail or provide more defined durations and 
interdependences to succeed in achieving milestones and ultimately the final milestone of project 
completion. If we encounter any unexpected events or issues threaten the schedule, JSC is prepared to 
apply management techniques including: 

▪ Schedule crashing – i.e., applying additional resources (personnel, equipment or work time in a 
calendar day) to the critical path activities resulting in a decreased duration than originally 
planned for the activity. 
▪ Parallel tasking – i.e., activities on the critical path that are normally done in sequence are 
reorganized to be completed in parallel to reduce the total duration of the activity(ies). 

(3) Execution/Design & Construction:  JSC will field the appropriate on-site staff, comprised of 
experienced laborers and site personnel who will work in coordination with project manager/engineer, 
Quality Assurance personnel and the like to complete the projects.  The organizational structure/chart is 
being prepared in anticipation of competing in Phase Two of this procurement process, but it is 
anticipated it will include JSC personnel as the project management and field team to execute, 
implement and work hand-in-hand with the County’s experts who will lead the design and submittal 
process and technical support.  Also, construction equipment and material will be analyzed and during 
project execution will be present, stored, and secured on-site to make sure there is daily site progress. 
This planning and the associated schedule are identifying how the tasks/activities and performance 
targets will be integrated and accomplished within the period of performance of the contract. The Team 
understands that the following major activities require completion: 
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(a) Preliminary Site Activities: JSC will analyzing the requirements of the site, inclusive of 
ingress/egress and security licensing (if applicable). The Site Assessment and project designs will 
consider each area of the project relative to civil works/utility connections requirements.  The team will 
develop a comprehensive plan for those requirements/connections, including the identification and 
staging of the mechanical work in the design and construction aspects of the project. 

(b) Facilities/Construction needs –JSC also appreciates that transportation of that equipment for 
the construction needs are a key component of project completion.  

 (c) Quality Control services and personnel: JSC maintains a QC system that manages the daily 
QC challenges of each project. The team consists of qualified QC engineers and technical support staff 
that will ensure the quality of work as described in the JOC.  JSC will implement a quality control system 
that describes the plans, procedures, and organization necessary to produce an end product, which 
complies with the Contract requirements.  Additionally, JSC will conduct quality control operations to 
ensure that work conforms to the Contract Specifications. 

The below items describe the main tasks/components JSC will accomplish: 

1.  Design Activities: 

a.  Topographic surveys and existing conditions assessments and investigations; 

b.  Construction drawings and layout documents, including technical specifications and drawings 
showing all architectural, structural, mechanical, electrical, and other site improvement plans. 

2.  Construction services, including labor, materials and equipment for the civil works. 

3.  Security services for the designated construction site, including the Contractors’ staff and 
project/visiting personnel, if applicable. 

4.  Procurement and Transportation of the supplies and materials in support of the JOC. 

5.  General Requirements for construction, including provision of temporary services and facilities 
(toilets, site offices, meeting room for project management meetings). 

6.  Quality Control services and personnel.  

7.  Material and equipment testing services and test reports. 

8.  Site cleanup labor and refuse containers. 

9.  Removal of debris and unused materials from site to legally designated locations outside the site 
premises. 

10.  Coordination with Broward County QAs for progress inspections, final handover inspections and 
warranty inspections. 

11.  And other related work not otherwise identified above.  

Having this preliminary plan/approach assures JSC and its team are thinking ahead and looking to 
mitigate any risks to project completion.  Following the life-cycle approach described allows that team 
to constantly review, assess, provide feedback and modify its plan as required to assure successful 
project completion. 

The team also recognizes that a large portion of the Project revolves around adherence to the SBE/CBE 
requirements, and utilizing Career Source Broward to ensure quality new hires for project oversight, 
management, procurement and logistics.  Due to JSC’s years of construction experience in Broward 
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County, JSC has well tested material suppliers and supply chains already in place to support the various 
JOC.  

JSC also takes a similar approach to any adverse weather conditions that may impact its ability to 
execute the project. JSC’s management has a history of operating throughout South Florida for more 
than thirty (30) years.  It has experienced a wide array of weather events, some of which make it 
impossible to perform on a particular day. JSC will seek to modify and adjust activities on days of 
inclement weather or excessive heat if either makes the planned activities for that day impossible.  
However, the team will undoubtedly encounter days where all activities may be impossible.  Minor 
delays are accounted for sufficiently as we work on a draft schedule and/or will be recovered via 
additional duty hours or supply of additional labor as necessary and determined by the project 
management staff.  Should JSC for some reason encounter extensive delays, JSC will coordinate with 
Broward County and be prepared to implement appropriate measures, as needed or if directed, such as 
extended workdays, workweeks, or multiple shifts of personnel to attempt to recover from any such 
significant delays.

 (4) Training and Learning:  The Team is also prepared to execute and implement its methodology for 
review and assessment of processes and procedures, as well as adjustment to those processes and 
procedures as necessary – dependent upon lessons-learned and project needs.  JSC will hold daily site 
meetings with its staff, weekly project-level meetings, monthly progress meetings, and engage in regular 
communication with Broward County supervisors.  Throughout project execution, JSC will formally 
monitor, measure, and assess progress against project performance metrics, construction schedules and 
the approved schedule of values, which are integrated into the WBS. Prior to construction completion, 
JSC will conduct pre-final inspection reviews to establish an action list for any final identified deficiencies 
and remaining contract work.  All stakeholders will need to engage in a complete walk-through, to 
review all features and works to be handed over.  Any remaining deficiencies will be recorded in a pre-
final inspection report and correction commenced immediately on a set schedule.  Following these 
corrections, JSC will schedule a final inspection to review items identified at the pre-final inspection. 

 Plan to integrate construction subcontractors into the quality control process 

JSC’s Quality Control (QC) Program is founded on its corporate business practices in place for 
documenting QC of product quality, budget, safety, procurement and overall project management. JSC 
has a corporate QC Plan that serves as a template for all projects and that applies to all personnel 
assigned to the project, to include any and all Subcontractors. Project managers work with QC 
managers to develop site-specific QC plans tailored to the conditions and needs of individual projects. At 
a minimum, our QC Plan establishes protocols to ensure that procurement and installation processes 
will be executed in accordance with the relevant portions of the contract. The JSC team will provide QC 
through daily monitoring and scheduled inspections of JSC’s and Subcontractor’s performance to assure 
that the quality and contract requirements are met at different phases.  We have used this approach to 
develop and implement QC plans on all JSC projects in South Florida. JSC will assign a QC Manager 
responsible to prepare and implement this plan and the requirements identified below.  Additional QC 
staff will support the QC Manager, as appropriate, and Subcontractor personnel will also be required to 
assign the same. 

Our approach to QC involves daily QC reports, identifying and tracking deficiencies and corrective 
actions, documenting work progress, and supporting other QC requirements. We and our 
Subcontractors collect QC data on a daily basis and these data are entered into our daily reports. Our QC 
program also tracks safety deficiencies and accidents. Deficiencies identified are numerically tracked 
using QC punch list items. We maintain a current log of QC punch list items in our QC database. We 

12/5/2019 BidSync p. 62 



  
 

 
   

 

  
  

  

 

  

 

 
  
 

   

 

Broward County Board of PNC2119543R1 
County Commissioners 

regularly update the correction status of our QC punch list and have it available to our clients upon 
request. From those reports we identify individual or collective issues, assess potential causes and 
implement corrective actions.  These same requirements apply to any and all Subcontractors.  We also 
generate and submit QC reports to clients on a pre-determined schedule per client direction. 

While we pursue project efficiencies, these efficiencies do not come at the expense of quality.  Our QC 
plans ensure that testing is adequately planned, applicable to all assigned personnel and any 
Subcontractors on the project, and that all necessary testing procedures are available.  JSC will prepare a 
list of tests that are to be performed by our team and Subcontractors.  A Testing Plan and Log, with Test 
Reports, will be maintained and submitted. Our QC team will perform these tests as per the 
specifications.  When a test fails, clearance is required.  One of the three following methods can be used 
to clear the failure. 

•  Retest:  if there is any doubt that the first test was inadequate, retesting occurs. 

•  Rework:  site personnel re-inspect and retest. 

•  Failed material:  failed material is removed, replaced, re-inspected and retested. 

JSC’s QC Manager will be responsible for documenting findings and resolutions from all reviews and 
inspections. JSC has in place a system for controlling the QC documentation and records and includes 
Subcontractors in all aspects thereof.  These materials serve to provide objective evidence that activities 
and materials performed by all are consistent with programmatic requirements. 

In summary, JSC believes it has the necessary requisite ability and experience, as well as the financial 
capacity to successfully execute contracts under the JOC. 
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Supplier: JStephens Construction 

Standard Instructions to Vendors 
Request for Proposals, Request for Qualifications, or Request for Letters of Interest 

Vendors are instructed to read and follow the instructions carefully, as any misinterpretation or 
failure to comply with instructions may lead to a Vendor’s submittal being rejected. 

Vendor MUST submit its solicitation response electronically and MUST confirm its submittal 
 

Purchasing Division website or contact BidSync for submittal instructions. 

A. Responsiveness Criteria: 

In accordance with Broward County Procurement Code Section 21.8.b.65, a Responsive Bidder 
[Vendor] means a person who has submitted a proposal which conforms in all material respects to 
a solicitation. The solicitation submittal of a responsive Vendor must be submitted on the required 
forms, which contain all required information, signatures, notarizations, insurance, bonding, security, 
or other mandated requirements required by the solicitation documents to be submitted at the time 
of proposal opening. 

Failure to provide the information required below at the time of submittal opening may result in a 
recommendation Vendor is non-responsive by the Director of Purchasing. The Selection or 
Evaluation Committee will determine whether the firm is responsive to the requirements specified 
herein. The County reserves the right to waive minor technicalities or irregularities as is in the best 
interest of the County in accordance with Section 21.30.f.1(c) of the Broward County Procurement 
Code. 

Below are standard responsiveness criteria; refer to Special Instructions to Vendors , for 
Additional Responsiveness Criteria requirement(s). 

1. Lobbyist Registration Requirement Certification 
Refer to Lobbyist Registration Requirement Certification. The completed form should be 
submitted with the solicitation response but must be submitted within three business days of 
County’ s request. Vendor may be deemed non-responsive for failure to fully comply within stated 
timeframes.   

2. Addenda 
The County reserves the right to amend this solicitation prior to the due date. Any change(s) to 
this solicitation will be conveyed through the written addenda process. Only written addenda will 
be binding. If a “must” addendum is issued, Vendor must follow instructions and submit required 
information, forms, or acknowledge addendum, as instructed therein. It is the responsibility of all 
potential Vendors to monitor the solicitation for any changing information, prior to submitting their 
response. 

B. Responsibility Criteria: 

Definition of a Responsible Vendor: In accordance with Section 21.8.b.64 of the Broward County 
Procurement Code, a Responsible Vendor means a Vendor who has the capability in all respects to 
perform the contract requirements, and the integrity and reliability which will assure good faith 
performance. 

The Selection or Evaluation Committee will recommend to the awarding authority a determination of 
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a Vendor’ s responsibility. At any time prior to award, the awarding authority may find that a Vendor is 
not responsible to receive a particular award. 

Failure to provide any of this required information and in the manner required may result in a 
recommendation by the Director of Purchasing that the Vendor is non-responsive. 

Below are standard responsibility criteria; refer to Special Instructions to Vendors, for Additional 
Responsibility Criteria requirement(s). 

1.  

a. All Vendors are required to disclose to the County all “material”  cases filed, pending, or 
resolved during the last three (3) years prior to the solicitation response due date, whether 
such cases were brought by or against the Vendor, any parent or subsidiary of the Vendor, or 
any predecessor organization.  Additionally, all Vendors are required to disclose to the  
County all “material”   cases filed, pending, or resolved against any principal of Vendor, 
regardless of whether the principal was associated with Vendor at the time of the “material”  
cases against the principal, during the last three (3) years prior to the solicitation response.   
A case is considered to be “material” if it relates, in whole or in part, to any of the following: 

i. A similar type of work that the vendor is seeking to perform for the County under 
the current solicitation; 

ii. An allegation of fraud, negligence, error or omissions, or malpractice against the 
vendor or any of its principals or agents who would be performing work under the 
current solicitation; 

iii. A vendor’s default, termination, suspension, failure to perform, or improper 
performance in connection with any contract; 

iv. The financial condition of the vendor, including any bankruptcy petition (voluntary 
and involuntary) or receivership; or 

v. A criminal proceeding or hearing concerning business-related offenses in which 
the vendor or its principals (including officers) were/are defendants. 

b. For each material case, the Vendor is required to provide all information identified in the 
Litigation History Form. Additionally, the Vendor shall provide a copy of any judgment or 
settlement of any material case during the last three (3) years prior to the solicitation 
response.  Redactions of any confidential portions of the settlement agreement are only  
permitted upon a certification by Vendor that all redactions are required under the express 
terms of a pre-existing confidentiality agreement or provision. 

c. The County will consider a Vendor ’s litigation history information in its review and 
determination of responsibility. 

d. If the Vendor is a joint venture, the information provided should encompass the joint venture 
and each of the entities forming the joint venture. 

e. A vendor is required to disclose to the County any and all cases(s) that exist between the 
County and any of the Vendor’s subcontractors/subconsultants proposed to work on this 
project during the last five (5) years prior to the solicitation response. 

f. Failure to disclose any material case, including all requested information in connection with 
each such case, as well as failure to disclose the Vendor’s subcontractors/subconsultants 
litigation history against the County, may result in the Vendor being deemed non-responsive.   

2.  

a. All Vendors are required to provide the Vendor's financial statements at the time of submittal 
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in order to demonstrate the Vendor's financial capabilities. 

b. Each Vendor shall submit its most recent two years of financial statements for review. The 
financial statements are not required to be audited financial statements. The annual financial 
statements will be in the form of:   

i. Balance sheets, income statements and annual reports; or 
ii. Tax returns; or 
iii. SEC filings.  

If tax returns are submitted, ensure it does not include any personal information (as defined 
under Florida Statutes Section 501.171, Florida Statutes), such as social security numbers, 
bank account or credit card numbers, or any personal pin numbers. If any personal 
information data is part of financial statements, redact information prior to submitting a 
response the County.     

c. If a Vendor has been in business for less than the number of years of required financial 
statements, then the Vendor must disclose all years that the Vendor has been in business, 
including any partial year-to-date financial statements. 

d. The County may consider the unavailability of the most recent year’s financial statements and 
whether the Vendor acted in good faith in disclosing the financial documents in its 
evaluation.   

e. Any claim of confidentiality on financial statements should be asserted at the time of 
submittal. Refer to Standard Instructions to Vendors , Confidential Material/ Public 
Records and Exemptions for instructions on submitting confidential financial statements. The 
Vendor’ s failure to provide the information as instructed may lead to the information 
becoming public.   

f. Although the review of a Vendor's financial information is an issue of responsibility, the failure 
to either provide the financial documentation or correctly assert a confidentiality claim 
pursuant the Florida Public Records Law and the solicitation requirements (Confidential 
Material/ Public Records and Exemptions section) may result in a recommendation of non-
responsiveness by the Director of Purchasing. 

3. Authority to Conduct Business in Florida 

a. A Vendor must have the authority to transact business in the State of Florida and be in good 
standing with the Florida Secretary of State. For further information, contact the Florida 
Department of State, Division of Corporations. 

b. The County will review the Vendor’s business status based on the information provided in 
response to this solicitation. 

c. It is the Vendor’ s responsibility to comply with all state and local business requirements. 

d. Vendor should list its active Florida Department of State Division of Corporations Document 
Number (or Registration No. for fictitious names) in the Vendor Questionnaire, Question 
No. 10.   

e. If a Vendor is an out-of-state or foreign corporation or partnership, the Vendor must obtain the 
authority to transact business in the State of Florida or show evidence of application for the 
authority to transact business in the State of Florida, upon request of the County. 

f. A Vendor that is not in good standing with the Florida Secretary of State at the time of a 
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submission to this solicitation may be deemed non-responsible.   

g. If successful in obtaining a contract award under this solicitation, the Vendor must remain in 
good standing throughout the contractual period of performance. 

4. Affiliated Entities of the Principal(s) 

a. All Vendors are required to disclose the names and addresses of “affiliated entities” of the 
Vendor’ s principal(s) over the last five (5) years (from the solicitation opening deadline) that 
have acted as a prime Vendor with the County. The Vendor is required to provide all 
information required on the Affiliated Entities of the Principal(s) Certification Form . 

b. The County will review all affiliated entities of the Vendor ’s principal(s) for contract 
performance evaluations and the compliance history with the County’s Small Business 
Program, including CBE, DBE and SBE goal attainment requirements. “Affiliated entities” of 
the principal(s) are those entities related to the Vendor by the sharing of stock or other 
means of control, including but not limited to a subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of 
the affiliated entities of the Vendor's principals in its review and determination of 
responsibility. 

5. Insurance Requirements 

The Insurance Requirement Form reflects the insurance requirements deemed necessary for 
this project. It is not necessary to have this level of insurance in effect at the time of submittal, 
but it is necessary to submit certificates indicating that the Vendor currently carries the 
insurance or to submit a letter from the carrier indicating it can provide insurance coverages. 

C. Additional Information and Certifications 
The following forms and supporting information (if applicable) should be returned with Vendor ’s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County’ s request. Failure to timely submit may affect Vendor’ s evaluation. 

1. Vendor Questionnaire 
Vendor is required to submit detailed information on their firm. Refer to the Vendor 
Questionnaire and submit as instructed.   

2. Standard Certifications 
Vendor is required to certify to the below requirements. Refer to the Standard Certifications 
and submit as instructed. 

a. Cone of Silence Requirement Certification 
b. Drug-Free Workplace Certification 
c. Non-Collusion Certification 
d. Public Entities Crimes Certification 
e. Scrutinized Companies List Certification 

3. Subcontractors/Subconsultants/Suppliers Requirement 
The Vendor shall submit a listing of all subcontractors, subconsultants, and major material 
suppliers, if any, and the portion of the contract they will perform. Vendors must follow the 
instructions included on the Subcontractors/Subconsultants/Suppliers Information Form 
and submit as instructed.    
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D. Standard Agreement Language Requirements 

1. The acceptance of or any exceptions taken to the terms and conditions of the County ’s 
Agreement shall be considered a part of a Vendor’s submittal and will be considered by the 
Selection or Evaluation Committee. 

2. The applicable Agreement terms and conditions for this solicitation are indicated in the Special 
Instructions to Vendors. 

3. Vendors are required to review the applicable terms and conditions and submit the Agreement 
Exception Form. If the Agreement Exception Form is not provided with the submittal, it shall 
be deemed an affirmation by the Vendor that it accepts the Agreement terms and conditions as 
disclosed in the solicitation. 

4. If exceptions are taken, the Vendor must specifically identify each term and condition with which it 
is taking an exception. Any exception not specifically listed is deemed waived.  Simply identifying  
a section or article number is not sufficient to state an exception. Provide either a redlined 
version of the specific change(s) or specific proposed alternative language. Additionally, a brief 
justification specifically addressing each provision to which an exception is taken should be 
provided. 

5. Submission of any exceptions to the Agreement does not denote acceptance by the County. 
Furthermore, taking exceptions to the County’s terms and conditions may be viewed unfavorably 
by the Selection or Evaluation Committee and ultimately may impact the overall evaluation of a 
Vendor’ s submittal. 

E. Evaluation Criteria 

1. The Selection or Evaluation Committee will evaluate Vendors as per the Evaluation Criteria. 
The County reserves the right to obtain additional information from a Vendor. 

2. Vendor has a continuing obligation to inform the County in writing of any material changes to the 
information it has previously submitted. The County reserves the right to request additional 
information from Vendor at any time. 

3. For Request for Proposals, the following shall apply: 

a. The Director of Purchasing may recommend to the Evaluation Committee to short list the 
most qualified firms prior to the Final Evaluation. 

b. The Evaluation Criteria identifies points available; a total of 100 points is available.   

c. If the Evaluation Criteria includes a request for pricing, the total points awarded for price is 
determined by applying the following formula: 

(Lowest Proposed Price/Vendor’s Price) x (Maximum Number of Points for Price) 
= Price Score 

d. After completion of scoring, the County may negotiate pricing as in its best interest. 

4. For Requests for Letters of Interest or Request for Qualifications, the following shall apply: 

a. The Selection or Evaluation Committee will create a short list of the most qualified firms. 

b. The Selection or Evaluation Committee will either: 
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i. Rank shortlisted firms; or 
ii. If the solicitation is part of a two-step procurement, shortlisted firms will be requested to 

submit a response to the Step Two procurement.   

F. Demonstrations 

If applicable, as indicated in Special Instructions to Vendors, Vendors will be required to demonstrate 
the nature of their offered solution. After receipt of submittals, all Vendors will receive a description 
of, and arrangements for, the desired demonstration. In accordance with Section 286.0113 of the 
Florida Statutes and pursuant to the direction of the Broward County Board of Commissioners, 
demonstrations are closed to only the vendor team and County staff.  

G. Presentations 

Vendors that are found to be both responsive and responsible to the requirements of the solicitation 
and/or shortlisted (if applicable) will have an opportunity to make an oral presentation to the Selection 
or Evaluation Committee on the Vendor ’s approach to this project and the Vendor ’s ability to 
perform.  The committee may provide a list of subject matter for the discussion. All Vendor’s will 
have equal time to present but the question-and-answer time may vary. In accordance with Section  
286.0113 of the Florida Statutes and the direction of the Broward County Board of Commissioners, 
presentations during Selection or Evaluation Committee Meetings are closed. Only the Selection or 
Evaluation Committee members, County staff and the vendor and their team scheduled for that 
presentation will be present in the Meeting Room during the presentation and subsequent question 
and answer period. 

H. Public Art and Design Program 

If indicated in Special Instructions to Vendors, Public Art and Design Program, Section 1-88, 
Broward County Code of Ordinances, applies to this project. It is the intent of the County to 
functionally integrate art, when applicable, into capital projects and integrate artists’ design concepts 
into this improvement project. The Vendor may be required to collaborate with the artist(s) on design 
development within the scope of this request. Artist(s) shall be selected by Broward County through 
an independent process. For additional information, contact the Broward County Cultural Division. 

I. Committee Appointment 

The Cone of Silence shall be in effect for County staff at the time of the Selection or Evaluation 
Committee appointment and for County Commissioners and Commission staff at the time of the 
Shortlist Meeting of the Selection Committee or the Initial Evaluation Meeting of the Evaluation 
Committee. The committee members appointed for this solicitation are available on the Purchasing 
Division’s website under Committee Appointment. 

J. Committee Questions, Request for Clarifications, Additional Information 

At any committee meeting, the Selection or Evaluation Committee members may ask questions, 
request clarification, or require additional information of any Vendor’s submittal or proposal. It is 
highly recommended Vendors attend to answer any committee questions (if requested), including a 
Vendor representative that has the authority to bind. 

Vendor’ s answers may impact evaluation (and scoring, if applicable). Upon written request to the 
Purchasing Agent prior to the meeting, a conference call number will be made available for Vendor 
participation via teleconference. Only Vendors that are found to be both responsive and responsible 
to the requirements of the solicitation and/or shortlisted (if applicable) are requested to participate in 
a final (or presentation) Selection or Evaluation committee meeting. 
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K. Vendor Questions 

The County provides a specified time for Vendors to ask questions and seek clarification regarding 
solicitation requirements. All questions or clarification inquiries must be submitted through BidSync 
by the date and time referenced in the solicitation document (including any addenda).  The County  
will respond to questions via Bid Sync. 

L. Confidential Material/ Public Records and Exemptions 

1. Broward County is a public agency subject to Chapter 119, Florida Statutes. Upon receipt, all 
submittals become "public records" and shall be subject to public disclosure consistent with 
Chapter 119, Florida Statutes. Submittals may be posted on the County’s public website or 
included in a public records request response, unless there is a declaration of “confidentiality”  
pursuant to the public records law and in accordance with the procedures in this section.    

2. Any confidential material(s) the Vendor asserts is exempt from public disclosure under Florida 
Statutes must be labeled as “Confidential”, and marked with the specific statute and subsection 
asserting exemption from Public Records.   

3. To submit confidential material, three hardcopies must be submitted in a sealed envelope, 
labeled with the solicitation number, title, date and the time of solicitation opening to:   

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

4. Material will not be treated as confidential if the Vendor does not cite the applicable Florida Statute 
(s) allowing the document to be treated as confidential. 

5. Any materials that the Vendor claims to be confidential and exempt from public records must be 
marked and separated from the submittal. If the Vendor does not comply with these instructions, 
the Vendor’ s claim for confidentiality will be deemed as waived. 

6. Submitting confidential material may impact full discussion of your submittal by the Selection or 
Evaluation Committee because the Committee will be unable to discuss the details contained in 
the documents cloaked as confidential at the publicly noticed Committee meeting. 

M. Copyrighted Materials 

Copyrighted material is not exempt from the Public Records Law, Chapter 119, Florida Statutes.   
Submission of copyrighted material in response to any solicitation will constitute a license and 
permission for the County to make copies (including electronic copies) as reasonably necessary for 
the use by County staff and agents, as well as to make the materials available for inspection or 
production pursuant to Public Records Law, Chapter 119, Florida Statutes. 

N. State and Local Preferences 

If the solicitation involves a federally funded project where the fund requirements prohibit the use of 
state and/or local preferences, such preferences contained in the Local Preference Ordinance and 
Broward County Procurement Code will not be applied in the procurement process. 

O. Local Preference 

Except where otherwise prohibited by federal or state law or other funding source restrictions, a 
local Vendor whose submittal is within 5% of the highest total ranked Vendor outside of the 
preference area will become the Vendor with whom the County will proceed with negotiations for a 
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final contract. Refer to Local Vendor Certification Form (Preference and Tiebreaker) for further 
information. 

P. Tiebreaker Criteria 

In accordance with Section 21.31.d of the Broward County Procurement Code, the tiebreaker criteria 
shall be applied based upon the information provided in the Vendor's response to the solicitation. In 
order to receive credit for any tiebreaker criterion, complete and accurate information must be 
contained in the Vendor’s submittal.   

1. Local Vendor Certification Form (Preference and Tiebreaker); 
2. Domestic Partnership Act Certification (Requirement and Tiebreaker); 
3. Tiebreaker Criteria Form: Volume of Work Over Five Years 

Q. Posting of Solicitation Results and Recommendations 

The Broward County Purchasing Division's website is the location for the County's posting of all 
solicitations and contract award results. It is the obligation of each Vendor to monitor the website in 
order to obtain complete and timely information.   

R. Review and Evaluation of Responses 

A Selection or Evaluation Committee is responsible for recommending the most qualified Vendor(s). 
The process for this procurement may proceed in the following manner: 

1. The Purchasing Division delivers the solicitation submittals to agency staff for summarization for 
the committee members. Agency staff prepares a report, including a matrix of responses 
submitted by the Vendors. This may include a technical review, if applicable. 

2. Staff identifies any incomplete responses. The Director of Purchasing reviews the information 
and makes a recommendation to the Selection or Evaluation Committee as to each Vendor’s 
responsiveness to the requirements of the solicitation. The final determination of responsiveness 
rests solely on the decision of the committee.   

3. At any time prior to award, the awarding authority may find that a Vendor is not responsible to 
receive a particular award. The awarding authority may consider the following factors, without 
limitation: debarment or removal from the authorized Vendors list or a final decree, declaration or 
order by a court or administrative hearing officer or tribunal of competent jurisdiction that the 
Vendor has breached or failed to perform a contract, claims history of the Vendor, performance 
history on a County contract(s), an unresolved concern, or any other cause under this code and 
Florida law for evaluating the responsibility of a Vendor. 

S. Vendor Protest 

Sections 21.118 and 21.120 of the Broward County Procurement Code set forth procedural 
requirements that apply if a Vendor intends to protest a solicitation or proposed award of a contract 
and state in part the following: 

1. Any protest concerning the solicitation or other solicitation specifications or requirements 
must be made and received by the County within seven business days from the posting of 
the solicitation or addendum on the Purchasing Division’s website. Such protest must be 
made in writing to the Director of Purchasing. Failure to timely protest solicitation 
specifications or requirements is a waiver of the ability to protest the specifications or 
requirements. 
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2. Any protest concerning a solicitation or proposed award above the award authority of the 
Director of Purchasing, after the RLI or RFP opening, shall be submitted in writing and 
received by the Director of Purchasing within five business days from the posting of the 
recommendation of award for Invitation to Bids or the final recommendation of ranking for 
Request for Letters of Interest and Request for Proposals on the Purchasing Division's 
website. 

3. Any actual or prospective Vendor who has a substantial interest in and is aggrieved in 
connection with the proposed award of a contract that does not exceed the amount of the 
award authority of the Director of Purchasing, may protest to the Director of Purchasing. The 
protest shall be submitted in writing and received within three (3) business days from the 
posting of the recommendation of award for Invitation to Bids or the final recommendation of 
ranking for Request for Letters of Interest and Request for Proposals on the Purchasing 
Division's website. 

4. For purposes of this section, a business day is defined as Monday through Friday between 
8:30 a.m. and 5:00 p.m. Failure to timely file a protest within the time prescribed for a 
proposed contract award shall be a waiver of the Vendor's right to protest. 

5. As a condition of initiating any protest, the protestor shall present the Director of Purchasing a 
nonrefundable filing fee in accordance with the table below. 

Estimated Contract Amount               Filing Fee 
$30,000 - $250,000                             $ 500 
$250,001 - $500,000                           $1,000 
$500,001 - $5 million                          $3,000 
Over $5 million                                    5,000 

If no contract proposal amount was submitted, the estimated contract amount shall be the 
County’ s estimated contract price for the project. The County may accept cash, money 
order, certified check, or cashier ’s check, payable to Broward County Board of 
Commissioners. 

T. Right of Appeal 

Pursuant to Section 21.83.d of the Broward County Procurement Code, any Vendor that has a 
substantial interest in the matter and is dissatisfied or aggrieved in connection with the Selection or 
Evaluation Committee’s determination of responsiveness may appeal the determination pursuant to 
Section 21.120 of the Broward County Procurement Code. 

1. The appeal must be in writing and sent to the Director of Purchasing within ten (10) calendar 
days of the determination by the Selection or Evaluation Committee to be deemed timely. 

2. As required by Section 21.120, the appeal must be accompanied by an appeal bond by a 
Vendor having standing to protest and must comply with all other requirements of this 
section. 

3. The institution and filing of an appeal is an administrative remedy to be employed prior to the 
institution and filing of any civil action against the County concerning the subject matter of the 
appeal. 

U. Rejection of Responses 
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The Selection or Evaluation Committee may recommend rejecting all submittals as in the best 
interests of the County. The rejection shall be made by the Director of Purchasing, except when a 
solicitation was approved by the Board, in which case the rejection shall be made by the Board. 

V. Negotiations 

The County intends to conduct the first negotiation meeting no later than two weeks after approval of 
the final ranking as recommended by the Selection or Evaluation Committee. At least one of the 
representatives for the Vendor participating in negotiations with the County must be authorized to 
bind the Vendor. In the event that the negotiations are not successful within a reasonable timeframe 
(notification will be provided to the Vendor) an impasse will be declared and negotiations with the 
first-ranked Vendor will cease. Negotiations will begin with the next ranked Vendor, etc. until such 
time that all requirements of Broward County Procurement Code have been met. In accordance with 
Section 286.0113 of the Florida Statutes and the direction of the Broward County Board of 
Commissioners, negotiations resulting from Selection or Evaluation Committee Meetings are 
closed.  Only County staff and the selected vendor and their team will be present during  
negotiations.  

W. Submittal Instructions: 

1. Broward County does not require any personal information (as defined under Section 
501.171, Florida Statutes), such as social security numbers, driver license numbers, 
passport, military ID, bank account or credit card numbers, or any personal pin numbers, in 
order to submit a response for ANY Broward County solicitation. DO NOT INCLUDE any 
personal information data in any document submitted to the County. If any personal 
information data is part of a submittal, this information must be redacted prior to submitting a 
response to the County.     

2. Vendor MUST submit its solicitation response electronically and MUST confirm its 
submittal in order for the County to receive a valid response through BidSync It is 
the Vendor’s sole responsibility to assure its response is submitted and received through 
BidSync by the date and time specified in the solicitation. 

3. The County will not consider solicitation responses received by other means. Vendors are 
encouraged to submit their responses in advance of the due date and time specified in the 
solicitation document. In the event that the Vendor is having difficulty submitting the 
solicitation document through Bid Sync, immediately notify the Purchasing Agent and then 
contact BidSync for technical assistance. 

4. Vendor must view, submit, and/or accept each of the documents in BidSync. Web-fillable 
forms can be filled out and submitted through BidSync. 

5. After all documents are viewed, submitted, and/or accepted in BidSync, the Vendor must 
upload additional information requested by the solicitation (i.e. Evaluation Criteria and 
Financials Statements) in the Item Response Form in BidSync, under line one (regardless if 
pricing requested). 

6. Vendor should upload responses to Evaluation Criteria in Microsoft Word or Excel format. 

7. If the Vendor is declaring any material confidential and exempt from Public Records, refer to 
Confidential Material/ Public Records and Exemptions for instructions on submitting 
confidential material. 

8. After all files are uploaded, Vendor must submit and CONFIRM its offer (by entering 
password) for offer to be received through BidSync. 
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9. If a solicitation requires an original Proposal Bond (per Special Instructions to Vendors), 
Vendor must submit in a sealed envelope, labeled with the solicitation number, title, date and 
the time of solicitation opening to: 

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

A copy of the Proposal Bond should also be uploaded into Bid Sync; this does not replace 
the requirement to have an original proposal bond. Vendors must submit the original 
Proposal Bond, by the solicitation due date and time.   
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Supplier: JStephens Construction 

VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS 
Request for Proposals, Request for Qualifications, or Request for Letters of Interest 

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation. 

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number. The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations. 

1.  Legal business name:J Stephens Construction LLC 

2.  Doing Business As/ Fictitious Name (if applicable): 

3.  Federal Employer I.D. no. (FEIN):473970702 

4.  Dun and Bradstreet No.:061863281 

5.  Website address (if applicable): www.jscsf.com 

6.  Principal place of business address: 2010 Scott Street 
Hollywood, FL 33020 

7.  Office location responsible for this project: 2010 Scott Street 
Hollywood, FL 33020 

8.  Telephone no.:9549834165 Fax no.: 

9.  Type of business (check appropriate box): 

 Corporation (specify the state of incorporation): 

 Sole Proprietor        

  Limited Liability Company (LLC)    

 Limited Partnership 

 General Partnership (State and County Filed In)  

 Other - Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): L15000070692 

11.  List name and title of each principal, owner, officer, and major shareholder: 

a) Jeffrey N Stephens 
b) Ivana Stephens 
c) Leos Furch 
d) 

12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM: 
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Name: Eric Toth 
Title: CFO 
E-mail: etoth@jscsf.com 
Telephone No.: 954-983-4165 x 102 

Name: Jeffrey Stephens 
Title: President 
E-mail: jstephens@jscsf.com 
Telephone No.: 9549-834-165x106 

13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response. 

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted. 

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response. 

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response. 

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response. 

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety. 

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response. 

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response. 

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract. 
Living Wage had an effect on the pricing.     

If yes, Living Wage increased the pricing by% or decreased the pricing by%.   

 

Yes  No 

Yes    No 

Yes    No 

 Yes   No 

Yes    No 

Yes    No 

Yes    No 

Yes    No 

Yes   No 
N/A 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation. 

The Vendor hereby certifies that: (check each box) 

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and 

    The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning  
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upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting. 

    The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance. 

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of: 

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition; 

2.  Establishing a continuing drug-free awareness program to inform its employees about: 
a.  The dangers of drug abuse in the workplace; 
b.  The offeror's policy of maintaining a drug-free workplace; 
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and 
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace; 

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1; 

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall: 
a.  Abide by the terms of the statement; and 
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction. 

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The  
notice shall include the position title of the employee; 

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace: 
a.  Taking appropriate personnel action against such employee, up to and including termination; or 
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and 

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6. 

The Vendor hereby certifies that: (check box) 

    The Vendor certifies that it has established a drug free workplace program in accordance with the above  
requirements.   

Non-Collusion Certification: 
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
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County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code. 

The Vendor hereby certifies that: (select one) 

    The Vendor certifies that this offer is made independently and free from collusion; or 

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement  
and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal. 

Public Entities Crimes Certification: 
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list. 

The Vendor hereby certifies that: (check box) 

    The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or  
has not been found to commit a public entity crime, as described in the statutes.  

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million. 

The Vendor hereby certifies that: (check each box) 

    The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and  
215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and 

    The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the  
Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and 

    If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of  
its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List. 

12/5/2019 BidSync p. 78 



Broward County Board of PNC2119543R1 
County Commissioners y 

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications: 

Eric Toth CFO 11/12/2019 

*AUTHORIZED SIGNATURE/NAME TITLE DATE 

Vendor Name: J Stephens Construction 

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s). 

12/5/2019 BidSync p. 79 



□ 

□ 

Broward County Board of PNC2119543R1 
County Commissioners 

Supplier: JStephens Construction 

LOBBYIST REGISTRATION REQUIREMENT CERTIFICATION FORM 

The completed form should be submitted with the solicitation response but must be submitted within three business 
days of County’s request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. 

The Vendor certifies that it understands if it has retained a lobbyist(s) to lobby in connection with a competitive 
solicitation, it shall be deemed non-responsive unless the firm, in responding to the competitive solicitation, certifies 
that each lobbyist retained has timely filed the registration or amended registration required under Broward County 
Lobbyist Registration Act, Section 1-262, Broward County Code of Ordinances; and it understands that if, after awarding 
a contract in connection with the solicitation, the County learns that the certification was erroneous, and upon 
investigation determines that the error was willful or intentional on the part of the Vendor, the County may, on that basis, 
exercise any contractual right to terminate the contract for convenience. 

The Vendor hereby certifies that: (select one) 

    It has not retained a lobbyist(s) to lobby in connection with this competitive solicitation; however, if retained after  
the solicitation, the County will be notified. 

   It has retained a lobbyist(s) to lobby in connection with this competitive solicitation and certified that each lobbyist  
retained has timely filed the registration or amended registration required under Broward County Lobbyist 
Registration Act, Section 1-262, Broward County Code of Ordinances. 

It is a requirement of this solicitation that the names of any and all lobbyists retained to lobby in connection 
with this solicitation be listed below: 

Name of Lobbyist:   
Lobbyist ’s Firm:   
Phone: 
E-mail: 

Name of Lobbyist: 
Lobbyist ’s Firm: 
Phone:   
E-mail:   

Authorized Signature/Name: Eric Toth 11/4/2019 

Title: CFO 

Vendor Name: J Stephens Construction 
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Supplier: JStephens Construction 

Office of Economic and Small Business Requirements: Small Business Enterprises 

A. In accordance with the Broward County Business Opportunity Act of 2012, codified in Section 1-
81 of the Broward County Code of Ordinances, as amended (the “Business Opportunity Act”), 
this solicitation is reserved for Small Business Enterprises (SBE). 

B. Only Vendors that are currently certified as SBEs or obtain SBE certification prior to the 
solicitation due date will be eligible for award of this contract award. Vendors are SBE-certified to 
provide goods and/or services to the County based on the Vendors’ demonstration to the Office 
of Economic and Small Business Development (OESBD) that they provide such goods and/or 
services during the normal course of their respective businesses. Brokers are not eligible for 
certification. 

C. An SBE-certified Vendor must provide a commercially useful function for a project. A SBE-
certified Vendor that seeks to act as a broker or does not provide a commercially useful function 
on a project shall be subject to decertification by OESBD. 

D. It is the Vendor’ s responsibility to ensure it is compliant with the Business Opportunity Act related 
requirements and solicitation deadlines by contacting OESBD to verify the Vendor’s current SBE 
status or to obtain the applicable SBE certification. 

E. For detailed information regarding SBEs or to find the application for certification, contact 
OESBD at (954) 357-6400 or visit the website at:  www.broward.org/EconDev/SmallBusiness. 
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Supplier: JStephens Construction 

Office of Economic and Small Business Requirements: CBE Reserve 

A. In accordance with the Broward County Business Opportunity Act of 2012, Section 1-81, Code of 
Ordinances, as amended (the “Business Opportunity Act”), this solicitation is reserved for 
County Business Enterprise (CBE) firms (CBE Reserve). 

B. CBEs and nonCBEs may respond to the solicitation.   

C. The low, responsive and responsible, or the highest-ranked, responsive and responsible CBE, 
with capacity to perform, will be recommended for award, consistent with all applicable terms 
and conditions of Broward County's Procurement Code and subject to entering into an 
agreement acceptable to the County, as applicable. If no CBE is determined responsive and 
responsible, a non-CBE may be awarded the contract, with the establishment of at least a 
twenty-five percent (25%) CBE participation goal (unless the CBE goal is waived or otherwise 
modified by Board action), or the County may reject all responses submitted. 

D. It is the Vendor’s responsibility to ensure compliance with the CBE requirements and adhere to 
solicitation deadlines. The Vendor must contact OESBD to verify current CBE status or to obtain 
CBE certification. 

E. The Work may only be performed by CBEs. The Vendor must perform one hundred percent 
(100%) of the Work as the prime Vendor or the prime Vendor may subcontract portions of Work 
to other CBEs. If the prime Vendor intends subcontract any portion of the Work, the Vendor must 
complete a Letter of Intent (refer to Section F below). 

F. CBE Program Requirements: Vendor should submit all required forms and information with its 
solicitation submittal as matter of responsibility. If the required forms and information are not 
provided with the Vendor’ s solicitation submittal, then Vendor must supply the required forms 
and information no later than three (3) business days after request by OESBD. Vendor may be 
deemed non-responsible for failure to fully comply with this solicitation and CBE Program 
Requirements within these stated timeframes. 

1. Vendor should include in its solicitation submittal a Letter of Intent Between 
Bidder/Offeror and County Business Enterprise (CBE) Subcontractor/Supplier
(LOI) for each CBE the Vendor intends to use to achieve the assigned reserve or CBE 
participation goal. If the Vendor is a CBE performing 100% of the work, an LOI should be 
submitted stating that 100% of the work will be completed by the CBE.    

The form is available at the following link:   
http://www.broward.org/EconDev/Documents/CBELetterOfIntent.pdf 

2. If Vendor is unable to attain the CBE participation goal or reserve, Vendor should include in 
its solicitation submittal an Application for Evaluation of Good Faith Efforts and all of 
the required supporting information. 

The form is available at the following link:   
http://www.broward.org/EconDev/WhatWeDo/Documents/GoodFaithEffortEval.pdf 

G. A certified firm must provide a commercially useful function for the Project and may not act as a 
broker. A certified firm that seeks to act as a broker, or that does not provide a commercially 
useful function for the Project shall be subject to decertification by OESBD. 

H. Vendors are encouraged to purchase materials from certified CBE firms whenever possible. 
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I. A joint venture is only eligible for award if all members of the joint venture are certified CBE firms. 

J. OESBD maintains an online directory of CBE firms. The online directory is available for use by 
Vendors at https://webapps4.broward.org/smallbusiness/sbdirectory.aspx. 

K. For detailed information regarding the CBE Program contact the OESBD at (954) 357-6400 or 
visit the office’s website at: http://www.broward.org/EconDev/SmallBusiness/ 

F.   If awarded the contract, Vendor agrees to and shall comply with all applicable requirements of  
this solicitation, the Business Opportunity Act, and the CBE Program in the award and 
administration of the contract, including the following: 

1.   No party to this contract may discriminate on the basis of race, color, sex, religion,  
national origin, disability, age, marital status, political affiliation, sexual orientation, 
pregnancy, or gender identity and expression in the performance of this contract. 

2.   All entities that seek to conduct business with the County, including Vendor or any Prime  
Contractors, Subcontractors, and Bidders, shall conduct such business activities in a fair 
and reasonable manner, free from fraud, coercion, collusion, intimidation, or bad faith.   
Failure to do so may result in the cancellation of this solicitation, cessation of contract 
negotiations, revocation of CBE certification, and suspension or debarment from future 
contracts. 

3.   If Vendor fails to meet or make Good Faith Efforts (as defined in the Business  
Opportunity Act) to meet the CBE participation commitment (the “Commitment”), 
including CBE reserve, then Vendor shall pay the County liquidated damages in an 
amount equal to fifty percent (50%) of the actual dollar amount by which Vendor failed to 
achieve the Commitment, up to a maximum amount of ten percent (10%) of the total 
contract amount, excluding costs and reimbursable expenses.  An example of this  
calculation is stated in Section 1-81.7, Broward County Code of Ordinances.  

4.   Vendor shall comply with all applicable requirements of the Business Opportunity Act in  
the award of this contract.  Failure by Vendor to carry out any of these requirements shall  
constitute a material breach of the contract, which shall permit the County to terminate 
this contract or to exercise any other remedy provided under this contract, the Broward 
County Code of Ordinances, the Broward County Administrative Code, or other 
applicable laws, with all such remedies being cumulative. 

5.   Vendor shall pay its CBE subcontractors and suppliers, within fifteen (15) days following  
receipt of payment from the County, for all completed subcontracted work and supplies.   
If Vendor withholds an amount from CBE subcontractors or suppliers as retainage, such 
retainage shall be released and paid within fifteen (15) days following receipt of payment 
of retained amounts from the County. 

6.   Vendor understands that the County will monitor Vendor’s compliance with the CBE 
Program requirements. All Vendors must provide OESBD with a Monthly Utilization 
Report (MUR) to confirm its compliance with the Commitment agreed to in the contract; 
timely submission of the MUR every month throughout the term of the contract, including 
amendment and extension terms, is a condition of the County’ s payment of Vendor under 
the contract. 

This form is also available online at: 
www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 
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Supplier: JStephens Construction 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor  s submittal. If not provided with submittal, the Vendor 
must submit within three business days of County  s request. Vendor may be deemed non-responsive for failure to 
fully comply within stated timeframes. 

There are no material cases for this Vendor; or  

Material Case(s) are disclosed below: 

Is this for a: (check type) 
Parent, Subsidiary, 

or 
Predecessor Firm? 

If Yes, name of Parent/Subsidiary/Predecessor: 

Or No 

Party 
Case Number, Name, 

and Date Filed 
Name of Court or other 
tribunal 

Type of Case Bankruptcy Civil Criminal Administrative/Regulatory 
Claim or Cause of Action 
and Brief description of 

each Count 
Brief description of the 

Subject Matter and Project 
Involved 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Pending Settled Dismissed 

Judgment Vendor  s Favor Judgment Against Vendor 

If Judgment Against, is Judgment Satisfied? Yes No 
Opposing Counsel Name: 

Email: 
Telephone Number: 

Vendor Name: J Stephens Construction 
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AFFILIATED ENTITIES OF THE PRINCIPAL(S) CERTIFICATION FORM 

The completed form should be submitted with the solicitation response but must be submitted within three 
business days of County ’s request. Vendor may be deemed non-responsive for failure to fully comply within 
stated timeframes. 

a. All Vendors are required to disclose the names and addresses of “affiliated entities”  of the Vendor’ s 
principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime 
Vendor with the County. 

b. The County will review all affiliated entities of the Vendor ’s principal(s) for contract performance 
evaluations and the compliance history with the County ’s Small Business Program, including CBE, 
DBE and SBE goal attainment requirements.  “Affiliated entities”  of the principal(s) are those entities 
related to the Vendor by the sharing of stock or other means of control, including but not limited to a 
subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of the affiliated 
entities of the Vendor's principals in its review and determination of responsibility. 

The Vendor hereby certifies that: (select one) 

 No principal of the proposing Vendor has prior affiliations that meet the criteria defined as “Affiliated entities” 

Principal(s) listed below have prior affiliations that meet the criteria defined as “Affiliated entities” 

Principal ’ s Name: 

Names of Affiliated Entities: 

Principal ’ s Name: 

Names of Affiliated Entities: 

Principal ’ s Name: 

Names of Affiliated Entities: 

Authorized Signature Name: Eric Toth 

Title: CFO 

Vendor Name: J Stephens Construction 

Date: 11/11/2019 
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DOMESTIC PARTNERSHIP ACT CERTIFICATION FORM (REQUIREMENT AND 
TIEBREAKER) 

Refer to Special Instructions to identify if Domestic Partnership Act is a requirement of the solicitation or acts 
only as a tiebreaker. If Domestic Partnership is a requirement of the solicitation, the completed and signed form 
should be returned with the Vendor ’s submittal. If the form is not provided with submittal, the Vendor must 
submit within three business days of County’s request. Vendor may be deemed non-responsive for failure to fully 
comply within stated timeframes. To qualify for the Domestic Partnership tiebreaker criterion, the Vendor must 
currently offer the Domestic Partnership benefit and the completed and signed form must be returned at time of 
solicitation submittal. 

The Domestic Partnership Act, Section 16 ½ -157, Broward County Code of Ordinances, requires all Vendors 
contracting with the County, in an amount over $100,000 provide benefits to Domestic Partners of its employees, 
on the same basis as it provides benefits to employees’ spouses, with certain exceptions as provided by the 
Ordinance. 

For all submittals over $100,000.00, the Vendor, by virtue of the signature below, certifies that it is aware of the 
requirements of Broward County’s Domestic Partnership Act, Section 16-½   -157, Broward County Code of 
Ordinances; and certifies the following: (check only one below). 

1. The Vendor currently complies with the requirements of the County ’ s Domestic 
Partnership Act and provides benefits to Domestic Partners of its employees on the same 
basis as it provides benefits to employees’ spouses 

2. The Vendor will comply with the requirements of the County’ s Domestic Partnership Act at 
time of contract award and provide benefits to Domestic Partners of its employees on the 
same basis as it provides benefits to employees’ spouses. 

 

3. The Vendor will not comply with the requirements of the County ’s Domestic Partnership 
Act at time of award. 

4. The Vendor does not need to comply with the requirements of the County ’ s Domestic 
Partnership Act at time of award because the following exception(s) applies: (check only 
one below) . 

The Vendor is a governmental  ent i ty,  not -for-profit corporation, or charitable 
organization. 

The Vendor is a religious organization, association, society, or non-profit charitable or 
educational institution. 

The Vendor provides an employee the cash equivalent of benefits. (Attach an affidavit in 
compliance with the Act stating the efforts taken to provide such benefits and the 
amount of the cash equivalent). 

The Vendor cannot comply with the provisions of the Domestic Partnership Act because 
it would violate the laws, rules or regulations of federal or state law or would violate or be 
inconsistent with the terms or conditions of a grant or contract with the United States or 
State of Florida. Indicate the law, statute or regulation (State the law, statute or 
regulation and attach explanation of its applicability). 

Eric Toth CFO J Stephens Construction 11/11/2019 
Authorized Signature/Name Title Vendor Name Date 
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AGREEMENT EXCEPTION FORM 

The completed form(s) should be returned with the Vendor’s submittal. If not provided with submittal, 
it shall be deemed an affirmation by the Vendor that it accepts the terms and conditions of the 
County’ s Agreement as disclosed in the solicitation. 

The Vendor must either provide specific proposed alternative language on the form below. 
Additionally, a brief justification specifically addressing each provision to which an exception is taken 
should be provided. 

There are no exceptions to the terms and conditions of the County Agreement as referenced in 
the solicitation; or 

 

The following exceptions are disclosed below: (use additional forms as needed; separate 
each Article/ Section number) 

Term or 
Condition 

Article / Section 

Insert version of exception or 
specific proposed alternative 

language 

Provide brief justification for 
change 

Vendor Name: J Stephens Construction 
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RFP-RFQ-RLI LOCATION ATTESTATION FORM (EVALUATION CRITERIA) 

The completed and signed form and supporting information (if applicable, for Joint Ventures) should 
be returned with the Vendor’ s submittal. If not provided with submittal, the Vendor must submit within 
three business days of County ’ s request. Failure to timely submit this form and supporting 
information may affect the Vendor’s evaluation. Provided information is subject to verification by the 
County. 

A Vendor’s principal place of business location (also known as the nerve center) within Broward 
County is considered in accordance with Evaluation Criteria. The County’s definition of a principal 
place of business is: 

1. As defined by the Broward County Local Preference Ordinance, “Principal place of 
business means the nerve center or center of overall direction, control and coordination 
of the activities of the bidder [Vendor]. If the bidder has only one (1) business location, 
such business location shall be considered its principal place of business.” 

2. A principal place of business refers to the place where a corporation's officers direct, 
control, and coordinate the corporation's day-to-day activities. It is the corporation's 
‘nerve center’  and in practice it should normally be the place where the corporation 
maintains its headquarters; provided that the headquarters is the actual center of 
direction, control, and coordination, i.e., the ‘ nerve center’, and not simply an office where 
the corporation holds its board meetings (for example, attended by directors and officers 
who have traveled there for the occasion). 

The Vendor’s principal place of business in Broward County shall be the Vendor ’s “Principal 
Address” as indicated with the Florida Department of State Division of Corporations, for at least six 
months prior to the solicitation’s due date.   

Check one of the following: 

 The Vendor certifies that it has a principal place of business location (also known as the nerve 
center) within Broward County, as documented in Florida Department of State Division of 
Corporations (Sunbiz), and attests to the following statements: 

1. Vendor’s address listed in its submittal is its principal place of business as defined by 
Broward County; 

2. Vendor’ s “Principal Address”  listed with the Florida Department of State Division of 
Corporations is the same as the address listed in its submittal and the address was 
listed for at least six months prior to the solicitation’s opening date. A copy of Florida 
Department of State Division of Corporations (Sunbiz) is attached as verification. 

3. Vendor must be located at the listed “nerve center” address (“Principal Address”) for at 
least six (6) months prior to the solicitation’s opening date; 

4. Vendor has not merged with another firm within the last six months that is not 
headquartered in Broward County and is not a wholly owned subsidiary or a holding 
company of another firm that is not headquartered in Broward County; 

5. If awarded a contract, it is the intent of the Vendor to remain at the referenced address for 
the duration of the contract term, including any renewals, extensions or any approved 
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interim contracts for the services provided under this contract; and 

6. The Vendor understands that if after contract award, the County learns that the attestation 
was erroneous, and upon investigation determines that the error was willful or intentional 
on the part of the Vendor, the County may, on that basis exercise any contractual right to 
terminate the contract. Further any misleading, inaccurate, false information or 
documentation submitted by any party affiliated with this procurement may lead to 
suspension and/or debarment from doing business with Broward County as outlined in 
the Procurement Code, Section 21.119. 

If the Vendor is submitting a response as a Joint Venture, the following information is required 
to be submitted: 

a. Name of the Joint Venture Partnership 
b. Percentage of Equity for all Joint Venture Partners 
c. A copy of the executed Agreement(s) between the Joint Venture Partners 

Vendor does not have a principal place of business location (also known as the nerve center) 
within Broward County. 

Vendor Information: 

Vendor Name: J Stephens Construction 

Vendor’s address listed in its submittal is:    

2010 Scott Street 
Hollywood FL 33020 

The signature below must be by an individual authorized to bind the Vendor. The signature below is 
an attestation that all information listed above and provided to Broward County is true and accurate. 

Eric Toth CFO J Stephens 11/7/2019 
Construction 

Authorized Title Vendor Name Date 
Signature/Name 
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RFP-RLI-RFQ LOCAL PREFERENCE AND TIE BREAKER CERTIFICATION FORM 

The completed and signed form should be returned with the Vendor’ s submittal to determine Local 
Preference eligibility, however it must be returned at time of solicitation submittal to qualify for the Tie 
Break criteria. If not provided with submittal, the Vendor must submit within three business days of 
County’ s request for evaluation of Local Preference. Proof of a local business tax should be 
submitted with this form. Failure to timely submit this form or local business tax receipt may render 
the business ineligible for application of the Local Preference or Tie Break Criteria. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, to qualify for the Tie 
Break Criteria, the undersigned Vendor hereby certifies that (check box if applicable):  
     The Vendor is a local Vendor in Broward County and: 

a. has a valid Broward County local business tax receipt; 
b. has been in existence for at least six-months prior to the solicitation opening;   
c. at a business address physically located within Broward County; 
d. in an area zoned for such business; 
e. provides services from this location on a day-to-day basis, and 
f. services provided from this location are a substantial component of the services offered 

in the Vendor's proposal. 
In accordance with Local Preference, Section 1-74, et. seq., Broward County Code of Ordinances, a 
local business meeting the below requirements is eligible for Local Preference. To qualify for the 
Local Preference, the undersigned Vendor hereby certifies that (check box if applicable):  
     The Vendor is a local Vendor in Broward and:  

a. has a valid Broward County local business tax receipt issued at least one year prior to 
solicitation opening; 

b. has been in existence for at least one-year prior to the solicitation opening;   
c. provides services on a day-to-day basis, at a business address physically located 

within the Broward County limits in an area zoned for such business; and 
d. the services provided from this location are a substantial component of the services 

offered in the Vendor's proposal. 
Local Business Address: 2010 Scott Street 
Hollywood, FL 33020 
Vendor does not qualify for Tie Break Criteria or Local Preference, in accordance with the above 
requirements.  The undersigned Vendor hereby certifies that (check box if applicable):    The Vendor 
is not a local Vendor in Broward County. 

Eric Toth CFO J Stephens 
Construction 

11/4/2019 

AUTHORIZED TITLE COMPANY DATE 
SIGNATURE/NAME 
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VOLUME OF PREVIOUS WORK ATTESTATION FORM 
The completed and signed form should be returned with the Vendor’ s submittal. If not provided with 
submittal, the Vendor must submit within three business days of County’s request. Failure to provide 
timely may affect the Vendor’s evaluation.   

This completed form MUST be included with the Vendor s submittal at the time of the 
opening deadline to be considered for a Tie Breaker criterion (if applicable). 

Points assigned for Volume of Previous Work will be based on the amount paid-to-date by the 
County to a prime Vendor MINUS the Vendor’s confirmed payments paid-to-date to approved 
cert i f ied County Business Enterprise (CBE) f irms performing services as Vendor ’s 
subcontractor/subconsultant to obtain the CBE goal commitment as confirmed  by County’s Office 
of Economic and Small Business Development. Reporting must be within five (5) years of the 
current solicitation’ s opening date. 

Vendor must list all received payments paid-to-date by contract as a prime vendor from Broward 
County Board of County Commissioners. Reporting must be within five (5) years of the current 
solicitation’s opening date. 

Vendor must also list all total confirmed payments paid-to-date by contract, to approved certified 
CBE firms utilized to obtain the contract’s CBE goal commitment. Reporting must be within five (5) 
years of the current solicitation’ s opening date. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Item 
No. 

Project Title Contract No. Department/
Division 

Date 
Awarded 

Prime: Paid 
to Date 

CBE: Paid 
to Date 

1. No Previous 
County Work 

2. 
3. 
4. 
5. 
6. 
7. 

Grand Total 0 0 

Has the Vendor been a member/partner of a Joint Venture firm that was awarded a contract by the County? 

Yes            No       

If Yes, Vendor must submit a Joint Vendor Volume of Work Attestation Form . 

Vendor J Stephens Construction 

Eric J Toth CFO 11/4/2019 
Authorized Signature/Name Title Date 
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VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM 

If applicable, this form and additional required documentation should be submitted with the Vendor’s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County’ s request. Failure to timely submit this form and supporting documentation may affect the 
Vendor’ s evaluation. 

If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint 
Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous 
Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all 
confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal 
commitment. Reporting must be within five (5) years of the current solicitation ’s opening date. 
Amount will then be multiplied by the member firm’s equity percentage.   

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Item 
No. 

Project Title Contract No. Department/
Division 

Date 
Awarded 

JV Equity 
Percent 

Prime: 
Paid to 
Date 

CBE: 
Paid to 
Date 

1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 

Grand 
Total 

Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each 
project listed above. Each agreement must be executed prior to the opening date of this solicitation. 

Vendor Name: 

Authorized Signature/Name Title Date 
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Insurance Requirements: (Refer to the Insurance Requirement Form) 

A. The insurance requirement designated in the Insurance Requirement Form indicates the 
minimum coverage required for the scope of work, as determined by the Risk Management 
Division. Vendor shall provide verification of compliance such as a Certificate of Insurance, 
or a letter of verification from the Vendor’ s insurance agent/broker, which states the ability of 
the Vendor to meet the requirements upon award.  The verification must be submitted within  
three business days of County’s request. Vendor may be deemed non-responsive for failure 
to fully comply within stated timeframes. Final award shall be subject to receipt and 
acceptance by the County of proof of meeting all insurance requirements of the bid. 

B. Without limiting any of the other obligations or liabilities of Vendor, Vendor shall provide, pay 
for, and maintain on a primary basis in force until all of its work to be performed under this 
Contract has been completed and accepted by County (or for such duration specified), at 
least the minimum insurance coverage and limits set forth in the Insurance Requirement 
Form under the following conditions listed below. If a limit or policy is not indicated on 
Insurance Requirement certificate by a checked box, it is not required as a condition of this 
contract. 

1. Commercial General Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage, and when indicated a minimum limit per aggregate. 
County is to be expressly included as an Additional Insured in the name of Broward 
County arising out of operations performed for the County, by or on behalf of Vendor, or 
acts or omissions of Vendor in connection with general supervision of such operation. If 
Vendor uses a subcontractor, then Vendor shall require that subcontractor names 
County as an Additional Insured. 

2. Business Automobile Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage. Scheduled autos shall be listed on Vendor ’s 
certificate of insurance. County is to be named as an additional insured in the name of 
Broward County. 

Note: Insurance requirements for Automobile Liability are not applicable where delivery 
will be made by a third party carrier. All vendors that will be making deliveries in their own 
vehicles are required to provide proof of insurance for Automobile Liability and other 
pertinent coverages as indicated on the Insurance Requirement certificate, prior to 
award.  If deliveries are being made by a third party carrier, other pertinent coverages  
listed on the Insurance Requirement certificate are still required. 

Vendor should indicate how product is being delivered: 

Vendor Name:   

Company Vehicle:                              Yes    or No   

If Common Carrier (indicate carrier): 

Other:   

3. Workers' Compensation insurance to apply for all employees in compliance with Chapter 
440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 
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laws.  The policy must include Employers' Liability with minimum limits each accident. If  
any operations are to be undertaken on or about navigable waters, coverage must be 
included for the U.S. Longshoremen & Harbor Workers Act and Jones Act. 

4. Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits 
required; however, the annual aggregate limit shall not be less than the highest "each 
occurrence" limit for the underlying liability policy. Vendor shall endorse County as an 
Additional Insured unless the policy provides coverage on a pure/true “Follow-form”  
basis. 

5. Builder’ s Risk or equivalent coverage (such as Property Insurance or Installation Floater) 
is required as a condition precedent to the issuance of the Second Notice to Proceed for 
projects involving but not limited to: changes to a building’s structural elements, work 
compromising the exterior of the building for any extended period of time, installation of a 
large single component, or remodeling where the cost of remodeling is 20% or more the 
value of the property.   Coverage shall be, “All Risks”  Completed Value form with a 
deductible not to exceed Ten Thousand Dollars ($10,000.00) each claim for all perils 
except for wind and flood. 

6. For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible 
which does not exceed five percent (5%) of the value of the Contract price. Such Policy 
shall reflect Broward County as an additional loss payee. 

7. For the peril of flood, coverage must be afforded for the lesser of the total insurable value 
of such buildings or structures, and the maximum amount of flood insurance coverage 
available under the National Flood Program. Vendor shall maintain a deductible that is 
commercially feasible and does not exceed five percent (5%) of the value of the Contract 
price. Such Policy shall reflect Broward County as an additional loss payee. 

8. The County reserves the right to provide Property Insurance covering the Project, 
materials, equipment and supplies intended for specific installation in the Project while 
such materials, equipment and supplies are located at the Project site, in transit, or while 
temporarily located away from the Project site.  This coverage will not cover any of the  
Vendor’ s or subcontractors ’   tools, equipment, machinery or provide any business 
interruption or time element coverage to the Vendor(s). 

9. If the County decides to purchase Property Insurance or provide for coverage under its 
existing insurance policy for this Project, then the insurance required to be carried by the 
Vendor may be modified to account for the insurance being provided by the County. Such 
modification may also include execution of Waiver of Subrogation documentation. 

10. In the event that a claim occurs for this Project and is made upon the County’s insurance 
policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars 
($10,000.00) of the deductible amount for such claim. 

11. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 
eliminate any "Occupancy Clause" or similar warranty or representation that the building 
(s), addition(s) or structure(s) in the course of construction shall not be occupied without 
specific endorsement of the policy. The Policy must be endorsed to provide that the 
Builder's Risk coverage will continue to apply until final acceptance by County. 

12. Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 
minimum limits per claim, subject to a maximum deductible per claim.  Such policy shall  
remain in force for the minimum length of time indicated, include an annual policy 
aggregate and name Broward County as an Additional Insured.  Vendor shall be  
responsible for all deductibles in the event of a claim. 
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13. Professional Liability Insurance with minimum limits for each claim, subject to a 
maximum deductible per claim. Such policy shall remain in force for the minimum length 
of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim 
filed or made against its Professional Liability Insurance policy. Vendor shall be 
responsible for all deductibles in the event of a claim. The deductible shall be indicated on 
the Vendor’s Certificate of Insurance. 

C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
respective policy form as filed by the Insurance Services Office.  If the initial insurance  
expires prior to the completion and acceptance of the Work, renewal certificates shall be 
furnished upon expiration. County reserves the right to obtain a certified copy of any 
insurance policy required by this Section within fifteen (15) calendar days of a written request 
by County. 

D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward 
County with at least thirty (30) days’ notice of cancellation and/or restriction. 

E. The official title of the Certificate Holder is Broward County. This official title shall be used in all 
insurance documentation. 

F. Broward County's Risk Management Division reserves the right, but not the obligation, to 
review and revise any insurance requirements at the time of contract renewal and/or any 
amendments, not limited to deductibles, limits, coverages and endorsements based on 
insurance market conditions affecting the availability or affordability of coverage; or changes 
in the scope of work/specifications affecting the applicability of coverage. 
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A. In accordance with Broward County Workforce Investment Program, Administrative Code, 
Section 19.211, the Workforce Investment Program (Program) this solicitation is a covered 
contract if the open-end contract award value exceeds $500,000 per year or if the individual 
project value exceeds $500,000 under a fixed-term contract. The Program encourages 
Vendors to utilize CareerSource Broward (CareerSouce) and their contract partners as a 
first source for employment candidates for work on County-funded projects, and encourages 
investment in Broward County economic development through the hiring of economically 
disadvantaged or hard-to-hire individuals.   

B. Compliance with the Program, including compliance with First Source Referral and the 
Qualifying New Hires goals, is a matter of responsibility. Vendor should submit the 
Workforce Investment Program Certification Form with its response. If not provided with 
solicitation submittal, the Vendor must supply within three business days of County ’s 
request. Vendor may be deemed non-responsible for failure to comply within stated 
timeframes. 

C. The following is a summary of requirements contained in the Program. This summary is not 
all-inclusive of the requirements of the Program. If there is any conflict between the following 
summary and the language in the Program, the language in the Program shall prevail. In 
compliance with the Program, Vendor (and/or its subcontractors) shall agree to: 

1. be bound to contractual obligations under the contract; 

2. use good faith efforts to meet First Source Referral goal for vacancies that result from 
award of this contract;   

3. publicly advertise any vacancies that are the direct result of this contract, exclusively with 
CareerSource for at least five (5) business days;   

4. review qualifications of CareerSource’s Qualified Referrals and use good faith efforts to 
interview Qualified Referrals that appear to meet the required qualifications; 

5. use good faith efforts to hire Qualifying New Hires (as defined by the Program) for at least 
fifty percent (50%) of the vacancies (rounded up) that are the direct result of this contract; 

6. obtain a hired worker’s written certification, attesting to a status as a Qualifying New Hire, 
Economically Disadvantaged Worker, or Hard-to-Hire worker (if applicable);   

7. retain records relating to Program requirements, including: records of all applicable 
vacancies; job order requests to CareerSource; qualified referral lists; and records of 
candidates interviewed and the outcome of the interviews.    

8. provide to the County any documents and records demonstrating Vendor’s compliance 
and good faith efforts to comply with the Program;   

9. submit to the County an annual report by January 31st and within 30 days of contract 
completion or expiration; and 
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10. ensure that all of its subcontractors comply with the requirements of the Program.   

D. Further information about the Program, Vendor’s obligations, and the Qualifying New Hire’s 
certification form may be obtained on the Office of Economic and Small Business 
Development website: 

broward.org/econdev/Pages/WorkforceInvestmentProgram.aspx. Vendor is responsible for 
reading and understanding requirements of the Program.   

E. Subcontractors: Vendor’s subcontractors shall use good faith efforts to meet the First Source 
Referral and the Qualifying New Hires goals, in accordance with the Program. The Vendor 
shall include in any subcontracts a requirement that the all subcontractors comply with the 
Program requirements. The Vendor shall be responsible for compliance by any 
subcontractor with the Program as it applies to their subcontract. 

F. Reporting: Vendor shall maintain and make available to County upon request all records 
documenting Vendor’ s compliance and its subcontractors’ compliance with the requirements 
of the Program, and shall submit the required reports to the Contract Administrator annually 
by January 31 and within thirty (30) days after the conclusion of this contract. Failure to timely 
comply with reporting requirements shall constitute a material breach of this contract.   

G. Evaluation: The Contract Administrator will document the Vendor’s compliance and good faith 
efforts as part of the Vendor’s Performance Evaluation. 

H. Failure to demonstrate good faith efforts to meet the First Source Referral and the Qualifying 
New Hires goal shall constitute a material breach of this contract.   
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WORKFORCE INVESTMENT PROGRAM CERTIFICATION FORM 

This form(s) should be returned with the Vendor ’s submittal. If not provided with solicitation 
submittal, the Vendor must supply information within three business days of County’s request. 
Vendor may be deemed non-responsible for failure to comply within stated timeframes. 

In accordance with the Workforce Investment Program: 

J Stephens Construction (Vendor) agrees to be bound to the contractual obligations of the 
Workforce Investment Program, Broward County Administrative Code Section 19.211, requiring our 
firm to use good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires 
Goal. 

The statement must be signed by an authorized signatory of the firm. Receipt of the signed 
statement from the Vendor is a matter of responsibility. A firm not offering an affirmative response in 
this regard will be found "non-responsible" to the solicitation and not eligible for further evaluation or 
award. 

Eric Toth CFO 11/9/2019 
AUTHORIZED SIGNATURE/NAME TITLE DATE 
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	Figure
	INSURANCE REQUIREMENTS 
	Project:Agency:
	 Job Order Contract 
	 Facilities Management Division 

	TYPE OF INSURANCE 
	TYPE OF INSURANCE 
	TYPE OF INSURANCE 
	ADDL INSD 
	SUBR WVD 
	MINIMUM LIABILITY LIMITS 

	TR
	Each Occurrence 
	Aggregate 

	GENERAL LIABILITY  -  Broad form  Commercial General Liability  Premises–Operations  XCU Explosion/Collapse/Underground  Products/Completed Operations Hazard  Contractual Insurance  Broad Form Property Damage  Independent Contractors  Personal Injury Per Occurrence or Claims-Made: Per  Occurrence    □ Claims-Made Gen’l Aggregate Limit Applies per: □ Project   □ Policy □ Loc. □ Other _______ 
	GENERAL LIABILITY  -  Broad form  Commercial General Liability  Premises–Operations  XCU Explosion/Collapse/Underground  Products/Completed Operations Hazard  Contractual Insurance  Broad Form Property Damage  Independent Contractors  Personal Injury Per Occurrence or Claims-Made: Per  Occurrence    □ Claims-Made Gen’l Aggregate Limit Applies per: □ Project   □ Policy □ Loc. □ Other _______ 
	ExtraCharSpan

	TD
	ExtraCharSpan

	TD
	ExtraCharSpan

	Bodily Injury 

	Property Damage 
	Property Damage 

	Combined Bodily Injury and Property Damage 
	Combined Bodily Injury and Property Damage 
	$1,000,000 $5,000,000 if Airside 
	$2,000,000 

	Personal Injury 
	Personal Injury 

	Products & Completed Operations 
	Products & Completed Operations 

	AUTO LIABILITY  Comprehensive Form  Owned  Hired  Non-owned  Any Auto, If applicable Note: May be waived if no driving will be done in performance of services/project. 
	AUTO LIABILITY  Comprehensive Form  Owned  Hired  Non-owned  Any Auto, If applicable Note: May be waived if no driving will be done in performance of services/project. 
	TD
	ExtraCharSpan

	TD
	ExtraCharSpan

	Bodily Injury (each person) 

	Bodily Injury (each accident) 
	Bodily Injury (each accident) 

	Property Damage 
	Property Damage 

	Combined Bodily Injury and Property Damage 
	Combined Bodily Injury and Property Damage 
	$1,000,000 $5,000,000 if Airside 

	□ EXCESS LIABILITY / UMBRELLA Per Occurrence or Claims-Made: □ Per  Occurrence    □ Claims-Made Note: May be used to supplement minimum liability coverage requirements. 
	□ EXCESS LIABILITY / UMBRELLA Per Occurrence or Claims-Made: □ Per  Occurrence    □ Claims-Made Note: May be used to supplement minimum liability coverage requirements. 
	TD
	ExtraCharSpan

	TD
	ExtraCharSpan


	WORKER’S COMPENSATION Note:  U.S. Longshoremen & Harbor Workers’ Act & Jones Act is required for any activities on or about navigable water. 
	WORKER’S COMPENSATION Note:  U.S. Longshoremen & Harbor Workers’ Act & Jones Act is required for any activities on or about navigable water. 
	Figure

	N/A 
	TD
	ExtraCharSpan

	Each Accident 
	STATUTORY LIMITS 

	EMPLOYER’S LIABILITY 
	EMPLOYER’S LIABILITY 
	ExtraCharSpan

	Each Accident 
	$1,000,000 

	 PROFESSIONAL LIABILITY (ERRORS & OMISSIONS)  Required for all engineering, surveying and design professionals. 
	 PROFESSIONAL LIABILITY (ERRORS & OMISSIONS)  Required for all engineering, surveying and design professionals. 
	N/A 
	TD
	ExtraCharSpan

	If claims-made form: 
	$1,000,000 

	Extended Reporting Period of: 
	Extended Reporting Period of: 
	2 years 

	*Maximum Deductible: 
	*Maximum Deductible: 
	$100,000 

	 POLLUTION/ENVIRONMENTAL LIABILITY *Required if project involves environmental hazards. 
	 POLLUTION/ENVIRONMENTAL LIABILITY *Required if project involves environmental hazards. 
	TD
	ExtraCharSpan

	TD
	ExtraCharSpan

	If claims-made form: 
	$1,000,000 
	$2,000,000 

	Extended Reporting Period of: 
	Extended Reporting Period of: 
	2 years 

	*Maximum Deductible: 
	*Maximum Deductible: 
	$10,000 

	 Installation Floater is required if Builder’s Risk or Property are not carried.  Note: Coverage must be “All Risk”, Completed Value. Broward County must be shown as a Loss Payee. 
	 Installation Floater is required if Builder’s Risk or Property are not carried.  Note: Coverage must be “All Risk”, Completed Value. Broward County must be shown as a Loss Payee. 
	*Maximum Deductible:  
	$10,000 
	Completed Value 

	CONTRACTOR IS RESPONSIBLE FOR DEDUCTIBLE 
	CONTRACTOR IS RESPONSIBLE FOR DEDUCTIBLE 

	Description of Operations: “Broward County” shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability. County shall be provided 30 days written notice of cancellation, 10 days’ notice of cancellation for non-payment. Contractors insurance shall provide primary coverage and shall not require contribution from the County, self-insurance or otherwise. Any self-insured retention (SIR) higher than the amount permitted in this Agreement must be 
	Description of Operations: “Broward County” shall be listed as Certificate Holder and endorsed as an additional insured for liability, except as to Professional Liability. County shall be provided 30 days written notice of cancellation, 10 days’ notice of cancellation for non-payment. Contractors insurance shall provide primary coverage and shall not require contribution from the County, self-insurance or otherwise. Any self-insured retention (SIR) higher than the amount permitted in this Agreement must be 

	CERTIFICATE HOLDER: Broward County 115 South Andrews Avenue Fort Lauderdale, Florida 33301  
	CERTIFICATE HOLDER: Broward County 115 South Andrews Avenue Fort Lauderdale, Florida 33301  
	cpounall@broward.org cn=cpounall@broward.org 2019.07.09 14:57:19 -04'00' _________________________________  Risk Management Division 
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	Ability and Experience of J Stephens Construction 
	Ability and Experience of J Stephens Construction 
	In this section, J Stephens Construction (JSC) is pleased to present its prior experience. J Stephens Construction is 51% owned by Jeffrey Stephens, who grew up in Pompano Beach, enlisted in the US Marines, and upon an honorable discharge, returned to South Florida and has spent 30+ years in the South Florida construction industry. As a licensed State of Florida General Contractor, and working for such companies and Coastal Construction, Westinghouse Communities (WCI), Konover Construction and Deering Bay a
	JSC is a Broward County SBE/CBE and has received its re-certification on November 20, 2019 from Broward County, and will also shortly receive the Service-Disabled Veteran Owned Small Business rating from the Veterans Administration. (JSC is currently a VOSB). 
	Also attached as a separate “Attachment A” is the resume of Peter Cowden. Peter has over 30 years experience, is a Broward County resident and has been a Program and Project Manager in South Florida working for large local construction companies, and overseas in Ethiopia, Qatar, Kuwait and Nigeria, with multi-billion international construction companies. Peter also has experience managing cost estimating departments.  
	Both Jeff and Peter have experience with Job Order Costing procurement systems and program management.  
	Not included as any attachment but mentioned is the background of Eric Toth, CFO for JSC. Prior to joining JSC, Eric was the CFO of an international construction company that primarily did work for the US Army Corps of Engineers (USACE) in Afghanistan. His experience includes the financial acumen to ensure the correct program and project reporting for USACE, USAID, KfW (the German Development Bank) and various international prime contractors. He has experience not only with internal audit firms, but defende
	As you will see in Attachments A and Attachments B, the team members have significant experience over the past six years self-performing activities related to concrete and shell construction.  The collective experience of each evidences an unmatched record of successful project completion – JSC’s nearly exclusive work in Broward County, substantiating that it understands the challenges and risks associated with work in this county, the team expects it should rank as a front-runner to meet the needs that Bro
	As detailed in the provided “Attachment A” forms, JSC’s staff has the requisite history of construction and implementation aspects of its projects or portions of projects.  
	Due to the solicitation’s limitations on numbers of Experience projects one can present, the team has provided just a sample of its successes as JSC.  Of course, these examples are just representative samples of the team members’ knowledge, skills, abilities, know-how and proficiency as construction contractors who have a record of achievement that will only serve to elevate the county’s capacity.   
	Unknown existing conditions and other schedule risks exist in any project.  However, as a construction, company, JSC will serve as the Prime Contractor, solely responsible to the county for project execution. As the Prime, JSC will self-perform in excess of the 20% of the required project responsibilities and plans to perform closer to 50% of the responsibilities.  JSC will do so by providing office and field oversight of all construction and installation activities associated with the project. JSC’s involv
	The respective information then included in the 5 Experience Forms (Attachments B) reflect the details of 5 of the projects referenced in Attachment A, the Experience Overview Sheet, although as you can see, each team member has completed more projects than the limits of the Solicitation permit us to describe.  We trust that these 5 projects demonstrate the team is worthy of competing in the next Phase of this Solicitation. 

	Project Approach 
	Project Approach 
	This section describes how JSC will manage, implement, and coordinate the required activities as requested in the solicitation and highlighted below. 
	J Stephens Construction is submitting our Management Plan describing our understanding of the Job Order Contract and approach for administering the contract, and addressing the following: 
	1. 
	1. 
	1. 
	Understanding of the JOC procurement system including assessment of any of the General Conditions critical to operations and management of project 

	2. 
	2. 
	Approach to subcontracting vs. performing work. Identify self-performed work and list of employees and equipment demonstrating your capability to perform the work 

	3. 
	3. 
	We must participate in the Joint Scope Meeting and need to describe our approach to assisting the county with review of the Detailed Scope of Work offering suggestions, improvements and VE. 

	4. 
	4. 
	Provide a safety plan and our approach to accident prevention and provide name and quals and experience of our safety officer and what duties/responsibilities will be overall and at the project site. 


	For Section 1 - Understanding of the JOC procurement system including assessment of any of the General Conditions critical to operations and management of project. JSC understands that JOC is a method utilized to get multiple, common construction projects performed quickly during multi-year contracts for various variety of repair, renovation and minor construction projects, and that the JOC is competitively bid, fixed price based on established and published prices via unit book price or a price list with a
	For Section 1 - Understanding of the JOC procurement system including assessment of any of the General Conditions critical to operations and management of project. JSC understands that JOC is a method utilized to get multiple, common construction projects performed quickly during multi-year contracts for various variety of repair, renovation and minor construction projects, and that the JOC is competitively bid, fixed price based on established and published prices via unit book price or a price list with a
	with the county’s plan to offer and include other SBE’s and CBE’s for work on this IDIQ. The software program will be able to instantly provide details regarding invitations, responses, for all contracts awarded, in particular, any projects awarded as part of the CBE Reserve. JSC’s management and inclusive approach will further ensure that the County’s goal of helping small businesses that are CBE/SBE will flourish and have the opportunity to participate in projects they might otherwise not have a chance to

	For Section 2 -Approach to subcontracting vs. performing work. Identify self-performed work and list of employees and equipment demonstrating your capability to perform the work. The management of JSC has over 100 years of combined experience in contracting and can clearly differentiate the difference - and has worked as both general contractor and subcontractor and knows the inherent risks of each. As a general contractor and structural contractor, we have all the tools and equipment necessary to fully sel
	Self-performed work is identified in detail as Exhibit D but is summarized below. We have a current list of laborers numbering 20 and have had as many as 30 working for JSC. We have the unique capacity to quickly add qualified and skilled laborers due to our contacts in the industry through our list of current and former employees. Our equipment includes a brand new 2019 Hino flatbed that moves equipment and material between jobsites, and the usual and customary equipment, stored onsite in secure Conex’s or
	For Section 3 - We have to participate in the Joint Scope Meeting and need to describe our approach to assisting the county with review of the Detailed Scope of Work offering suggestions, improvements and VE. Prior to the joint Scope Meeting, JSC and their prime subcontractors will meet, review and collaborate on a scope of work to perform that contract. At the same meeting we would identify areas where value engineering could be applied and review the constructability and phasing of each aspect of the proj
	For Section 4- Provide a safety plan and our approach to accident prevention and provide name and quals and experience of our safety officer and what duties/responsibilities will be overall and at the project site. 
	Health and Safety Plan  
	J Stephens Construction (JSC) Corporate Health and Safety Plan (HASP) is deeply integrated into our overall management plan. JSC models its Corporate Health and Safety Plan on five key tenets including: 
	1. 
	1. 
	1. 
	management leadership 

	2. 
	2. 
	employee/subcontractor involvement 

	3. 
	3. 
	worksite analysis 

	4. 
	4. 
	hazard prevention and control and  

	5. 
	5. 
	safety and health training 


	We believe a structured, process-oriented approach that is fully integrated into all aspects of planning, management, and implementation is essential to achieving our safe work goals. JSC implements a strict safety policy by making extraordinary efforts, from management to the lowest level of supervision to the individual workman, to create a safe working environment on all projects that the company undertakes. The primary concern of JSC’s management is to enforce definitive health and safety standards thro
	To summarize, we: 
	 Survey and inspect all company work to ensure compliance with the latest edition of OSHA 
	Guidelines  Recommend safe working practices  Remove and reduce hazards  Investigate and report accidents or incidents  Ensure that the appropriate accident, medical safety records, documents, and statistical 
	information is maintained as required  Conduct safety, health, and welfare training for company employees and subcontractors as necessary  Maintain liaison with subcontractors to ensure that their accident prevention programs are implemented  Issue an improvement notice if persons or equipment is not in compliance, where no immediate risk or danger is likely to occur  Issue a prohibition notice of an activity in a life-threatening situation. This notice will mean an immediate cessation of the activity until
	When awarded this contract, JSC will conduct all the necessary site meetings that promote HASP: 
	 
	Preconstruction conferences 
	 
	Work procedural meetings pursuant to mobilization 
	 
	Onsite personnel safety meetings 
	 
	New employee indoctrination meetings 
	New employee indoctrination meetings 
	In addition, JSC’s Corporate Health and Safety Plan requires that we be responsible for the preparation of required, applicable plans and reports. These include but are not limited to: 

	 
	 
	 
	Accident Prevention Plan (APP) 

	 
	 
	Activity Hazard Analysis (AHA) 

	 
	 
	Project Health and Safety Plan (HASP) 

	 
	 
	Layout Plan 

	 
	 
	Emergency Response Plans 

	 
	 
	Fall Protection Plan 

	 
	 
	Health Hazard Control Program  

	 
	 
	Contingency Plan for Severe Weather  

	 
	 
	Fire Prevention and Protection Plan 

	 
	 
	Night Operations Lighting Plan, if applicable 


	Further, JSC’s Corporate Health and Safety Plan requires that safety aspects are designed into the project and continuously monitors, improves, and abates situations that arise. For this project we have proposed Mr. Leos Furch as our Safety Manager. At the project site, Mr. Furch will implement safety management, surveillance and inspections, for enforcement of JSC’s Corporate Health and Safety Plan and project-specific HASP.  Mr. Furch reviews during of all work and testing activities and be 100% dedicated
	Each work week, our Safety manager begins his work week by meeting with relevant team members to discuss work plan risks and hazards and ensure that hazards are kept to a minimum via established, appropriate controls, procedures, instruction and inspections. Work activities are carefully reviewed to identify potential hazards. Such reviews range from informal daily work area self-inspections to well-defined comprehensive "baseline" surveys. We believe it is important to capture what is being done well in th
	Mr. Furch requires personal protective equipment for eyes, hands, feet, ears, and other upper and lower body areas that could be affected. He also works to mitigate falling hazards and routinely inspect to the equipment and tools used at the site. The safety and health standards directive, project HASP, safety instructions, and hazard analysis plan will be enforced through training, meetings, inspections, and management supervision. 
	Employees and Subcontractors (if any) are required to conform to JSC health and safety requirements or implement their own internal requirements that are at least equivalent to JSC requirements. Subcontractors (if any) are provided with a basic safety and health orientation that includes emergency preparedness, the need to comply with safety and health requirements, and stop work authority procedures. The subcontractor foreman is responsible for ensuring that requirements are met, and appropriate action tak
	Employees and Subcontractors (if any) are required to conform to JSC health and safety requirements or implement their own internal requirements that are at least equivalent to JSC requirements. Subcontractors (if any) are provided with a basic safety and health orientation that includes emergency preparedness, the need to comply with safety and health requirements, and stop work authority procedures. The subcontractor foreman is responsible for ensuring that requirements are met, and appropriate action tak
	if needed, mitigate an unsafe condition before it results in an injury. We work with subcontractors and the aforementioned professional staff to identify potential risks before the job begins, making sure crew members are technically qualified, trained and advised of all safety procedures before, during and after the work commences. All job safety analyses are reviewed by the project manager and core team. 

	Upon receipt of Notice to Proceed, JSC will prepare and submit a project HASP to Broward County. This plan will address the following aspects: 
	 Safety program objectives  Methods to be adopted to achieve safety objectives  Designation of safety personnel assigned to the site, including job descriptions, and lines of 
	authority  Establish health and safety meeting schedules, safety survey schedules, inspection schedules 
	and manner of reporting  Scope disaster and emergency safety response programs  Identify key personnel to be contacted in case of emergency  Develop a methodology to comply with internationally recognized safety standards with 
	emphasis on conformance to Federal OSHA Safety and Health Standards  Identify channels of emergency communication  Define a program to guarantee integrity of security systems, which inherently avoid 
	unauthorized breaches without having necessary approvals for doing so  Develop workable site lock down programs to protect personnel against dangerous acts generated by all causes  Prescribe a procedure to secure a “mishap site,” i.e., a means to secure an extremely hazardous occurrence until the appropriate safety personnel authorize otherwise 
	Recognizing that both a carrot and stick approach is needed in order to maintain this commitment in the long-term, we continuously build on what we have already achieved, and we identify improvement focus areas for additional attention. In the latter, our approach includes identification, evaluation, prevention, control, feedback, integration, and verification. Managers at every level are involved in the health and health program and show their commitment to worker health and safety by helping to identify t
	 Periodic resurveys and/or exposure monitoring as appropriate  Specification of appropriate engineering, administrative, work practice, and/or personal protective control methods to limit hazardous exposures to acceptable levels 
	 
	Coordination with planning and design personnel to anticipate and control health hazards that proposed facilities and operations would introduce 
	 
	Conducting accident investigations 
	 
	Assistance with the implementation of program elements such as hazard communication, hearing conservation, employee exposure monitoring and assessment, respiratory protection, control of chemical, physical, and biological agents including identified and potential occupational carcinogens), confined space entry, biohazards control, hoods and ventilation, ergonomics, and delivery of material safety data sheets (MSDS) to staff and management 
	Assistance with the implementation of program elements such as hazard communication, hearing conservation, employee exposure monitoring and assessment, respiratory protection, control of chemical, physical, and biological agents including identified and potential occupational carcinogens), confined space entry, biohazards control, hoods and ventilation, ergonomics, and delivery of material safety data sheets (MSDS) to staff and management 
	If and when an accident does occur, we follow industry best practices for reporting the injury. Reporting shall encompass at least the following types of accidents or incidents: 

	1. 
	1. 
	1. 
	Exposure to toxic materials or harmful chemical agents 

	2. 
	2. 
	Fatal injury 

	3. 
	3. 
	Three or more employees admitted to hospital due to food poisoning or unknown illness 

	4. 
	4. 
	Accident or incident due to safety violation 

	5. 
	5. 
	Accident with lost time 

	6. 
	6. 
	OSHA recordable accident which is defined as the victim receiving more than first aid. 


	Mr. Furch shall record the accident using JSC or County furnished form. The safety coordinator will keep all records of employees exposed to toxic materials and harmful chemical agents, and those that were injured with lost time. All of these systems and approaches are focused on achieving one ultimate goal of 0 lost time incidents on all JSC managed projects. 
	Financial Ability: 
	Financial Ability: 
	JSC has supplied the requisite Bonding Company Letter for your review. JSC has $0 outstanding on its bonding capacity. This is the second year JSC has been provided a letter showing JSC has bonding capacity. JSC’s management had determined that it would use its bonding capacity judiciously and that its use needed to meet the criteria JSC had internally developed to ensure the long-term growth and continued capacity of the company. As no project/contractor/owner has yet met our internal criteria, JSC has not
	Ability to Financially Perform the Work- JSC has routinely managed multiple projects in various stages of construction at multiple sites. Our company currently has a term working capital loan extended by South Florida Regional Planning Council that has enabled the company to earn ‘equity’ on a monthly basis by paying down the working capital loan. Over the near term, the company continues to increase its working capital and owners’ equity through successful project completion, and over the long term, expect
	Depending on the amount of contracts, timing, owner/payor – it would be possible to refinance the existing working capital loan with another lender who may refinance the working capital loan and provide a line of credit for short term mobilization or working capital needs. JSC has the necessary financial  
	JSC is prepared to and construct any of the projects in conformity with all design parameters and technical requirements established by Broward County. Our approach and methodology for completing a project that will meet or exceed those requirements is presented below. JSC has experience in conducting multiple projects in different locations at one time.  The knowledge gained in accomplishing multiple projects simultaneously has provided us with an ability to carry out larger and more complex assignments wi
	JSC is prepared to and construct any of the projects in conformity with all design parameters and technical requirements established by Broward County. Our approach and methodology for completing a project that will meet or exceed those requirements is presented below. JSC has experience in conducting multiple projects in different locations at one time.  The knowledge gained in accomplishing multiple projects simultaneously has provided us with an ability to carry out larger and more complex assignments wi
	construction projects.  Our personnel, tools and equipment, and our past performance are second to none.  

	While Broward County does not require a draft schedule until the next phase of this procurement process, the team has developed that draft in its analysis of the technical approach to this project and its key tasks/requirements. JSC will engage in project execution consistent with its proven method of categorizing requirements into the following major categories/activities: (1) Inception/Planning, (2) Preparation/Mobilization, (3) Execution/Design & Construction and (4) Training and Learning: 
	(1)
	(1)
	(1)
	 Inception/Planning: As part of the initial architectural and engineering design services associated with this project, the team will undertake a Site Assessment of the project area, including geotechnical studies and topographic survey, if necessary, to assist in the development of the appropriate recommendations for all requirements to design and construct the requisite project requirements.  

	(2) 
	(2) 
	Preparation/Mobilization:  In the Second Phase of this Proposal Process, JSC will provide a complete listing/detail of the proposed Key Personnel and Management Team for the project.  That team will be linked directly to our office at 2010 Scott Street in Hollywood.  JSC’s office will provide additional oversight, procurement, finance, human resources, internal review/audit, logistics, and all other requisite support to our project team.  Our staff makes regular visits to our project locations and field per


	As part of this team’s project assessment and creation of a draft schedule during the preparation/mobilization stage, the team has and will continue to identify and refine the Work Breakdown Structure (WBS)/major milestones that will be accomplished, including coordination with the County and the team’s plans for mobilization and demobilization. Combined, preparation efforts also address the fluctuations that might impact the project and the team’s ability to scale activities up or down as the situation war
	▪
	▪
	▪
	 Schedule crashing – i.e., applying additional resources (personnel, equipment or work time in a calendar day) to the critical path activities resulting in a decreased duration than originally planned for the activity. 

	▪
	▪
	 Parallel tasking – i.e., activities on the critical path that are normally done in sequence are reorganized to be completed in parallel to reduce the total duration of the activity(ies). 


	(3) 
	(3) 
	(3) 
	Execution/Design & Construction:  JSC will field the appropriate on-site staff, comprised of experienced laborers and site personnel who will work in coordination with project manager/engineer, Quality Assurance personnel and the like to complete the projects.  The organizational structure/chart is being prepared in anticipation of competing in Phase Two of this procurement process, but it is anticipated it will include JSC personnel as the project management and field team to execute, implement and work ha

	(a)
	(a)
	 Preliminary Site Activities: JSC will analyzing the requirements of the site, inclusive of ingress/egress and security licensing (if applicable). The Site Assessment and project designs will consider each area of the project relative to civil works/utility connections requirements.  The team will develop a comprehensive plan for those requirements/connections, including the identification and staging of the mechanical work in the design and construction aspects of the project. 

	(b)
	(b)
	 Facilities/Construction needs –JSC also appreciates that transportation of that equipment for the construction needs are a key component of project completion.  

	 (c) 
	 (c) 
	Quality Control services and personnel: JSC maintains a QC system that manages the daily QC challenges of each project. The team consists of qualified QC engineers and technical support staff that will ensure the quality of work as described in the JOC.  JSC will implement a quality control system that describes the plans, procedures, and organization necessary to produce an end product, which complies with the Contract requirements.  Additionally, JSC will conduct quality control operations to ensure that 


	The below items describe the main tasks/components JSC will accomplish: 
	1.  Design Activities: 
	a.  Topographic surveys and existing conditions assessments and investigations; 
	b.  Construction drawings and layout documents, including technical specifications and drawings showing all architectural, structural, mechanical, electrical, and other site improvement plans. 
	2.  
	2.  
	2.  
	Construction services, including labor, materials and equipment for the civil works. 

	3.  
	3.  
	Security services for the designated construction site, including the Contractors’ staff and project/visiting personnel, if applicable. 

	4.  
	4.  
	Procurement and Transportation of the supplies and materials in support of the JOC. 

	5.  
	5.  
	General Requirements for construction, including provision of temporary services and facilities (toilets, site offices, meeting room for project management meetings). 

	6.  
	6.  
	Quality Control services and personnel.  

	7.  
	7.  
	Material and equipment testing services and test reports. 

	8.  
	8.  
	Site cleanup labor and refuse containers. 

	9.  
	9.  
	Removal of debris and unused materials from site to legally designated locations outside the site premises. 

	10.  
	10.  
	Coordination with Broward County QAs for progress inspections, final handover inspections and warranty inspections. 

	11.  
	11.  
	And other related work not otherwise identified above.  


	Having this preliminary plan/approach assures JSC and its team are thinking ahead and looking to mitigate any risks to project completion.  Following the life-cycle approach described allows that team to constantly review, assess, provide feedback and modify its plan as required to assure successful project completion. 
	The team also recognizes that a large portion of the Project revolves around adherence to the SBE/CBE requirements, and utilizing Career Source Broward to ensure quality new hires for project oversight, management, procurement and logistics.  Due to JSC’s years of construction experience in Broward 
	The team also recognizes that a large portion of the Project revolves around adherence to the SBE/CBE requirements, and utilizing Career Source Broward to ensure quality new hires for project oversight, management, procurement and logistics.  Due to JSC’s years of construction experience in Broward 
	County, JSC has well tested material suppliers and supply chains already in place to support the various JOC.  

	JSC also takes a similar approach to any adverse weather conditions that may impact its ability to execute the project. JSC’s management has a history of operating throughout South Florida for more than thirty (30) years.  It has experienced a wide array of weather events, some of which make it impossible to perform on a particular day. JSC will seek to modify and adjust activities on days of inclement weather or excessive heat if either makes the planned activities for that day impossible.  However, the te
	 (4) Training and Learning:  The Team is also prepared to execute and implement its methodology for review and assessment of processes and procedures, as well as adjustment to those processes and procedures as necessary – dependent upon lessons-learned and project needs.  JSC will hold daily site meetings with its staff, weekly project-level meetings, monthly progress meetings, and engage in regular communication with Broward County supervisors.  Throughout project execution, JSC will formally monitor, meas
	 Plan to integrate construction subcontractors into the quality control process 
	JSC’s Quality Control (QC) Program is founded on its corporate business practices in place for documenting QC of product quality, budget, safety, procurement and overall project management. JSC has a corporate QC Plan that serves as a template for all projects and that applies to all personnel assigned to the project, to include any and all Subcontractors. Project managers work with QC managers to develop site-specific QC plans tailored to the conditions and needs of individual projects. At a minimum, our Q
	Our approach to QC involves daily QC reports, identifying and tracking deficiencies and corrective actions, documenting work progress, and supporting other QC requirements. We and our Subcontractors collect QC data on a daily basis and these data are entered into our daily reports. Our QC program also tracks safety deficiencies and accidents. Deficiencies identified are numerically tracked using QC punch list items. We maintain a current log of QC punch list items in our QC database. We 
	Our approach to QC involves daily QC reports, identifying and tracking deficiencies and corrective actions, documenting work progress, and supporting other QC requirements. We and our Subcontractors collect QC data on a daily basis and these data are entered into our daily reports. Our QC program also tracks safety deficiencies and accidents. Deficiencies identified are numerically tracked using QC punch list items. We maintain a current log of QC punch list items in our QC database. We 
	regularly update the correction status of our QC punch list and have it available to our clients upon request. From those reports we identify individual or collective issues, assess potential causes and implement corrective actions.  These same requirements apply to any and all Subcontractors.  We also generate and submit QC reports to clients on a pre-determined schedule per client direction. 

	While we pursue project efficiencies, these efficiencies do not come at the expense of quality.  Our QC plans ensure that testing is adequately planned, applicable to all assigned personnel and any Subcontractors on the project, and that all necessary testing procedures are available.  JSC will prepare a list of tests that are to be performed by our team and Subcontractors.  A Testing Plan and Log, with Test Reports, will be maintained and submitted. Our QC team will perform these tests as per the specifica
	•  
	•  
	•  
	Retest: if there is any doubt that the first test was inadequate, retesting occurs. 

	•  
	•  
	Rework:  site personnel re-inspect and retest. 

	•  
	•  
	Failed material:  failed material is removed, replaced, re-inspected and retested. 


	JSC’s QC Manager will be responsible for documenting findings and resolutions from all reviews and inspections. JSC has in place a system for controlling the QC documentation and records and includes Subcontractors in all aspects thereof.  These materials serve to provide objective evidence that activities and materials performed by all are consistent with programmatic requirements. 
	In summary, JSC believes it has the necessary requisite ability and experience, as well as the financial capacity to successfully execute contracts under the JOC. 
	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	Standard Instructions to Vendors Request for Proposals, Request for Qualifications, or Request for Letters of Interest 
	Vendors are instructed to read and follow the instructions carefully, as any misinterpretation or failure to comply with instructions may lead to a Vendors submittal being rejected. 
	Vendor MUST submit its solicitation response electronically and MUST confirm its submittal 
	 
	 or contact BidSync for submittal instructions. 
	Purchasing Division website

	A. Responsiveness Criteria: 
	In accordance with Broward County Procurement Code Section , a Responsive Bidder [Vendor] means a person who has submitted a proposal which conforms in all material respects to a solicitation. The solicitation submittal of a responsive Vendor must be submitted on the required forms, which contain all required information, signatures, notarizations, insurance, bonding, security, or other mandated requirements required by the solicitation documents to be submitted at the time of proposal opening. 
	21.8.b.65

	Failure to provide the information required below at the time of submittal opening may result in a recommendation Vendor is non-responsive by the Director of Purchasing. The Selection or Evaluation Committee will determine whether the firm is responsive to the requirements specified herein. The County reserves the right to waive minor technicalities or irregularities as is in the best interest of the County in accordance with Section 21.30.f.1(c) of the Broward County Procurement Code. 
	Below are standard responsiveness criteria; refer to Special Instructions to Vendors, for Additional Responsiveness Criteria requirement(s). 
	1. 
	1. 
	1. 
	Lobbyist Registration Requirement Certification Refer to Lobbyist Registration Requirement Certification. The completed form should be submitted with the solicitation response but must be submitted within three business days of County s request. Vendor may be deemed non-responsive for failure to fully comply within stated  

	2. 
	2. 
	Addenda 


	The County reserves the right to amend this solicitation prior to the due date. Any change(s) to this solicitation will be conveyed through the written addenda process. Only written addenda will be binding. If a mustaddendum is issued, Vendor must follow instructions and submit required information, forms, or acknowledge addendum, as instructed therein. It is the responsibility of all potential Vendors to monitor the solicitation for any changing information, prior to submitting their response. 
	B. Responsibility Criteria: 
	Definition of a Responsible Vendor: In accordance with Section  of the Broward County Procurement Code, a Responsible Vendor means a Vendor who has the capability in all respects to perform the contract requirements, and the integrity and reliability which will assure good faith performance. 
	21.8.b.64

	The Selection or Evaluation Committee will recommend to the awarding authority a determination of 
	gy 
	a Vendor s responsibility. At any time prior to award, the awarding authority may find that a Vendor is not responsible to receive a particular award. 
	Failure to provide any of this required information and in the manner required may result in a recommendation by the Director of Purchasing that the Vendor is non-responsive. 
	Below are standard responsibility criteria; refer to Special Instructions to Vendors, for Additional Responsibility Criteria requirement(s). 
	1.  
	1.  
	a. All Vendors are required to disclose to the County all material cases filed, pending, or resolved during the last three (3) years prior to the solicitation response due date, whether such cases were brought by or against the Vendor, any parent or subsidiary of the Vendor, or 
	 County all material cases filed, pending, or resolved against any principal of Vendor, regardless of whether the principal was associated with Vendor at the time of the material  A case is considered to be materialif it relates, in whole or in part, to any of the following: 
	i. A similar type of work that the vendor is seeking to perform for the County under the current solicitation; 
	ii. An allegation of fraud, negligence, error or omissions, or malpractice against the vendor or any of its principals or agents who would be performing work under the current solicitation; 
	iii. A vendors default, termination, suspension, failure to perform, or improper performance in connection with any contract; 
	iv. 
	iv. 
	iv. 
	The financial condition of the vendor, including any bankruptcy petition (voluntary and involuntary) or receivership; or 

	v. 
	v. 
	A criminal proceeding or hearing concerning business-related offenses in which the vendor or its principals (including officers) were/are defendants. 


	b. For each material case, the Vendor is required to provide all information identified in the Litigation History Form. Additionally, the Vendor shall provide a copy of any judgment or settlement of any material case during the last three (3) years prior to the solicitation 
	 
	permitted upon a certification by Vendor that all redactions are required under the express terms of a pre-existing confidentiality agreement or provision. 
	c. 
	c. 
	c. 
	The County will consider a Vendors litigation history information in its review and determination of responsibility. 

	d. 
	d. 
	If the Vendor is a joint venture, the information provided should encompass the joint venture and each of the entities forming the joint venture. 

	e. 
	e. 
	A vendor is required to disclose to the County any and all cases(s) that exist between the County and any of the Vendors subcontractors/subconsultants proposed to work on this project during the last five (5) years prior to the solicitation response. 

	f. 
	f. 
	Failure to disclose any material case, including all requested information in connection with each such case, as well as failure to disclose the Vendors subcontractors/subconsultants litigation history against the County, may result in the Vendor being deemed non- 



	2.  
	2.  
	a. All Vendors are required to provide the Vendor's financial statements at the time of submittal 
	qp in order to demonstrate the Vendor's financial capabilities. 
	b. Each Vendor shall submit its most recent two years of financial statements for review. The financial statements are not required to be audited financial statements. The annual financial 
	 
	i. Balance sheets, income statements and annual reports; or 
	ii. Tax returns; or iii.  
	If tax returns are submitted, ensure it does not include any personal information (as defined under Florida Statutes Section 501.171, Florida Statutes), such as social security numbers, bank account or credit card numbers, or any personal pin numbers. If any personal information data is part of financial statements, redact information prior to submitting a 
	 
	c. 
	c. 
	c. 
	If a Vendor has been in business for less than the number of years of required financial statements, then the Vendor must disclose all years that the Vendor has been in business, including any partial year-to-date financial statements. 

	d. 
	d. 
	The County may consider the unavailability of the most recent years financial statements and whether the Vendor acted in good faith in disclosing the financial documents in its 


	 
	e. 
	e. 
	e. 
	Any claim of confidentiality on financial statements should be asserted at the time of submittal. Refer to Standard Instructions to Vendors, Confidential Material/ Public Records and Exemptions for instructions on submitting confidential financial statements. The Vendor s failure to provide the information as instructed may lead to the information  

	f. 
	f. 
	Although the review of a Vendor's financial information is an issue of responsibility, the failure to either provide the financial documentation or correctly assert a confidentiality claim pursuant the Florida Public Records Law and the solicitation requirements (Confidential Material/ Public Records and Exemptions section) may result in a recommendation of non-responsiveness by the Director of Purchasing. 


	3. Authority to Conduct Business in Florida 
	a. 
	a. 
	a. 
	A Vendor must have the authority to transact business in the State of Florida and be in good standing with the Florida Secretary of State. For further information, contact the Florida Department of State, Division of Corporations. 

	b. 
	b. 
	The County will review the Vendors business status based on the information provided in response to this solicitation. 

	c. 
	c. 
	It is the Vendor s responsibility to comply with all state and local business requirements. 

	d. 
	d. 
	Vendor should list its active Florida Department of State Division of Corporations Document Number (or Registration No. for fictitious names) in the Vendor Questionnaire, Question 


	 
	e. 
	e. 
	e. 
	If a Vendor is an out-of-state or foreign corporation or partnership, the Vendor must obtain the authority to transact business in the State of Florida or show evidence of application for the authority to transact business in the State of Florida, upon request of the County. 

	f. 
	f. 
	A Vendor that is not in good standing with the Florida Secretary of State at the time of a 


	   
	gg y submission to this solicitation may be deemed non- 
	g. If successful in obtaining a contract award under this solicitation, the Vendor must remain in good standing throughout the contractual period of performance. 
	4. Affiliated Entities of the Principal(s) 
	a. 
	a. 
	a. 
	All Vendors are required to disclose the names and addresses of affiliated entitiesof the Vendor s principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime Vendor with the County. The Vendor is required to provide all information required on the Affiliated Entities of the Principal(s) Certification Form. 

	b. 
	b. 
	The County will review all affiliated entities of the Vendors principal(s) for contract performance evaluations and the compliance history with the Countys Small Business Affiliated entitiesof the principal(s) are those entities related to the Vendor by the sharing of stock or other means of control, including but not limited to a subsidiary, parent or sibling entity. 

	c. 
	c. 
	The County will consider the contract performance evaluations and the compliance history of the affiliated entities of the Vendor's principals in its review and determination of responsibility. 


	5. Insurance Requirements 
	The Insurance Requirement Form reflects the insurance requirements deemed necessary for this project. It is not necessary to have this level of insurance in effect at the time of submittal, but it is necessary to submit certificates indicating that the Vendor currently carries the insurance or to submit a letter from the carrier indicating it can provide insurance coverages. 
	C. Additional Information and Certifications 
	The following forms and supporting information (if applicable) should be returned with Vendors submittal. If not provided with submittal, the Vendor must submit within three business days of County s request. Failure to timely submit may affect Vendor s evaluation. 
	1. 
	1. 
	1. 
	Vendor Questionnaire Vendor is required to submit detailed information on their firm. Refer to the Vendor Questionnaire 

	2. 
	2. 
	2. 
	Standard Certifications Vendor is required to certify to the below requirements. Refer to the Standard Certifications and submit as instructed. 

	a. 
	a. 
	a. 
	Cone of Silence Requirement Certification 

	b. 
	b. 
	Drug-Free Workplace Certification 

	c. 
	c. 
	Non-Collusion Certification 

	d. 
	d. 
	Public Entities Crimes Certification 

	e. 
	e. 
	Scrutinized Companies List Certification 




	3. Subcontractors/Subconsultants/Suppliers Requirement The Vendor shall submit a listing of all subcontractors, subconsultants, and major material suppliers, if any, and the portion of the contract they will perform. Vendors must follow the instructions included on the Subcontractors/Subconsultants/Suppliers Information Form  
	D. Standard Agreement Language Requirements 
	1. 
	1. 
	1. 
	The acceptance of or any exceptions taken to the terms and conditions of the Countys Agreement shall be considered a part of a Vendors submittal and will be considered by the Selection or Evaluation Committee. 

	2. 
	2. 
	The applicable Agreement terms and conditions for this solicitation are indicated in the Special Instructions to Vendors. 

	3. 
	3. 
	Vendors are required to review the applicable terms and conditions and submit the Agreement Exception Form. If the Agreement Exception Form is not provided with the submittal, it shall be deemed an affirmation by the Vendor that it accepts the Agreement terms and conditions as disclosed in the solicitation. 

	4. 
	4. 
	If exceptions are taken, the Vendor must specifically identify each term and condition with which it 


	 
	a section or article number is not sufficient to state an exception. Provide either a redlined version of the specific change(s) or specific proposed alternative language. Additionally, a brief justification specifically addressing each provision to which an exception is taken should be provided. 
	5. Submission of any exceptions to the Agreement does not denote acceptance by the County. Furthermore, taking exceptions to the Countys terms and conditions may be viewed unfavorably by the Selection or Evaluation Committee and ultimately may impact the overall evaluation of a Vendor s submittal. 
	E. Evaluation Criteria 
	1. 
	1. 
	1. 
	The Selection or Evaluation Committee will evaluate Vendors as per the Evaluation Criteria. The County reserves the right to obtain additional information from a Vendor. 

	2. 
	2. 
	Vendor has a continuing obligation to inform the County in writing of any material changes to the information it has previously submitted. The County reserves the right to request additional information from Vendor at any time. 

	3. 
	3. 
	For Request for Proposals, the following shall apply: 


	a. The Director of Purchasing may recommend to the Evaluation Committee to short list the most qualified firms prior to the Final Evaluation. 
	b.  
	c. If the Evaluation Criteria includes a request for pricing, the total points awarded for price is determined by applying the following formula: 
	(Lowest Proposed Price/Vendors Price) x (Maximum Number of Points for Price) = Price Score 
	d. After completion of scoring, the County may negotiate pricing as in its best interest. 
	4. For Requests for Letters of Interest or Request for Qualifications, the following shall apply: 
	a. 
	a. 
	a. 
	The Selection or Evaluation Committee will create a short list of the most qualified firms. 

	b. 
	b. 
	The Selection or Evaluation Committee will either: 


	i. Rank shortlisted firms; or 
	ii. If the solicitation is part of a two-step procurement, shortlisted firms will be requested to 
	 
	F. Demonstrations 
	If applicable, as indicated in Special Instructions to Vendors, Vendors will be required to demonstrate the nature of their offered solution. After receipt of submittals, all Vendors will receive a description of, and arrangements for, the desired demonstration. In accordance with Section 286.0113 of the Florida Statutes and pursuant to the direction of the Broward County Board of Commissioners, 
	 
	G. Presentations 
	Vendors that are found to be both responsive and responsible to the requirements of the solicitation and/or shortlisted (if applicable) will have an opportunity to make an oral presentation to the Selection or Evaluation Committee on the Vendors approach to this project and the Vendors ability to s will have equal time to present but the question-and- 286.0113 of the Florida Statutes and the direction of the Broward County Board of Commissioners, presentations during Selection or Evaluation Committee Meetin
	H. Public Art and Design Program 
	If indicated in Special Instructions to Vendors, Public Art and Design Program, Section 1-88, Broward County Code of Ordinances, applies to this project. It is the intent of the County to functionally integrate art, when applicable, into capital projects and integrate artistsdesign concepts into this improvement project. The Vendor may be required to collaborate with the artist(s) on design development within the scope of this request. Artist(s) shall be selected by Broward County through an independent pro
	I. Committee Appointment 
	The Cone of Silence shall be in effect for County staff at the time of the Selection or Evaluation Committee appointment and for County Commissioners and Commission staff at the time of the Shortlist Meeting of the Selection Committee or the Initial Evaluation Meeting of the Evaluation Committee. The committee members appointed for this solicitation are available on the Purchasing Divisions website under . 
	Committee Appointment

	J. Committee Questions, Request for Clarifications, Additional Information 
	At any committee meeting, the Selection or Evaluation Committee members may ask questions, request clarification, or require additional information of any Vendors submittal or proposal. It is highly recommended Vendors attend to answer any committee questions (if requested), including a Vendor representative that has the authority to bind. 
	Vendor s answers may impact evaluation (and scoring, if applicable). Upon written request to the Purchasing Agent prior to the meeting, a conference call number will be made available for Vendor participation via teleconference. Only Vendors that are found to be both responsive and responsible to the requirements of the solicitation and/or shortlisted (if applicable) are requested to participate in a final (or presentation) Selection or Evaluation committee meeting. 
	K. Vendor Questions 
	The County provides a specified time for Vendors to ask questions and seek clarification regarding solicitation requirements. All questions or clarification inquiries must be submitted through BidSync 
	 
	will respond to questions via Bid Sync. 
	L. Confidential Material/ Public Records and Exemptions 
	1. 
	1. 
	1. 
	Broward County is a public agency subject to Chapter 119, Florida Statutes. Upon receipt, all submittals become "public records" and shall be subject to public disclosure consistent with Chapter 119, Florida Statutes. Submittals may be posted on the Countys public website or included in a public records request response, unless there is a declaration of confidentiality  

	2. 
	2. 
	Any confidential material(s) the Vendor asserts is exempt from public disclosure under Florida Statutes must be labeled as Confidential, and marked with the specific statute and subsection  

	3. 
	3. 
	To submit confidential material, three hardcopies must be submitted in a sealed envelope, 


	 
	Broward County Purchasing Division 115 South Andrews Avenue, Room 212 Fort Lauderdale, FL 33301 
	4. Material will not be treated as confidential if the Vendor does not cite the applicable Florida Statute 
	(s) allowing the document to be treated as confidential. 
	5. 
	5. 
	5. 
	Any materials that the Vendor claims to be confidential and exempt from public records must be marked and separated from the submittal. If the Vendor does not comply with these instructions, the Vendor s claim for confidentiality will be deemed as waived. 

	6. 
	6. 
	Submitting confidential material may impact full discussion of your submittal by the Selection or Evaluation Committee because the Committee will be unable to discuss the details contained in the documents cloaked as confidential at the publicly noticed Committee meeting. 


	M. Copyrighted Materials 
	 
	Submission of copyrighted material in response to any solicitation will constitute a license and permission for the County to make copies (including electronic copies) as reasonably necessary for the use by County staff and agents, as well as to make the materials available for inspection or production pursuant to Public Records Law, Chapter 119, Florida Statutes. 
	N. State and Local Preferences 
	If the solicitation involves a federally funded project where the fund requirements prohibit the use of state and/or local preferences, such preferences contained in the Local Preference Ordinance and Broward County Procurement Code will not be applied in the procurement process. 
	O. Local Preference 
	Except where otherwise prohibited by federal or state law or other funding source restrictions, a local Vendor whose submittal is within 5% of the highest total ranked Vendor outside of the preference area will become the Vendor with whom the County will proceed with negotiations for a 
	p ypg final contract. Refer to Local Vendor Certification Form (Preference and Tiebreaker) for further information. 
	P. Tiebreaker Criteria 
	In accordance with Section 21.31.d of the Broward County Procurement Code, the tiebreaker criteria shall be applied based upon the information provided in the Vendor's response to the solicitation. In order to receive credit for any tiebreaker criterion, complete and accurate information must be contained in the Vendor 
	1. 
	1. 
	1. 
	Local Vendor Certification Form (Preference and Tiebreaker); 

	2. 
	2. 
	Domestic Partnership Act Certification (Requirement and Tiebreaker); 

	3. 
	3. 
	Tiebreaker Criteria Form: Volume of Work Over Five Years 


	Q. Posting of Solicitation Results and Recommendations 
	The Broward County Purchasing Division's  is the location for the County's posting of all solicitations and contract award results. It is the obligation of each Vendor to monitor the website in 
	website

	 
	R. Review and Evaluation of Responses 
	A Selection or Evaluation Committee is responsible for recommending the most qualified Vendor(s). The process for this procurement may proceed in the following manner: 
	1. 
	1. 
	1. 
	The Purchasing Division delivers the solicitation submittals to agency staff for summarization for the committee members. Agency staff prepares a report, including a matrix of responses submitted by the Vendors. This may include a technical review, if applicable. 

	2. 
	2. 
	Staff identifies any incomplete responses. The Director of Purchasing reviews the information and makes a recommendation to the Selection or Evaluation Committee as to each Vendors responsiveness to the requirements of the solicitation. The final determination of responsiveness 


	 
	3. At any time prior to award, the awarding authority may find that a Vendor is not responsible to receive a particular award. The awarding authority may consider the following factors, without limitation: debarment or removal from the authorized Vendors list or a final decree, declaration or order by a court or administrative hearing officer or tribunal of competent jurisdiction that the Vendor has breached or failed to perform a contract, claims history of the Vendor, performance history on a County contr
	S. Vendor Protest 
	Sections 21.118 and 21.120 of the Broward County Procurement Code set forth procedural requirements that apply if a Vendor intends to protest a solicitation or proposed award of a contract and state in part the following: 
	1. 
	1. 
	1. 
	1. 
	Any protest concerning the solicitation or other solicitation specifications or requirements must be made and received by the County within seven business days from the posting of the solicitation or addendum on the Purchasing Divisions website. Such protest must be made in writing to the Director of Purchasing. Failure to timely protest solicitation specifications or requirements is a waiver of the ability to protest the specifications or requirements. 

	q 

	2. 
	2. 
	Any protest concerning a solicitation or proposed award above the award authority of the Director of Purchasing, after the RLI or RFP opening, shall be submitted in writing and received by the Director of Purchasing within five business days from the posting of the recommendation of award for Invitation to Bids or the final recommendation of ranking for Request for Letters of Interest and Request for Proposals on the Purchasing Division's website. 

	3. 
	3. 
	Any actual or prospective Vendor who has a substantial interest in and is aggrieved in connection with the proposed award of a contract that does not exceed the amount of the award authority of the Director of Purchasing, may protest to the Director of Purchasing. The protest shall be submitted in writing and received within three (3) business days from the posting of the recommendation of award for Invitation to Bids or the final recommendation of ranking for Request for Letters of Interest and Request for

	4. 
	4. 
	4. 
	For purposes of this section, a business day is defined as Monday through Friday between 

	8:30 a.m. and 5:00 p.m. Failure to timely file a protest within the time prescribed for a proposed contract award shall be a waiver of the Vendor's right to protest. 

	5. 
	5. 
	As a condition of initiating any protest, the protestor shall present the Director of Purchasing a nonrefundable filing fee in accordance with the table below. 


	$30,000 - $250,001 -$ $500,001 -$  
	 

	If no contract proposal amount was submitted, the estimated contract amount shall be the County s estimated contract price for the project. The County may accept cash, money order, certified check, or cashiers check, payable to Broward County Board of Commissioners. 
	T. Right of Appeal 
	Pursuant to Section 21.83.d of the Broward County Procurement Code, any Vendor that has a substantial interest in the matter and is dissatisfied or aggrieved in connection with the Selection or Evaluation Committees determination of responsiveness may appeal the determination pursuant to Section 21.120 of the Broward County Procurement Code. 
	1. 
	1. 
	1. 
	The appeal must be in writing and sent to the Director of Purchasing within ten (10) calendar days of the determination by the Selection or Evaluation Committee to be deemed timely. 

	2. 
	2. 
	As required by Section 21.120, the appeal must be accompanied by an appeal bond by a Vendor having standing to protest and must comply with all other requirements of this section. 

	3. 
	3. 
	The institution and filing of an appeal is an administrative remedy to be employed prior to the institution and filing of any civil action against the County concerning the subject matter of the appeal. 


	U. Rejection of Responses 
	The Selection or Evaluation Committee may recommend rejecting all submittals as in the best interests of the County. The rejection shall be made by the Director of Purchasing, except when a solicitation was approved by the Board, in which case the rejection shall be made by the Board. 
	V. Negotiations 
	The County intends to conduct the first negotiation meeting no later than two weeks after approval of the final ranking as recommended by the Selection or Evaluation Committee. At least one of the representatives for the Vendor participating in negotiations with the County must be authorized to bind the Vendor. In the event that the negotiations are not successful within a reasonable timeframe (notification will be provided to the Vendor) an impasse will be declared and negotiations with the first-ranked Ve
	  
	W. Submittal Instructions: 
	1. Broward County does not require any personal information (as defined under Section 501.171, Florida Statutes), such as social security numbers, driver license numbers, passport, military ID, bank account or credit card numbers, or any personal pin numbers, in order to submit a response for ANY Broward County solicitation. DO NOT INCLUDE any personal information data in any document submitted to the County. If any personal information data is part of a submittal, this information must be redacted prior to
	 
	2. 
	2. 
	2. 
	Vendor MUST submit its solicitation response electronically and MUST confirm its submittal in order for the County to receive a valid response through BidSyncIt is the Vendors sole responsibility to assure its response is submitted and received through BidSync by the date and time specified in the solicitation. 

	3. 
	3. 
	The County will not consider solicitation responses received by other means. Vendors are encouraged to submit their responses in advance of the due date and time specified in the solicitation document. In the event that the Vendor is having difficulty submitting the solicitation document through Bid Sync, immediately notify the Purchasing Agent and then contact BidSync for technical assistance. 

	4. 
	4. 
	Vendor must view, submit, and/or accept each of the documents in BidSync. Web-fillable forms can be filled out and submitted through BidSync. 

	5. 
	5. 
	After all documents are viewed, submitted, and/or accepted in BidSync, the Vendor must upload additional information requested by the solicitation (i.e. Evaluation Criteria and Financials Statements) in the Item Response Form in BidSync, under line one (regardless if pricing requested). 

	6. 
	6. 
	Vendor should upload responses to Evaluation Criteria in Microsoft Word or Excel format. 

	7. 
	7. 
	If the Vendor is declaring any material confidential and exempt from Public Records, refer to Confidential Material/ Public Records and Exemptions for instructions on submitting confidential material. 

	8. 
	8. 
	After all files are uploaded, Vendor must submit and CONFIRM its offer (by entering password) for offer to be received through BidSync. 


	9. If a solicitation requires an original Proposal Bond (per Special Instructions to Vendors), Vendor must submit in a sealed envelope, labeled with the solicitation number, title, date and the time of solicitation opening to: 
	Broward County Purchasing Division 115 South Andrews Avenue, Room 212 Fort Lauderdale, FL 33301 
	A copy of the Proposal Bond should also be uploaded into Bid Sync; this does not replace the requirement to have an original proposal bond. Vendors must submit the original 
	 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS Request for Proposals, Request for Qualifications, or Request for Letters of Interest 
	VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS Request for Proposals, Request for Qualifications, or Request for Letters of Interest 
	Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with the solicitation response. If not submitted with solicitation response, it must be submitted within three business days of County's request. Failure to timely submit may affect Vendor's evaluation. 
	If a response requires additional information, the Vendor should upload a written detailed response with submittal; each response should be numbered to match the question number. The completed questionnaire and attached responses will become part of the procurement record. It is imperative that the person completing the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations. 
	1.
	1.
	1.
	 Legal business name:J Stephens Construction LLC 

	2.
	2.
	 Doing Business As/ Fictitious Name (if applicable): 

	3.
	3.
	 Federal Employer I.D. no. (FEIN):473970702 

	4.
	4.
	 Dun and Bradstreet No.:061863281 

	5.
	5.
	 Website address (if applicable): 
	www.jscsf.com 


	6.
	6.
	 Principal place of business address: 2010 Scott Street Hollywood, FL 33020 

	7.
	7.
	 Office location responsible for this project: 2010 Scott Street Hollywood, FL 33020 

	8.
	8.
	 Telephone no.:9549834165 Fax no.: 

	9.
	9.
	 Type of business (check appropriate box): 


	  
	Figure
	 
	Figure

	   
	Figure
	- Specify 
	Figure

	10.
	10.
	10.
	 List Florida Department of State, Division of Corporations document number (or registration number if fictitious name): L15000070692 

	11.
	11.
	11.
	 List name and title of each principal, owner, officer, and major shareholder: 

	a) 
	a) 
	a) 
	Jeffrey N Stephens 

	b) 
	b) 
	Ivana Stephens 

	c) 
	c) 
	Leos Furch d) 



	12.
	12.
	 AUTHORIZED CONTACT(S) FOR YOUR FIRM: 



	Name: Eric Toth 
	Name: Eric Toth 
	Title: CFO 
	E-mail: 
	etoth@jscsf.com 

	Telephone No.: 954-983-4165 x 102 

	Name: Jeffrey Stephens 
	Name: Jeffrey Stephens 
	Title: President 
	E-mail: 
	jstephens@jscsf.com 

	Telephone No.: 9549-834-165x106 
	13. 
	13. 
	13. 
	Has your firm, its principals, officers or predecessor organization(s) been debarred or suspended by any government entity within the last three years? If yes, specify details in an attached written response. 

	14. 
	14. 
	Has your firm, its principals, officers or predecessor organization(s) ever been debarred or suspended by any government entity? If yes, specify details in an attached written response, including the reinstatement date, if granted. 

	15. 
	15. 
	Has your firm ever failed to complete any services and/or delivery of products during If yes, specify details in an attached written response. 

	16. 
	16. 
	Is your firm or any of its principals or officers currently principals or officers of another organization? If yes, specify details in an attached written response. 

	17. 
	17. 
	Have any voluntary or involuntary bankruptcy petitions been filed by or against your firm, its parent or subsidiaries or predecessor organizations during the last three years? If yes, specify details in an attached written response. 

	18. 
	18. 
	Has your firm's surety ever intervened to assist in the completion of a contract or have Performance and/or Payment Bond claims been made to your firm or its predecessor's sureties during the last three years? If yes, specify details in an attached written response, including contact information for owner and surety. 

	19. 
	19. 
	Has your firm ever failed to complete any work awarded to you, services and/or delivery of products during the last three (3) years? If yes, specify details in an attached written response. 

	20. 
	20. 
	Has your firm ever been terminated from a contract within the last three years? If yes, specify details in an attached written response. 

	21. 
	21. 
	Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a result of the Ordinance for this solicitation, provide the following for informational purposes only. Response is not considered in determining the award of this contract. 


	 
	If yes, Living Wage increased the pricing by% or decreased the pricing by 
	 
	 
	 
	Yes 

	No 
	 
	 

	No 
	  
	No 
	 
	 

	No 
	Figure

	 
	 

	No 
	Figure

	  
	No 
	Figure

	 
	Figure
	 

	No 
	Figure

	 
	 

	No 
	Figure

	 
	No 
	N/A 
	The Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances prohibits certain communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed to the Director of Purchasing or designee. The Cone of Silence terminates when the
	The Vendor hereby certifies that: (check each box) 
	Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and 
	 
	 
	 
	upon the appointment of the Selection or Evaluation Committee, for communication regarding this solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, and Assistants to the County Administrator and their respective support staff or any person, including Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of Silence allows c
	 
	 


	Drug-Free Workplace Requirements Certification:
	Drug-Free Workplace Requirements Certification:
	Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The program must consist of: 
	1.
	1.
	1.
	 Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the actions that will be taken against employees for violations of such prohibition; 

	2.
	2.
	2.
	 Establishing a continuing drug-free awareness program to inform its employees about: 

	a.
	a.
	a.
	 The dangers of drug abuse in the workplace; 

	b.
	b.
	 The offeror's policy of maintaining a drug-free workplace; 

	c.
	c.
	 Any available drug counseling, rehabilitation, and employee assistance programs; and 

	d.
	d.
	 The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 



	3.
	3.
	 Giving all employees engaged in performance of the contract a copy of the statement required by subparagraph 1; 

	4.
	4.
	4.
	 Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of employment on a covered contract, the employee shall: 

	a.
	a.
	a.
	 Abide by the terms of the statement; and 

	b.
	b.
	 Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a violation occurring in the workplace NO later than five days after such conviction. 



	5.
	5.
	 Notifying Broward County government in writing within 10 calendar days after receiving notice under 


	 
	notice shall include the position title of the employee; 
	6. Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the following actions with respect to an employee who is convicted of a drug abuse violation occurring in the workplace: 
	a.
	a.
	a.
	 Taking appropriate personnel action against such employee, up to and including termination; or 

	b.
	b.
	 Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program approved for such purposes by a federal, state, or local health, law enforcement, or other appropriate agency; and 


	7. Making a good faith effort to maintain a drug-free workplace program through implementation of subparagraphs 1 through 6. 
	The Vendor hereby certifies that: (check box) 
	 
	  

	Non-Collusion Certification: 
	Non-Collusion Certification: 
	Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
	p py 
	County officer or employee who has any input into the writing of specifications or requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship described herein shall be reason for debarment in accordance with the provisions of the Broward County Procurement Code. 
	The Vendor hereby certifies that: (select one) 
	 
	 
	 
	Figure

	and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) with its submittal. 

	Public Entities Crimes Certification: 
	Public Entities Crimes Certification: 
	In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any goods or services; for construction or repair of a public building or public work; for leases of real property to a public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity; and may not trans
	The Vendor hereby certifies that: (check box) 
	 
	  

	Scrutinized Companies List Certification:
	Scrutinized Companies List Certification:
	Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or greater than $1 million. 
	The Vendor hereby certifies that: (check each box) 
	 
	Figure

	 
	215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and 
	 
	Figure

	 
	Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and 
	 
	Figure

	 
	its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List. 
	   
	y I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications: 
	Eric Toth CFO 11/12/2019 
	Eric Toth CFO 11/12/2019 
	*AUTHORIZED SIGNATURE/NAME TITLE DATE 


	Vendor Name: J Stephens Construction 
	Vendor Name: J Stephens Construction 
	* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that inaccurate, untruthful, or incorrect statem



	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	LOBBYIST REGISTRATION REQUIREMENT CERTIFICATION FORM 
	LOBBYIST REGISTRATION REQUIREMENT CERTIFICATION FORM 
	The completed form should be submitted with the solicitation response but must be submitted within three business days of Countys request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. 
	The Vendor certifies that it understands if it has retained a lobbyist(s) to lobby in connection with a competitive solicitation, it shall be deemed non-responsive unless the firm, in responding to the competitive solicitation, certifies that each lobbyist retained has timely filed the registration or amended registration required under Broward County Lobbyist Registration Act, Section 1-262, Broward County Code of Ordinances; and it understands that if, after awarding a contract in connection with the soli
	The Vendor hereby certifies that: (select one) 
	 
	Figure

	 
	the solicitation, the County will be notified. 
	 
	retained has timely filed the registration or amended registration required under Broward County Lobbyist Registration Act, Section 1-262, Broward County Code of Ordinances. 
	It is a requirement of this solicitation that the names of any and all lobbyists retained to lobby in connection with this solicitation be listed below: 
	 Lobbyist Phone: E-mail: 
	Name of Lobbyist: Lobbyists Firm:  E- 
	Authorized Signature/Name: Eric Toth11/4/2019 
	Title: CFO 
	Vendor Name: J Stephens Construction 


	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	Office of Economic and Small Business Requirements: Small Business Enterprises 
	A. In accordance with the Broward County Business Opportunity Act of 2012, codified in Section 181 of the Broward County Code of Ordinances, as amended (the Business Opportunity Act), this solicitation is reserved for Small Business Enterprises (SBE). 
	-

	B. Only Vendors that are currently certified as SBEs or obtain SBE certification prior to the solicitation due date will be eligible for award of this contract award. Vendors are SBE-certified to provide goods and/or services to the County based on the Vendorsdemonstration to the Office of Economic and Small Business Development (OESBD) that they provide such goods and/or services during the normal course of their respective businesses. Brokers are not eligible for certification. 
	C. An SBE-certified Vendor must provide a commercially useful function for a project. A SBE-certified Vendor that seeks to act as a broker or does not provide a commercially useful function on a project shall be subject to decertification by OESBD. 
	D. It is the Vendor s responsibility to ensure it is compliant with the Business Opportunity Act related requirements and solicitation deadlines by contacting OESBD to verify the Vendors current SBE status or to obtain the applicable SBE certification. 
	E. For detailed information regarding SBEs or to find the application for certification, contact OESBD at (954) 357-www.broward.org/EconDev/SmallBusiness. 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	Office of Economic and Small Business Requirements: CBE Reserve 
	A. In accordance with the Broward County Business Opportunity Act of 2012, Section 1-81, Code of Ordinances, as amended (the Business Opportunity Act), this solicitation is reserved for County Business Enterprise (CBE) firms (CBE Reserve). 
	B.  
	C. The low, responsive and responsible, or the highest-ranked, responsive and responsible CBE, with capacity to perform, will be recommended for award, consistent with all applicable terms and conditions of Broward County's Procurement Code and subject to entering into an agreement acceptable to the County, as applicable. If no CBE is determined responsive and responsible, a non-CBE may be awarded the contract, with the establishment of at least a twenty-five percent (25%) CBE participation goal (unless the
	D. It is the Vendors responsibility to ensure compliance with the CBE requirements and adhere to solicitation deadlines. The Vendor must contact OESBD to verify current CBE status or to obtain CBE certification. 
	E. The Work may only be performed by CBEs. The Vendor must perform one hundred percent (100%) of the Work as the prime Vendor or the prime Vendor may subcontract portions of Work to other CBEs. If the prime Vendor intends subcontract any portion of the Work, the Vendor must complete a Letter of Intent (refer to Section F below). 
	F. CBE Program Requirements: Vendor should submit all required forms and information with its solicitation submittal as matter of responsibility. If the required forms and information are not provided with the Vendor s solicitation submittal, then Vendor must supply the required forms and information no later than three (3) business days after request by OESBD. Vendor may be deemed non-responsible for failure to fully comply with this solicitation and CBE Program Requirements within these stated timeframes.
	1. Vendor should include in its solicitation submittal a Letter of Intent Between Bidder/Offeror and County Business Enterprise (CBE) Subcontractor/Supplier(LOI) for each CBE the Vendor intends to use to achieve the assigned reserve or CBE participation goal. If the Vendor is a CBE performing 100% of the work, an LOI should be 
	 
	 
	http://www.broward.org/EconDev/Documents/CBELetterOfIntent.pdf 
	http://www.broward.org/EconDev/Documents/CBELetterOfIntent.pdf 
	http://www.broward.org/EconDev/Documents/CBELetterOfIntent.pdf 


	2. If Vendor is unable to attain the CBE participation goal or reserve, Vendor should include in its solicitation submittal an Application for Evaluation of Good Faith Efforts and all of the required supporting information. 
	 
	http://www.broward.org/EconDev/WhatWeDo/Documents/GoodFaithEffortEval.pdf 
	http://www.broward.org/EconDev/WhatWeDo/Documents/GoodFaithEffortEval.pdf 
	http://www.broward.org/EconDev/WhatWeDo/Documents/GoodFaithEffortEval.pdf 


	G. A certified firm must provide a commercially useful function for the Project and may not act as a broker. A certified firm that seeks to act as a broker, or that does not provide a commercially useful function for the Project shall be subject to decertification by OESBD. 
	H. Vendors are encouraged to purchase materials from certified CBE firms whenever possible. 
	I. A joint venture is only eligible for award if all members of the joint venture are certified CBE firms. 
	J. OESBD maintains an online directory of CBE firms. The online directory is available for use by Vendors at . 
	https://webapps4.broward.org/smallbusiness/sbdirectory.aspx
	https://webapps4.broward.org/smallbusiness/sbdirectory.aspx


	K. For detailed information regarding the CBE Program contact the OESBD at (954) 357-6400 or visit the offices website at: 
	/ 
	http://www.broward.org/EconDev/SmallBusiness


	 
	this solicitation, the Business Opportunity Act, and the CBE Program in the award and 
	administration of the contract, including the following: 
	 
	national origin, disability, age, marital status, political affiliation, sexual orientation, 
	pregnancy, or gender identity and expression in the performance of this contract. 
	 
	Contractors, Subcontractors, and Bidders, shall conduct such business activities in a fair 
	 
	Failure to do so may result in the cancellation of this solicitation, cessation of contract negotiations, revocation of CBE certification, and suspension or debarment from future contracts. 
	 Opportunity Act) to meet the CBE participation commitment (the Commitment), including CBE reserve, then Vendor shall pay the County liquidated damages in an amount equal to fifty percent (50%) of the actual dollar amount by which Vendor failed to achieve the Commitment, up to a maximum amount of ten percent (10%) of the total 
	 calculation is stated in Section 1- 
	  
	constitute a material breach of the contract, which shall permit the County to terminate this contract or to exercise any other remedy provided under this contract, the Broward County Code of Ordinances, the Broward County Administrative Code, or other applicable laws, with all such remedies being cumulative. 
	  
	If Vendor withholds an amount from CBE subcontractors or suppliers as retainage, such retainage shall be released and paid within fifteen (15) days following receipt of payment of retained amounts from the County. 
	s compliance with the CBE Program requirements. All Vendors must provide OESBD with a Monthly Utilization Report (MUR) to confirm its compliance with the Commitment agreed to in the contract; timely submission of the MUR every month throughout the term of the contract, including amendment and extension terms, is a condition of the County s payment of Vendor under the contract. 
	This form is also available online at: 
	www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 
	www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 
	www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 



	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	LITIGATION HISTORY FORM 
	The completed form(s) should be returned with the Vendor s submittal. If not provided with submittal, the Vendor must submit within three business days of County s request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. 
	There are no material cases for this Vendor; or 
	 
	Figure

	Material Case(s) are disclosed below: 
	Is this for a: (check type) Parent, Subsidiary, or Predecessor Firm? If Yes, name of Parent/Subsidiary/Predecessor: Or No Party Case Number, Name, and Date Filed Name of Court or other tribunal Type of Case Bankruptcy Civil Criminal Administrative/Regulatory Claim or Cause of Action and Brief description of each Count Brief description of the Subject Matter and Project Involved Disposition of Case (Attach copy of any applicable Judgment, Settlement Agreement and Satisfaction of Judgment.) Pending Settled Di
	Vendor Name: J Stephens Construction 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	AFFILIATED ENTITIES OF THE PRINCIPAL(S) CERTIFICATION FORM 
	AFFILIATED ENTITIES OF THE PRINCIPAL(S) CERTIFICATION FORM 
	The completed form should be submitted with the solicitation response but must be submitted within three business days of Countys request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. 
	a. 
	a. 
	a. 
	All Vendors are required to disclose the names and addresses of affiliated entities of the Vendor s principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime Vendor with the County. 

	b. 
	b. 
	The County will review all affiliated entities of the Vendor s principal(s) for contract performance evaluations and the compliance history with the Countys Small Business Program, including CBE,  Affiliated entities of the principal(s) are those entities related to the Vendor by the sharing of stock or other means of control, including but not limited to a subsidiary, parent or sibling entity. 

	c. 
	c. 
	The County will consider the contract performance evaluations and the compliance history of the affiliated entities of the Vendor's principals in its review and determination of responsibility. 


	The Vendor hereby certifies that: (select one) 
	 
	Figure

	No principal of the proposing Vendor has prior affiliations that meet the criteria defined as Affiliated entities 
	Principal(s) listed below have prior affiliations that meet the criteria defined as Affiliated entities 
	Principal s Name: Names of Affiliated Entities: Principal s Name: Names of Affiliated Entities: Principal s Name: Names of Affiliated Entities: 
	Authorized Signature Name: Eric Toth 
	Title: CFO 
	Vendor Name: J Stephens Construction Date: 11/11/2019 


	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	DOMESTIC PARTNERSHIP ACT CERTIFICATION FORM (REQUIREMENT AND TIEBREAKER) 
	Refer to Special Instructions to identify if Domestic Partnership Act is a requirement of the solicitation or acts only as a tiebreaker. If Domestic Partnership is a requirement of the solicitation, the completed and signed form should be returned with the Vendors submittal. If the form is not provided with submittal, the Vendor must submit within three business days of Countys request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. To qualify for the Domestic Part
	-157, Broward County Code of Ordinances, requires all Vendors contracting with the County, in an amount over $100,000 provide benefits to Domestic Partners of its employees, on the same basis as it provides benefits to employeesspouses, with certain exceptions as provided by the Ordinance. 
	For all submittals over $, the Vendor, by virtue of the signature below, certifies that it is aware of the requirements of Broward Countys Domestic Partnership Act, Section 16- -157, Broward County Code of Ordinances; and certifies the following: (check only one below). 
	100,000.00

	1. The Vendor currently complies with the requirements of the County  s Domestic Partnership Act and provides benefits to Domestic Partners of its employees on the same basis as it provides benefits to employeesspouses 
	Figure

	2. The Vendor will comply with the requirements of the County s Domestic Partnership Act at time of contract award and provide benefits to Domestic Partners of its employees on the same basis as it provides benefits to employeesspouses. 
	 
	3. 
	3. 
	3. 
	The Vendor will not comply with the requirements of the Countys Domestic Partnership Act at time of award. 

	4. 
	4. 
	The Vendor does not need to comply with the requirements of the County s Domestic Partnership Act at time of award because the following exception(s) applies: (check only one below). 


	The Vendor is a governmental entity, not -for-profit corporation, or charitable organization. 
	Figure

	The Vendor is a religious organization, association, society, or non-profit charitable or educational institution. 
	The Vendor provides an employee the cash equivalent of benefits. (Attach an affidavit in compliance with the Act stating the efforts taken to provide such benefits and the amount of the cash equivalent). 
	The Vendor cannot comply with the provisions of the Domestic Partnership Act because it would violate the laws, rules or regulations of federal or state law or would violate or be inconsistent with the terms or conditions of a grant or contract with the United States or State of Florida. Indicate the law, statute or regulation (State the law, statute or regulation and attach explanation of its applicability). 
	Eric Toth CFO J Stephens Construction 11/11/2019 Authorized Signature/Name Title Vendor Name Date 
	   
	   

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	AGREEMENT EXCEPTION FORM 
	The completed form(s) should be returned with the Vendors submittal. If not provided with submittal, it shall be deemed an affirmation by the Vendor that it accepts the terms and conditions of the County s Agreement as disclosed in the solicitation. 
	The Vendor must either provide specific proposed alternative language on the form below. Additionally, a brief justification specifically addressing each provision to which an exception is taken should be provided. 
	There are no exceptions to the terms and conditions of the County Agreement as referenced in the solicitation; or 
	 
	Figure

	The following exceptions are disclosed below: (use additional forms as needed; separate each Article/ Section number) 
	Figure

	Term or Condition Article / Section 
	Term or Condition Article / Section 
	Term or Condition Article / Section 
	Insert version of exception or specific proposed alternative language 
	Provide brief justification for change 


	Vendor Name: J Stephens Construction 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	RFP-RFQ-RLI LOCATION ATTESTATION FORM (EVALUATION CRITERIA) 
	The completed and signed form and supporting information (if applicable, for Joint Ventures) should be returned with the Vendor s submittal. If not provided with submittal, the Vendor must submit within three business days of County s request. Failure to timely submit this form and supporting information may affect the Vendors evaluation. Provided information is subject to verification by the County. 
	A Vendors principal place of business location (also known as the nerve center) within Broward County is considered in accordance with Evaluation Criteria. The Countys definition of a principal place of business is: 
	1. 
	1. 
	1. 
	As defined by the Broward County Local Preference Ordinance, Principal place of business means the nerve center or center of overall direction, control and coordination of the activities of the bidder [Vendor]. If the bidder has only one (1) business location, such business location shall be considered its principal place of business. 

	2. 
	2. 
	A principal place of business refers to the place where a corporation's officers direct, control, and coordinate the corporation's day-to-day activities. It is the corporation's nerve center and in practice it should normally be the place where the corporation maintains its headquarters; provided that the headquarters is the actual center of direction, control, and coordination, i.e., the  nerve center, and not simply an office where the corporation holds its board meetings (for example, attended by directo


	The Vendors principal place of business in Broward County shall be the Vendors Principal Addressas indicated with the Florida Department of State Division of Corporations, for at least six months prior to the solicitation 
	Check one of the following: 
	 
	Figure

	The Vendor certifies that it has a principal place of business location (also known as the nerve center) within Broward County, as documented in Florida Department of State Division of Corporations (Sunbiz), and attests to the following statements: 
	1. 
	1. 
	1. 
	Vendors address listed in its submittal is its principal place of business as defined by Broward County; 

	2. 
	2. 
	Vendor s Principal Address listed with the Florida Department of State Division of Corporations is the same as the address listed in its submittal and the address was listed for at least six months prior to the solicitations opening date. A copy of Florida Department of State Division of Corporations (Sunbiz) is attached as verification. 

	3. 
	3. 
	Vendor must be located at the listed nerve centeraddress (Principal Address) for at least six (6) months prior to the solicitations opening date; 

	4. 
	4. 
	Vendor has not merged with another firm within the last six months that is not headquartered in Broward County and is not a wholly owned subsidiary or a holding company of another firm that is not headquartered in Broward County; 

	5. 
	5. 
	5. 
	If awarded a contract, it is the intent of the Vendor to remain at the referenced address for the duration of the contract term, including any renewals, extensions or any approved 

	g y ypp interim contracts for the services provided under this contract; and 

	6. 
	6. 
	The Vendor understands that if after contract award, the County learns that the attestation was erroneous, and upon investigation determines that the error was willful or intentional on the part of the Vendor, the County may, on that basis exercise any contractual right to terminate the contract. Further any misleading, inaccurate, false information or documentation submitted by any party affiliated with this procurement may lead to suspension and/or debarment from doing business with Broward County as outl


	If the Vendor is submitting a response as a Joint Venture, the following information is required to be submitted: 
	a. 
	a. 
	a. 
	Name of the Joint Venture Partnership 

	b. 
	b. 
	Percentage of Equity for all Joint Venture Partners 

	c. 
	c. 
	A copy of the executed Agreement(s) between the Joint Venture Partners 


	Vendor does not have a principal place of business location (also known as the nerve center) within Broward County. 
	Figure

	Vendor Information: 
	Vendor Name: J Stephens Construction 
	Vendor 
	2010 Scott Street Hollywood FL 33020 
	The signature below must be by an individual authorized to bind the Vendor. The signature below is an attestation that all information listed above and provided to Broward County is true and accurate. 
	Eric Toth CFO J Stephens 11/7/2019 Construction 
	Authorized Title Vendor Name Date Signature/Name 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	RFP-RLI-RFQ LOCAL PREFERENCE AND TIE BREAKER CERTIFICATION FORM 
	The completed and signed form should be returned with the Vendor s submittal to determine Local Preference eligibility, however it must be returned at time of solicitation submittal to qualify for the Tie Break criteria. If not provided with submittal, the Vendor must submit within three business days of County s request for evaluation of Local Preference. Proof of a local business tax should be submitted with this form. Failure to timely submit this form or local business tax receipt may render the busines
	In accordance with Section 21.31.d. of the Broward County Procurement Code, to qualify for the Tie 
	 
	 
	 

	 
	a. has a valid Broward County local business tax receipt; 
	b. has been in existence for at least six- 
	c. 
	c. 
	c. 
	at a business address physically located within Broward County; 

	d. 
	d. 
	in an area zoned for such business; 

	e. 
	e. 
	provides services from this location on a day-to-day basis, and 

	f. 
	f. 
	services provided from this location are a substantial component of the services offered 


	in the Vendor's proposal. In accordance with Local Preference, Section 1-74, et. seq., Broward County Code of Ordinances, a local business meeting the below requirements is eligible for Local Preference. To qualify for the  
	 

	 
	a. has a valid Broward County local business tax receipt issued at least one year prior to solicitation opening; 
	b. has been in existence for at least one- 
	c. 
	c. 
	c. 
	provides services on a day-to-day basis, at a business address physically located within the Broward County limits in an area zoned for such business; and 

	d. 
	d. 
	the services provided from this location are a substantial component of the services 


	offered in the Vendor's proposal. Local Business Address: 2010 Scott Street Hollywood, FL 33020 Vendor does not qualify for Tie Break Criteria or Local Preference, in accordance with the above 
	is not a local Vendor in Broward County. 
	is not a local Vendor in Broward County. 
	is not a local Vendor in Broward County. 

	Eric Toth 
	Eric Toth 
	CFO 
	J Stephens Construction 
	11/4/2019 

	AUTHORIZED 
	AUTHORIZED 
	TITLE 
	COMPANY 
	DATE 

	SIGNATURE/NAME 
	SIGNATURE/NAME 



	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	VOLUME OF PREVIOUS WORK ATTESTATION FORM 
	The completed and signed form should be returned with the Vendor s submittal. If not provided with submittal, the Vendor must submit within three business days of Countys request. Failure to provide timely may affect the Vendor 
	This completed form  be included with the Vendors submittal at the time of the opening deadline to be considered for a Tie Breaker criterion (if applicable). 
	MUST

	Points assigned for Volume of Previous Work will be based on the amount paid-to-date by the County to a prime Vendor MINUS the Vendors confirmed payments paid-to-date to approved certified County Business Enterprise (CBE) firms performing services as Vendor s s Office of Economic and Small Business Development. Reporting must be within five (5) years of the current solicitation s opening date. 
	Vendor must list all received payments paid-to-date by contract as a prime vendor from Broward County Board of County Commissioners. Reporting must be within five (5) years of the current solicitations opening date. 
	Vendor must also list all total confirmed payments paid-to-date by contract, to approved certified CBE firms utilized to obtain the contracts CBE goal commitment. Reporting must be within five (5) years of the current solicitation s opening date. 
	In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the lowest dollar volume of work previously paid by the County over a five-year period from the date of the submittal opening will receive the Tie Breaker. 
	The Vendor attests to the following: 
	Item No. 
	Item No. 
	Item No. 
	Project Title 
	Contract No. 
	Department/Division 
	Date Awarded 
	Prime: Paid to Date 
	CBE: Paid to Date 

	1. 
	1. 
	No Previous County Work 

	2. 
	2. 

	3. 
	3. 

	4. 
	4. 

	5. 
	5. 

	6. 
	6. 

	7. 
	7. 


	Grand Total 00 Has the Vendor been a member/partner of a Joint Venture firm that was awarded a contract by the County? 
	 
	  
	Figure

	Figure
	If Yes, Vendor must submit a Joint Vendor Volume of Work Attestation Form. Vendor J Stephens Construction 
	Eric J Toth CFO 11/4/2019 Authorized Signature/Name Title Date 
	g 
	VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM 
	If applicable, this form and additional required documentation should be submitted with the Vendors submittal. If not provided with submittal, the Vendor must submit within three business days of County s request. Failure to timely submit this form and supporting documentation may affect the Vendor s evaluation. 
	If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal commitment. Reporting must be within five (5) years of the current solicitations opening date. Amount will then be multiplied by th
	In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the lowest dollar volume of work previously paid by the County over a five-year period from the date of the submittal opening will receive the Tie Breaker. 
	The Vendor attests to the following: 
	Item No. 
	Item No. 
	Item No. 
	Project Title 
	Contract No. 
	Department/Division 
	Date Awarded 
	JV Equity Percent 
	Prime: Paid to Date 
	CBE: Paid to Date 

	1. 
	1. 

	2. 
	2. 

	3. 
	3. 

	4. 
	4. 

	5. 
	5. 

	6. 
	6. 

	7. 
	7. 

	8. 
	8. 


	Grand Total 
	Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each project listed above. Each agreement must be executed prior to the opening date of this solicitation. 
	Vendor Name: Authorized Signature/Name Title Date 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	Insurance Requirements: (Refer to the Insurance Requirement Form) 
	A. The insurance requirement designated in the Insurance Requirement Form indicates the minimum coverage required for the scope of work, as determined by the Risk Management Division. Vendor shall provide verification of compliance such as a Certificate of Insurance, or a letter of verification from the Vendor s insurance agent/broker, which states the ability of  three business days of Countys request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. Final award sha
	B. Without limiting any of the other obligations or liabilities of Vendor, Vendor shall provide, pay for, and maintain on a primary basis in force until all of its work to be performed under this Contract has been completed and accepted by County (or for such duration specified), at least the minimum insurance coverage and limits set forth in the Insurance Requirement Form under the following conditions listed below. If a limit or policy is not indicated on Insurance Requirement certificate by a checked box
	1. 
	1. 
	1. 
	Commercial General Liability with minimum limits per occurrence, combined single limit for bodily injury and property damage, and when indicated a minimum limit per aggregate. County is to be expressly included as an Additional Insured in the name of Broward County arising out of operations performed for the County, by or on behalf of Vendor, or acts or omissions of Vendor in connection with general supervision of such operation. If Vendor uses a subcontractor, then Vendor shall require that subcontractor n

	2. 
	2. 
	Business Automobile Liability with minimum limits per occurrence, combined single limit for bodily injury and property damage. Scheduled autos shall be listed on Vendors certificate of insurance. County is to be named as an additional insured in the name of Broward County. 


	Note: Insurance requirements for Automobile Liability are not applicable where delivery will be made by a third party carrier. All vendors that will be making deliveries in their own vehicles are required to provide proof of insurance for Automobile Liability and other pertinent coverages as indicated on the Insurance Requirement certificate, prior to 
	 
	listed on the Insurance Requirement certificate are still required. 
	Vendor should indicate how product is being delivered: 
	 
	 
	 

	 
	Figure

	Figure
	If Common Carrier (indicate carrier): 
	 
	3. Workers' Compensation insurance to apply for all employees in compliance with Chapter 440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 
	p pp 
	 
	any operations are to be undertaken on or about navigable waters, coverage must be included for the U.S. Longshoremen & Harbor Workers Act and Jones Act. 
	4. 
	4. 
	4. 
	Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits required; however, the annual aggregate limit shall not be less than the highest "each occurrence" limit for the underlying liability policy. Vendor shall endorse County as an Additional Insured unless the policy provides coverage on a pure/true Follow-form basis. 

	5. 
	5. 
	Builder s Risk or equivalent coverage (such as Property Insurance or Installation Floater) is required as a condition precedent to the issuance of the Second Notice to Proceed for projects involving but not limited to: changes to a buildings structural elements, work compromising the exterior of the building for any extended period of time, installation of a large single component, or remodeling where the cost of remodeling is 20% or more the All Risks Completed Value form with a deductible not to exceed Te
	10,000.00


	6. 
	6. 
	For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible which does not exceed five percent (5%) of the value of the Contract price. Such Policy shall reflect Broward County as an additional loss payee. 

	7. 
	7. 
	For the peril of flood, coverage must be afforded for the lesser of the total insurable value of such buildings or structures, and the maximum amount of flood insurance coverage available under the National Flood Program. Vendor shall maintain a deductible that is commercially feasible and does not exceed five percent (5%) of the value of the Contract price. Such Policy shall reflect Broward County as an additional loss payee. 


	8. The County reserves the right to provide Property Insurance covering the Project, materials, equipment and supplies intended for specific installation in the Project while such materials, equipment and supplies are located at the Project site, in transit, or while  Vendor s or subcontractors tools, equipment, machinery or provide any business interruption or time element coverage to the Vendor(s). 
	9. 
	9. 
	9. 
	If the County decides to purchase Property Insurance or provide for coverage under its existing insurance policy for this Project, then the insurance required to be carried by the Vendor may be modified to account for the insurance being provided by the County. Such modification may also include execution of Waiver of Subrogation documentation. 

	10. 
	10. 
	In the event that a claim occurs for this Project and is made upon the Countys insurance policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars ($) of the deductible amount for such claim. 
	10,000.00


	11. 
	11. 
	Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to eliminate any "Occupancy Clause" or similar warranty or representation that the building (s), addition(s) or structure(s) in the course of construction shall not be occupied without specific endorsement of the policy. The Policy must be endorsed to provide that the Builder's Risk coverage will continue to apply until final acceptance by County. 

	12. 
	12. 
	Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 


	 
	remain in force for the minimum length of time indicated, include an annual policy 
	 
	responsible for all deductibles in the event of a claim. 
	13. Professional Liability Insurance with minimum limits for each claim, subject to a maximum deductible per claim. Such policy shall remain in force for the minimum length of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim filed or made against its Professional Liability Insurance policy. Vendor shall be responsible for all deductibles in the event of a claim. The deductible shall be indicated on the Vendors Certificate of Insurance. 
	C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
	 
	expires prior to the completion and acceptance of the Work, renewal certificates shall be furnished upon expiration. County reserves the right to obtain a certified copy of any insurance policy required by this Section within fifteen (15) calendar days of a written request by County. 
	D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward County with at least thirty (30) daysnotice of cancellation and/or restriction. 
	E. The official title of the Certificate Holder is Broward County. This official title shall be used in all insurance documentation. 
	F. Broward County's Risk Management Division reserves the right, but not the obligation, to review and revise any insurance requirements at the time of contract renewal and/or any amendments, not limited to deductibles, limits, coverages and endorsements based on insurance market conditions affecting the availability or affordability of coverage; or changes in the scope of work/specifications affecting the applicability of coverage. 

	Supplier: JStephens Construction 
	Supplier: JStephens Construction 
	 
	 
	A. In accordance with Broward County Workforce Investment Program, Administrative Code, Section 19.211, the Workforce Investment Program (Program) this solicitation is a covered contract if the open-end contract award value exceeds $500,000 per year or if the individual project value exceeds $500,000 under a fixed-term contract. The Program encourages Vendors to utilize CareerSource Broward (CareerSouce) and their contract partners as a first source for employment candidates for work on County-funded projec
	B. Compliance with the Program, including compliance with First Source Referral and the Qualifying New Hires goals, is a matter of responsibility. Vendor should submit the Workforce Investment Program Certification Form with its response. If not provided with solicitation submittal, the Vendor must supply within three business days of Countys request. Vendor may be deemed non-responsible for failure to comply within stated timeframes. 
	C. The following is a summary of requirements contained in the Program. This summary is not all-inclusive of the requirements of the Program. If there is any conflict between the following summary and the language in the Program, the language in the Program shall prevail. In compliance with the Program, Vendor (and/or its subcontractors) shall agree to: 
	1. 
	1. 
	1. 
	be bound to contractual obligations under the contract; 

	2. 
	2. 
	use good faith efforts to meet First Source Referral goal for vacancies that result from 


	 
	3. publicly advertise any vacancies that are the direct result of this contract, exclusively with 
	 
	4. 
	4. 
	4. 
	review qualifications of CareerSources Qualified Referrals and use good faith efforts to interview Qualified Referrals that appear to meet the required qualifications; 

	5. 
	5. 
	use good faith efforts to hire Qualifying New Hires (as defined by the Program) for at least fifty percent (50%) of the vacancies (rounded up) that are the direct result of this contract; 

	6. 
	6. 
	obtain a hired workers written certification, attesting to a status as a Qualifying New Hire, Economically Disadvantaged Worker, or Hard-to- 

	7. 
	7. 
	retain records relating to Program requirements, including: records of all applicable vacancies; job order requests to CareerSource; qualified referral lists; and records of 


	 
	8. 
	8. 
	8. 
	provide to the County any documents and records demonstrating Vendors compliance  

	9. 
	9. 
	submit to the County an annual report by January 31 and within 30 days of contract 
	st



	completion or expiration; and 
	10.  
	D. Further information about the Program, Vendors obligations, and the Qualifying New Hires certification form may be obtained on the Office of Economic and Small Business Development website: 
	broward.org/econdev/Pages/WorkforceInvestmentProgram.aspx. Vendor is responsible for 
	 
	E. Subcontractors: Vendors subcontractors shall use good faith efforts to meet the First Source Referral and the Qualifying New Hires goals, in accordance with the Program. The Vendor shall include in any subcontracts a requirement that the all subcontractors comply with the Program requirements. The Vendor shall be responsible for compliance by any subcontractor with the Program as it applies to their subcontract. 
	F. Reporting: Vendor shall maintain and make available to County upon request all records documenting Vendor s compliance and its subcontractorscompliance with the requirements of the Program, and shall submit the required reports to the Contract Administrator annually by January 31 and within thirty (30) days after the conclusion of this contract. Failure to timely 
	 
	G. Evaluation: The Contract Administrator will document the Vendors compliance and good faith efforts as part of the Vendors Performance Evaluation. 
	H. Failure to demonstrate good faith efforts to meet the First Source Referral and the Qualifying 
	 
	WORKFORCE INVESTMENT PROGRAM CERTIFICATION FORM 
	This form(s) should be returned with the Vendors submittal. If not provided with solicitation submittal, the Vendor must supply information within three business days of Countys request. Vendor may be deemed non-responsible for failure to comply within stated timeframes. 
	In accordance with the Workforce Investment Program: 
	J Stephens Construction (Vendor) agrees to be bound to the contractual obligations of the Workforce Investment Program, Broward County Administrative Code Section 19.211, requiring our firm to use good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal. 
	The statement must be signed by an authorized signatory of the firm. Receipt of the signed statement from the Vendor is a matter of responsibility. A firm not offering an affirmative response in this regard will be found "non-responsible" to the solicitation and not eligible for further evaluation or award. 
	Eric Toth CFO 11/9/2019 
	AUTHORIZED SIGNATURE/NAME TITLE DATE 
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