
D 

55

66

 The Corradino Group 

 Bid Contact Alexis Mattey 

ljohnson@corradino.com 

Ph 305-594 -0735   

 Address 4055 NW 97th Ave.

Suite 200

Miami, FL 33178 

 Item #  Line Item Notes Unit Price     Qty/Unit Total Price  Attch.  Docs

 PNC2119437P1 --01-01   Environmental Planning 

& Acoustical Consulting 

Services   

Supplier 

Product 

Code:

First Offer -    1 / each Y Y

Supplier Total  $0.00   
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 The Corradino Group

 Item: Environmental Planning & Acoustical Consulting Services 

 Attachments

 Corradino Team Litigations_PNC2119437P1.pdf

 Corradino Financial Information_PNC2119437P1.pdf

 Corradino Evaluation Criteria_PNC2119437P1.pdf
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THE CORRADINO GROUP 

                          

BROWARD COUNTY 
Board of County Commissioners 

Environmental Planning and Acoustical Consulting Services 

Bid Number: PNC2119437P1  January 31, 2020 

LITIGATION HISTORY 

p. 276
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Bid PNC2119437P1 Broward County Board of 
County Commissioners 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor' s submittal. If not provided with submittal, the Vendor 
must submit within three business days of County's request. Vendor may be deemed non-responsive for failure to 

fully comply w ithin stated timeframes. 

D There are no material cases for this Vendor; or 

Material Case(s) are disclosed below: 

If Yes, name of Parent/Subsidiary/Predecessor: Is this for a: (check type) 

0 Parent, 0 Subsidiary, I 
or 

Or No 1K] 0 Predecessor Firm? 

Party 

Case Number, Name, I Consolidated Case #2018-008144-CA-03; 03/19/2018 
and Date Filed 

Name of Court or other I Miami-Dade County 11th Judicial Circuit Court 
tribunal 

Type of Case Bankruptcy 0 Civi l 00 Criminal 0 Administrative/Regulatory 0 
Claim or Cause of Action 
and Brief description of I Construction Defect 

each Count 

Brief description of the 

Subject Matter and Project I FIU Bridge Collapse 
Involved 

Disposition of Case Pending !Kl Settled 0 Dismissed 0 

(Attach copy of any 
Judgment Vendor 's Favor 0 Judgment Against Vendor 0 

applicable Judgment, 
Settlement Agreement and 
Satisfaction of Judgment.) If Judgment Aga inst, is Judgment Satisfied? O ves O No 

Opposing Counsel Name: I Christos Lagos 

Email : I 1agos@attainjustice.com 

Telephone Number: 1305.960.1990 

Vendor Name: I The Corradino Group, Inc. 
The legal affairs of Corradino are under the responsibility of its in-house General Counsel, Burt J. Deutsch, Esq. (800.880.8241; 502.587.7221: bdeutsch@corradino.COfll). 

Twelve related cases filed against Corradino all relate to daims filed by some of the representatives of the six deceased people and at least 11 injured people resulting from the 

Florida International University (FIU) Pedestrian Bridge collapse on March 15, 2018, against 25 defendants involved on the job-virtually every business that touched the project. A total 

of 22 lawsuits have been filed related to the bridge collapse, which have been consolidated for the purpose of a global mediation. 

Corradino's role on the FIU pedestrian bridge project was very limited; limited to one persoo of hundreds on the job. Specifically, between July 6, 2017, and March 10, 20181 
Corradino served as a subconsultant to the project CEI, Network Engineering Services, Inc., d/b/a Bolton Perez & Associates (BPA). Pursuant to the agreement with BPA, Corradino 

provided one employee at the job site. Corradino's role was to verify, ·over the shoulder," that certain tests, processes, and procedures, primarily on post-tensioning and pile driving, 

were performed by others in accordance with plans, and to verify that the results of the testing, processes, and procedures corresponded to what Corradino observed, again 'over the 

shoulder," as the tests, processes, and procedures were being performed by others, not Corradino, at the job site. Corradino's employee did not perform any engineering services oo this 

project. He did not and could not perform any calculations or design services. He has no personal knowledge of a meeting on March 15, 2018, or any of lhe work that took place 1fter 

March 10, 2018. Corradino's services were completed on March 10, 2018, five days before the tragic collapse. Corradino denies liability for the March 15th bridge collapse. 

Corradino was not identified as a respoosible party through OSHA's investigation, which resulted in the citation and fining of several project participants in September 2018. In 

addition, Corradino has not been made a party to the NTSB investigation. Both of these developments- lack of action against Corradino in both situatioos-tend to coofirm the 

exoneration of Corradino from liability. Furthermore, in June 2019, OSHA released its report on the bridge collapse. The report, which misses no opportunity to place blame oo 

participants on the project, does not name Corradino in placing blame. In October 2019, the NTSB, after an 18-month comprehensive investigation, conducted a public hearing a~d 

released its report regarding the cause of the bridge collapse, in which no wrongdoing was found on the part of Corradino, again supporting Corradino's denial of any fault or !'ability with 

respect to the bridge collapse. 
Despite the lack of liability and strong defenses to the lawsuits, Corradino, as a company, on advice of counsel and with the backing and financial support of its insurers made a 

decision to participate in global confidential settlement discussions between the Plaintiffs and Defendants, which have resulted in a settlement of all daims which will be cornpl~ep in the 

near future. ~ 
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Bid PNC2119437P1 Broward County Board of 
County Commissioners 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor' s submittal. If not provided with submittal, the Vendor 
must submit within three business days of County' s request. Vendor may be deemed non-responsive for failure to 

fully comply within stated timeframes. 

D There are no material cases for this Vendor; or 

IR] Material Case(s) are disclosed below: 

Is this for a: (check type) 

0 Parent, 0 Subsidiary, 
or 

D Predecessor Firm? 

Party 
Case Number, Name, 

and Date Filed 
Name of Court or other 
t ribunal 

Type of Case 

Claim or Cause of Action 
and Brief description of 

each Count 
Brief description of the 

If Yes, name of Parent/Subsidiary/Predecessor: 

I I 
Or No IZ] 

I2018-004403-CA-01; Certain Underwriters at Lloyd's London, Plaintiff; 02/12/2018 

!Miami-Dade County 11th Judicial Circuit Court 

Bankruptcy � Civil lX] Criminal D Administrative/Regulatory D 

I Negligence 

Subject Matter and Project 
Involved 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Opposing Counsel 

!False claim regarding pipe installation; Corradino not the contractor. 

Pending � Settled 0 Dismissed [Z] 

Judgment Vendor's Favor 0 Judgment Against Vendor D 

If Judgment Against, is Judgment Satisfied? 0 Yes 0 No 

Name: !Joshua R. Goodman 
I 

Email: ljrgoodman@cozen.com 

Telephone Number: '305.704.5940 

Vendor Name: I The Corradino Group, Inc. 

The legal affairs of Corradino are under the responsibility of its in-house General Counsel, Burt J. Deutsch, Esq. (800.880.8241 ; 

502.587.7221; bdeutsch@corradino.com). Any questions on litigation in the past three (3) years or other legal matters should be 

referred to him. 
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Bid PNC2119437P1 Broward County Board of 
County Commissioners 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor's submittal. If not provided with submittal, the Vendor 
must submit within three business days of County' s request. Vendor may be deemed non-responsive for fai lure to 

fully comply within stated timeframes. 

D There are no material cases for this Vendor; or 

Ix] Material Case(s) are disclosed below: 

If Yes, name of Parent/Subsidiary/Predecessor: 

D Parent, D Subsidiary, 

Is this for a: (check type) 

I 
or 

D Predecessor Firm? Or No !Kl 
Party 

Case Number, Name, I 2017-025914-CA-01; Certain Underwriters at Lloyd's London, Plaintiff; 11/07/2017 
and Date Filed 

Name of Court or other 
!Miami-Dade County 11th Judicial Circuit Court 

tribuna l 
Type of Case Bankruptcy � Civil IX] Criminal D Administrative/Regulatory D 

Claim or Cause of Action 
and Brief description of I Negligence 

each Count 
Brief description of the 

Subject Matter and Project I False claim regarding pipe installation; Corradino not the contractor. 
Involved 

Disposition of Case Pending � Settled 0 Dismissed 00 
(Attach copy of any 

Judgment Vendor's Favor D Judgment Against Vendor D 
applicable Judgment, 

Settlement Agreement and 
If Judgment Against, is Judgment Satisfied? 0Yes 0No Satisfaction of Judgment.) 

Opposing Counsel Name: I Michael C. Black 

Email: I mblack@marlaw.com 

I 
Telephone Number: I 305.271.8301 J 

Vendor Name: I The Corradino Group, Inc. 

The legal affairs of Corradino are under the responsibility of its in-house General Counsel, Burt J. Deutsch, Esq. (800.880.8241 ; 

502.587.7221 ; bdeutsch@corradino.com). Any questions on litigation in the past three (3) years or other legal matters should be 

referred to him. 
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00 

Bid PNC21 19437P1 Broward County Board of 
County Commissioners 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor' s submitta l. If not provided w ith submittal, the Vendor 
must submit within three business days of County' s request. Vendor may be deemed non-responsive for failure to 

fu lly comply within stated timeframes. 

D There are no material cases for this Vendor; or 

M ateria l Case(s) are disclosed below: 

Is this for a: (check type) 

D Parent, D Subsidiary, 
or 

D Predecessor Firm? 

Party 
Case Number, Name, 

and Date Filed 
Name of Court or other 
tribunal 

Type of Case 

Claim or Cause of Action 
and Brief description of 

each Count 

Brief description of the 
Subject Matter and Project 

Involved 
Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Opposing Counsel 

If Yes, name of Parent/Subsidiary/Predecessor: 

l 
Or No !Kl 

12016-003005-CA-001; Derrick Perez, Plaintiff; 02/09/2016 

I Miami-Dade County 11th Judicial Circuit Court 

Bankruptcy � Civil (Z] Criminal D Administrative/Regulatory D 

I Negligence 

I Construction Inspection & Engineering on Roadway in Hialeah, FL

Pending � Settled 0 Dismissed 00 

Judgment Vendor' s Favor D Judgment Against Vendor D 

If Judgment Against, is Judgment Satisfied? 0 Yes D No 

Name: I Donald M. Kreke 

Email: I dkreke@krekelaw.com 

Telephone Number: 1305.669.0281 

Vendor Name: I The Corradino Group, Inc. 

The legal affairs of Corradino are under the responsibility of its in-house General Counsel, Burt J. Deutsch, Esq. (800.880.8241 ; 

502.587.7221; bdeutsch@corradino.com). Any questions on litigation in the past three (3) years or other legal matters should be 

referred to him. 
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P The Jones Payne Group, Inc. 

Architects, Planners, and Information Managers ------------------------
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January 24, 2020 

Ms. Carolyn Messersmith, Chair 
Purchasing Agent 
Broward County Purchasing Division 

RE: Bid PNC2119437P1 
Environmental Planning & Acoustical Consulting Services 
Litigation History 

Dear Ms. Messersmith, 

Please be advised The Jones Payne Group has not been involved in any litigation within the last three 

years. 

Sincerely, 

yne Group, Inc. 

' 



Broward County Board of 
County Commissioners 

Bid PNC2119437P1 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor' s submitta l. If not provided with submittal, the Vendor 
must submit within three business days of County 's request. Vendor may be deemed non-responsive for failure to 
fu lly comply within stated timeframes. 

D There are no material cases for this Vendor; or 

IXI Materia l Case(s) are disclosed below: 

Is this for a: (check type) 

D Pa rent, D Subsidiary, 
or 

If Yes, na me of Pa rent/Subsidiary/Predecessor: 
I I 

D Predecessor Firm? Or No 1K] 
Party 

Case Number, Name, 
and Date Filed 

riddleneck Rd. LLC v. County ot~nondaga, ct al.; Index No. 2013-4387. August 2013 

Name of Court or other 
tribunal 

I NY Superior Court, Onondaga County I 

Type of Case Bankruptcy D Civil (RI Criminal D Administrative/Regulatory � 
Claim or Cause of Action 
and Brief description of 

each Count 
I Sec description at bottom of page. 

Brief description of the 
Subject Matter and Project 

Involved 
I I See description at bottom of page. 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Pending � Settled � Dismissed IB] 

Judgment Vendor's Favor � Judgment Against Vendor D 

If Judgment Against, is Judgment Satisfied? O Yes ONo 
Opposing Counsel 

Name: I Brian T. Sinsabaugh, Esq., Curtin & McJoscph, PC 

Email: I I 
Telephone Number: I 315-815-4221 -l 

Vendor Name: I C & S Engineers, Inc. 

Middle neck Road, LLC v. County of Onondaga, ct al. (NY Sup. Ct., Onondaga Co.; Index No.: 2013-4387): In August 2013 the summons and verified 
complaint in this action was served on C&S. The plaintiff, owner of real property located on West Fayette Street in Syracuse, New York, alleges that 
C&S was negligent in performing design services for and/or overseeing lhc contractor's work on the I larhor Brook Interceptor Sewer project (part of 
the Onondaga Lake Improvement Project work undertaken by CDM/C&S, a Joint Venture, under contract with the County of Onondaga, New York), 
and that that negligence led to various physical damages to the plaintiffs property. Co-defendants in this action include CDM. Brierly Associates. and 
J.J. Lane Construction. Counsel for C&S t11ed a motion for summary judgment, which the court granted in late July 20 18. 
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Broward County Board of Bid PNC211 9437P1 
County Commissioners 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor's submittal. If not provided with submittal, the Vendor 
must submit within three business days of County's request. Vendor may be deemed non-responsive for failure to 
fully comply within stated timeframes. 

D There are no material cases for this Vendor; or 

IX] Material Case(s) are disclosed below: 

Is this for a: (check type) 

D Parent, D Subsidiary, 
or 

If Yes, name of Parent/Subsidiary/Predecessor: 

I 
D Predecessor Firm? Or No [Kl 

Party 
Case Number, Name, 

and Date Filed 
rcadow Valley Contractors Inc. v. C & S Engineers, Inc. ct al.; Inc.Jex No. CV-2011 211; September 201 I 

Name of Court or other 
tribunal 

j Superior Court of Arizona, Apache County 

Type of Case Bankruptcy D Civil IB] Criminal � Administrative/Regulatory D 
Claim or Cause of Action 
and Brief description of 

each Count 
I See description at bollom of page. 

Brief description of the 
Subject Matter and Project 

Involved 
I Sec description at bottom of page. 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Pending � Settled IBI Dismissed D 

Judgment Vendor's Favor � Judgment Against Vendor D 

If Judgment Against, is Judgment Satisfied? OYes ONo 
Opposing Counsel 

Name: I John Randall Jefferies, Fennemore Craig PC 

Email: I 
I 

Telephone Number: I 602-916-5000 

Vendor Name: I C & S Engineers, Inc. 

Meadow Valley Contractors, Inc., v. C & S Engineers, Inc., et al. (Superior Court of Arizona, Apache County: No. CV-201 I 21 ! ): In April 2008, C&S 
entered into an Airport Consulting Services Agreement with the Town of Springerville, Arizona, pursuant lo which C&S agreed to provide to the 
Town airport consulting services. In spring 2009, the Town authorized C&S to perform design services for the rehabilitation of Runway 3-21 al the 
Springerville Municipal Airport. Funding for the project comes in large part from grants awarded to the Town by the Federal Aviation 
Administration and the Stale of Arizona Department of Transportation. C&S completed its services and the Town awarded the contract for the 
project's construction to Meadow Valley Contractors, Inc. ("MVCI"), in April 2010. C&S furn ished construction observation and administration 
services for the project while MVCI performed the rehabilitation wnrk. Construction began in mid-May 2010 and was expected to take sixty days to 
complete. Problems arose on the project when paving operations began, and MVCI was unable to meet the project specifications. MVCI asserted 
that its failure results from a design issue. C&S disputed this assertion, believing that MVCI's means and methods affected the results achieved, and 
ordered MVCI to complete the work. MVCI instead f11ed the referenced lawsuit against C&S in late September 20 11; MVCI also brought suit against 
the Town in February 201 2. Two mediation sessions fa iled to conclude the maller. In the meantime, C&S revised the project documents so that the 
runway could be rehabilitated with the funds remaining available through its grants and local share; the paving specifications were not changed. The 
Town re-bid the project and awarded the contract to a new contractor, which completed the paving project as designed. Motions for partial summary 
judgment was made hy the parties; the Court accepted some of the motions and narrowed the claims that proceeded to trial. Trial was held in 
October 20 17. In August 2018, the parties agreed on a post- trial settlement and a satisfaction or judgment and release was f11cd . The mallcr is now 
closed. 
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor's submittal. If not provided with submittal, the Vendor 
must submit within three business days of County's request. Vendor may be deemed non-responsive for fa ilure to 
fully comply within stated timeframes. 

D There are no material cases for this Vendor; or 

IXI Material Case(s) are disclosed below: 

Is this for a: (check type) 

D Parent, D Subsidiary, 
or 

If Yes, name of Parent/Subsidiary/Predecessor: 

I 
D Predecessor Firm? Or No ill 

Party 
Case Number, Name, 

and Date Filed 
r illage of Johnson City, e t al. v. C&S Engineers, Inc., et al.; Index No. 2011/001832. October 201 1 

Name of Court or other 
tribunal 

j NY Supreme Court, Broome County 

Type of Case Bankruptcy D Civil (R] Criminal D Administrative/Regulat ory D 
Claim or Cause of Action 
and Brief description of 

each Count 
I See description at bottom of page. 

Brief description of the 
Subject Matter and Project 

Involved 
I Sec description at bottom of page. 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Pending Kl Settled � Dismissed D 

Judgment Vendor 's Favor � Judgment Against Vendor D 

If Judgment Against, is Judgment Satisfied? D Yes D No 
Opposing Counsel 

Name: I Kenneth J. Frank, Esq., Corporation Counsel, City of Binghamton 

Email: I 
Telephone Number: I 607-772-7013 l 

Vendor Name: l C & S Engineers, Inc. 

Village of Johnson City, et al. v. C & S Engineers, Inc., et al (New York Supreme Court, Broome County; Index No. 2011/001832): In May 201 1, a 
wall forming part of a secondary wastewater treatment cell at the Binghamton-Johnson City Joint Sewage Treatment Plant in Vestal, New York, 
failed, spilling the cell's contents onto the adjacent ground and into a creek. While no t the designer of the wall, which was constructed in 2006, C&S 
had retained a subconsultant who was responsible for the wall's structural design. In early October 2011 , C&S was served with a summons with 
notice apparently 11led by the City of Binghamton, fo r itself as well as the Village of Johnson City and the Board responsible fo r overseeing the Plant 's 
operations, asserting a claim fo r at least $20 m illion in damages against C&S and ten co-defendants. C&S has answered the complaint and asserted 
numerous defenses and cross-cla ims. Two mediation sessions failed to conclude the matter. Because the matter was not resolved through 
mediation, discovery is ongoing, with depositions of numerous witnesses continuing throughout 2020. 
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SETTLEMENT AGREEMENT AND RELEASE OF CLAIMS 

A. PARTIES 

This Settlement Agreement and Release of Claims (the or this "Agreement") is made by 
and among Meadow Valley Contractors, Inc. ("MVCI") and the Town of Springerville, Arizona 
("Town") (collectively "Plaintiffs"), and Defendant-Counterclaimant C & S Engineers, Inc. ("C 
& S,.)(Plaintiffs and C & S may be referred to herein collectively as the "Settling Parties"). 

B. RECITALS 

1. This matter, entitled Meadow Valley Contractors, Inc. v. C & S Engineers, Inc., 
Maricopa County Superior Court Case No. CV2015-013325, consolidated with Town of 
Springerville v. C & S Engineers, Inc., Maricopa County Superior Court Case No. CV2016-
010243 (the "Lawsuit'1, arises out of a two,.phase construction project at the Springerville 
Municipal Airport identified as Springerville Municipal Airport Runway Rehabilitation 3-21 
Phase IV (Resurfacing) and Springerville Municipal Airport Runway Rehabilitation 3-21 Phase 
V (Resurfacing)(collectively, the "Project"). It is understood and agreed that the term Project 
and the releases set forth herein shall not apply to design services C&S has provided to the Town 
under other contracts or work orders that do not involve the specific design, construction, or 
administrative services provided for the Project. The Lawsuit was tried before a jury in October 
2017 t and verdicts were rendered by the jury from which C & S has appealed to the Arizona 
Court of Appeals. Plaintiffs have filed a Cross-Appeal. 

2. The Settling Parties recognize that this is a settlement of disputed Claims arising 
out of any and all the professional services performed by C & S for the Project and the work of 
MVCI with regard to the Project As used herein, "Claim" or "Claims" refers to any and all 
claims, actions, causes of action, Complaints, Counterclaimst Cross-Complaints, damages, 
demands, liabilities, obligations, debts, liens, fees, costs, and/or warranties, whether known or 
unknown, suspected or unsuspected, which arise from the construction, professional services, or 
work performed by C & S for the Project or MVCI for or in connection with the Project. Claims 
include, but are not necessarily limited to, latent and patent defects, intentional or negligent acts, 
intentional or negligent omissions, misrepresentation, failure to disclose, acts of concealment, 
breach of contract, breach of warranty, economic damages, property damage, diminution in 
value, repair costs, loss of use, attorneys' fees, expert fees, investigative costs, relocation costs, 
and any other actionable omiss.ions, conduct, or damage of every kind and nature whatsoever. 

3. These Recitals are incorporated into the Agreement. 

4. Plaintiffs and C & Swish to resolve and settle any claims arising out of the scope 
of work performed by C & Sat the Project in accordance with the tenns set forth below. 

C. AGREEMENT 

I. Payment to Plaintiffs: In full and final settlement of all Claims which were, have 
been, or could have been brought against C & S in an way connected with or related to the 

Page I of7 
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Project by the Plaintiffs, C & S shall, within seven days of the proper execution of this 
Agreement by duly authorized representatives of Plaintiffs, pay, or cause to be paid, to Plaintiffs 
jointly the total sum of Three Million Eight Hundred Thousand and no 1 00ths Dollars 
($3,800,000.00). In addition, C & S shall dismiss its appeal to the Arizona Court of Appeals. 

2. Payment and Distribution Dates: The payment pursuant to Paragraph C. I ., above, 
shall be made by wire transfer to the Fennemore Craig Trust Account The wire transfer will be 
ordered after receipt of a W-9 signed by the payee and receipt of wire transfer instructions and 
upon notice to C & S, its counsel, Dosek Law Firm, PLLC, and its insurer XL Specialty 
Insurance Company, that the Agreement has been duly executed by Plaintiffs' authorized 
representatives. Plaintiffs' counsel shall be responsible for allocating the payment by and 
between Plaintiffsi C & S shall have no other or further responsibility therefor. 

3. Release and Djscharge 

3.1 For and in consideration of and upon the payment set forth in Paragraph 2, 
Plaintiffs hereby release and forever discharge and acquit C & S, its insurance carriers, including 
XL Specialty Insurance Company, and any parent companies, subsidiaries, and affiliates, together 
with all directors, officers, shareholders, agents, attorneys, employees, servants, predecessors, 
successors, assigns, departments, subdivisions, indemnitees, insurers, heirs, spouses, and personal 
representatives of any of them, from any and all liability, obligations, rights, claims, demands, and 
actions or causes of action of whatsoever kind or character arising out of or related to the Project 
or the Lawsuit, including, but not limited to, repair and remediation costs or claims, and including 
attorneys' fees and costs, and> without limitation, any end all known or unknown Claims which 
have resulted, could have resulted, or may result from the alleged acts or omissions of C & S 
relating co the Project, including all employees, agents, officers, directors and insurers in 
connection with the allegations and claims set forth in, or that could have been set forth in, the 
Complaint and any other pleadings or disclosures filed or served in the Lawsuit. In addition, as 
further consideration for this Agreement, within five days of receipt by Plaintiffs of the payment 
set forth in Paragraph 2, Plaintiffs and their counsel shall file a notice of withdrawal for the 
••complaint" which was filed on behalf of Plaintiffs against C & S with the Arizona Board of 
Technical Registration. 

3.2 For and in consideration of this Agreement, C&S hereby releases and 
forever discharges and acquits MVCI and the Town, and any parent companies, subsidiaries, and 
affiliates, together with all directors, officers, shareholders, agents, attorneys, employees, servants, 
predecessors, successors, assigns, departments, subdivisions, indemnitees, insurers, heirs, spouses, 
and personal representatives of any of them, from any and aU liability, obJigations, rights, claims, 
demands, and actions or causes of action of whatsoever kind or character arising out of or related 
to the Project or the Lawsuit, including, but not limited to, repair and remediation costs or claims, 
and including attorneys' fees and costs, and, without limitation, any and all known or unknown 
Claims which have resulted, could have resulted, or may result from the alleged acts of or 
omissions of MVCI or the Town, including all employees, agents, officers, directors and insurers 
in connection with the allegations and claims set forth in, or that could have been set forth in, 
C&S's Counterclaim against MVCI and any other pleadings or disclosures filed or served in the 
Lawsuit. 
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3.3 The Settling Parties each acknowledge and agree that the Releases and 
Discharges set forth above are intended to be general releases as pertain to the Project. The 
Settling Parties expressly waive all Claims for damages which may exist, but of which they do not 
know or suspect to exist, whether through ignorance, oversight, error, negligence, or otherwise, 
and which, if known, would materially affect their decision to enter into this Agreement. The 
Settling Parties agree that they will bear their own attorneys• fees and costs. It is understood and 
agreed by the Settling Parties that the settlement is a compromise of disputed Claims, and that the 
payment and other obligations under this Agreement are not to be construed in any way as an 
admission of liability on the part ofC & S. 

3.4 These Releases shall be full, binding, and complete settlements among the 
Settling Parties and their heirs, assigns, and successors regarding the Project. 

4. Warranty of Capacity to Execute Agreement: The Settling Parties warrant that they 
have standing and are duly authorized to release their respective Claims that are the subject of this 
Agreement. 

S. Attorneys' Fees and Costs: The Settling Parties shall bear as among them their 
own costs, attorneys' fees, and other expenses incurred in connection with the Lawsuit and 
arising out of the Claims set forth therein. 

6. Dismissal with Prejudice: Upon execution of this Agreement by the Settling 
Parties and receipt of the payment pursuant to Paragraph C. I., above, Plaintiffs shall file a 
Satisfaction of Judgment in the Lawsuit and the Parties shall each dismiss their respective 
pending appeals with prejudice, each side to bear their own attorneys' fees and costs. 

7. No Admission of Liability: The Settling Parties understand that the amount of 
this settlement is a compromise of disputed Claims recited above. Furthennore, Plaintiffs agree 
and understand that C & S expressly denies all allegations of liability, and has agreed to resolve 
this matter solely for the purpose of compromising and settling the Lawsuit and its ongoing 
expense. Such compromise and settlement does not constitute an admission of the truth or 
validity of the matters in controversy by Plaintiffs or C & S, nor shall it be construed as such. 

8. No Prior or Future Assignments: The Settling Parties represent and warrant that 
they are the holders of their respective Claims hereby released, and that such Claims have not 
been, nor will they be in the future, assigned, transferred, or hypothecated, whether voluntarily or 
involuntarily, by subrogation, operation of law or otherwise, to any other individual or entity. 

9. Entire Agreement: This Agreement contains the entire agreement and 
understanding among the Settling Parties concerning its subject matter and integrates and 
supersedes all other agreements of any kind relating to that subject matter, and the Settling 
Parties agree that the terms of this Agreement are contractual and not a mere recital. The 
Settling Parties warrant that: (I) no promise or inducement has been offered to them except as 
set forth herein; and (2) this Agreement is executed without reliance upon any statement or 
representation by the parties released, or their representatives, concerning the nature and extent 
of injuries and/or damages and/or legal liability therefor. This Agreement can be amended only 
by a writing signed by all of the Settling Parties. 
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I 0. Complete Defense: This Agreement may be asserted as a complete defense to 
any claim, action, or proceeding that may be brought relating to any released Claims as set forth 
above as a basis for abatement of, or injunction against, such an action, claim, or proceeding. 

11. Enforceability: If any legal action or other proceeding is brought for enforcement 
of this Agreement, or for a declaration of rights and duties hereunder, or because of an alleged 
dispute, breach, default, or misrepresentation in connection with any provision of this 
Agreement. then the successful or prevailing party shall be entitled to recover reasonable 
attorneys' fees and costs incurred in connection with the action or proceeding, in addition to any 
other relief to which the party or parties may be entitled. 

12. Successors and Assigns: This Agreement shall be binding upon and inure to the 
benefit of the Settling Parties and their respective successors and assigns. MVCI may assign the 
right to receive payment under this Agreement to any parent company that owns, directly or 
indirectly, all of the equity interests in MVCI. 

13. Benefit of Counsel: The Settling Parties warrant that they have read the entire 
Agreement, understand its terms, and, in addition, have received independent legal advice from 
counsel to the extent they consider it warranted as to the advisability of executing this 
Agreement and with respect to all matters contained herein. 

14. Joint Product: This Agreement is the product of bargained for, arm's length 
negotiations among the Settling Parties a1nd their counsel in good faith and without collusion, and 
shall not be construed for or against any Settling Party or its representativc(s). 

1 S. Arizona Law: This Agreement has been negotiated in the State of Arizona, and 
shall be construed according to the laws of the State of Arizona. Jurisdiction over any dispute as 
to the terms of, or the execution of the provisions of, this Agreement shall reside exclusively in 
the Maricopa County Superior Court of the State of Arizona. 

16. Severability: If any provision of this Agreement is held to be invalid or 
unenforceable, all of the remaining provisions shall nevertheless continue in full force and effect. 

IN WITNESS OF THEIR AGREEMENT TO THE FOREGOING TERMS, THE 
PARTIES HA VE EXECUTED THIS AGREEMENT AS INDICATED BELOW. 

Dated: ________ _ Meadow Valley Contractors, Inc. 

By: -------------

Name: ----------------
Its: -----------------

p
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State of --
Countyof ___ _ 

Subscribed and sworn to before me this __ day of ______ , 2018, by 

{Seal and Expiration Date) 

Notary Public 

(signatures continued on next page) 
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---------
----------

Town of Springerville, Arizona Dated: -------
By: ---------
Name: 

I ts: 

State of ------
County of ____ _ 

Subscribed and sworn to before me this ___ day of _____ • 20 Is. 
by _________ _ 

(Seal and Expiration Date) 

Notary Public 
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Dated: B/115 J 1s 
By: .......,;l~~!:!:1'!:....e~-

Name: -l~,..,._, k). 7'a.,),,,,,~ 
Its: ~ .::-Su)tc{[ 

State of I.J&v '/pr:f, 

County of 011<1>1 c! ~ _. 

Subscribed and sworn to before me this /5 l!:i day of Ally vrJ-- , 2018 
by Jc~H 0.Toh,bt, 

(Seal and Expiration Date) 

El l EN T. la!!E~~E 
NOTARY PU;.UC. Sld1i! of Neri York 

Ononc!Jga County, No. 4e06570 Notary Public ✓ C~•,r;,,;,o; 1 1 Ex;, res J!:ne 30, -~.2. 
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10. Complete Defense: This Agreement may be asserted as a complete defense to 

any claim, action, or proceeding that may be brought relating to any released Claims as set forth 

above as a basis for abatement of, or injunction against, such an action, claim, or proceeding. 

11, Enforccabilhy: If any legal action or other proceeding is brought for enforcement 

of this Agreement, or for a declaration of rights and duties hereunder, or because of an alleged 

dispute. breach, default, or misrepresentation in connection with any provision of this 

Agreement. then the successful or prevailing party shall be entitled to recover reasonable 

attorneys• fees and costs incurred in connection with the action or proceeding. in addition to any 

other relief to which the porty or parties may be entitled. 

12. Successors and Assigns: This Agreement shall be binding upon and inure to the 

benefit of the Settling Parties and their respective successors and assisns. MVCI may assign the 

right to receive payment under this Agreement to any parent company that owns, directly or 

indirectly, all of the equity interests in MVCI. 

13. Benefit of Counsel: The Sctlling Parties wal'J'Bnt that they have rcod the entire 

Agreement, understand its terms, and, in addition, have received independent legal advice from 

counsel to the extent they consider it warranted as to the advisability of executing this 

Agreement and with.respect to all matters contained herein. 

14. Joint Product: This Agreement is the product of bargained for, ann's length 

negotiations among the Settling Parties and their counsel in good faith and without collusion, and 

shall ,not be construed for or .against any Settling Party or its reprcscntative(s). 

I S. Arizona yw: This Agreement has been negotiated in the State of Arizona, and 

shall be construed according to the laws of the State of Arizona. Jurisdiction over any dispute as 

to the terms of, or the execution of the provisions of. this Agreement shall reside exclusively in 

the Maricopa County Superior Court of the Smte of Arizona. 

16. Seycrabi!ity: If any provision of this Agreement is held to be invalid or 

unenforccable,~all of the remaining.provisions shall nevertheless continue in full force and effect 

IN WITNESS OF THEIR AGREEMENT TO THE FOREGOING TERMS, THE 

PARTIES RA VE EXECUTED THIS AGREEMENT AS INDICATED BELOW. 

Dated: August 14, 2018 Meadow Valley Contractors, Inc. 

By: _;J._~-'---'-----
Name: WaLTCn Bonham 

Its: Executive Director 
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State 9f TEXAS 

Co~JY of TARRANT 

.. •·;,· Subscnl>cd and """m lo bcli,ro me this ft:: day of ~ l,Q"t: , 2018, by 

\~AJ'Yffi~ 
{Seal and Expiration Date) ~.,u;l /\)J'\ 0 q\, 

Notary Public ._ 

(signatures continued on next page) 

,i}J-
t ,,Jf 1i1i 

~--. fk-

':t 
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Dated: Town of Springerville, Arizona 

By:~ 

Name: 67b.K ?Jts. £ 

IL'i! ,?f/,,a_ 

Statcof f2ttf',tL, 
County of (lp.u11< r 

Subscribed and sworn to before me this / A/ /!J day of al(Jlllr/. 2018, 
by {ffr ve; ti.k si: " 
(Seal and Expiration Date) 

/Notary Public 
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STATE OF NEW YORK 
SUPREME COURT COUNTY OF ONONDAGA 

MIDDLENECK ROAD, LLC, 

Plaintiff, 
-vs-

THE COUNTY OF ONONDAGA; ONONDAGA 
COUNTY DEPARTMENT OF WATER 
ENVIRONMENT PROTECTION; C&S 
COMPANIES; CDM SMITH AND MCKEE; 
BRIERLEY ASSOCIATES; JOSEPH J. LANE 
CONSTRUCTION, INC., 

Defendants. 

Index No. 2013/4387 
RJI No. 33-14-0420 
Hon. Gregory R. Gilbert 

NOTICE OF ENTRY 

j PLEASE TAKE NOTICE, that the within is a true copy of an Order duly entered in the office of 
0.. 

~ .:i the Clerk of the within named Court on September 11, 2018. 
µ., 

'>5 
>­
Ct.) 
z 
0 
0 DATED: September 24, 2018 u 
0 ..., ..., 
Ct.) 
f-­
"' 8 

TO: BRIANT. SINSABAUGH, ESQ. 
Attorneys for the Plaintiff 
Office and Post Office Address 
Curtin & DeJoseph, PC 
42 Albany Street 
Cazenovia, New York 13035 
Telephone: (315) 815-4221 

C~S:ELLO, ~OOfEY & FEARON, PLLC 
j/i ' ' / /1 I l /' ,"---/ i 

J//11/ ! '~ 
r · 11 V i /-...._ 1 J ": ) '\. / 

~EGAN E. GRIMSLEY y 
Attorneys for the Defendants, 

The County of Onondaga and Onondaga 
County Department of Water Environment 
Protection 

Office and Post Office Address 
5701 West Genesee Street 
Camillus, New York 13031 
Telephone: (315) 422-1152 

p. 295



MICHAEL DAMIA, ESQ. 
Attorneys for the Defendant, 

C&S Companies 
Office and Post Office Address 
Harter, Secrest & Emery 
1600 Bausch & Lomb Place 
Rochester, New York 14604 
Telephone: (585) 231-1168 

MICHAEL J. VARDARO, ESQ. 
Attorneys for Defendant, 

COM Smith and McKee 
Office and Post Office Address 
801 Second Ave 
New York, New York 10017 
Telephone: (212) 682-6800 

EDWARD J. SHEATS, ESQ. 
Attorneys for Defendant, 

Brierley Associates 
Office and Post Office Address 
Sheats & Bailey, PLLC 
609 Vine Street 
PO Box586 
Liverpool, New York 13088 
Telephone: (315) 676-7314 

JOHN PFEIFER, ESQ. 
Attorneys for Defendant, 

Joseph J. Lane Construction, Inc. 
Office and Post Office Address 
Law Offices of Theresa J. Puleo 
301 Plainfield Rd., Suite 210 
Syracuse, New York 13212 
Telephone: (315) 424-7209 
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At a Motion Term of the Supreme Court held in 
and for the County of Onondaga at the 
Courthouse, Syracuse, New York on the 26th day 
of July, 2018. 

PRESENT: HON. GREGORY R. GILBERT 
Justice of the Supreme Court 

STATE OF NEW YORK 
SUPREME COURT COUNTY OF ONONDAGA 

MIDDLENECK ROAD, LLC, Index No. 2013/4387 
RJI No. 33-14-0420 

Plaintiff, Hon. Gregory R. Gilbert 

-vs-
ORDER 

THE COUNTY OF ONONDAGA; ONONDAGA 
COUNTY DEPARTMENT OF WATER 
ENVIRONMENT PROTECTION; C&S CO1\t1PANIES; 
CDM SMITH AND MCKEE; BRIERLEY 
ASSOCIATES; JOSEPH J. LANE CONSTRUCTION, 
INC., 

'Defendants. 

The Defendants, The County of Onondaga and Onondaga County Department of Water 

Enviromnent Protect.ion (collectively the "County'"); C&S Companies; CDM Smith and McKee; and 

Brierley Associates; having moved this Comi for various relief including summary judgment and 

indemnification, and the motions having regularly come on to be heard, 

NOW, upon reading and filing the Notice of Motion and Affidavit of Megan E. Grimsley, Esq., 

sworn to the 23 rd day of April, 2018, and the exhibits annexed thereto, with proof of due service thereof, in 

support of the County's motion for summary judgment dismissing the complaint and all cross-claims 

against the County and for an order of indemnification against co-defendants Joseph J. Lane Construction, 
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Inc., CDM Smith and McKee and C&S Companies; the Answering Affidavits of Maureen G. Fatcheric, 

Esq., sworn to the 18th day of July, 2018, with proof of due service thereof, in opposition to the motions of 

co-defendants CDM Smith and McKee, Brierley Associates, and C&S Companies; and Reply Affirmation 

of Maureen G. Fatcheric, Esq., dated July 23, 2018 in further support of the County's motion; and 

NOW, upon reading and filing the Notice of Motion and Affirmation of Michael Damia, Esq., 

dated the 7th day of May, 2018, · and the exI1ibits annexed thereto, vrith proof of due service thereof, in 

support of defendant C&S Companies' motion for summary judgment dismissing the complaint and all 

cross-claims against C&S Companies, and for an order of indemnification against co-defendant Joseph J. 

Lane Construction, Inc.; and Affirmation of Michael Damia, Esq., dated the 17th day of July, 2018 in 

opposition to the County's motion; and 

NOW, upon reading and filing the Notice of Motion and Affirmation of Elissa Rossi, Esq., dated 

the 27th day of April, 2018, and the exhibits annexed thereto, with proof of due service thereof, in support 

of defendant CDM Smith & McKee's motion for summary judgment dismissing the complaint and all 

cross-claims against CDM Smith & McKee, and for an order of indemnification against co-defendant 

Joseph J. Lane Construction, Inc.; and Reply Affirmation of Michael J. Vardaro, Esq., in further support 

of:CDiv1 Smitl-1 & }AcKee's motion.;--and 

NOW, upon reading and filing the Notice of Motion and Affidavit of A.J. McGinn, Esq., sworn to 

on the 25th day of April, 2018, and the exhibits annexed thereto, with proof of due service thereof, in 

support of defendant Brierley Associates' motion for summary judgment dismissing the complaint and 

all cross-claims against Brierley Associates; and the Affidavit of Edward J. Sheats, Esq., in further support 

of defendant Brierley Associates' motion and in response to opposition submitted by other defendants; 

and 

2 
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NOW, upon reading and filing the Affirmation of John P. Pfeifer, Esq., dated the 19th day of July, 

2018, with exhibits annexed thereto, with proof of due service thereof, on behalf of defendant Joseph J. 

Lane Construction, Inc. and in opposition to the motions of defendants the County, C&S Companies, 

CDM Smith and McKee and Brierley Associates; and 

NOW, upon reading and filing the Affidavits of Brian T. Sinsabaugh, Esq., sworn to on the 18th 

day of July, 2018, with exhibits.anµexed thereto, with proof of due service thereof, on behalf of Plaintiff 

and in opposition to the motions of the County, C&S Companies, CDM Smith & McKee and Brierley 

Associates; the Affidavits of Fred Pouratian, sworn to the 16th day of July, 2018, with exhibits annexed 

thereto, with proof of due service thereof, in opposition to the motions of the County, C&S Companies, 

CDM Smith and McKee and Brierley Associates, and due deliberation having been had, and the Court 

having rendered a decision from the bench on July 26, 2018, a copy of which is attached hereto, it is 

hereby 

ORDERED that the County's motion is GRANTED in part and DENIED in part; inasmuch as it 

lS 

ORDERED that the County's motion for summary judgment to dismiss the Plaintiffs complaint 

is DE,N~ED ir1 part,-ba-~ed upon.one-iss-ue.,-that;,be1ng .\~-1heth.er the ... ,?Jorl~:":contracteG.-out to Joseph J. Lane 

Construction, Inc. was inherently dangerous and if so, whether the County knew or should have known 

that such work was inherently dangerous, such that the County possessed a non-delegable duty to the 

Plaintiff and may therefore be held vicariously liable to the Plaintiff for the negligence of Joseph J. Lane 

Construction, Inc.; and it is further 

ORDERED that the County's motion for summary judgment to dismiss all cross-claims asserted 

against the County is GRANTED; and it is further 

3 
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ORDERED that the County's motion for contractual indemnification against Joseph J. Lane 

Construction, Inc. is GRANTED conditioned upon a finding of negligence against Joseph J. Lane 

Construction, Inc.; and it is further 

ORDERED that the County's motion for common law indemnification against Joseph J. Lane 

Construction, Inc. is GRANTED conditioned upon a finding of negligence against Joseph J. Lane 

Construction; Inc.; and it is further 

ORDERED that the County's motion for contractual indemnification against CDM Smith and 

McKee and/or C&S Companies is DENIED; and it is further 

ORDERED that the County's motion for common law indemnification against CDM Smith and 

McKee and/or C&S Companies is DENIED; and it is further 

ORDERED that Brierley Associates' motion for summary judgment dismissing the complaint 

and all cross-claims against Brierley Associates is GRANTED in full; and it is further 

ORDERED that CDM Smith and McKee's motion for summary judgment dismissing the 

complaint and all cross-claims against CDM Smith and McKee is GRANTED in full, and it is further 

ORDERED that CDM Smith and McKee's motion for contractual indemnification against 

Joseph J. Lane Construction, Inc.; and it is further 

ORDERED that C&S Companies' motion for summary judgment dismissing the complaint and 

all cross-claims against C&S Companies is GRANTED in full, and it is further 

4 
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ORDERED that C&S Companies' motion for contractual indemnification against Joseph J. Lane 

Construction, Inc. is GRANTED conditioned upon a finding of negligence against Joseph J. Lane 

Construction, Inc. . ~) 

DATED:~~ Y1 U,tJ 

,. 
~(L~ 

Hon. Gregory R. Gilbert 
I 

ENTER: -4r~~, -,,.J· 
Justice of the Supreme Court 
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STATE OF NEW YORK 
COUNTY OF ONONDAGA SUPREME COURT 
------------------------------------------------------------
MIDDLENECK ROAD, LLC, 

Plaintiff, 
- against -

THE COUNTY OF ONONDAGA AND ONONDAGA COUNTY DEPARTMENT OF 
WATER ENVIRONMENT PROTECTION, C&S COMPANIES, CDM SMITH AND 
MCKEE, BRIERLY ASSOCIATES, AND JOSEPH J. LANE CONSTRUCTION, 
INC., 

Defendants. 

INDEX #2013-4387 
RJI #33-14-0420 

------------------------------------------------------------
Motion Decision. 
July 26, 2018 

Onondaga County Courthouse 
401 Montgomery Street 
Syracuse, NY 13202 

BEFORE: 

HONORABLE GREGORY R. GILBERT, 
SUPREME COURT JUSTICE 

APPEARANCES: 

CURTIN.LAW FIRM 
42 Albany Street 
Cazenovia, New York 13035 
BY: BRIAN SINSABAUGH, ESQ. 

Attorney for Plaintiffs 

COSTELLO, COONEY & FEARON, PLLC 
5701 West Genesee Street 
Camillus, New York 13031 
BY: MAUREEN FATCHERIC, ESQ. 

Attorney for Dft Onondaga County 

HARTER, SECREST & EMERY 
1600 Bausch & Lomb Place 
Rochester, NY 14604 
BY: MICHAEL DAMIA, ESQ. 

Attorney for Oft C&S 

JAMIE L. PACHECO, RMR, SENIOR COURT REPORTER 
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2 

ZETLIN & DECHIARA, LLP 
801 Second Ave. 
New York, New York 10017 

~'-----f:B¥-: RAMSEN YOUASH, ESQ. 
Attorney for Dft COM Smith & McKee 

SHEATS & BAILEY, PLLC 
9650 Brewerton Road 
Brewerton, New York 13029 
BY: EDWARD J. SHEATS, ESQ. 

DIANA PLUE, ESQ. 
Attorneys for Oft Brierly 

LAW OFFICES OF THERESA J. PULEO 
301 Plainfield Road 
Syracuse, New York 13212 
BY: 'JOHN F. PFEIFER, ESQ. 

Attorney for Dft Joseph Lane 

JAMIE L. PACHECO, RMR, SENIOR COURT REPORTER 
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3 County of Onondaga, Middleneck v. .. 

THE CLERK: Middleneck versus County of 

Onondaga. Please state your appearances and who you 

are representing. 

MR. SINSABAUGH: Brian Sinsabaugh on behalf of 

plaintiff. 

MR. DAMIA: Michael Damia, Harter, Secret & 

Emery, on behalf of C&S Companies. 

MS. FATCHERIC: Maureen Fatcheric from 

Costello, Cooney and Fearon on behalf of the County 

of Onondaga and Onondaga Water Department. 

MR. SHEATS: Good morning, your Honor. Ed 

Sheats and Diana Plue from Sheats and Bailey for the 

defendant Brierly Associates. 

MR. YOUASH: Ramsen Youash from Zetlin and 

DeChiara, on behalf of COM Smith and McKee. 

MR. PFEIFER: John Pfeifer from the Law Offices 

of Theresa J. Puleo on behalf of defendant Joseph J. 

Lane Construction. 

THE COURT: Bear with me here because I have 

really taken a lot of time on this. 

This case involves a sewer project by the 

County, contracted to Lane for construction. COM, 

with C&S, as a joint venture, acted as engineers and 

as construction management. Brierly contracted with 

the COM Joint Venture to provide a survey and monitor 

JAMIE L. PACHECO, RMR, SENIOR COURT REPORTER 
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4 Middleneck v. County of Onondaga . 

subsurface conditions. All of these defendants, 

except Lane, have filed motions for summary judgment 

against the complainant and to dismiss all 

counterclaims. Also, CDM, C&S and the County seek 

indemnification from Lane. 

We will take the County motion first. 

Plaintiff's claims against the County amount to 

negligent selection and supervision of Lane. There 

is a further claim that the County Superintendent at 

the site, Mr. Tokaryk, was actually absent at the 

·time Lane is alleged to have excavated and left a 

portion of the foundation and footers for plaintiff's 

building inadequately supported. 

Plaintiff has submitted no proof on the motion 

that the County knew or should have known that Lane 

was incompetent, nor has proof been presented that 

the County was aware that Lane had proceeded in the 

fashion described. 

As to a somewhat separate claim involving 

plaintiff's parking lot, there has been no factual 

basis-for the assertion of liability that has been 

made that is seen as applying to the County. 

Liability as to the County may not be properly 

asserted on these facts under Niagara Mohawk Power 

Corp. v. Ferraro, 299 AD2d 910 (Fourth Department 

JAMIE L. PACHECO, RMR, SENIOR COURT REPORTER 

p. 305



5 Middleneck v. County of Onondaga , 
' . 

1 2002), and Farnsworth v. Brookside Construction 

2 Company, Inc., 31 AD3d 1149 (Fourth Department 2006). 

3 Giving plaintiff the benefit of all of the 

4 papers submitted, and the evidence and inferences 

5 arising therefrom, being viewed in a light most 

6 favorable to the plaintiff, as required under Haymon 

7 v. Pettit, 9 NY3d 324, (2007), and Fundamental 

8 Portfolio Advisors, Inc. v. Tocqueville Asset 

9 is left is a Management, LP, 7 NY3d 96, (2006), what 

10 knew or question of fact as to whether the County 

11 should have known that the work being contracted out 

12 that the County possessed was inherently dangerous so 

13 v. Beta a non-delegable duty to plaintiff under Klein 

14 and I, LLC, 10 AD3d 509 (First Department 2004), 

15 6078 Ehrenberg v. Regier, 214 NY Miscellaneous Lexis 

16 regard (Supreme Court New York County 2014). Without 

17 to active negligence, summary judgment dismissing the 

18 narrow complaint is respectfully denied on only that 

19 basis. 

20 and This brings us to the County/Lane contract 

21 It is well indemnification of the County by Lane. 

22 settled the claim is dependent on the specific 

23 the case language of the contract. See, for example, 

24 Center, 66 Bellefleur v. Newark Beth Israel Medical 

25 AD3d 807 (Second Department 2009). Section I-4.06 of 

JAMIE L. PACHECO, RMR, SENIOR COURT.REPORTER 
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Middleneck v. County 'of OrioBdaQ~. 6 

the contract provides for the County's indemnity as 

to any claim or cause of action asserted as a result 

of Lane~s claimed negligence. 

Lane raises an objection to indemnification 

under General Obligations Law 5-322.1 (sub 1) as to 

that part of the indemnification clause that provides 

for Lane to indemnify the County by reason of a joint 

act of Lane and the County. That part of the clause 

is not implicated where liability to the County is 

based on a non-delegable duty, as has been asserted 

by Lane on this motion, and there is no basis for 

liability for active negligence, as seen in Ortiz v. 

· Fifth Avenue Building Associates, 251 AD2d 200 (First 

Department 1998). The clause does not require Lane 

to indemnify the County for any act of negligence by 

the County. See Brooks v. Judlau Contractors, Inc., 

11 NY3d 204 (2008), holding that an indemnity clause 

was not invalid as to non-delegable duty nor does the 

GOL prohibit partial indemnification in cases of 

joint liability. 

Also, GOL 5-322.1 (sub 1) does not apply, given 

Article 10 of the contract that the agreement is to 

be valid and enforced to the fullest extent of the 

law. See Divens v. Finger Lakes Gaming and Racing 

Association, Inc., LP, 151 AD3d 1640 (Fourth 
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7 Middleneck v. County of Onondag~, 

Department 2017). 

For all of these reasons, the County's motion 

to have Lane indemnify it as to plaintiff's claims is 

granted conditioned on a finding of liability on 

Lane's part upon the trial of this matter. 

The County motion for indemnification from CDM 

and C&S is deferred for the moment and we will get 

back with that shortly. 

Summary judgment is also granted dismissing all 

cross-claims asserted against the County. 

Next, we will address motion by Brierley. No 

particular fault is ascribed to Brierley in this 

matter. What the record shows is that Brierley was 

contracted to report on subsoil conditions and to 

provide monitoring of any movement of the buildings, 

which is what it did. There is no basis for 

liability that the Court can see under Espinal v. 

Melville Snow Contractors, Inc., 98 NY2d 136 (2002). 

The motion by Brierley for summary judgment 

dismissing the complaint and all cross-claims is 

granted in its entirety. 

The motions of CDM and C&S are taken jointly. 

As to the complaint, the Espinal line of cases has 

application. CDM and C&S did not launch a force or 

instrument of harm causing injury under the facts 
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8 Middleneck v. County of Onondag~, 

presented here. There is no liability under Espinal, 

as seen in 87 Chambers, LLC v. Reade, LLC, 122 AD3d 

540 (First Department 2014), American Security 

Insurance Company v. Church of God of Saint Albans, 

131 AD3d 903 (Second Department 2015), 492 Kings 

Realty, LLC v. 506 Kings LLC, 105 AD3d 991 (Second 

Department 2013), or Travelers Indemnity Company v. 

Zeff Design, 60 AD3d 453 (First Department 2009). 

The motions for summary judgment by CDM and by 

C&S to dismiss the complaint and cross-claims are 

respectfully granted in their entirety. 

This brings us lastly to indemnification issues 

as to CDM and C&S concerning the County and Lane .. 

As to the County motion, the indemnification 

clause is for loss or expense that may arise by 

reason of liability based on the negligence of CDM or 

C&S. The County motion in this regard is therefore 

respectfully denied. 

As to Lane, the clause at issue does not 

require, as suggested by Lane, a finding of its 

liability, and Section 1-4.06 of the contract does 

allow for indemnification of the County's 

representatives with the CDM/C&S contract identifying 

CDM and C&S as professional engineering 

representatives of the County. Further, Section 

JAMIE L. PACHECO, RMR, SENIOR COURT REPORTER 
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9 
. ' 

Middleneck v. County of Onbndaga . ' 

1 P-010 of the Lane contract specifies that CDM/C&S are 

2 indemnified and held harmless under Section 1-4.06. 

3 The motion is respectfully granted conditioned on a 

4 finding of negligence on the part of Lane upon the 

5 trial of this matter. 

6 And I would ask Counsel for the County to 

7 

8 

please submit an order with 

decision to be attached, on 

a copy 

notice 

of the bench 

to everyone. 

9 

10 

So, again, thank you for your respective 

arguments. I appreciate it greatly. Have a good 

11 day. 

12 * * * 

13 

14 
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16 

17 

CERTIFICATE: I do hereby certify that I am a Senior Court 

Reporter.with the Fifth Judicial District; that I attended 

and reported the above-entitled proceeding; that I have 

compared the foregoing with my original minutes and that it 

is a true and accurate transcript thereof and of all the 

18 

19 

20 

21 

22 

proceedings had therein. 

____ {-./ ~­

Pacheco //~_3 }-({j 

23 

24 
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STATE OF NEW YORK 
SUPREME COURT 

MIDDLENECK ROAD, L

COUNTY 

LC, 

OF ONONDAGA 

Plain tiff ( s), 

Index No. 2013-4387 
RJI No. 33-14-0420 

-vs- AFFIDAVIT OF SERVICE 

THE COUNTY OF ONONDAGA, ONONDAGA 
COUNTY DEPARTMENT OF WATER 
ENVIRONMENT PROTECTION, C&S COMPANIES, 
CDM SMITH AND MCKEE, BRIERLEY 
ASSOCIATES and JOSEPH J. LANE 
CONSTRUCTION, INC., 

Defendant(s). 

ST ATE OF NEW YORK 
COUNTY OF ONONDAGA ss.: 

The undersigned, being duly sworn, says: I am not a party to the action, am over 18 years of age 

and reside at Central Square, New York. 

On September 24, 2018, I served the annexed Order with Notice of Entry 

~ Service By Mail 

by depositing a true copy thereof enclosed in a post-paid envelope, in an official depository under 

the exclusive care and custody of the U.S. Postal Service in Syracuse, New York, addressed to 

each of the following at the last known address set forth: Brian T. Sinsabaugh, Esq., Curtin & 

DeJoseph, PC, 42 Albany Street, Cazenovia, NY 13035; Michael Damia, Esq., Harter, 
Secrest & Emery, 1600 Bausch & Lomb Place, Rochester, NY 14604; Michael J. Vardaro, 
Esq., Zetlin & DeChiara, LLP, 801 Second Ave, New York, NY 10017; Edward J. Sheats, 
Esq., Sheats & Bailey, PLLC, 609 Vine Street, Liverpool, NY 13088; John Pfeifer, Esq., Law 
Office of Theresa J. Puleo, 301 Plainfield Rd., Suite 210, Syracuse, NY 13212 

~ Service by Electronic Means by transmitting the papers by email to the following: 

Michael J. Vardaro, Esq. - mvardaro@zdlaw.com 

PATRICIA A. MARTIN 

JENNIFER L. GANNON 
NOTARY PUBLIC, State of New York 

Qualified in Onondaga Co., No. 01GA500{9e 
My Commission Expires February 8, 20+, 
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LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor's submittal. I f not provided with submittal, the Vendor 
must submi t within three business days of County's request. Vendor mey be deemed non-responsive for failure to 
fully comply within stated tlmef rames. 

0 There-are no material cases for t his Vendor; o f 

KJ M aterial Case(s) are disclosed below: 

Is this for a: (~heck- type) If Yes, name of Parer1;/Subsidiary/Predecessor: 

0Parent , O subsidiary, I 
or 

0 f (edecessor Firm ? OrNo@ 

Party 
Case Nun1ber, Name, 1eiv,i S f-11-cv-424 The Ne,ghborhaod Assoc. Inc., Great Bay Condomlniuro Owners 

and Date Filed A« nc. vs. MIiier L""0 et al. Julv 22 2012 
Name ofCourtor other I superior Court of the Virgi n Islands Division of St. Thomas andSt. Croi~ 
t r ibum,1 

Type of Case Bankruptcy 0 CiVil Ii] Criminal 0 Administrative/Regu latory � 
Claim or c ause of Action fl.1 .... - lr- .--• ...i__,.1-- - r .... - .. ...... n l ·~~,,~,. "···anty of professio nal 
and Brief description of I &arv,ca<, brQ~ch of impli Qd warranty of habit.:abiltty, brQach of non-dalQaabla duty. 

each Count of care. 

Brief description of the I i,eled,ve aes,gn plans lo, !!lag r; al R,lz !'.'.arllon Oestlnat,on Club. Subject Matter and Project 
Involved 

Disposition of Case Pending D Settled (!I Dismissed D 

(Attach copy of any 
Judgment Vendors Favor 0 Judgment Against Vendor G) 

applicable Judgment, 
Settlement Agreement ~nd 

If Judgment Against, is Judgment Satisfled? 0Yes li]No of II,«----• \ 
Opposing Co,msel Nawe: J James Derr 

£mail: I jderrlaw@gmail.com 

Telephone Number: I 340-244-25% 

Vandor Name: I M 11 ler Legg 

Is this for a: (check: type) If Yes, name of Parent/Subsidiary/Predecessor: 

� Parent, � subsidiary, I 
or 

0 Predecessor Firm? OrNo @ 

Party 
Case Number, Name, I ~~~!CA012963 Healthc.i,e District of Palm Bexh Co. vs. MAier Legg & Assoc. Inc. August 

and Date Flied 
Name of Court or other 11:'.lrcuiL Cou(1 or Palm Beach County 
vlbunal 

Type or case BankruptcY 0 Ctvll Ii] Cri minal � Administ rat ive/Regulatory 0 
Claim or Cause of Action 
and Brief description of I Breach of contract 

each Count 
Brief descnplion of the l Notice of c la,m for design and CO(lstructlon aet ecrs related to peri meter road of Subject Matter and Project 

Involved Lakeside M edical Facility. 

Disposi tion of c ase Pending @ Setllcd � Dismissed 0 

(Attach copy of any 
Judgment Vendor's Favor 0 Judgment Against Vendor D 

applicable Judgment, 
Settlement Agreement and 

If Judgment Against , i_s Judgment Satisfied? O Yes O No ~ of•· \ 

Opposing Coun~el Na/\'11!: I John A. Hockin 

Emall: I jhockin@cikllnlubla .com 

Telephone Number: I 561-832-5900 

Vendor Name: l MIiier Legg 
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D There are no material cases for this Vendor; or 

[] Material Case(s) are disclosed below: 

Is this for a: (check type) If Yes, name of Parent/Subsidiary/Predecessor: 

� Parent, � subsidiary, I 
or 

� Predecessor Firm? Or No Ii] 
Party 

Case Number, Name, I city of Lauderdale lakes vs. Miller Legg, Broward Co. 13-05653, March 1, 2013 
and Date Filed 

Name of Court or other I Broward County 
tribunal, 

Type. of Case Bankruptcy D Civil Ji] Criminal D Administrative/Regulatory D 
Claim or Cause of Action 
and Brief description of I Alleged breach of contract 

each Count 
Brief description of the 

Subject Matter and Project 
Involved 

( Neg11gent ues1gn ano inaemnmcation ror a peaestnan onage, greenway 
-and trail along a canal. 

Disposition of Case Pending � Settled [!) Dismissed D 

(Attach copy of any 
Judgment Vendor's Favor 0 Judgment Against Vendor G] 

applicable Judgment, 
Settlement Agreement and 

If Judgment Against, is Judgment Satisfied? ~Yes D No - . - "J V ,., 
Opposing Counsel Name: j James C. Brady, Esq. 

Email: [ jcbrady@arnsteln.co -
Telephorm Number: I 954-713-7600 

Vendor Name: I MIiier Legg 

D There are no material cases for this vendor; or 

IR) Material Case(s) are disclosed below: 

Is this for a: (check. type) If Yes, name of Parent/Subsidiary/Predecessor: 

O Parent, O subsidiary, I I 
or 
0 Predecessor firm? OrNo 1K) 

party 
Case Number, Name, ( 08-608400(09). Monarch Llikes Property Owners ASsn, Inc. vs. Glassman Develop men 

and Date Filed ' ~nrl ' ;n~ ~nrl .. aic~lppp•R, ' 1hr _ nr+nhcr ")fl 0 
Name of Court or other I Circuit Court Broward County __ tribunal 

Type of Case Bankruptcy 0 Civil IB] Criminal � Administrative/Regulatory D 
Claim or Cause of Action 
and Brief description of I Violation of building code and design professional negligence 

each Count 
Brief description of the 

p:1a,m !,lea !or aamages allegealv aue fo lauiij soil compaei:ron and drainage issues. Subject Matter and Project 
Involved 

Disposition of Case Pending Ji] Settled 0 Dismissed D 
(Attach copy of any 

Judgment Vendor's Favor D Judgment Against Vendor 0 applicable Judgment, 
Selt\emeht Agreement and 
Satisfaction of Judgment.) If Judgment Against, is Judgment Satisfied? Oves O No 

Opposing Counsel Name: ) Valerie Barnhart, Esq. I 
Email: I valerie@pererabarnhart.com I 
Telephone Number: [ 786-485-5232 

Vendor Name: [ Miller Legg 
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D There are no material cases for t his Vendor; or 

[] Material Case(s) are disclosed below: 

Is this for a: (cheC'k type) If Yes, name of Parent/Subsidiary/ Predecessor: 

0 Parent, 0 Subs id ia ry, I 
or 

D Predecessor Firm? Or No Ii] 
Party 

Case Number, Name, !Sf aside Landing LLC v. M iller Legg & Associates, Flagler Co. 2017-CA 000314, M ay 17, 20 
and Date Filed 

7 

Name of Cour t or other I Flagler Co. Circuit Court 
tribunal 

Type of Case Bankruptcy D Civil (i] Criminal 0 Administrative/Regulatory 0 
Claim or Cause of Action 
and Brief description of I Alleged 5reacFi of conduct & prolessional negligence 

each Count 
Brief description o f the 

Subject Matter and Project j ~erv1ces !or ~eas1cle tancl1ng proJect I 
Involved 

Disposi t ion of Case Pending !Kl Settled 0 Dismissed • 
(Attach copy of any 

Judgment Vendor's Favor D Judgment Against Vendor D 
applicable Judgment, 

Set tlement Agreement and 
If Judgment Against, is Judgment Satisfied? 0 Yes D No Satisfaction o f Jud.ement.1 

Opposing Counsel 
Name: j J. Stanley Chapman 

Email; j schapman@equelslawfirm.com 

Telephone Number; I 850-222-2900 I 

Vendor Name: I Miller Legg 
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[] M aterial Case(s) are disclosed below: 
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• Predecessor Firm? Or No Ii] 
Party 

Case Number, Name, 
1st. Lucie Co.v M iller Legg & Assoc., St Lucie Co. 562013CA002546, Sept. 16, 2013 and Date Filed 

Name of Court or other I Circuit Court or St. Lucie Count y 
tribunal 

Type of Case Bankruptcy D Civil (i] Criminal • Administrative/Regulatory • 
Claim or Cause of Action 
and Brief description of I Alleged 5reacFi o1 conduct & professional negligence 

each Count 
Brief description of the j l'.!elect1ve cles1gn plans on 'i7eracla t:l1tcFi p roJect Subject Matter and Project 

Involved 

Disposit ion of Case Pending D Settled I!) Dismissed D 

(Attach copy of any Judgment Vehdor's Favor 0 Judgment Against Vendor G] 
applicable Judgment , 

Settlement Agreement and 
If Judgment Against, is Judgment Satisfied? E]Y~ • No of .I 

Opposing Counsel 
Name: I Daniel S. McIntyre, Esq. 

Email: I 
Telephone Number: I 772-462-1441 

Vendor Name: I Miller Legg 



 

 
 
 
 

 
 

  
 

 

 
  

 
 

 
 

   
 

 
 

 
 

 
 
 
  

 
 

 
  

ENVIRONMENTAL lNC. 
685 I SoLithwest 45th Street (877) 247-8 146 www.A,rQuestlnc.com 

Fort Lauderdale, FL 333 14 (954) 792-4549 fax: (954) 792. 2221 

breathe deep, building tomorrow Business Numbers: Asbestos Consulting ZA-304 • Radon RB2 184 • Lead Based Paint FL-164 18- 1 

January 27, 2020 

Ms. Guerly Odolphe 
Production Coordinator 
The Corradino Group, Inc. 
4055 NW 97th Avenue 
Miami, FL 33178 

Re: Litigation History, AirQuest Environmental, Inc. 

Dear Ms. Odolphe: 

Please allow this letter and attachment to confirm that AirQuest Environmental, Inc. (“AirQuest”) 
does not have any past, present or foreseen civil or criminal litigation.  A copy of Broward 
County’s Litigation History Form is completed and attached. 

If you have any questions or concerns, please don’t hesitate to contact me at 954-792-4549, ext 
112. 

Sincerely, 
AirQuest Environmental, Inc. 

Traci-Anne Boyle, CIH, CSP 
President/CEO 

Attachment – Broward County Litigation History Form 
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or 
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Name of Court or other 
tribunal 

Type of Case 

Claim or Cause of Action 

If Yes, name of Parent/Subsidiary/Predecessor: 

I 
Or No � 
I 
I 
Bankruptcy � Civil 0 Criminal D Administrative/Regulatory D 

and Brief description of I 
each Count 

Brief description of the 
Subject Matter and Project 

Involved 
Disposit ion of Case 

(Attach copy of any 
applicable Judgment, 
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Judgment Vendor 's Favor D Judgment Against Vendor D 

If Judgment Against, is Judgment Satisfied? D Yes D No 

Name: j 
Email: I 
Telephone Number: J 

vendor Name: I Ai rQuest Environmental, Inc. 
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IIChap~~IJ~ 

____________________ 

Litigation Statement 

I hereby state that The Chappell Group, INC. has had no litigation within the last five (5) 
years. 

Sincerely, 

THE CHAPPELL GROUP, INC. 

Sarah Chappell 
President 

1 

714 East McNab Road. Pompano Beach, FL 33060 tel. 954.782.1908 fax. 954.782.1108 www.thechappellgroup.com 

T & E Species Surveys ׀ Mitigation Design & Monitoring ׀ Phase I ESAs ׀ Marina & Wetland Permitting ׀ Environmental Consultants 
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BROWARD COUNTY 
Board of County Commissioners 

Environmental Planning and Acoustical Consulting Services 
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- ------------------------ THECORRADINOGROUP 

We look 
forward to 
delivering 

excellence 
to Broward 

County 
on this 

Contract! 

ENGINEERS • PLANNERS • PROGRAM MANAGERS • ENVIRONMENTAL SCIENTISTS 

January 31, 2020 

Mr. Winston Cannicle, Project Manager 
Aviation Department 
Planning and Development Division 
2200 SW 45th Street, Suite 101 
Dania Beach, FL 33312 

RE: Broward County Board of County Commissioners 
Environmental Planning and Acoustical Consulting Services 
Bid Number: PNC2119437P1 

Dear Mr. Cannicle: 

The Corradino Group, Inc. (Corradino) is pleased to submit this proposal to Broward County in response to 
Solicitation PNC2119437P1, Environmental Planning and Acoustical Consulting Services. As the County embarks 
on an ambitious period of capital expansion at its airports, it needs to rely on a team of consultants that are 
responsive and capable of addressing the many challenges that will be faced. Corradino understands the issues 
associated with improving and maintaining the transportation and utility infrastructures at busy airports and we 
have demonstrated our ability to provide quality, functional solutions, while maintaining budget parameters and 
expediting schedule requirements. 

We Are Local – In business since 1970, Corradino is a highly respected South Florida-based firm that has 
successfully provided engineering, planning and construction services to a multitude of agencies and municipalities 
across the region, including Broward County Aviation Department (BCAD). We are part of this community and 
are committed to ensuring that we keep our hard-earned reputation. We will not only be responsive to your 
needs, but we will also ensure that you are satisfied with our services. 

Leadership You Can Trust – Our team will be led by Alan Pattison and supported by Scarlet Hammons, 
AICP CTP, who together bring decades of airport experience, a detailed working knowledge of BCAD, and are 
thoroughly familiar with each of the service areas identified in this solicitation. Having both served as staff members 
of airports, they are uniquely positioned to serve as an extension of staff. Alan will provide BCAD with a single 
point-of-contact for this engagement and will help guide the team that will provide technical decisions over the 
next five years. 

Experts You Can Rely On – In addition to Corradino’s in-house technical staff, we have assembled a team of 
specialty subconsultants that can support any assignment for which BCAD needs assistance under this solicitation. 
Each of these firms has either previously provided services to BCAD or are firms with whom Corradino has 
previously worked, or both. These firms include Miller, Legg & Associates, Inc. and The Chappell Group, Inc., 
who will provide technical support in the areas of environmental planning and regulatory compliance, The Jones 
Payne Group, Inc., who will provide acoustical consulting services, AirQuest Environmental, Inc., who will 
provide site investigation and rehabilitation services, C&S Engineers, Inc., who will provide sustainability services, 
and Nova Consulting, Inc., who will provide on-call program management services. 

Corradino’s reputation as a technically competent, financially strong, and ethical firm will provide BCAD with the 
confidence that we will always act in the best interest of the County and its stakeholders. We are ready, willing, 
and able to start work immediately. Please feel free to contact me at the following email address and telephone 
number: jmcorradino@corradino.com, (305) 594-0735. 

Sincerely, 

Joseph M. Corradino, AICP 
President, The Corradino Group, Inc. 

4055 NW 97th Avenue, Suite 200 • Miami, FL 33178 • (305) 594-0735 • Fax (305) 594-0755 • www.corradino.com 
p. 357



  

  

  

  

  

  

  

  

  

CORRADINO GROUP 

Page No. 

TABLE OF CONTENTS 
                             

SECTION 1 
Ability of Professional Personnel - 
Organization and Qualification........................................1 

SECTION 2 
Project Approach.............................................................53 

SECTION 3 
Past Performance.............................................................64 

SECTION 4 
Specialized Experience and Capabilities......................93 

SECTION 5 
Workload of the Firm........................................................98 

SECTION 6 
Willingness to Meet Time and Budget Requirements......128 

SECTION 7 
Volume of Previous Work...............................................129 

APPENDIX 1 
Professional Licenses and Certifications......................130 

APPENDIX 2 
Broward County Forms...................................................170 

                                        
p. 358



 
                          

SECTION 1 
Ability of Professional Personnel - 
Organization and Qualification 

SEC
TIO

N
 1 

p. 359



  

 

 
 

 

 

  

 

 
 
 

 

 

 
 

 

 
 

 

 

 

 

 
 
 
 

 

CORRADINO GROUP 

THE CORRADINO GROUP -

                                   

    

    

SECTION 1 
Ability of Professional Personnel - Organization and Qualification 

1.1 | Relevant Experience of The Team 
The Right Team for this  

Contract 

The Corradino Group, Inc. (Corradino) has been 
providing environmental planning services to government 
agencies and the private sector for over 50 years. 
Corradino maintains a staff of almost 185+ employees with 
extensive experience in successfully completing both small- 
and large-scale projects, many of which are complex. Our 
project experience encompasses a wide range of services 
ranging from Environmental Assessment, Planning, Civil 
Engineering to Program Management.  Examples of services 
we provide that are similar to those in the County’s RFQ 
for Environmental Planning and Acoustical Consulting 
Services would include: 

• Environmental Planning:  We routinely provide 
environmental studies to comply with NEPA 
requirements in support of a range of transportation 
projects. We have experts in Transit Planning and 
Travel Demand Modeling, and Traffic Engineering. 
For example, Corradino prepared the Project 
Development & Environmental study for the I-95 
Express Lanes project in Broward and Miami-Dade 
Counties, which satisfied all NEPA requirements for 
both FDOT and FHWA. 

• Acoustical Services:  Corradino played a major role 
in the nation’s largest Airport Noise Programs in 
Louisville, KY. 

• Sustainability:  Corradino is leading the resiliency 
planning for a South Florida city with a population of 
45,000 residents. 

• Program Management: Corradino has provided 
program management services not only for BCAD 
and the School Board of Broward County but has 
also managed billions of dollars in highway projects 
such as the I-595 Express Lanes program in Broward 
County the I-395/SR 846/I-95 Design-Build project in 
Miami-Dade County, and the I-4 Ultimate program in 
Orange County, Florida. 

• Public Outreach:  Corradino staff provide a range of 
Public Involvement/Community Outreach services on 
major projects throughout the state. 

Corradino also has extensive airport experience.  We have 
provided a range of services to both large and small airports 
in Florida and the Mid-West.  Airports we have worked at 
include large-hub airports such as: 

We have worked for almost five decades, 
on project after project, for repeat clients. 
Our success is built on delivering a quality 
product developed through inclusiveness 

in the planning process and in the 
effectiveness of our communications. 

• Fort Lauderdale-Hollywood International Airport 
(FLL) 

• Miami International Airport (MIA) 
• Louisville Muhammad Ali International Airport 

(SDF) 
• and Nashville International Airport (BNA) 

We have also worked at regional airports such as Owensboro 
Regional Airport, KY (OWB), Barkley Regional Airport, KY 
(PAH), and Central Kentucky Regional Airport, KY (RGA). 

Corradino is headquartered in South Florida and has 
maintained an office in Broward County for 26 years. Our 
firm’s reputation with our local clients is critical – we live 
and work here, and we are committed to ensuring that our 
clients are satisfied and that our hard-earned reputation 
will be preserved.   

Our leadership team of Alan Pattison and Scarlet 
Hammons, AICP CTP are uniquely suited for this 
assignment.  They bring not only a great depth of technical 
expertise and experience but they both also have direct 
experience as airport operators. Both Alan and Scarlet are 
personally familiar with BCAD staff and the policies and 
procedures of Broward County and will be highly effective 
in managing the services required under this contract. They 
will lead a team of experienced Corradino staff combined 
with additional specialty subconsultants, many of whom we 
are currently working with or have worked with before.  

Our project team is a group of experienced local firms 
and national firms with aviation specialization, providing a 
wide range of expertise such that we will be capable of 
responding to any request from BCAD. Each firm on our 
team brings unique strengths and experience which, when 
combined, will greatly benefit BCAD. You can be assured 
that the professionals on our team will apply their many 
years of lessons learned on other assignments to FLL and 
HWO and will prove to be invaluable advisors for you as 
we assist BCAD in its environmental and planning efforts. 
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Architects, Planners, and Information Managers 
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[a Nova Consulting 

THE CORRADINO GROUP -

Corradino will lead the project team locally from our Fort Lauderdale office and will utilize our subconsultants according 
to the type of the project assignments generated under this contract.  A summary of the project team and their general 
role is shown in the table below. 

Firm Summary Role 

Prime Consultant 

Environmental Planning and Regulatory Services 

Acoustical Services 

Environmental Site Investigation & Rehabilitation Services 

Sustainability Services 

On-Call Program Management Services 
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The following is an overview of each our sub consultants: 

Miller, Legg & Associates, Inc.  (Miller Legg) is a statewide 
award-winning consulting firm that brings together the 
elements of environmental wetlands consulting, geographic 
information systems, civil engineering, planning, landscape 
architecture and urban design as well as surveying. Miller 
Legg works successfully to improve communities and 
create environments for a variety of clients. Client sectors 
include municipal and county government such as aviation, 
parks and recreation, transportation, healthcare, education, 
federal and international. This offers our clients a firm of 
seasoned professionals who are leaders in the South Florida 
consulting industry. 

Miller Legg, established in 1965, employs a staff of 54 
professionals and technicians and is a wholly owned 
Corporation by its employees. The firm has three locations 
in Fort Lauderdale, Doral and Port St. Lucie. 

Miller Legg has been working successfully with Broward 
County for more than 25 years as both a prime and 
a subconsultant on significant Environmental projects 
including the Fort Lauderdale/Hollywood International 
Airport (FLL) South Runway Expansion and West Lake 
Park Restoration including necessary mitigation for the Port 
Everglades and Fort Lauderdale-Hollywood International 
Airport expansion projects. 

The firm’s environmental consulting services include: habitat 
assessment and restoration planning, wetlands investigations 
and delineations, management plans, grant writing, 
jurisdictional determinations, threatened and endangered 
species assessments and permitting, environmental due 
diligence, National Pollution Discharge Elimination System 
(NPDES) compliance, stream restoration, water quality 
monitoring and compliance, wildlife surveys, seagrass and 
coral reef surveys, mitigation feasibility studies, mitigation 
design, planning and construction observation, mitigation 
banking, value ecological engineering, cost evaluation and 
scheduling, environmental permit processing, mitigation 
monitoring and compliance, protected upland and tree 
permitting, ecosystem analysis, grant writing and floodplain 
analysis and re-evaluation. 

The Chappell Group, Inc. (Chappell) was founded in 2005 
and provides environmental consulting services to both the 
public and private sectors serving South Florida and the 
Caribbean. Chappell is headquartered in Pompano Beach 
and has an office in Miami Shores.  

Chappell is a certified DBE/MBE/CBE/SBE firm that covers 
the specialized fields of wetlands delineation, marina and 
wetland permitting, marina design, wetland mitigation, and 
monitoring; threatened and endangered species surveys 
and habitat management plans; environmental impact 
assessments; benthic surveys; and all forms of environmental 
permitting and compliance for Federal, State, and local 
agencies. More specifically, Chappell specializes in benthic 
resource surveys via agency and scientific protocols for 
use with impact assessments, permitting and mitigation 
requirements; jurisdictional wetland determinations and 
delineations; wetland restoration, creation, or enhancement 
projects; monitoring of wetland mitigation sites to meet 
wetland permit success criteria; structural design and 
permitting of mid to large scale commercial and residential 
marinas; single family docks, seawalls, breakwaters, wave 
attenuation devices, and all types of dredging projects; 
earthwork and planting design for small to large scale 
mitigation projects associated with residential, commercial, 
industrial, and marina projects; tree surveys and appraisals; 
and water quality sampling based on the required field 
parameters and analytical results required for marina 
projects in the state of Florida. 

Chappell is equipped with the knowledge and experience 
of completing projects involving: 

• Army Corps of Engineers (ACOE) 
• Florida Department of Environmental Protection 

(FDEP) 
• South Florida Water Management District 

(SFWMD) 
• Florida Department of Transportation (FDOT) 
• Florida Fish and Wildlife Conservation Commission 

(FWC) 
• Florida State Statutes 
• Broward County Environmental Protection and 

Growth Management Division (EPGMD) 
• Miami-Dade County Regulatory and Environmental 

Resource Department (RER) 
• City of Fort Lauderdale 
• City of Dania Beach 
• City of Hollywood 

Founded in 1984, The Jones Payne Group (Jones Payne) 
is a multi-disciplinary firm consisting of architects, project 
managers, construction managers, planners, community 
specialists, and information technology experts. Jones 
Payne has contributed to a wide range of aviation, transit, 
education, commercial, and residential projects for both 
the public and private sectors, specializing in the areas of 
noise mitigation, architecture and information management. 
Regardless of project type or size, Jones Payne delivers 
exceptional service to accomplish goals in a timely and 
cost-efficient manner.  
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Jones Payne has remained at the forefront of the noise 
mitigation industry, developing innovative products and 
services to assist communities who face the adverse effects 
of environmental noise. Jones Payne has experts that 
specialize in the following services: 

Residential Sound Insulation:  Jones Payne’s experience 
includes the sound insulation of single and multi-family 
homes as well as apartments, condominiums and historic 
buildings. They remain committed to developing innovative 
solutions for healthy home environments that meet all 
regulatory requirements. Working in partnership with 
airports and transit authorities across the county, their 
team of experts has managed some of the most complex, 
multi-year sound insulation programs in existence. 

Facility Sound Insulation:  Noise is pervasive. Its impact 
is not limited to homes and residential communities. Noise 
generated by airport and transit operations can affect our 
ability to understand speech in places where we learn, 
worship and receive essential services. In fact, many noise 
mitigation programs adopt speech interference metrics as a 
guide to providing appropriate levels of sound insulation for 
classrooms, churches and other noise-sensitive public spaces. 

Jones Payne has extensive experience managing the sound 
insulation of a variety of non-residential structures, from 
schools and churches to community centers and childcare 
facilities. We understand the unique issues involved with 
facility sound insulation and are aware that our work 
impacts stakeholders’ ability to provide or receive service. 
Through consistent communication and collaboration, 
we address client and community needs, providing sound 
insulation treatments to occupied facilities with little or no 
disruption to daily activities. 

Land Acquisition Services: Land acquisition is a tool 
used by airports and transit authorities to address land use-
compatibility. Whether the need is to create a right-of-
way or to address noise in high-impact areas where sound 
insulation is not an option, land acquisition programs are 
effective measures to reduce incompatibility. 

Jones Payne provides comprehensive property management 
support services to land acquisition and homeowner 
relocation programs. As a single point of contact to 
their clients, Jones Payne work directly with contractors, 
consultants and service providers to deliver turn-key 
services. Jones Payne handles all public solicitations and 
procurements, contracting, permitting, notifications, 
coordination, management, and reporting. This system 
alleviates the need for program sponsors to publicly solicit, 
negotiate and contract services from numerous providers, 
which decreases client workloads, resulting in potential 
cost-savings to programs. 

Noise Program Planning:  Noise is one of the most 
basic land-use compatibility concerns. At major airports 
and light rail systems, noise is often the most recognized 

impact felt by the general public. Jones Payne is aware that 
the tools used to define noise impacts and the planning 
documents that are created to address those impacts 
may not provide the assistance required to implement a 
successful noise mitigation program. 

Jones Payne provides implementation support services to 
airports, transit authorities and transportation planning 
firms, ensuring that critical tools are equipped with the 
necessary measures to produce desired outcomes. In 
addition, Jones Payne can provide cost data for programs 
across the country, identify land-use issues that can 
significantly impact program implementation. Jones Payne 
has also conducted research to influence national policy. The 
expertise developed by Jones Payne – from implementing 
noise mitigation programs for over 30 years – has proven 
to be an invaluable part of the planning process. 

AirQuest Environmental, Inc. (AirQuest) is a Broward-
based woman-owned DBE firm that has developed a 
strong reputation as a leader in environmental consulting 
and industrial hygiene services.  For seventeen (17) years, 
AirQuest has delivered cutting edge innovative solutions 
to environmental and industrial hygiene challenges. 
AirQuest is known as an industry architect, working across 
disciplines and with various stakeholders to identify, assess 
and improve environmental health and safety for our 
clients.  AirQuest provide their clients with the comforts 
and quality of a family operated business with the expertise 
and product found in a Fortune 500 company. Their team 
embraces continual improvement and focuses on “scope, 
schedule and cost”, the language of our clients.    

AirQuest holds the licenses, certifications, and 
accreditations necessary to legally, professionally, and 
effectively serve the environmental site assessment and 
rehabilitation needs anticipated under this contract. Their 
credentials include: 

• Licensed Asbestos Consulting Business 
• Licensed Geology Business 
• Licensed Radon Measurement Business 
• Mold Assessor License 
• US EPA Licensed for Lead Based Paint Activities 
• FEMA Emergency Supplier, FL 
• Certified Woman Business Enterprise (WBE), FL, 

MA, NY 
• SBA Small Business Enterprise (SBE) 

AirQuest’s success is built largely on their ability to work 
in a collaborative setting and develop long-term, mutually 
beneficial relationships with their clients, subcontractors, 
prime contractors and colleagues throughout the world. 
They value seemingly unrelated disciplines and thus 
encourage our scientists to explore and develop business 
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skills, and our administrative personnel to get out in the 
field and learn about what our consultants are doing. It is 
this deliberate effort to meet and cultivate relationships 
with professionals outside of our industry and geographic 
area that has proven successful time and again.  Thus, when 
approached with large and complex challenges, we have 
the human resources to effectively analyze the problem and 
develop a cross-functional team to implement solutions. 

AirQuest’s personnel have worked in nearly every setting 
in our society – including airports, military installations, 
government buildings and operations, firing ranges, and on 
marine vessels.  Their client list includes the Department 
of the Navy, US Fish and Wildlife Service, Bureau of Land 
Management and the Smithsonian Institution.  Project 
locations have ranged from the middle of the Pacific, to more 
than 35 states in the U.S. as well as the Caribbean.  AirQuest 
has managed projects valued at several million dollars. Our 
core competency is industrial hygiene consulting services, 
with specific concentrations in asbestos, lead paint, indoor 
air quality, radon, and worker exposure evaluations. 

Since 1968, the C&S Companies 
(C&S Engineers, Inc.) have earned 
a solid reputation for quality 
engineering, architectural, and 
construction services. Clients 
across the country trust C&S 

to deliver successful projects time and time again. Their 
diverse group of professionals specializes in meeting multi-
disciplined challenges, working together to seamlessly 
complete both routine and complex projects.  

C&S has developed into a diverse organization of nearly 
500 technical and administrative staff in 18 offices, with 
headquarters in Syracuse, New York and branch offices 
in Orlando and Tampa, Florida, and across the United 
States. Their technical staff includes sustainability and 
environmental specialists, engineers, architects, geologists, 
landscape architects, scientists, planners, designers, 
computer programmers, and construction managers and 
inspectors. They are supported by a full administrative staff, 
state-of-the-art field equipment, and the latest in computer 
hardware and software.  

C&S is at the forefront of integrating sustainability into 
airport capital projects and everyday operations. Their 
skilled sustainability professionals (including Envision 
Sustainability Professionals and LEED Accredited 
Professionals) implement sustainable plans, designs, and 
construction projects that can greatly reduce resource 
consumption and environmental impacts. By incorporating 
sustainable philosophies early, the initial cost can be kept 
in balance, and substantial savings over the life of the 
project can be realized. C&S also offers tools for project 
implementation such as guidance to achieve federal 
approval and assistance with funding, including eligibility for 
AIP funding.  C&S’s sustainability services include: 

• Sustainability management plans and sustainable 
airport master plans 

• Waste and recycling plans, including waste audits 
• Integrating sustainability into design and 

construction projects 
• Air quality management plans and climate action 

plans, including air emissions inventories 
• Envision rating system awards and LEED certification 
• Evaluation, siting, and facilitation of renewable 

energy technologies 

Established in 1995, Nova Consulting, Inc. (Nova) is 
a Woman Owned DBE engineering consulting firm 
specializing in civil and environmental engineering, as well 
as construction management and program management 
services. They bring two decades of experience providing 
professional services to federal, state, and municipal 
agencies in airports, transportation/infrastructure, water 
and wastewater, and environmental markets.  Nova is 
guided by a focused philosophy since the firm’s inception, 
to provide best-value service and satisfaction to all our 
clients and achieves these goals by valuing integrity, quality, 
sustainability, and diversity on every project. 

Nova understands the value of quality workmanship 
our clients want and deserve. With the integration of 
engineering principles and a sound understanding of the 
markets we serve; Nova has proved to be an asset in the 
engineering and consulting industry. In each service we 
bring expertise, sensitivity to our client’s objectives, and a 
clear sense of direction. 

Nova has served as an important member of the Program 
Management Office at Fort Lauderdale-Hollywood 
International Airport since 2009. Nova employs qualified 
staff that are capable of providing various on-call program 
and construction management services, including: 

• Construction engineering and inspection 
• Cost estimating 
• Document control 
• Office engineering 
• Project/contract administration 
• Project controls 
• Resident engineering 
• Scheduling 
• Shop drawing review 
• Claims management 
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Qualifications & Relevant 
Experience of Key Staff 
We have carefully reviewed the scope of services for this 
contract and have assembled a team of highly qualified 
personnel who will be able to address any and all scope 
of services required as part of this Contract. We are 
committed to the highest level of technical professionalism 
and integrity in the delivery of our services. We will use 
our knowledge and our longstanding relationships within 
the industry to ensure deliverance of successful projects, 
exceeding expectations and serving the community. 

Mr. Joseph M. Corradino, AICP, 
is President of Corradino and 
heads the company’s land use and 
transportation planning operations. 
Mr. Corradino will serve as the 
Principal-in-Charge for this 
contract. Over his 26-year career, 
he has been an advocate of planning 
transportation and land use in concert 
with one another. In doing so, he 

has focused on working with local governments to create 
and improve their comprehensive plans, zoning codes and 
transportation master plans. His work in the field has been 
successful as he has performed these services for nearly 
every city in Miami-Dade County, and has developed a 
unique credibility within the individual communities from 
the very local perspective. Joseph M. Corradino, AICP, 
knows well what it takes to be successful in this arena, 
where local municipalities oversee land use decisions, 
and larger governments are in charge of transportation, 
because he has been in government, as an appointed and 
elected official for over 15 years, most currently as Mayor 
of Pinecrest. Few consultants possess this perspective. 

Mr. Corradino has won six awards from the American 
Planning Association. He also served on the Miami-
Dade County MPO, Citizens Transportation Advisory 
Committee (CTAC), and the Development Permitting 
Advisory Committee (DPAC). He was the Chairman of the 
Gold Coast Chapter of the American Planning Association 
and has served as planning consultant for municipalities 
such as Homestead, Key Biscayne, Cutler Bay, Palmetto 
Bay, South Miami, Miami, Miami Beach, Aventura, Sunny 
Isles Beach, Doral, Miami Gardens, Hialeah, and many 
others. 

Mr. Kelly Fredericks, PE, AAE, 
will serve as the QA/QC for 
this contract. He has 37 years of 
experience in the transportation/ 
aviation industry with a diverse 
public/private sector background 
with a history of leading and growing, 
large, midsize and small airports 
including Harrisburg International 
(MDT), Pittsburgh International 

(PIT), Erie International (ERI), Fort Lauderdale-Hollywood 
International (FLL), TF Green International (PVD) and 
Ontario International (ONT), industry businesses, and 
organizations through collaboration, partnerships, and 
team building. He is a Registered Professional Engineer (PE), 
Accredited Airport Executive (AAE), and Pilot and remains 
active in several industry trade/advocacy organizations 
including but not limited to Airports Council International-
NA, and the American Association of Airport Executives. 

Mr. Alan Pattison will serve as 
the Project Manager for this 
contract.  He is uniquely qualified 
for this role, having served 15 years 
on-staff with the Greater Orlando 
Aviation Authority (GOAA), 
which oversees both Orlando 
International Airport (MCO) and 
Orlando Executive Airport (ORL). 
In addition, for the past 7 years 

Alan has worked on the Airport Expansion Program at 
Fort Lauderdale-Hollywood International Airport (FLL) 
and is thus very familiar with the County’s processes and 
procedures. While at GOAA, Alan served in a variety 
of capacities, including as Director of Engineering, where 
among other responsibilities, Alan was responsible for the 
environmental compliance for both airports. Please refer 
to Section 1.2 for a more detailed discussion of Mr. 
Pattison’s qualifications, knowledge and experience 
in an airport environment. 

Ms. Scarlet Hammons, AICP CTP, 
will serve as Assistant Project 
Manager under this contract. 
She joins The Corradino Group with 
extensive planning experience, including 
serving as the Principal Planner for the 
Broward County Aviation Department 
(BCAD) for four years. She has over 
23 years of experience in aviation 
and transportation planning, land use 

planning and growth management. As the zoning and land use 
expert within the Aviation Planning Division, Ms. Hammons 
was engaged in multiple aspects of transportation planning. 
In addition, she is experienced in forming stakeholder 
relationships with the Broward MPO, FDOT District 4, the 
real estate development community, surrounding cities, area 
utilities and other Broward County Departments, including 
Port Everglades. 
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Ms. Hammons’ regional transportation planning experience 
includes representing BCAD on numerous technical 
advisory committee teams for roadway, other ground 
transportation, planning and programming studies, and 
conceptual design/engineering studies in compliance 
with Florida Department of Transportation (FDOT) 
and County standards and requirements. Such planning 
studies included: an update to the Broward Long Range 
Transportation Plan; an update to the Southeast Florida 
Regional Freight Plan; Port Everglades Master Plan update; 
the Broward County I-95 Mobility Plan; Broward County 
Comprehensive Plan Transportation Element update; 
FDOT Airport Sustainability Guidebook; and an FDOT 
Airport Master Plan Guidebook update. Ms. Hammons is 
a former member of the American Association of Airport 
Executives; Southeast Florida Regional Transportation 
Committee; Continuing Florida Aviation Systems Planning 
Process (CFASPP); American Planning Association; 
American Institute of Certified Planners; and the Broward 
MPO Technical Coordinating Committee Chair.  She 
worked directly with Port Everglades related to airspace 
studies and coordinating with the FAA for PEV projects. 

Her work on BCAD’s Capital Improvement Program 
(CIP) included annual updates to the Broward County 
Comprehensive Plan Capital Improvements Element 
“Aviation Department”; reviewing and developing project 
scopes and budgets to be submitted to Joint Automated 
Capital Improvement Program (JACIP); grant coordination 
and funding reviews; and participating in the FDOT District 
4 annual project prioritization and programming. 

Mike Ciscar, PE, brings 34 years 
of experience in Environmental 
Planning and Regulatory Compliance 
Services.  In his capacity as the 
Environmental Management 
Engineer, he directed the activities 
of Environmental Management Office 
for District 6 of Florida Department 
of Transportation (FDOT). He was 
responsible for ensuring compliance 

with all department objectives and policies, Federal Highway 
Administration (FHWA) requirements, as well as all federal, 
state, and local laws and regulations. The primary function 
of the office was to perform Project Development and 
Environment (PD&E) Studies, Environmental Assessments 
and Environmental Impact Statements.  These assignments 
entailed performing engineering and environmental studies, 
documenting the studies in the form of engineering reports 
and environmental documents, and conducting extensive 
public and inter-governmental coordination. Mr. Ciscar 
was responsible for obtaining all environmental permits 
and approvals for all projects in District 6. 

Edward Ng, AICP has extensive 
experience in transportation 
planning, economic development, 
transit-oriented development, urban 
design, and land use planning. His 
work involves demographic analyses, 
preparation of and updates to 
comprehensive plans, grant writing, 
land use code revisions, geospatial 
planning analyses, GIS mapping, public 
outreach, and analyses of traffic 

facilities and operational data. Through his work with 
the City of Fort Lauderdale, he is intimately aware of its 
history, future plans, and public engagement processes, 
having presented to the various advisory boards and 
serving as the primary author for various Elements of the 
Comprehensive Plan, including the Parks and Recreation, 
Transportation and Urban Design Elements. He specializes 
in interdisciplinary aspects of planning, including transit-
oriented development and complete streets. 

John Leff-Kelapire, PMP has 
more than 28 years of experience in 
project controls for major projects 
and programs including preparation 
of monthly project cost information 
along with variance, trend and 
forecast analysis. He is effective in 
proactively monitoring, reporting 
and advising the team on all aspects 
of financial discipline relating to 

the project. He has proven ability in a leadership role as 
a liaison with senior management, all departments and 
contract administrators, and provides expert advice and 
input regarding risk identification and mitigation strategies. 
His strong interpersonal skills enable him to work closely 
with stakeholders to ensure delivery of projects on time 
and within an approved budget.  

Austin P’Pool, PE, CPESC has 
over 13 years of experience in civil 
engineering in the Federal, commercial, 
municipal, and industrial markets 
with environmental compliance, land 
development, and site engineering. 
As a Project Engineer at Corradino, 
Mr. P’Pool’s responsibilities include 
water distribution systems and 
sanitary sewer systems, design and 

preparation of conceptual layout and grading plans, detailed 
land development and construction drawings, stormwater 
management design and reporting, earthwork analysis, 
erosion control calculations and plans, along with the local, 
State and Federal permitting associated with the items 
therein. 
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John Sassine, PLS, CGC is a 
Certified General Contractor in 
the State of Florida and has over 35 
years of experience in managing a 
wide range of significant and complex 
projects, including 19-plus years in 
program management experience 
of Vertical and Horizontal capital 
Programs. He brings a comprehensive 
understanding and knowledge in all 
facets of major capital programs in 

educational facilities, airports, parks and other large capital 
programs. Mr. Sassine has managed a significant number 
of County and Municipal Parks projects over his career 
in Broward and Miami-Dade County. His responsibilities 
included management of individual parks projects as well 
as multiple parks in major capital programs. Mr. Sassine’s 
experience includes consultants design management 
and review, coordination, procurement, construction 
management, cost control, and enabling special projects. 
Mr. Sassine has personally managed parks projects that 
include building renovations, new building construction, 
tennis centers, interactive water parks and pools, athletic 
fields, and general park improvements and expansion. 

Linda Solley-Kanipe has over 37 
years of experience and is responsible 
for managing the Louisville Regional 
Airport Authority Land Acquisition 
and Voluntary Residential Relocation 
Program. This program includes 
approximately 4,000 residential 
properties both for the expansion of 
Louisville International Airport and 
the subsequent Noise Abatement 

Program.  It involves overseeing the many facets of the 
program using the Federal Uniform Relocation Assistance 
and Real Property Acquisition Act (49 CFR 24), as well as 
the Federal Aviation Administration’s guidelines, ensuring 
that the program is consistent with those policies along 
with providing a high level of service to those who are 
displaced as a result of the relocation program.  To offset 
the large number of houses being removed from local 
housing stock, the innovative Heritage Creek Program 
was implemented (building a subdivision, replacement 
housing and moving a city as part of the airport’s relocation 
project).  This program has received attention from all over 
the world and has become a featured subject at many FAA- 
and IRWA-sponsored education seminars.  Additional 
responsibilities involving the Louisville airport project 
include the implementation of the Louisville Renaissance 
Zone, a program to facilitate the disposition of 700+ acres 
of noise land in one of the airport’s Voluntary Residential 
Relocation areas. 

Dylan Larson, CEP, PWS, CLI, 
GTA, is a principal of the firm and 
with 27 years of experience. He 
leads a variety of the firm’s projects 
that involve environmental issues. 
He has significant experience in 
environmental consulting in Florida 
and is responsible for overseeing and 
performing studies and investigations 
on biological and ecological 

services. He also oversees operations and overall project 
management for the firm. 

William Mohler, III, CA, CLI, is 
highly experienced in environmental 
document preparation, ecological 
monitoring and assessment, 
compliance monitoring, and 
geographic information systems 
(GIS). He has 12 years of experience 
and a comprehensive knowledge of 
Florida floral and faunal communities 
and their interactions. In addition, 

his training and practical experience includes lab and 
field experimentation, biological, water and soil sample 
collection and monitoring, taxonomy, plant physiology, 
wildlife catch and release, avifaunal surveys, experimental 
design and implementation, data management, and statistical 
and numerical analysis.   

Jennifer Shipley has 18 years 
of experience. She is a Senior 
Environmental Scientist responsible 
for wetland determination and 
delineation, wetland mitigation design 
and monitoring, environmental 
permitting, threatened and endangered 
species surveys and assessments, 
benthic surveys, coral, seagrass, and 
mangrove surveys and monitoring. 

Tyler Chappell, ISA, has 22 years 
of experience. His capabilities include 
wetland jurisdictional determinations, 
environmental feasibility studies, 
Phase I ESA’s, seagrass surveys, 
gopher tortoise surveys, 
environmental permitting, mitigation 
design, and mitigation monitoring. Mr. 
Chappell has performed a number of 
endangered and threatened species 
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surveys, jurisdictional determinations, and environmental 
monitoring reports. Mr. Chappell has also conducted 
construction compliance inspections including turbidity 
monitoring for wetland and coastal projects. He has 
prepared numerous Phase I ESA’s and has over eighteen 
years of experience in many types of environmental 
permitting, including residential docks, marinas and coastal 
development.  

Nick Zweber, ISA, has 8 years of 
experience. Mr. Zweber’s capabilities 
include wetland jurisdictional 
determinations, environmental 
feasibility studies, Phase I ESA’s, 
seagrass surveys, environmental 
permitting, mitigation design, 
and mitigation monitoring. Mr. 
Zweber has performed a number of 
endangered and threatened species 
surveys, jurisdictional determinations, 

and environmental monitoring reports. He has experience 
in many types of environmental permitting, including 
residential docks, marinas and coastal development. Mr. 
Zweber also serves as compliance inspector, providing 
construction observation and oversight for regulatory 
permit compliance including turbidity monitoring, mitigation 
planting inspections, verification of erosion control devices. 

Kathryn Bongarzone, ISA, 
has 8 years of experience, and 
her capabilities include wetland 
jurisdictional determinations, 
environmental feasibility studies, 
Phase I ESA’s, seagrass surveys, 
environmental permitting, mitigation 
design, and mitigation monitoring. 
Ms. Bongarzone has experience with 
endangered and threatened species 

surveys, jurisdictional determinations, and environmental 
monitoring reports. As a member of The Chappell Group, 
Inc.’s team, Ms. Bongarzone is handling environmental 
permitting, including residential docks, marinas and coastal 
development projects. 

Diane Bryant Carter, Serves as 
Chief Operating Officer (COO) at 
Jones Payne where she formulates 
and implements operational strategies 
to ensure that the firm operates 
successfully and efficiently with 
regard to its physical and personnel 
resources. Diane has over 20 years of 
specialized expertise in airport noise, 
environmental issues, mitigation 

planning, and program implementation. She supervises 
the development and implementation of large-scale noise 

mitigation programs and leads planning and community 
outreach efforts, while providing guidance and coordination 
to ensure program success. Diane develops and maintains 
strong client and community relationships. As a former 
airport noise officer for both commercial and general 
aviation airports, she possesses firsthand knowledge and 
experience working with communities across the country 
directly impacted by aircraft noise. 

Diane served as Program Director for the Fort Lauderdale 
- Hollywood International Airport’s Voluntary Residential 
Sound Insulation Program and assisted Broward County 
Aviation Department with the development and 
implementation of their noise mitigation program. 

Andrew Walter, Associate 
AIA, LEED AP, has 25 years of 
experience. He is the Director of 
the firm’s Information Management 
Systems Group (IMS). His exposure 
to complex multi-stakeholder 
projects led him to develop a 
strong focus in utilizing technology 
and alternate delivery methods 
for project collaboration and 

workflow automation. To this end, Mr. Walter has spent 
more than 20 years designing and implementing data 
standards, procedures, and systems as well as bridging the 
communication gap between professional staff, engineers, 
architects, planners, and technologists. As a technical 
strategist and project manager, he provides innovation and 
leadership in the development of enterprise information 
management systems for the firm and its clients. As the 
lead for the firm’s IMS/GIS Group, Mr. Walter serves as 
the thought leader and knowledge manager on a national 
basis to create and maintain excellent client relationships 
and ensure the group provides information and geospatial 
management services that meet and exceed expectations. 

Mr. Walter works with government, private and community 
organizations to help them reach their mission and goals. He 
is very hands-on with his clients and works to understand 
needs before determining directions. He is able to bring 
diverse teams together for project planning and workflow 
development that leads to sustainable solutions. His successes 
are attributed to strong communications and project 
management skills that complement his technical abilities. 

Joanna Norris, Project Manager, 
has been managing airport-sponsored 
residential sound insulation programs 
for the past 20 years – including Fort 
Lauderdale, Lehigh Valley International 
Airport, and Manchester/Boston 
Regional Airport.  During this time, 
she managed the sound insulation of 
over 2,000 residential housing units. 
Joanna has in depth knowledge of 

all aspects of residential sound insulation, including the 
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development of Architecture/Engineering bid documents, 
public procurement, and construction administration and 
oversight. Joanne served as Project Manager for the Fort 
Lauderdale - Hollywood International Airport’s Voluntary 
Residential Sound Insulation Program 

Traci-Ann Boyle, CIH, CSP, 
has over twenty-seven (27) years 
of diverse environmental consulting 
and industrial hygiene experience 
spanning more than thirty states 
in the US as well as the Caribbean. 
Her niche is in successfully directing 
sensitive, complex, multi-disciplinary, 
and large-scale environmental 
and industrial hygiene projects. 

Her experience includes simultaneous senior project 
management of multi-million-dollar environmental projects 
in three (3) states.  Ms. Boyle has provided environmental 
consulting to a variety of parties including domestic 
and foreign government officials, attorneys, insurance 
companies, lending institutions, architects, engineers, the 
construction industry, property asset managers, multi-
national corporations, and regulatory agencies. 

Ted Smith, PG, CPG has 36 years 
of experience. Mr. Smith specializes 
in site characterizations and project 
reviews with an emphasis on Karst 
geology and sinkhole damage 
investigations, expert witness and 
litigation support, hydrogeological 
evaluations, contamination and 
environmental site assessments. Mr. 
Smith has over 30 years professional 

geological experience in environmental and engineering 
geology, as well as an extensive background in mining and 
mineral exploration. He has worked on a wide variety 
of environmental and geotechnical projects, including 
assessment and remediation of contaminated industrial 
facilities and geotechnical investigation of properties 
impacted by sinkhole and karst activity. Projects range 
from the geotechnical evaluations of hazardous elemental 
phosphorus tailings impoundments in Florida, Idaho, and 
Newfoundland to the closure of a phosphogypsum stack 
and chemical plant in central Florida, as well as extensive 
contamination assessments of various industrial facilities. 

Mark Alessandroni, PE, CHMM 
has 30 years of experience. Mr. 
Alessandroni has worked as a research 
chemist, a consulting chemist, a 
professional environmental engineer, 
and as an environmental laboratory 
owner and technical director. His 
professional experience is comprised 
of projects ranging from traditional 

environmental contamination assessment and remedial 
system design to emergency chemical release modeling 
to industrial waste characterization and management 
to assessments and litigation support related to mold 
contamination and other indoor air quality cases. He 
provides professional consulting services to industrial and 
commercial Clients, legal professionals, and environmental 
laboratories. Mr. Alessandroni is a registered professional 
engineer in Florida and Georgia, a Certified Hazardous 
Materials Manager and an active member of the Florida 
Society of Environmental Analysts. 

John Trendowski, PE, LEED AP 
has over 34 years of experience. He 
is a principal engineer at C&S and is a 
national leader in the field of airport 
air quality. He has worked at the 
firm since 1986 working for airport, 
airline, industrial, and municipal 
clients. He coordinates the successful 
completion of projects related to air 
quality, energy, and sustainability. John 

specializes in emission mitigation projects and maximizing 
funding opportunities for our clients. He has served as 
project manager for grant funding projects at Port Authority 
of New York & New Jersey, Las Vegas International, San 
Antonio International, Massachusetts Port Authority/ 
Boston Logan, Port of Portland, Columbus International, 
Cleveland Hopkins. Detroit Metro, Cincinnati/Northern 
Kentucky, Milwaukee General Mitchell, and Seattle-Tacoma 
International airports. 

Carly Shannon, LEED AP BD+C, 
ENV SP, has over 10 years of 
experience. She is a director with 
C&S, leading the firm’s aviation 
sustainability efforts. Her national 
experience addressing sustain-
ability during planning, design, and 
construction gives her a unique 
capacity to find synergies, avoid 
conflicts, and officer real value to 

her clients - often resulting in cost savings. Her ability to 
communicate sustainability principles and engage multiple 
disciplines has helped support the implementation of 
new strategies and approaches. She has used this skill to 
advance sustainability both on C&S projects and externally 
with clients and industry groups including Airports Council 
International – North America (ACI-NA). Carly currently 
serves as an At-Large member of ACI-NA’s Sustainability 
Advisory Integration Council, which is aimed at cross-
discipline and cross-committee collaboration. 
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Kailey Eldredge, LEED AP 
BD+C, ENV SP, has 5 years 
of experience. She is a project 
planner with C&S, supporting the 
firms’ sustainability efforts. She has 
national experience tailoring sustain-
ability efforts to airports and is 
passionate about the integration of 
sustainability into airport processes 
and projects. Her experience 

facilitating stakeholder engagement is aimed at helping 
airports achieve full and continued implementation. Kailey 
focuses on finding value-driven solutions and has put this to 
use incorporating sustainability into country-wide airport 
design and construction projects and the development 
of airport specific integration tools. Her experience with 
airport master planning provides her with the ability to 
understand and effectively incorporate sustainability into 
the development of balanced and flexible plans. In addition, 
her experience and skills include developing sustainable 
airport frameworks; integrated design and sustainability 
charrettes; airport and environmental planning support; 
and administration of LEED and Envision rating systems. 

Theresa Jablonski, PE has over 
21 years of engineering experience 
which includes construction 
contract management (P3, Design-
Build), construction inspection and 
administration, structural/threshold 
inspection, landscaping inspections, 
electrical inspection and structural 
design. Her projects have involved 
airport expansion projects and 

rehabilitations, interstate highway structures, roadways, 
and bridges. 

Giuseppe Santoro, PE, has over 
25 years of program, project and 
construction management experience 
in a multi-phased, mega-project 
environment. His projects have ranged 
from construction to rehabilitation of 
commercial and residential buildings, 
airport facilities, rail stations, bridges, 
water treatment plants, fuel lines, 
apron, parking, roads and railways. 

He offers specific experience in contract administration, 
project control, quality control, design and engineering. 

Juan Prieto, PE, PMP, has over 21 
years of experience in civil engineering, 
specializing in water resources 
and construction management. He 
has been responsible for planning 
(hydrologic and hydraulic modeling), 
engineering design, bid documentation 
preparation, project cost / time 
/ quality control, enforcement of 
contract documents, and overall 

project management. He has worked performing functions 
as a contractor, design consultant, and as a government 
agent for multiple projects ranging from marine structures 
at major ports to Everglades Restoration projects. He 
often serves as Project Manager, managing the technical 
professionals who assist with tasks necessary to accomplish 
Nova’s goals. 

Eduardo Guillen Sucre has over a 
year of experience in the fields of civil 
engineering, structural engineering, 
water resources, and construction 
management. His office engineering 
experience includes reading plans 
and specifications and drafting 
construction field reports, generating 
field assessment reports, document 
control, revising site drawings and 

researching permits and regulations and environmental 
report writing. Mr. Guillen is currently a staff engineer 
at the Fort Lauderdale-Hollywood International Airport 
Expansion Program. 

All applicable licenses and certifications for key 
personnel may be found in Appendix 1 on page 130. 

Corradino has assembled a team of professionals with 
experience and expertise in each of the areas required in 
the RFP.This will enable BCAD to rely on a single contract 
that can serve as an independent advisor to BCAD, helping 
to guide the numerous technical decisions that will be 
required over the next five years as BCAD launches an 
ambitious capital development program. Our project team 
combines experienced local firms and national firms with 
aviation and environmental specialization that will provide 
BCAD with a wide range of capabilities such that no request 
from BCAD will be outside our expertise. 

11 p. 370



Environmental Planning and Acoustical Consulting ServicesBid Number: PNC2119437P1
                                             

 

 

  
 

  
 

  

 

B 
FLOR I DA 

THE CORRADINO GROUP 

MILLE~ EGG 
IMll'R.OVING COMMUNIJIU , Cl!A'flNCi CNVIIIIIOHM!NT5. 

• P hP Jo e e , nc. 
Architects, Planners, and Information Managers 

A I R~ U EST E N V l RO N MENTAL, J NC. Ct&S 
COMPANIES® 

[;ii Nova Consulting 

I THE CORRADINO GROUP -

            

Organizational Chart 

ENVIRONMENTAL PLANNING 
& REGULATORY COMPLIANCE 
Scarlet Hammons, AICP CTP  (C) 

Mike Ciscar, PE  (C) 
Edward Ng, AICP  (C) 

Dylan Larson, CEP, PWS, 
CLI, GTA (ML) 

William Mohler, III, CA, CLI (ML) 
Jennifer Shipley (ML) 

Tyler Chappell, ISA (CG) 
Nick Zweber, ISA (CG) 

Kathryn Bongarzone, ISA (CG) 

ACOUSTICAL SERVICES 
Linda Solley-Kanipe (C) 

Diane Bryant Carter (JP) 
Andrew Walter, Associate AIA, 

LEED AP (JP) 

QA/QC 
Kelly Fredericks, PE,AAE (C) 

PRINCIPAL-IN-CHARGE 
Joseph M. Corradino,AICP (C) 

PROJECT MANAGER 
Alan Pattison (C) 

PRINCIPAL PLANNER/ 
ASST. PROJECT MANAGER 

Scarlet Hammons, AICP CTP (C) 

TEAM 

ENVIRONMENTAL SITE INVESTIGATION 
& REHABILITATION SERVICES 

Traci-Ann Boyle, CIH, CSP (AQ) 
Ted Smith, PG, CPG (AQ) 

Mark Alessandroni, PE, CHMM (AQ) 

SUSTAINABILITY SERVICES 
Alan Pattison (C) 

John Trendowski, PE, LEED AP (CS) 
Carly Shannon, LEED AP BD+C, 

ENV SP (CS) 

                                                

DIRECTOR OF PLANNING 
Mike Pacitto 

MANAGER OF PLANNING 
Will Castillo 

PROJECT MANAGER 
Winston Canacle 

Broward County Board 
of County Commissioners 

Kailey Eldredge, LEED AP BD+C, Joanna Norris (JP) 
ENV SP (CS) 

LEGEND 

(C) The Corradino Group, Inc. (AQ) Air Quest Environmental, Inc. 
(ML) Miller, Legg & Associates, Inc. (CS) C&S Engineers, Inc. 
(CG) The Chappell Group, Inc. (NC) Nova Consulting, Inc. 
(JP) The Jones Payne Group, Inc. 

ON-CALL PROGRAM 
MANAGEMENT SERVICES 
John Leff-Kelapire, PMP (C) 

Austin P’Pool, PE, CPESC (C) 
John Sassine, PLS, CGC (C) 
Theresa Jablonski, PE (NC) 
Giuseppe Santoro, PE (NC) 
Juan Prieto, PE, PMP (NC) 

Eduardo Guillen Sucre (NC) 
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Mr. Corradino is the President of The Corradino Group, Inc., with 
a career spanning 26 years. Joe leads the company’s planning
operations. He is consistently at the forefront as an advocate for 
the integration of planning transportation and land use. His
credibility is verified by his long-lasting relationships with nearly
every city in Miami-Dade County. He creates innovative, 
comprehensive plans, transportation master plans, and zoning
codes. Joe is currently the Mayor of the Village of Pinecrest and
has been a government official for over 15 years. This background

provides him with a perspective few consultants possess.

.

THE CORRADINO GROUP 

-

YEARS OF EXPERIENCE 
26 

EDUCATION 
BA (Geography), Villanova University (1990) 
MA (Community Planning), 
University of Cincinnati (1992) 

PROFESSIONAL REGISTRATIONS 
American Institute of Certified Planners 
(AICP No. 012032) 

PROFESSIONAL AFFILIATIONS 
Mayor, Village of Pinecrest, FL 

(2016 – Present) 
Councilmember, South Florida Regional 

Planning Council (2018-Present) 
Board Member, Florida League of Cities 

(2019-Present) 
Secretary, Executive Board, Miami-Dade 

County League of Cities (2017-Present) 

FORMER PROFESSIONAL AFFILIATIONS 
Vice Mayor, Council Member, 

Village of Pinecrest, FL (2006-2014) 
Miami-Dade TPO, Transportation Planning 

Council (2009-2016) 
Chairman of the Board, Chamber South 

(2006 - 2016) 
Miami-Dade MPO, Citizens Transportation 

Advisory Committee (2004-2006) 
Miami-Dade County, Development 

Permitting Advisory Committee (2005-
2007) 

Chairman of the Board, American Planning 
Association; Gold Coast Section 
Executive Board (2005-2007) 

Chairman of the Board, Doral 
Business Council (2005-2007) 

Chairman, Planning Board, Pinecrest, FL 
(2004-2006)anding Achievement: Alton 
Road Traffic Calming 

JOSEPH M.  CORRADINO,  AICP 
Principal-in-Charge 

Mr. Corradino is currently a Councilmember for the South Florida Regional Planning 
Council (SFRPC), and a Board Member for the Miami-Dade County League of Cities. 
The APA has honored him with six awards for outstanding achievements. Joe's reach as 
a planning consultant continues to grow and has extended to municipalities such as 
Aventura, Bal Harbour, Cutler Bay, Doral, Hialeah, Key Biscayne, Miami, Miami Beach, 
Miami Gardens, Palmetto Bay, South Miami, Sunny Isles Beach, St. Cloud, and Village of 
Palm Springs. 

EXPERIENCE 

Town of Cutler Bay, FL. Principal-in-Charge. As the central node on the South Corridor, 
located at the junction of the Transitway, US-1 and Florida’s Turnpike, the Town of Cutler 
Bay is in a critical location. It provides commuter access from South Dade to downtown 
Miami and the City of Doral. Corradino serves as the Town’s General Consultant and 
coordinates transportation, planning, and civil engineering projects. As part of this contract, 
the firm produced the Town’s Transportation Master Plan, which included traffic calming 
analyses. The firm's work on the Towns’ Comprehensive Plan led to a significant 
intensification and diversification of the land use in the Southland Mall area, critical to 
supporting mass transit. The firm was involved in the Town’s Land Development 
Regulations. 

Miami-Dade County TPO SMART Plan/North Corridor. Project Manager Joe is currently 
working closely with the local community and government officials to advance the 
Northwest 27th Avenue Corridor initiative. In 2016, the Miami-Dade Transportation 
Organization (TPO) Governing Board passed the Strategic Miami Area Rapid Transit 
(SMART) Plan. The community recognized the need for a program of rapid transit to 
address mobility needs throughout Miami-Dade County. The six SMART Corridors include: 
the North Corridor (NW 27th Avenue); South Dade Transitway; Tri-Rail Coastal Link 

(Northeast/FEC Corridor); East-West Corridor (SR-836); Kendall Corridor; and, Beach Corridor. 

Miami Lakes Alternative to Concurrency Study, Miami Lakes, FL. Principal-in-Charge. Corradino reviewed multimodal 
development and transportation needs in the Town of Miami Lakes as part of an analysis for the redesign of the impact fee system 
from a concurrency-based system to a mobility fee. The Town recognized that continued growth placed a strain on its transportation 
system, resulting in vehicular congestion thus compromising the quality of life for residents, and adversely impacting the community’s 
sense of place. Joe Corradino oversaw the development of the project and all deliverables. 

Development Services Department, City of Homestead, FL. Project Manager. Corradino provides professional planning services 
on an ongoing basis to the City of Homestead. Joe Corradino oversees the Building Department and Planning/Zoning Department 

E N G I N E E R S  · P L A N N E R S  · P R O G R A M  M A N A G E R S  · E N V I R O N M E N T A L  S C I E N T I S T S  
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on a consulting basis and oversaw administration of the City’s Comprehensive Plan HONORS AND AWARDS and Land Development Code. Homestead has been one of the fastest growing cities American Planning Association Award for in America, and Mr. Corradino directs the processing of all annual development Outstanding Achievement: Transportation applications. Homestead is the southern terminus of the US-1 bus lanes, and a critical Concurrency Management Areas terminal node in the SMART Plan system. APA Award for Outstanding Mobility 
Project:  Palmetto Bay Transportation North Miami Express, North Miami, FL. Principal-in-Charge. Corradino is Master Plan evaluating the current 4-route NOMI express system in North Miami, FL. The analysis Florida Redevelopment Association includes the potential rerouting and retiming of the circulator system, new technology Award: Hialeah Transportation and its applicability for transit management, investigating connections with Miami-

Dade Transit, and the circulators in North Miami Beach, Bal Harbour/Surfside/Bay 
Harbor Islands and Miami Shores. This project will evaluate the financial structure 

and projected demands for the circulator and its continuous funding. 

Clearwater “One City, One Future” Strategic Master Plan, City of Clearwater, FL. Project Manager. The City of Clearwater has 
constructed an ambitious strategic vision, “One City, One Future,” which capitalizes on the strengths of each segment of the 
Clearwater Community. One such community, the North Greenwood Neighborhoods, was satisfied with many of the previous plans 
and eager to see them become a reality. Therefore, each project suggested in this report is highly realistic and should be managed 
within a three-year time frame. Implementation has been arranged in five primary areas: infrastructure/community facilities, community 
development/business, community relations, housing, and social services. 

Florida Department of Transportation (FDOT), District 4 (D4), Districtwide General Planning Consultant, Systems Planning 
Support, City of Fort Lauderdale, FL. Project Manager: Corradino was selected as part of a team to assist FDOT D4 in providing 
professional transportation planning services to supplement the FDOT D4 Systems Planning staff, and to serve as an extension for 
the FDOT D4 Planning and Environmental Management Office. The primary tasks included reviews for Site Impact and Growth 
Management, Project Traffic/Travel Demand Forecasting, Interchange Proposals, and Transportation Studies. Additional services 
included Model Application, Corridor Analysis, Transportation Plan Development, and onsite support services. Project Cost: 
$1,500,000. Reference: Lisa Dykstra, 1-866-336-8435. 

Transportation Master Plan, General Planning and Engineering Services, City of Doral, FL. Principal-in-Charge/Project 
Manager. Corradino developed the City's first Transportation Master Plan, monitored the public hearing process, and, reviewed 
applicants’ traffic impact analyses. The firm successfully planned, implemented, and managed a noteworthy municipal circulator 
system. The firm provided day-to-day planning, engineering, traffic engineering, traffic surveys, road safety analyses, parking and 
site plan studies/reviews, and review of traffic impact analyses for proposed land developments. 

Miami-Dade County TPO, General Planning Consultant (GPC), Miami-Dade, FL. Principal-in-Charge. In these contracts, The 
Corradino Group provides a variety of transportation and planning services including Data Collection; Analysis and Evaluation of 
Alternatives; Level of Service Determination; Travel Demand Forecasting; Preparation of Maps; Reports; and Presentations; and 
Public Involvement. 

Comprehensive Plan, Transportation Master Plan, Concurrency Management Areas, City of Miami Gardens, FL. Project 
Manager. For this critical city in the SMART Plan Northwest 27th Avenue Corridor, Corradino assisted in developing the 
Comprehensive Plan, the guiding land use and policy document in the town, as well as producing the Transportation Master Plan and 
the Transportation Concurrency Management Areas study which melded land use and transportation. 

Palmetto Bay Professional Services – Traffic Engineering, Urban Planning, and General A/E Services, Village of Palmetto 
Bay, FL. Principal-in-Charge. Palmetto Bay is a city along the South Corridor. Its citizens are highly sensitive to growth, particularly 
to the south, as that traffic currently drives through their community negatively impacting the quality of life. The City has re-land used 
and rezoned their downtown to provide for transit-oriented densities. 
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37 
KELLY J. FREDERICKS, PE, AAE 
QA/QC 

YEARS OF EXPERIENCE 

EDUCATION 
B.S., Civil Engineering, March 

1983. Graduate Studies, 1983 

PROFESSIONAL 
REGISTRATIONS/QUALIFICATIONS 
• Professional Engineer (P.E.), 

Pennsylvania. 
• Accredited Airport Executive 

(A.A.E.) 
• Private Pilot, Single Engine Land 
CERTIFICATION 
• Former Board member for 

Airports Council International-
North America (ACI-NA) 

• Former Board member for the 
California Airports Council 

• Former Regional Director and 
Board Member for the National 
Association of State Aviation 
Officials (NASAO) 

• Active participant in several 
charitable organizations, 
oftentimes serving as 
Chairperson for annual 
fundraising campaigns. 

Mr. Fredericks is a transportation/aviation industry professional with a 
diverse public/private sector background with a history of leading and 
growing, large, midsize and small airports including Harrisburg 
International (MDT), Pittsburgh International (PIT), Erie International 
(ERI), Fort Lauderdale-Hollywood International (FLL), TF Green 
International (PVD) and Ontario International (ONT), industry 
businesses, and organizations through collaboration, partnerships, and 
team building. Mr. Fredericks is a Registered Professional Engineer 
(PE), Accredited Airport Executive (AAE), and Pilot and remains active 

in several industry trade/advocacy organizations, including but not limited to Airports Council 
International-NA, and the American Association of Airport Executives. 

EXPERIENCE 

The Corradino Group Director of Program Controls. As a key member of the Program 
Management Office, led the initial phases of land acquisition, design, and agency negotiations 
for the South Runway program at FLL. Played a key role in the FAA’s Runway Template Action 
Plan, which coordinated scheduling and milestone completion dates for commissioning of the 
runway. In addition, led Corradino’s aviation division by providing business development, 
marketing, and technical support. 

KJF Consulting, LLC Managing Director. Director Managing Director for the California limited 
liability corporation engaged in Transportation, Engineering, Operational, Planning, Logistics, 
and Economic/Business Development consultant services for various entities including 
engineering, planning, program management, and environmental firms, airports, as well as 
financial/venture capital firms contemplating investment in North American transportation 
initiatives/businesses. 

Ontario International Airport Authority (OIAA) Chief Executive Officer. Chief Executive Officer and decision maker for the overall day 
to day direction of the management, operation, development and marketing of Ontario International Airport (ONT),a medium hub airport, 
for the benefit of the Southern California economy and the residents of the four (4) county catchment area. Led efforts to transfer 
ownership and operation of ONT from the Los Angeles World Airports (LAWA) to OIAA via a complex settlement agreement, culminating 
with final airport transfer on November 1, 2016. OIAA is both a start-up, and turn around organization. OIAA is an independent airport 
authority created via a Joint Powers Agreement between the City of Ontario and the County of San Bernardino. 

Rhode Island Airport Corporation (RIAC) President & CEO. Chief Executive Officer and decision maker for the Rhode Island Airport 
Corporation, a Quasi- Public Corporation created to oversee the operation and related economic development of a six airport system 
including one (1) medium-hub (PVD), two (2) non-hub primary commercial service airports (WST and BID), one (1) joint use military 
facility (OQU), and two (2) corporate/general aviation facilities (SFZ and UUU) 

Erie Municipal Airport Authority Executive Director/CEO & Erie International Airport Services LLC President/CEO Executive 
Director/CEO/ President/CEO. Chief Executive Officer/decision maker for the Erie Municipal Airport Authority, as well as the Airport 
Authority controlled Limited Liability Corporation. Erie International Airport Services LLC was formed as a subsidiary of the Erie Municipal 
Airport Authority so that airport management and development consultation services could be provided for a fee to the German 
Government (State of Brandenburg) and German company EDI GmbH. The LLC served as a significant new revenue stream for the Erie 
Municipal Airport Authority as well as a platform for convincing a number of Airbus parts suppliers located in Europe to establish United 
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KELLY J. FREDERICKS, PE, AAE · Page 2 of 2 
States offices at Erie International Airport. Additionally, it served as a catalyst to several strategic relationships necessary to grow air 
cargo and logistics capabilities for the Erie region. 

Allegheny County Department of Aviation Deputy Aviation Director. Senior executive directly responsible for all planning, 
development, architectural, engineering, environmental and noise management activities at Pittsburgh International and Allegheny 
County Airports. During this period, Pittsburgh International Airport was a large hub facility serving over 22 million annual passengers. 

Michael Baker Jr., Inc. Project Manager/Office Manager. Directly responsible for the operation, business development and profit and 
loss of the firm’s Pittsburgh Airports section overseeing a staff of approximately 25. The office provided engineering, planning, design 
and construction phase services for airports (large hubs down to general aviation facilities throughout the United States. 

Pennsylvania Department of Transportation Entry Level Engineer through Senior Management Positions. Held numerous 
progressively responsible management positions including Senior Civil Engineer Supervisor on many complex roadway and bridge 
projects (at times supervising as many as 40 department and consultant personnel). Additionally, served as Manager of State Owned 
Airport Improvements for Harrisburg International, Capital City, and Grand Canyon State airports. Management responsibilities included 
oversight of an extensive department and consultant staff providing all engineering, architectural, environmental, construction 
management and grant management services to the three airports. 
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Project Manager 
ALAN J.  PATTISON  OFFICE LOCATION 

5200 NW 33rd Avenue, Suite 203 
Ft. Lauderdale FL 33309 

Mr. Pattison is leading Corradino’s efforts as program manager for 
the design and construction of a $1.5 billion airport expansion YEARS OF EXPERIENCE 
program at Fort Lauderdale/Hollywood International Airport. Major 29 
project components include a new south runway, a new 14-gate 
international terminal, expanded Federal Inspection Facilities, and EDUCATION 
multiple enabling projects. In addition to the Fort Lauderdale BS (Mechanical 
program management, Mr. Pattison is responsible for strategic Engineering), Dublin 
business and growth development for Corradino’s aviation and University, 1984 
program management practices. Mr. Pattison’s professional history Diploma in Engineering, 
includes over fifteen years of experience for the Greater Orlando Dublin Institute of 
Aviation Authority: Technology, 1984 

EXPERTISE EXPERIENCE 
Program Management Airport Expansion Program, Fort Lauderdale, FL. Program Manager for the successful 
Environmental Planning extension of the South Runway at FLL. This project comprised a new 8,000 foot runway and 
Airport Maintenance and parallel taxiway, dual crossfield taxiways and an aircraft holding pad. The program also included 
Operations a gate replacement and expansion program for Terminal 4, which comprised 12 international 

Aviation Design & Construction gates and 2 domestic gates as well as a 177,000 Square Foot expansion to the aircraft parking 
Sustainability apron, including a new fuel hydrant system. The program evolved to also include a significant 

Grants Management expansion to the existing Federal Inspection Services facilities, which was implemented under 
two separate contracts. The program also included a new Checked Baggage Inspection Facility 
under a design-build contract, which is currently in the construction phase. 

Expansion of Runway 9R-27L, Fort Lauderdale, FL (Broward). Airfield Lighting Design Lead and Systems Integrator for this $200M 
project, part of a $970M airfield expansion program at Fort Lauderdale-Hollywood International Airport. Project consists of two bridge 
structures that will enable Runway 9R-27L and parallel taxiway to be extended over an existing railroad and highway. Due to the width 
of the runway safety area and the skew of the bridge crossing, the roadways beneath are considered tunnels and require extensive life 
safety systems including smoke exhaust, emergency power and foam-water fire suppression. Provided airfield lighting and airspace 
analysis and led an in-house staff along with several subconsultants in the design of architectural, mechanical, electrical, plumbing and 
life safety systems, which included a 3000-square foot utility building that housed four 1MW generators, electrical switchgear, foam tanks, 
fire pumps and an electrical vault. 

Greater Orlando Aviation Authority, Orlando, FL. Director of the Engineering Services Department for Orlando International Airport 
and Orlando Executive Airports. Mr. Pattison provided management and technical oversight for a staff of professional and administrative 
personnel responsible for environmental management and design and bidding of capital construction projects. Responsibilities included: 
storm water permitting, NPDES program, underground and above ground storage tank management, project risk assessments, 
preparation of requests for proposals, selection of design consultants and design-build contractors, negotiation of fees, and oversight 
of design, bidding, and award of contracts. This position was also responsible for oversight of the airport's utility infrastructure. Examples 
of significant accomplishments included: 

• Served as Chairperson for the airport's Green Team, which focused on sustainability, energy management and 
environmental initiatives. 

• Oversight of the design of a major renovation for Airside Terminals 1 & 3, which consisted of 740,000 SF of terminal space 
as well as tenant build-out for expansion of restaurants and concessions 

• Developed a place to upgrade the emergency power systems for the airport terminal and successfully implemented a 
terminal- wide power management system 

• Provided design oversight of a $19M project to rehabilitate an existing asphalt taxiway, which was one of the busiest 
taxiways on the airfield. Work comprised partial of reconstruction, asphalt milling and overlay. 
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ALAN J. PATTISON · Page 2 of 2 
Greater Orlando Aviation Authority, Orlando, FL. Director of Maintenance. Mr. Pattison was responsible for maintenance of the world- 
class facilities at Orlando International Airport, including the upkeep of over five million square feet of terminal space and numerous 
support buildings on the airport’s resources, and overseeing a $36M annual operating budget. He managed a staff of approximately 120 
in-house trades-personnel, in addition to approximately 40 managerial, technical, and administrative employees. Also responsible for 
multiple service contracts, including aquatic vegetation removal, wetlands mitigation maintenance, operation and maintenance of the 
automated people mover system, elevators/escalators, fleet maintenance, chiller maintenance, etc. 

• Restructured the department’s management team to improve responsiveness, maintenance reliability, and business 
processes, as well as provide better oversight of contracted services. 

• Developed a needs assessment for replacement of the Computerized Maintenance Management System (CMMS), with a 
focus on improved reliability engineering. 

• Restructured department management to improve responsiveness and provide better oversight of contractedservices. 

Greater Orlando Aviation Authority, Orlando, FL. Assistant Director of Maintenance. Mr. Pattison was responsible for technical and 
operational oversight of maintenance contracts, which included automated people movers, landscaping, housekeeping services, and 
elevators/escalators. Mr. Pattison successfully outsourced the fleet maintenance function from in-house staff to contract services, with 
no personnel lay-offs; and developed a long-range renewal and replacement plan for physical assets and coordinated implementation of 
these projects through the Engineering & Construction Department. 

Greater Orlando Aviation Authority, Orlando, FL. Manager of Construction Finance. Mr. Pattison reported directly to the Chief 
Financial Officer, this position was responsible for tracking the airport’s capital construction program, which was valued at $2 billion over 
a ten-year period. Oversaw a staff of five accountants, (including CPAs), as well as other consultants. Responsibilities included 
developing cash flow projections, calculation of capitalized interest, preparation of applications for Passenger Facility Charges, and 
administration of complex federal and state grant programs. Routinely updated changes to the capital improvement and land acquisition 
programs and kept track of project funding sources. 
BP-376, Widening of South Access Road, Orlando, FL (Orange). Director of Engineering for Orlando International Airport in charge 
of this road widening project with a construction cost of $8.7 million. The project consisted of widening the existing South Access Road 
from two lanes to four lanes. The project was approximately two miles in length and commenced just south of the Mid-Crossfield Taxiways 
and continued to just north of the OUC railroad bridge. The project also included construction of a signalized intersection at the entrance 
to the Red Lot and future Cell Phone Lot. 
BP-394, Rehabilitation of Taxiway C and Related Work, Orlando, FL (Orange). Director of Engineering for Orlando International 
Airport in charge of this $19.1-million taxiway rehabilitation project. The scope included rehabilitation of Taxiway C, one of the busiest 
taxiways on the airfield, including intersecting taxiways from Taxiway B1 south to Taxiway B7. Work items include partial reconstruction, 
asphalt milling and overlay, concrete joint rehabilitation, in-pavement lighting and pavement markings. The work will be constructed in 
three separate bid packages, the first of which is complete, and the others are currently in construction. 
BP-373, Taxiway B Improvements and Related Work, Orlando International Airport, Orlando, FL (Orange). Director of Engineering 
for Orlando International Airport in charge of this $14.7M project to make improvements to Taxiway B to accommodate New Large Aircraft 
on the west airfield in accordance with FAA Engineering Brief 63. The work includes widening taxiway shoulders, widening turning radii and 
extending fillets at taxiway intersections. The project extends from Taxiway B2 south to and including Taxiway B10. The project also included 
rehabilitation of existing taxiways where required due to either deteriorated pavement condition and/or inadequate strength. Work elements 
included partial reconstruction, asphalt milling and overlay, concrete joint rehabilitation, in-pavement lighting and pavement markings. 
Taxiway B2 and Related Improvements, Orlando, FL (Orange). Director of Engineering for Orlando International Airport in charge of this 
$7.6-million project to make improvements to Taxiway B2. This project is necessary to accommodate New Large Aircraft on the west airfield 
in accordance with FAA Engineering Brief 65. The work included widening taxiway shoulders, widening turning radii and extending fillets at 
taxiway intersections. The project extends from Taxiway B2 south to, and including, Taxiway B10. The project also included rehabilitation 
of existing taxiways where required due to either deteriorated pavement condition and/or inadequate strength. Work elements include partial 
reconstruction, asphalt milling overlay, concrete joint rehabilitation, in-pavement lighting and pavement markings. 

E N G I N E E R S  · P L A N N E R S  · P R O G R A M  M A N A G E R S  · E N V I R O N M E N T A L  S C I E N T I S T S  

18 p. 377



       

 
 
 
 

 

 
    

      
     

      
     
    

   
   

    
 

 
 

 

 
 

  
     

      
      

 
 

    
     

     
       

   
 

 
 

   
      

   
 

  
    

   
     

    
   

        
 

 
        

      
     

 
 

    
          

       

  
 

 
  

 
 

  

 
 

 

 

 

  
 

 
 

 
 
 

 

 
 

 
  

  

 
  

 

THE CORRADINO GROUP 

-

SCARLET R.  HAMMONS,  AICP  CTP  
Assistant Project Manager 

YEARS OF EXPERIENCE 
23 

EDUCATION 
University of California, San Diego,  
BA Urban Studies and Planning 

(June 1995) 

PROFESSIONAL AFFILIATIONS 
Chair, Technical Coordinating 

Committee, Broward 
Metropolitan Planning 
Organization (2014 to 2016) 

Chair, Planning and Zoning Board, 
Surfside, Florida (2010 to 
2011) 

Airport Leadership Development 
(class of 2014) 

Member, American Association of 
Airport Executives (2013 to 
Present) 

Member, American Planning 
Association (1995 to Present) 

Chair, Gold Coast Section, APA 
Florida (2008 to 2011)

Gold Coast Representative, APA 
Florida Legislative Policy 
Committee (2010 to 2011) 

Member, Urban Land Institute, 
Miami Young Leaders Steering 
Committee (2011 to 2013) 

Chair, APA Florida Annual 
Conference Committee, Miami 
(2008) 

PROFESSIONAL CERTIFICATIONS 
American Institute of Certified 

Planners 
Certificate in Community Real 

Estate Development, University 
of South Florida 

Supervisor Apprenticeship course, 
Broward County 

EXPERIENCE 

Broward County Aviation Department. Principal Planner. As the zoning and land use expert 
within the Aviation Planning Division, Ms. Hammons was engaged in multiple aspects of airport 
planning. In addition to forming stakeholder outreach relationships with the MPO, FDOT, the 
development community, surrounding cities and Broward County planning agencies, Scarlet 
has become well versed in technical airport planning. 

Building, Zoning and Planning Department, Key Biscayne, FL. Assistant Project Manager. 
Corradino provides professional planning services on an ongoing basis to the Village of Key 
Biscayne. Ms. Hammons provides Assistant Director services to the Building, Zoning and 
Planning Department on a consulting basis. She is in charge of administering the Village’s 
Comprehensive Plan and Land Development Code and providing assistance to the public on 
planning related matters. 

Concurrency Review Consultant, Cost Recovery, North Miami Beach, FL 
Project Planner. Corradino reviews the development application data and usage for each 
concurrency category and compares that against the remaining capacity. Capacity surpluses 
or deficits are identified, and a concurrency report is issued. 

City of Homestead General Planning Services, Miami-Dade County, FL. Senior Planner. 
In 2014, Corradino was tasked with completing the Comprehensive Plan Future Land Use Plan 
Map amendments, rezoning of City-owned properties in Downtown Homestead, and amending 
the zoning code to allow for certain public and retail/entertainment facilities. Corradino's 
planners review all applications, including site plans, variances, certificates of use, special 
exceptions, planned unit developments and traffic impact analyses. In addition, Corradino 
handles special projects including annexation analyses, zoning code chapter revisions, a public 
art master plan, comprehensive plan amendments, and zoning and land use map changes.       

In-House Planning Consultant, City of Oakland Park, FL. Principal Planner. Serving as the in-house planning consultant to fill in a 
gap with City staffing level, Scarlet worked with the City for approximately four months. Primary responsibilities included reviewing 
applications for development and providing a written report for the Design Review Committee, Board of Adjustments and Planning and 
Zoning Boards. 

Comprehensive Plan Update, City of Ft. Lauderdale, FL. Assistant Project Manager. The City of Ft. Lauderdale is revising the existing
Comprehensive Plan under 6 platforms: Infrastructure, Public Places, Neighborhood Enhancement, Business Development, Public 
Safety and Internal Support Platform. The Comprehensive Plan will be written with conciseness in mind, and will be a visual document 

Ms. Hammons brings extensive aviation planning and specializes in 
the analyses of land use issues related to comprehensive plans, 
zoning, and all aspects of the site planning process. She has recently 
completed AICP Advanced Certification in Transportation Planning. 
Her experience also includes preparing zoning regulations, writing 
comprehensive plans, drafting ordinances, assisting with 
transportation master plans and preparing graphics, exhibits and 
maps. In addition to serving on staff as a planner for the Broward 
County Aviation Department, she has managed numerous planning 
projects for Corradino’s municipal and agency clients.  
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SCARLET R. HAMMONS, AICP CTP · Page 2 of 2 
where applicable, with the end of creating a highly accessible document that can be easily read by citizens, businesses, policymakers 
and staff. 

Parking System and Ordinance Revisions for the Downtown Development District, City of Oakland Park, FL. Project Manager. 
The project consists of two tasks 1) recommend a new parking system; 2) develop the implementing ordinance. The parking system 
tasks includes reviewing existing parking needs calculations, suggesting a new calculation procedure, determining future needs, costs, 
tracking and potential management systems. 

Unified Bicycle and Pedestrian Master Plan, City of Aventura, FL. Project Manager. The Northeastern part of the county is one of its 
most-congested areas. The regional roads carry heavy traffic, which is often not highly directional. Aventura realized years ago that it 
needed to impact the way people moved within the community by providing bicycle, pedestrian and transit infrastructure within these 
rights of way. This effort focuses on this multimodal approach and polishing an already well-functioning system. 

Transportation Master Plan Update, City of Doral, FL. Assistant Project Manager. A set of over 50 projects were developed to address 
the City’s continued multi-modal transportation system and advocate for funding of them. 

Circulator Route Operational Analysis, City of North Miami, FL. Assistant Project Manager. This work entails reviewing the system’s 
routes, headways, management and operations. A passenger survey was conducted to understand not only the stop-by-stop 
performance of the system, but its ridership preferences. From that data, an analysis is being performed to modify the routes and provide 
services and amenities more closely aligned with rider’s needs. 

Concurrency Review Consultant, Cost Recovery, North Miami Beach, FL 
Project Planner. Corradino reviews the development application data and usage for each concurrency category and compares that 
against the remaining capacity. Capacity surpluses or deficits are identified and a concurrency report is issued. 

EAR Based Amendments to the Comprehensive Plan, Village of Virginia Gardens, FL 
Project Manager. Corradino is reviewing major issues as part of the EAR update by conducting analysis of future development, 
transportation, land use, and urban design. 

Land Development Regulations Rewrite, Village of Virginia Gardens, FL 
Project Manager. Corradino serves as the Village’s General Consultant assisting with transportation, planning and civil engineering 
projects. Corradino produced the Village’s first major update to the Land Development Regulations since incorporation. 

Safe Routes to Schools Plan, Village of Palmetto Bay, FL 
Project Manager. Corradino performed the Safe Routes to School project for three elementary schools. The analysis included pedestrian, 
bicycling, and safety of the routes to these schools, with outreach to the community. Corradino recommended route and facility 
improvements within a 0.5-mile radius of school. Funding applications were also prepared for these projects on behalf of Miami-Dade 
County Public Schools. 

EAR Based Amendments to the Comprehensive Plan, Village of El Portal, FL 
Project Manager. Corradino served as the Village’s General Consultant assisting with transportation, planning and civil engineering 
projects. Corradino produced the Village’s first major update to the Comprehensive Plan to incorporate EAR-Based Amendments. 

Land Development Regulations, Town of Cutler Bay, FL 
Project Manager. Corradino served as the Town’s General Consultant assisting with transportation, planning and civil engineering 
projects. Corradino produced the Town’s first Land Development Regulations. 

EAR Based Amendments to the Comprehensive Plan, City of Key West, FL 
Project Manager. Corradino created comprehensive plan amendments incorporated in the comprehensive plan.  
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YEARS OF EXPERIENCE  MIKE CISCAR, PE 
34 Environmental Planning 
EDUCATION Corradino’s Vice President of Engineering and Planning has 34 years 1985, BS (Civil Engineering), of experience in the field of civil and transportation engineering. Mr. University of Florida, Ciscar oversees all of Corradino’s engineering operations in South Gainesville, FL Florida. Corradino’s projects range from planning and design to major 
PROFESSIONAL REGISTRATION expressway corridor studies, highway design, and construction 
Professional Engineer: assistance. Prior to joining Corradino, Mr. Ciscar had a distinguished 

Florida, No. 0043244, 1990 16-year career with the Florida Department of Transportation’s District 
Six office and served as the District Environmental Management AWARDS Engineer for 5 and ½ years. In his capacity as the Environmental FDOT Sustained Superior Management Engineer, he directed the activities of the District Accomplishment Award Environmental Management Office to ensure compliance with all FDOT Jay W. Brown Award, FDOT objectives, Departmental policies, and FHWA requirements, as well as all federal, state, Manager of the Year and local laws and regulations. The primary function of the office was to perform Project FDOT Ben G. Watts Award, Leader Development and Environment (PD&E) Studies. This entails performing engineering and of the Year environmental studies, documenting the studies in the form of engineering reports and 

environmental documents, and conducting extensive public and inter-governmental 
coordination. Mr. Ciscar was responsible for obtaining all environmental permits and approvals for all of the District’s projects. 

EXPERIENCE 

FDOT D6, East/West Corridor Multimodal (Transit) Study Review. Project Manager. The purpose of the assignment is to further explore 
the findings of the summary briefing that had been presented to Senior management of the department, and to assist the department in 
planning the potential development of an East-West Multimodal (Transit) Corridor within Miami-Dade County, and to prepare a full Draft 
report for submittal to the Department. 

FDOT D6, SR 826 East/West PD&E/SIMR Study, Add Express Lanes/Bus Rapid Transit. Deputy Project Manager and Public 
Involvement Functional Manager for the CE-II study to add managed lanes and modify interchanges along the SR 826/Palmetto 
Expressway corridor from I-75 to Golden Glades Interchange, with the objective of improving mobility, relieving congestion and providing 
additional travel options in the area. 

FDOT D6, SR 826 North/South PD&E Study, Add Express Lanes/Bus Rapid Transit. Deputy Project Manager and Public Involvement 
Functional Manager for the CE-II study to add managed lanes along the SR 826/Palmetto Expressway corridor from SR 836/Dolphin 
Expressway to I-75, with the objective of improving mobility, relieving congestion and providing additional travel options in the area. 
Location Design Concept Acceptance (LDCA) was obtained in a record time of 12 months. Reference: Dat Huynh, PE, (305) 470-5217 

FDOT D4, I-95 PD&E Study, Add Express Lanes/Bus Rapid Transit (Phase 3). Project Manager and Public Involvement Functional 
Manager for a widening/reconstruction interstate corridor study, including transit components, managed lanes, interchange modifications, 
and ITS implementation strategies. Public meetings, workshops and public hearing were required to obtain project Location Design 
Concept Approval (LDCA). 

FDOT D4, PD&E Services for Tri-Rail Coastal Link from Miami to Jupiter, Palm Beach, Broward and Miami-Dade Counties, FL. 
Deputy Project Manager for the NEPA evaluation meeting Florida PD&E and FTA guidelines. The project is analyzing the environmental 
impacts of providing new commuter rail service on the existing 85-mile section of FEC Rail line along the southeast Florida coast. The 
project includes environmental documentation of impacts for track operational improvements of additional third track, alternative analysis 
of 25 potential stations, crossing improvements, traffic impacts and drainage impacts. 
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MIKE CISCAR, PE · Page 2 of 2 
SR 924 is an 8.5-mile east/west highway connecting I-75 and SR-826 in Hialeah and SR-909 (West Dixie Highway) in North Miami, 
FL. Project Manager. The westernmost five (5) miles (west of NW 32nd Avenue), named the Gratigny Parkway, is a limited access all-
electronic toll road maintained by the MDX. The easternmost three (3) miles is a surface street called NW 119th Street, also known as 
Gratigny Road. Despite its relatively short length, SR-924 is a major east/west arterial in northern Miami-Dade County. Project cost: 
$2,300,000. Construction cost: TBD. 

SR 924 (Gratigny Parkway) West Extension Project Development and Environment Study, Miami-Dade, FL. Project Manager. The 
Miami-Dade Expressway Authority (MDX) is conducting a Project Development and Environment (PD&E) Study for (SR924), also known 
as the Gratigny Parkway, from SR-826 (Palmetto Expressway) to the Homestead Extension of the Florida Turnpike (HEFT) in Miami-
Dade County, Florida. The objective of the study is to extend the SR-924 corridor from its current western terminus at SR-826 to the 
HEFT. The purpose of this extension is to improve access and meet east-west mobility needs for commuters and freight traffic. This 
improvement will alleviate existing and future local traffic congestion by providing improved access to the integrated expressway network 
of HEFT, SR924, I-75 and SR826. The current lack of access to the expressways in the area and the lack of direct connections within 
the expressway network have created congested traffic conditions throughout the study area. 

FDOT D4, I-95 Corridor Planning Study, Express Lanes/Bus Rapid Transit Feasibility Study. Deputy Project Manager and Public 
Involvement Functional Manager on a planning study for the development of managed lanes, ramp improvements, interchange 
modifications, evaluation of ITS technologies, and other types of transportation improvements covering the I-95 corridor throughout 
Broward and Palm Beach counties, FL. 

Environmental Assessment Study for Park & Ride Facility, Miami-Dade Transit (MDT). Principal-in-Charge for this Environmental 
Assessment Study for the Park & Ride Facility at SW 344th Street and Busway in Florida City. 

FDOT D4 and D6, I-95 Express PD&E Study. Project Manager for the preparation of a CE-II for the implementation of two express 
lanes in each direction on I-95 from I-395 in Miami to Broward Boulevard in Fort Lauderdale. The Florida Department of Transportation 
(FDOT), in cooperation with local transit partners, developed a project to manage congestion and provide travel options in South Florida. 
The project, called 95 Express, was a combined Bus Rapid Transit/Managed Lane project. Existing lane and shoulder widths were slightly 
reduced so that an additional lane could be provided on I-95 in each direction without expanding the corridor. The two existing High 
Occupancy Vehicle (HOV) lanes and two new lanes on Interstate I-95 were converted to limited access Managed Lanes. The Managed 
Lanes can be used by 95 Express Buses, vanpools and registered car pools for free while other vehicles can use the facility by paying a 
variable toll. The toll rate will vary depending on the time of day so that the Managed Lanes can be free flowing – at approximately 50 
MPH – at all times. The Managed Lanes provide a reliable option that is there for you when you need it. Project Cost: $1,500,000. 

FDOT D4 and D6, I-95 Express Lanes/Bus Rapid Transit PD&E/IOAR Study, Add Express Lanes (Phases 1 & 2). Project Manager 
and Public Involvement Functional Manager in cooperation with local transit partners, developed a pilot project to manage congestion 
and provide travel options in South Florida. The project, called 95 Express Phase I and II, was a combined Bus Rapid Transit/Managed 
Lane project. Location Design Concept Acceptance (LDCA) was obtained in a record time of 8 months.  
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YEARS OF EXPERIENCE 
9 

EDUCATION 
Master of Public Policy, University of 

Southern California, Los Angeles, 
CA 2012 

Master of Planning (Concentration in 
Economic Development), University 
of Southern California, Los Angeles, 
CA 2012 

BA (Planning and Public Policy, Minor 
in Economics), Rutgers University, 
New Brunswick, NJ, 2008 (High 
Honors) 

Graduate Certificates: Housing and 
Community Development 
(Rutgers, 2008), Real Estate 
Development (Rutgers, 2011), 
Homeland Security and Public 
Policy (USC, 2012), Public 
Management (USC, 2012) 

PROFESSIONAL REGISTRATIONS 
American Institute of Certified 

Planners No. 28927 
American Planning Association 

(APA) No. 248674 
APA Florida Executive Committee 

Member November 2017 -
Present 

APA Gold Coast Section – Chair 
(Current); Vice Chair, 
Professional Development 
Officer, Young Planners Group 
Ambassador (Previous) 

HONORS AND AWARDS 
Robert Biller Award for Best 

Performance in the MPP 
Practicum (05/11) 

Outstanding Graduate Student 
Leader Award (04/12) 

Clearwater “One City, One Future” 

EDWARD NG, MPP, MPL, AICP 
Environmental Planning 

Mr. Edward Ng, AICP is the Technical Vice President for 
Corradino’s Planning Department, with experience in 
transportation, economic development, transit-oriented 
development, and land use planning. His work involves 
demographic analyses, preparation of and updates to 
comprehensive plans, grant writing, land use code revisions, 
geospatial planning analyses, GIS mapping, public outreach, and 
analyses of traffic facilities and operational data. He specializes in 
interdisciplinary aspects of planning, including transit-oriented 
development and complete streets. His recent projects involve 
land use, transportation, and comprehensive planning services 
with the Miami-Dade Transportation Planning Organization and 

the municipalities of Doral, Cutler Bay, Key Biscayne, North Miami, North Miami Beach, 
Hallandale Beach, and many others. Eddie is currently the Chair of the American Planning 
Association, Gold Coast Section Executive Board, and teaches the AICP exam preparation 
course for planners in Miami-Dade, Broward, Monroe, and Collier Counties. 

EXPERIENCE 

Miami-Dade County TPO SMART Plan/North Corridor. Assistant Project Manager/Senior 
Planner. On April 21, 2016, the Miami-Dade TPO Governing Board passed the Strategic Miami 
Area Rapid Transit (SMART) Plan recognizing the community’s long-standing desire to 
advance a program of rapid transit and supporting projects to address the mobility needs 
throughout Miami-Dade County. The six SMART Corridors are: North Corridor (NW 27th 
Avenue); South Dade TransitWay; Tri-Rail Coastal Link (Northeast/FEC Corridor); East-West 
Corridor (SR-836); Kendall Corridor; and Beach Corridor. 

City of Fort Lauderdale Comprehensive Plan. Project Manager. This project will completely 
revise and replace the existing comprehensive plan, and introduce new elements such as 
Climate Change, Urban Design, and Economic Development, and build upon public school 
facilities by expanding the scope of policies in an Education Element geared for all ages. 
Conducting analysis of economic conditions and development, transportation, land use, and 
urban design. 

Optimizing the North Miami NoMi Express. Project Manager. This study evaluated the 
current 4-route NoMi express system in North Miami, FL. Analysis included the potential 
rerouting and retiming of the circulator system, new technology and its applicability for transit 
management, investigating connections with Miami-Dade Transit, and the circulators in North 
Miami Beach, Bal Harbour/Surfside/Bay Harbor Islands and Miami Shores. This project 
evaluated the financial structure and projected demands for the circulator and its continuous 
funding. Based on this report, the City of North Miami was able to obtain grant funding for 
system improvements. 

MPO Impact of Future Technology on LRTP 2045. Planner. This project addressed the development of technology that may impact 
local transportation and will be included in the 2045 LRTP. Recommendations reviewed CAVs (Connected Vehicle technology) drones, 
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-

EDWARD NG, MPP, MPL, AICP · Page 2 of 2 
SPPD Academic Capstone SMART cities, the Internet of Things (IoT) and potential application in Miami-Dade County. Achievement Award (05/11) Recommendations also included the framework for a pilot implementation program in Miami-Dean’s List (Spr 06 - Spr 08)g Dade. 

“LGBT Service Award, USC 
(04/11) Key Biscayne ADA Master Plan. Project Manager. This project consisted of a review of 

President, Rutgers College Alumni existing Village infrastructure and adopted policies and regulations in regards to the Americans 
Class of 2008 (05/08 – 05/13) with Disability Act. A certified project list was provided to the City based on the evaluation. The 

Departmental High Honors, Edward resulting report indicated deficiencies within the Village and provided an action plan to eliminate 
J. Bloustein School of Planning ADA deficiencies in the next several years. 
and Public Policy, Rutgers; 
Dean’s List (Spr 06 - Spr 08)g .Town of Cutler Bay Complete Streets Corridor Analysis, Cutler Bay, FL. Project Manager. 
A iati A d f This study developed guidance through the development of street specific cross sections to 

implement Complete Streets for four corridors in Cutler Bay (NW 87th Avenue, Marlin Road, Gulfstream Road, and Franjo Road), based 
on the Town’s roadways characteristics, current conditions and pedestrian, bicycle and transit facilities. Additionally, policies related to 
implementation were reviewed to provide recommendations for changes to the local code of ordinances. 

City of Homestead General Services, Homestead, FL. Senior Planner. Evaluates existing ordinances and assists in ordinance 
revisions as needed. Provides staff reports on impact analyses of proposed changes. Provides GIS support as needed by client. Performs 
QA/QC of maps, database updates, and provides ArcGIS technical advice to client. Reviewed site plans and over 100 zoning change 
ordinances adopted by the City of Homestead between 1993 and 2014 in order to incorporate all zoning changes into an updated and 
current zoning map. Reviewed and updated Future Land Use map. Assisted in the revision of ordinances for paint colors for the city of 
Homestead via research of ordinances from other municipalities and critique of draft ordinances. Billboard Ordinance: provided analysis 
for potential billboard analysis in regard to federal, state, and county regulations, in addition to based-on proposed billboard locations as 
provided by an applicant to the City. 

Town of Miami Lakes NW 59th Avenue Bridge Extension. Project Manager. This study is an evaluation of a new bridge’s traffic impact 
on regional and local traffic via travel demand modeling. The proposed bridge, on NW 59th Avenue, is a missing link on a local collector 
roadway. The study determined that, based on modeling results, the system would have a net benefit from the building of the bridge. 

City of Miami Beach NoBe Ocean Terrace Neighborhood Urban Design Plan. Prime Consultant/Project Manager. This study builds 
upon the City’s prior visioning for the North Beach area of Miami Beach. Specifically, this plan focuses on an urban design plan for the 
Ocean Terrace neighborhood, which is located adjacent to the North Beach Town Center neighborhood as envisioned in the City’s NoBe 
Master Plan. 

City of North Miami Beach City Building ADA Master Plan. QA/QC Officer. This project consisted of a review of existing city owned 
building and adopted policies and regulations in regards to the Americans with Disability Act. 5 of 15 facilities were deemed to be 
insufficient in meeting local needs. The resulting report indicated deficiencies within the Town and provided an action plan to eliminate 
ADA deficiencies in the next several years. 

Unified Bicycle/Pedestrian Master Plan, Aventura, FL. QA/QC Officer. This project involved reviewing existing bicycle and 
pedestrian planning needs in the City of Aventura, FL. Responsible for developing the final project list and for overall QA/QC of the 
technical aspects of the report. 
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Mr. Sassine is a Certified General Contractor in the state of Florida
and has over 35 years of experience in managing a wide range of
significant and complex projects, including 19 plus years in program
management experience of Vertical and Horizontal capital Programs. 
He brings a comprehensive understanding and knowledge in all facets
of major capital programs in educational facilities, airports, parks and
other large capital programs. Mr. Sassine has managed a significant
number of County and Municipal Parks projects over his career in

Broward and Miami-Dade County. His responsibilities included management of individual parks
projects as well as multiple parks in major capital programs. Mr. Sassine’s experience includes
consultants design management and review, coordination, procurement, construction
management, cost control, and enabling special projects. Mr. Sassine has personally managed 
parks projects that include building renovations, new building construction, tennis centers, 
interactive water parks and pools, athletic fields, and general park improvements and
expansion. Mr. Sassine has overseen the construction of the following parks projects: 
Deerfield Beach Westside Park & Mckeithen Park, Hillsboro Park, Sunrise Tennis Club & Park 
Phase III, Sunrise Façade Improvements Park, Miami, Crandon Park & Amelia Earhart, Phase
I & Phase II improvements; Hialeah, Bucky Dent Water Park.

Responsibilities includes consultants design review, coordination, procurement, construction
management, cost control, and enabling special projects. Additional responsibilities includes
assigning and managing staff as required to meet program demands and Owner’s program
requirements. Also, developing and reviewing program construction schedules for diverse 
types of construction deliveries; such as Design-Build, CMAR, CSMP and Design/Bid/Build.
played an instrumental role in the last four years within CBRE I HEERY Team on the School
Board of Broward County (SBBC) SMART Program. Led SBBC Special and Small Projects
Team developing the Team structure, policies, procedures, schedule, and budget

management; reported with transparency on all Special, Small and GOB Projects timeline and work phases from design concepts to
turnkey including projects closeout documentation.  

-

-
-

--
--
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JOHN  M.  SASSINE,  PLS,  CGC,  SA  
Program Management 

YEARS OOFF EEXXPPEERRIIEENNCCEE 

3366 

EDUCATION 
BS (Civil Engineering pending), 

Florida International University, 
Miami, Florida 

AS (Land Surveying), Palm Beach 
State College, West Palm Beach, 
Florida 

Baccalaureate Technician, BT2, 
Architect, Zghorta Technical 

Baccalaureate Technician, BT1, 
Architect, Zghorta Technical 

PROFESSIONAL 
REGISTRATIONS/QUALIFICATIONS 
Professional Land Surveyor: 
Florida, No. (5346) 
General Contractor: 
Florida, CGC No. 062817 
Florida, CGC No. 1507768 

The Corradino Group, Inc., Fort Lauderdale, FL 

Realtor Associate: 
Florida, SA No. 546744 EXPERIENCE 

$1.3 billion Broward County Public Schools, Program Management, Broward County,CERTIFICATIONS/TRAINING 
*Asphalt Paving, Level I (CTQP) 
*Asphalt Paving, Level I I (CTQP) 
QC 2000 Superpave 
Final Estimate Seminar FDOT 
CEI Consultant Series Training 

FDOT 
Earthwork Inspection 
NPDES Certification 

FL. 
Special Projects Program Team Manager. 

Fort Lauderdale-Hollywood International Airport, Program Management, Hollywood, FL.
Cost Control Manager/Estimator/Engineering Support with the Fort Lauderdale-Hollywood International Airport’s Program 
Management Office (PMO). Responsible for planning and participating in the infrastructure of the $1.5 billion Fort Lauderdale-Hollywood 
International Airport Expansion Program (AEP). Serves as Cost Control Manager, design support and engineering cost-estimator. Also, 
reviewed the Airport Survey Master Plan and assisted BCAD to implement a strategy to assist BCAD in reviewing the proposed survey 
bids and to determine what is best to implement in support of the upcoming engineering design projects throughout the Airport (Runway 
9R-27L, Terminal 4 Building, Taxiways, Terminal 4 Apron and BCAD Employee Parking). 
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JOHN LEFF-KELAPIRE, PMP 
Program Management 

YEARS OOFF   EEXXPPEERRIIEENNCCEE  
28 

EDUCATION 
BS (Industrial Engineering), 

University of Arizona 
MBA, Saint Mary's College of 

California 

CERTIFICATIONS/TRAINING 
Project Managemnt Professional 

(PMP) Six Sigma Champion, 
Six Sigma Qualtec/Bechtel 

Bechtel Certificate, Performance 
Based Leadership (PBL) 
Training 

Bechtel Certificate, FrontLine 
Leadership 

Bechtel Certificate, Elements of 
Contracts Management 

Proficient with Excel, PowerPoint, 
Word, Visio, MS Project, 
Primavera, Oracle, Prolog, 
Timberline, and Minitab 

TECHNICAL SKILLS 
Expert in Excel, PowerPoint, 

Quattro Pro, and Visio 
Advanced user in Access, Word, 

Primavera, MS Project, Mini-
tab, and several Project 
Management programs 

Proficient with Oracle, PeopleSoft, 
Prolog, and Adobe Acrobat 

Knowledgeable in SharePoint, 
Timberline, Documentum, and 
Crystal Reports 

Mr. Leff-Kelapire has more than 28 years of experience in project 
controls for major projects and programs including preparation of 
monthly project cost information along with variance, trend and 
forecast analysis. He is effective in proactively monitoring, reporting 
and advising the team on all aspects of financial discipline relating to 
the project. He has proven ability in a leadership role as a liaison with 
senior management, all departments and contract administrators, 
and provides expert advice and input regarding risk identification and 
mitigation strategies. His strong interpersonal skills enable him to 
work closely with stakeholders to ensure delivery of projects on time 

and within an approved budget.  

EXPERIENCE 
• Managing the Program Controls Department that administers all scope, cost, schedule, 
change management, document control and information technology functions on the $1.5 
billion Airport Expansion Program at Fort Lauderdale – Hollywood International Airport (FLL). 
The new $800 million runway recently opened on time and on budget. 

• Managed the six-member Cost Department that established, monitored, and reported on all 
operating and capital budgets, commitments, and expenditures on the $6.2 billion Capital 
Improvement Program (CIP) at Miami International Airport. 

• Decreased the borrowing costs by millions for the MIA $600 million Series 2006 Bonds, as 
well as all subsequent annual borrowings, by developing effective, transparent, and 
standardized change management and cost controls acknowledged by Fitch and Standard & 
Poor’s. 

• Developed complex financial models used to prepare annual cashflow and other financial 
reports required for Bond Rating Agencies and Underwriters at MIA. Typical annual borrowing 
was $600 million per year. 

• Managed the eight-member Project Controls department on a ten-year, $1.2 billion capital 
improvement program for the Santa Clara County Traffic Authority that provided traffic 
congestion relief for the citizens of Santa Clara County, CA. This 10-year program was 
completed in seven years and under budget. 

• Reviewed and provided recommendations for the Financial and Construction Oversight processes and procedures used to 
manage FLL’s $1 billion Airport Expansion Plan for the Broward County Aviation Department (BCAD) that enabled an overall 
two to three percent cost savings. 

• Developed and implemented Program Control procedures for Jackson Memorial Hospital (JMH)’s Capital Programs department. 
These procedures provided the checks and balances for the Hospital’s $250 million Capital Program, and focused on project 
development, change management, transparency, and stakeholder reporting that met industry standards and best practices. 

• Evaluated and recommended improvements to the oversight processes and procedures used by the Program Manager for the 
City of Fort Lauderdale’s $700 million WaterWorks 2011 Program. 
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13 
YEARS OF EXPERIENCE 

EDUCATION 
BS (Civil Engineering), Georgia 

Institute of Technology, 2010 

PROFESSIONAL REGISTRATIONS 
Professional Engineer 

Connecticut, No. 30413, 2014 
Florida, No. 79111, 2015 

Certified Professional in Erosion 
and Sediment Control (CPESC), 
No. 6696, 2010 

TRAINING 
40 Hour Hazardous Waste Site 

Training Course, OSHA 29 CFR 
1910.120(e)(3), 2010 

8-Hour Hazardous Waste 
Refresher Course, OSHA 29 
CFR 1910.120(e)(8), 2013 

30 Hour Construction Safety and 
Health Training Course, OSHA 
29 CFR 1926, 2010 

Construction Quality Management 
for Contractors Certification, 
USACE, 2011 

PROFESSIONAL AFFILIATIONS 
Society of American Military 

Engineers, Young Member 
American Water Works 

Association, Member 
National Society of Professional 

Engineers, Member 
Water Environment Federation, 

Member 
Florida Engineers Society, Member 

AUSTIN P’POOL, PE, CPESC 
Program Management 

Mr. P’Pool has over 13 years of experience in civil engineering in the 
Federal, commercial, municipal, and industrial markets with 
environmental compliance, land development, and site engineering. As 
a Project Engineer at Corradino, Mr. P’Pool’s responsibilities include 
water distribution systems and sanitary sewer systems, design and 
preparation of conceptual layout and grading plans, detailed land 
development and construction drawings, stormwater management 
design and reporting, earthwork analysis, erosion control calculations 
and plans, along with the local, State and Federal permitting associated 
with the items therein. 

EXPERIENCE 
Construction Inspection Services (CIS) for E Satellite Terminal Hydrant Fueling System
Upgrades, Miami International Airport (MIA), Miami, FL. Project Engineer. The Corradino 
Group was selected by the Miami-Dade Aviation Department to perform Construction 
Inspection Services for the fueling system modifications. The project has been broken into two 
major segments of work: Phases 1 & 2 on the south side of the apron and Phases 3 & 4 on the 
north side of the apron. Together the phases include the construction, demolition, or 
modification of 21 hydrant pits with associated laterals to accommodate different and larger 
aircraft at the gates of E Satellite Terminal. The project grew to include CCTV of the entire 
hydrant loop system when condition concerns were found on the system. The CCTV revealed 
the need for an extensive pigging and flushing plan that deviated from the proposed pigging 
and flushing of the installed laterals. Additionally, 4 Isolation Valve Pits were removed with out 
of compliance piping configurations being removed and replaced. 

City of Sunrise Golf Village Water Main Improvements, Sunrise, FL. Project Engineer 
responsible for assisting in the design, contract document preparation and construction 
administration services detailing the replacement of 45,000-feet of 6-inch and 8-inch asbestos 
cement pipe with ductile iron pipe and appurtenances within the Golf Village Neighborhood in 
the City of Sunrise. Project also includes replacement of existing service lines from the new 
pipe to individual water meter boxes with final connection to the meters. Tasks include, 
developing complete construction documents and assisting client during bid and construction 
process. 

City of Sunrise Hiatus Road Water Main Improvements, Sunrise, FL. Project Engineer. 
QA/QC and conflict resolution during construction administration of a Joint Project Agreement 
between Broward County Roadway Department and the City of Sunrise. Project consisted in 

the relocation of multiple segments of an existing Water Main located along Hiatus Road. The county planned to widen Hiatus road and 
provide improvements to the storm sewer system and add privacy walls along the road. Five segments of ductile iron water mains of 
varying sizes (6-inch, 12-inch and 20-inch) from Sunset Strip to NW 29th Manor within the City of Sunrise were relocated to provide 
needed space for described improvements. 
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YEARS OOFF   EEXXPPEERRIIEENNCCEE  
37 

COMMUNITY INVOLVEMENT 
Member, Friends of the Louisville 

Zoo Board of Directors 
Member, Kentucky Derby Festival 

Board of Directors (1990 2001) 
Member of Forecast Louisville, 
Economic Development 
Strategic Plan Committee (1987 
1988) 

Co chair, Planning and 
Development Committee, Goals 
for Greater Louisville 

Member, Mayor’s Urban Workshop 
(1988/9) 

Founder and First President of the 
Louisville Forum, an organization 
of community leaders focusing 
on discussion of community 
issues (1984/5) 

American Center for International 
Leadership, Delegate, United 
States/Canada (1988) 

Member of the Jefferson County 
Tax Base Revenue Sharing Task 
Force (1984/5) 

Metro United Way, Loaned 
Executive (1983); Account 
Executive (1985/6); Chair, 
various other committees 

Kentucky Youth Leadership 
Foundation, Member of the Board 
of Directors (1982-1985) 

Louisville Ja Member, B ard of 

LINDA  S.  SOLLEY-KANIPE  
Acoustic Services 

 The Corradino Group, Inc 
Ms. Solley-Kanipe was responsible for managing the Louisville 
Regional Airport Authority Land Acquisition and Voluntary Residential 
Relocation Program. This program includes approximately 4,000 
residential properties both for the expansion of Louisville International 
Airport and the subsequent Noise Abatement Program. It involves 
overseeing the many facets of the program using the Federal Uniform 
Relocation Assistance and Real Property Acquisition Act (49 CFR 24), 
as well as the Federal Aviation Administration’s guidelines, ensuring 
that the program is consistent with those policies along with providing 
a high level of service to those who are displaced as a result of the 

relocation program. To offset the large number of houses being removed from local housing 
stock, the innovative Heritage Creek Program was implemented (building a subdivision, 
replacement housing and moving a city as part of the airport's relocation project). This program 
has received attention from all over the world and has become a featured subject at many FAA-
and IRWA-sponsored education seminars. Additional responsibilities involving the Louisville 
airport project include the implementation of the Louisville Renaissance Zone, a program to 
facilitate the disposition of 700+ acres of noise land in one of the airport’s Voluntary Residential 
Relocation areas. 

Other acquisition/relocation programs include land acquisition and relocation programs at 
Owensboro, Ky., and Evansville, Ind., airports, City of Louisville Urban Renewal project, MSD 
(sewer and drainage) and Water Company easement acquisition, avigation easement 
acquisitions for Louisville and Owensboro and right-of-way acquisitions. 

EXPERIENCE
 City of Louisville, Louisville, Ky 
Alderman, Third Ward. Responsibilities included representing the people of the Third Ward 
(east end of the city) and the City of Louisville as a legislator; Chair of Labor Relations and 
Contract Committees; Vice-President of the Parking Authority of River City; Member of the 
FAIR Committee, National League of Cities; Member of the Appropriations, Audit Review, and 
Rules and Ethics Committees; and, Member of the Louisville Zoo Foundation Board. As 
alderman, Ms. Solley-Kanipe established an Overlay District Program along the Bardstown 
Road/Baxter Avenue Corridor to protect the unique architectural character of the Bardstown 

Road/Baxter Avenue Corridor in Louisville.  The program is still in place. 

City of Louisville, Louisville, Ky 
Legislative Aide, Board of Aldermen. Responsibilities included: reviewing the annual budget, personal service contracts, and labor 
relations issues; and, responding to inquiries from constituents dealing with the delivery of government services, zoning issues, 
neighborhood problems, and economic development in the commercial district of the legislative district.  

Colwell Financial Corporation, Louisville, Ky 
Vice President and Residential Loan Officer. Responsible for originating residential mortgage loans to home buyers; conducting seminars 
for real estate companies; and, developing advertising for new loan programs. 

E N G I N E E R S · P L A N N E R S · P R O G R A M  M A N A G E R S  · E N V I R O N M E N T A L  S C I E N T I S T S 

28 



29 p. 388

   

 

 
 

 
 

 
 

 

  
  

 
 

 

  

 

 
 

 
 

 
 

 

 

 
 

  
 

 
 

 
 

 
 

 

 
  

 
 

 
  

 
 

  

  
 

 
 

   
 

 

 

 

  

 

 
 

  

 
  

 

  
 

 
 

 
 

 
 

 
  

 

 
 

 
 

  
 

 
  

 

   
   

 
 

 

 
 

  
 

 
 

 
 

 
 

 
 

   
   

 

 
  

 

-

-

-

MILLE~ EGG 

-

Dylan Larson, CEP, PWS, CLI, GTA 
Environmental Regulatory Compliance 

Years of Experience: 27 

Registrations & Certifications: 

Professional Wetland Scientist, 1999 
Certified Landscape Inspector, FL, 2013 
Authorized Gopher Tortoise Agent, FL, 2012 
Wetland Delineation Certification, 1995 
Certified Environmental Professional, 2004 
PADI Certified Rescue Diver, 2003 

Education: 

Bachelor of Science, Biology and Business Administration 
University of Wisconsin - Stevens Point, 1994 

Master of Business Administration 
Nova Southeastern University, 1998 

Continuing Education: 

FDOT LAP Certification Webinar, 2015 

Publications & Presentations: 

FLERA Annual Conference, West Lake Park: A Successful 
Habitat Restoration, 2011, co presenter 

Florida Chamber Environmental Permitting Summer School 
Conference, Burrowing Owls:  Issues Affecting 
Conservation of Wildlife Species, 2018, presenter 

Florida Chamber Environmental Permitting Summer School 
Conference, Federal Wetland Jurisdiction Update, 2009 
2016, presenter 

Professional & Civic Activities: 

Past Chair, Broward County Climate Change Task Force 
Natural Systems Subcommittee 

Technical Team Member, Broward County Water Resources 
Task Force, 2008-current 

Past Member, Broward League of Cities Energy, Environ & 
Natural Resources Committee 

Member, FICE/SFWMD Water Resources Liaison Committee, 
2009 current 

Past President and Past Board of Directors, Florida 
Association of Environmental Professionals, Treasure Coast 

Professional Experience: 

As a Principal of the Firm, Mr. Larson 
leads a variety of the firm's projects that 
involve environmental issues. He has 
significant experience in environmental 
consulting in Florida and is responsible 
for overseeing and performing studies 
and investigations on biological and 
ecological services. He also oversees 
operations and overall project 
management for the firm. 

Relevant Project Experience: 

Broward County Aviation 
Department (BCAD) FLL South 
Runway Extension-Burrowing Owl 
Assessments, Permitting and 
Relocation - One of the Miller Legg 
assignments associated with the FLL 
South Runway Extension project 
involved assessments of burrowing owl 
populations on Airport property. For 
this work order, the Miller Legg 
environmental observers navigated 
airside, communicated with the tower 
and evaluated burrowing owl 
populations. To comply with State and 
Federal requirements burrowing owl 
assessments with supplemental reports 
were provided up to three (3) times per 
week for approximately 3 years. Non-
lethal harassment and relocation of 
burrowing owls airside occurred with 
the use of subterranean burrow cameras 
attached to the end of long flexible 
plastic tubes.  In determining whether 
burrows were active or inactive prior to 
relocation, firm biologists became very 
familiar with working airside and 
conducting the appropriate field 
techniques.  Plant and herbaceous 
coverage surveys, wildlife and prey item 
familiarization were additional key 
factors.  The team coordinated weekly 
with FLL staff, the Qualified Wildlife 
Biologist and USDA Qualified Wildlife 
biologist, navigated airside, and 
communicated with the Traffic Control 
Tower over the duration of the project, 
providing precise data collection and 
record keeping. 

Boca Raton Airport Protected 
Species Assessment - In preparation 
for the development of a new Customs 
and Border Protection Facility, the Boca 
Raton Airport retained Miller Legg to 
conduct a protected species survey of 
the impacted area for the presence of 
gopher tortoises and burrowing owls. 
Observed burrows were recorded with 
a differential global positioning satellite 
(dGPS) to determine their occupancy 
and to further register status and activity 
of species. The data gathered was 
compiled to create an owl and tortoise 
assessment map of the area. 

Broward County Parks and 
Recreation West Lake Park II -
Environmental Services - Miller Legg 
is the prime consultant for the 
permitting, design and program 
management/administration of 
enhancements for the second phase of 
this 1,500-acre estuarine wetland. 
Services provided included: sediment 
analysis, fishery analysis, rip-rap design, 
benthic macro-invertebrate 
identification, seagrass survey, mitigation 
credit determination, and permitting 
with the USACE, FDEP, SFWMD, and 
BCEPD. Additional specific services 
included mangrove trimming oversight, 
soil disposal coordination and 
administration, regulated water 
management, environmental creation 
area e-permit compliance, mangrove 
wetland construction administration, 
saltmarsh and tidal upland habitat 
restoration and planting (over 63,000 
plants) review and administration, 
scientific monitoring for biological habitat 
function and permit compliance, wetland 
maintenance review and administration, 
construction grading and creation of 
habitat review and administration, rip rap 
and marine wetland protection 
construction review and administration, 
environmental protection / monitoring, 
protected species (wildlife and plants) 
observation and compliance / avoidance 
during construction, seagrass monitoring 
during construction and SWPP. 
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William Mohler, III, CA, CLI 
Environmental Regulatory Compliance 

Years of Experience: 12 

Registrations & Certifications: 

FDEP Qualified Stormwater Management Inspector, FL, 2011 
FDOT Intermediate Maintenance of Traffic, FL, 2016 
Certified Landscape Inspector, FL, 2014 
Advanced Airport Wildlife Hazard Management, 2014 
Certified Arborist, 2014 
Broward County Basic Tree Pruning, FL, 2012 
SFWMD Certified Airboat Pilot 

Education: 

Bachelor of Science, Ecology & Biology, Minor in Geography 
Florida Atlantic University, 2008 

Certificate, Environmental Studies 
Florida Atlantic University, 2005 

Continuing Education: 

FDOT LAP Certification Webinar, 2015 
NRA First Steps Shotgun Orientation 

Publications & Presentations: 

FAU, Carnivorous Plants, 2010, Co-Presenter 
FAU, Suwannee River Basin, 2007 
SFWMD, Everglades Tree Island Health, 2011, Co-Presenter 

Professional & Civic Activities: 

Past Member, City of Plantation Landscape Planning & 
Review Board 

Member, Florida Association of Environmental Professionals 
(FAEP) 

Member, Native Plant Society, Broward County Chapter 

Professional Experience: 

Mr. Mohler is experienced in 
environmental document preparation, 
ecological monitoring and assessment, 
compliance monitoring, and geographic 
information systems (GIS).  He has a 
comprehensive knowledge of Florida 
floral and faunal communities and their 
interactions.  In addition, his training and 
practical experience includes lab and field 
experimentation, biological, water and 
soil sample collection and monitoring, 
taxonomy, plant physiology, wildlife 
catch and release, avifaunal surveys, 
experimental design and implementation, 
data management, and statistical and 
numerical analysis.  

Relevant Project Experience: 

Broward County Aviation 
Department (BCAD) FLL South 
Runway Extension-Burrowing Owl 
Assessments, Permitting and 
Relocation - One of the Miller Legg 
assignments associated with the FLL 
South Runway Extension project 
involved assessments of burrowing owl 
populations on Airport property. For 
this work order, the Miller Legg 
environmental observers navigated 
airside, communicated with the tower 
and evaluated burrowing owl 
populations. To comply with State and 
Federal requirements burrowing owl 
assessments with supplemental reports 
were provided up to three (3) times per 
week for approximately 3 years. Non-
lethal harassment and relocation of 
burrowing owls airside occurred with 
the use of subterranean burrow cameras 
attached to the end of long flexible 
plastic tubes.  In determining whether 
burrows were active or inactive prior to 
relocation, firm biologists became very 
familiar with working airside and 
conducting the appropriate field 
techniques.  Plant and herbaceous 
coverage surveys, wildlife and prey item 
familiarization were additional key 
factors. The team coordinated weekly 
with FLL staff, the Qualified Wildlife 

Biologist and USDA Qualified Wildlife 
biologist, navigated airside, and 
communicated with the Traffic Control 
Tower over the duration of the project, 
providing precise data collection and 
record keeping in order to keep the 
project moving forward. 

City of Fort Lauderdale Executive 
Airport (FXE) Wildlife Hazard 
Assessment - As part of our FXE 
Environmental contract, Miller Legg 
conducted weekly wildlife observation 
data collection efforts, GPS collection 
and GIS digital map creation. The 
Wildlife Hazards Assessment was 
performed to capture seasonal and daily 
patterns of wildlife when wildlife activity 
or attraction results in the potential for 
wildlife strikes to occur, and to provide 
recommendations for reducing such 
wildlife hazards. The final document was 
approved by the FAA at the first 
submittal. Arc Toolbox was used to 
create buffers around GPS points, 
calculate area using geoprocessing tools 
and creation of a geodatabase including 
wildlife utilization data. 

Doral Glades Park Wetlands 
Monitoring - Miller Legg provided 
environmental services at Doral Glades 
Park. The wetlands monitoring project 
involves wetland mitigation, site 
compliance review and maintenance, 
contractor observation and oversight, as 
well as pre- and post-herbicidal 
contractor review for treatment of 
invasive/exotic and nuisance plant 
species. In addition, this project included 
the submission of annual Florida 
Communities Trust (FCT) stewardship 
reports on behalf of the City. This annual 
report included on-site observation of 
required structures and facilities along 
with narrative and photo-documentation 
reporting. The project enabled City Park 
development and programming for the 
passive environmental education facility. 
Miller Legg also provided assessment and 
corrective recommendations on installed 
hardwood trees. 
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MILLE~ EGG 

-

Years of Experience: 18 

Registrations & Certifications: 

FDEP Qualified Stormwater Management Inspector, FL, 2011 

Education: 

Bachelor of Arts, Geology 
Hartwick College, 1993 

Continuing Education: 

FDOT LAP Certification Webinar, 2015 

Publications & Presentations: 

FLERA Annual Conference, West Lark Park:  A Successful 
Habitat Restoration, 2011, Co-Presenter 

Florida Chamber Environmental Permitting Summer School 
Conference, Burrowing Owls:  Issues Affecting 
Conservation of Wildlife Species, 2018, Co Author 

SFAEP Annual Conference, West Lake Park: Mangroves, 
Seagrass and Mudflats, 2010, Co-Presenter 

Jennifer Shipley 
Environmental Regulatory 
Compliance 

Professional Experience: 

Ms. Shipley is a Senior Environmental 
Scientist responsible for wetland 
determination and delineation, wetland 
mitigation design and monitoring, 
environmental permitting, threatened 
and endangered species surveys and 
assessments, benthic surveys, coral, 
seagrass, and mangrove surveys and 
monitoring. 

Relevant Project Experience: 

City of Fort Lauderdale Executive 
Airport (FXE) Wildlife Hazard 
Management Plan (WHMP) - A 
Wildlife Hazard Management Plan 
(WHMP) was prepared to address the 
wildlife hazards on or near the FXE 
airport that were determined while 
conducting the Wildlife Hazard 
Assessment (WHA) in 2013-2014 and 
accepted by the FAA on February 2015.  
The WHMP provides measures to 
alleviate or eliminate wildlife hazards to 
air carrier operations and included all 
FAR 139.337 Wildlife Hazard 
Management sections.  Among its 
recommendations, the WHMP included 
wildlife population management, habitat 
modification and land use changes 
identified in the wildlife hazard 
assessment and target dates for their 
initiation and completion;  procedures to 
review and evaluate the wildlife hazard 
management plan every 12 consecutive 
months or following a triggering event, 
the plan's effectiveness in dealing with 
known wildlife hazards on and in the 
airport's vicinity and aspects of the 
wildlife hazards described in the wildlife 
hazard assessment that should be 
reevaluated; and a training program 
conducted by a qualified airport biologist 
to provide airport personnel with the 
knowledge and skills needed to 
successfully carry out the WHMP and 
WHA. The WHMP was approved by the 
FAA in July 2016. 

Broward County Aviation 
Department (BCAD) FLL South 
Runway Extension-Burrowing Owl 
Assessments, Permitting and 
Relocation – At the FLL South Runway 
Extension project, Miller Legg performed 
assessments of burrowing owl 
populations on Airport property. Tasks 
included Miller Legg environmental 
observers who navigated airside, 
communicated with the tower and 
evaluated burrowing owl populations. To 
comply with State and Federal 
requirements burrowing owl 
assessments with supplemental reports 
were provided up to three (3) times per 
week for approximately 3 years. Non-
lethal harassment and relocation of 
burrowing owls airside occurred with 
the use of subterranean burrow cameras 
attached to the end of long flexible 
plastic tubes.  In determining whether 
burrows were active or inactive prior to 
relocation, firm biologists became very 
familiar with working airside and 
conducting the appropriate field 
techniques.  Plant and herbaceous 
coverage surveys, wildlife and prey item 
familiarization were additional key 
factors.  The team coordinated weekly 
with FLL staff, the Qualified Wildlife 
Biologist and USDA Qualified Wildlife 
biologist, navigated airside, and 
communicated with the Traffic Control 
Tower over the duration of the project, 
providing precise data collection and 
record keeping. 

Boca Raton Airport Protected 
Species Assessment - In preparation 
for the development of a new Customs 
and Border Protection Facility, the Boca 
Raton Airport retained Miller Legg to 
conduct a protected species survey of 
the impacted area for the presence of 
gopher tortoises and burrowing owls. 
Observed burrows were recorded with 
a differential global positioning satellite 
(dGPS) to determine their occupancy 
and to further register status and activity 
of species. The data gathered was 
compiled to create an owl and tortoise 
assessment map of the area. 
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PPrrooffeessssiioonnaal l  RReessuumme e  
TTYYLLEER R  CCHHAAPPPPEELLL L

Education 
Texas Christian University- Fort Worth, Texas, Bachelor of Science, August 1997, Environmental Science 

Summary 
Mr. Chappell’s capabilities include wetland jurisdictional determinations, environmental feasibility studies, Phase I 
ESA’s, seagrass surveys, gopher tortoise surveys, environmental permitting, mitigation design, and mitigation 
monitoring. Mr. Chappell has performed a number of endangered and threatened species surveys, jurisdictional 
determinations, and environmental monitoring reports. Mr. Chappell has also conducted construction compliance 
inspections including turbidity monitoring for wetland and coastal projects. He has prepared numerous Phase I ESA’s 
and has over eighteen years of experience in many types of environmental permitting, including residential docks, 
marinas and coastal development. 

Professional Experience: 

VICE PRESIDENT APRIL 2005 – PRESENT 
The Chappell Group, Inc.  Pompano Beach, Florida 
Responsibilities include wetland jurisdictional determinations, environmental feasibility studies, Phase I ESA’s, 
seagrass surveys, gopher tortoise surveys, environmental permitting with all agencies, mitigation design, and mitigation 
monitoring. Residential and commercial marina permitting and design including all aspects of sovereign submerged 
land regulations with the Division of State Lands. Construction compliance inspections including turbidity monitoring 
for wetland and coastal projects. 

DIRECTOR, ENVIRONMENTAL SERVICES JANUARY 1998 – APRIL 2005 
Craven Thompson & Associates, Inc. Fort Lauderdale, Florida 
Responsibilities include wetland jurisdictional determinations, environmental feasibility studies, Phase I ESA’s, 
seagrass surveys, gopher tortoise surveys, environmental permitting with all agencies, mitigation design, and mitigation 
monitoring. Residential and commercial marina permitting and design including all aspects of sovereign submerged 
land regulations with the Division of State Lands. 

Partial List of Projects: 
• Gateway Hotel & Marina, Daytona Beach 
• Harbour Towne Marina – Dania Beach 
• Sunrise Harbor Marina, Fort Lauderdale 
• Port Everglades Bridge over the FPL Discharge Canal, Port Everglades 
• Boca Raton Beach Club & Marina, Boca Raton 
• Ocean Express Pipeline, Dania Beach / Bahamas 
• Miramar Regional Park, Miramar 
• Dania Beach Port Casino, Dania Beach 
• Border Patrol Center, Hollywood, FL 
• Heron Bay, Parkland 
• White Bay Cay, Exumas 
• Hall of Fame Marina, Fort Lauderdale 
• Fort Lauderdale Hollywood International Airport, Broward County 
• Broward County Mitigation Monitoring, BC Waste & Recycling Services 
• Pembroke Road over I-75, Broward County 
• Sheridan Street, Broward County 
• Deerfield Beach Pier Renovation, Deerfield Beach, FL 
• Radisson Riverwalk Hotel, Tampa 
• Port Everglades Turning Notch Expansion, Fort Lauderdale, FL 
• Dania Beach Marina, Dania Beach, FL 
• Broward County Segment II Beach Renourishment 

714 East McNab Road 
Pompano Beach, Florida 33060 

Ph: (954) 782-1908, ext. 300 
Fax: (954) 782-1108 

tyler@thechappellgroup.com 
www.thechappellgroup.com 
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Certifications: 
• ISA Certified Arborist 

Affiliations: 
• South Florida Association of Environmental Professionals, Past President 
• Florida Association of Environmental Professionals, Past Board Member 
• Leadership Broward Graduate, Class XIX 
• Marine Industries Association of South Florida, Member 
• Florida Inland Navigation District, Past Broward Commissioner 
• Riverwalk Trust, Past Board Member 
• Broward Alliance, Past Investor 
• International Society of Arboriculture, Certified Arborist, Member 
• Hillsboro Inlet District, Broward Commissioner 
• Friends of Hugh Taylor Birch State Park, Secretary of Board 
• Port Everglades Association, Board Member 
• Broward Workshop, Business Advocacy Committee 
• Coastal Coalition, Fort Lauderdale Chamber of Commerce 

714 East McNab Road 
Pompano Beach, Florida 33060 

Ph: (954) 782-1908, ext. 300 
Fax: (954) 782-1108 

tyler@thechappellgroup.com 
www.thechappellgroup.com 
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NNIICCK K  ZZWWEEBBEER R

Education 
Saint John’s University- Collegeville, Minnesota,  Bachelor of  Arts,  Biology, 2012 

Summary 
Mr. Zweber’s capabilities include wetland jurisdictional determinations, environmental feasibility studies, 
Phase I ESA’s, seagrass surveys, environmental permitting, mitigation design, and mitigation monitoring. Mr.  Zweber 
has performed a number of endangered and threatened species surveys, jurisdictional determinations, and environmental  
monitoring reports. He has experience in many types of environmental  permitting, including residential docks, marinas  
and coastal development. Mr. Zweber also serves as compliance inspector,  providing construction obs ervation and  
oversight  for regulatory permit compliance including turbidity monitoring,  mitigation  planting inspections, verification  
of erosion control devices. 

Professional Experience: 
SENIOR PROJECT BIOLOGIST/REGULATORY CONSTRUCTION COMPLIANCE OCTOBER 2013 – PRESENT 
The Chappell Group, Inc.  Pompano Beach, Florida 
Responsibilities include wetland jurisdictional determinations, environmental feasibility studies, seagrass surveys, 
environmental permitting with all agencies, mitigation design, and mitigation monitoring. Residential and commercial 
marina permitting and design including all aspects of sovereign submerged land regulations with the Division of State 
Lands. Regulatory construction compliance inspections including turbidity monitoring, mitigation planting inspections, 
and verification of erosion control devices. 

MARINE SCIENCE INSTRUCTOR SEPTEMBER 2012 – MAY 2013 
Newfound Harbor Marine Institute at Seacamp, Big Pine Key, Florida 
Responsibilities included educating middle school and high school students on the subtropical marine ecosystems of the 
Florida Keys, coordinating with teachers to determine program logistics and schools’ schedules, operating a 26 foot 
United States Coast Guard designated Oceanographic Research Vessel to take students on snorkeling trips. 

NORTH PACIFIC GROUNDFISH OBSERVER JUNE 2012 – SEPTEMBER 2012 
TechSea International Inc. Seattle, Washington 
Responsibilities included collecting species composition data of fish caught by commercial fishing vessels in the Bering 
Sea, coordinating with the National Marine Fisheries Service to ensure fisheries regulations were enforced, collecting 
scales, lengths, and otoliths of fish caught to determine age, recording mammalian and bird sightings and interactions. 

Partial List of Projects: 
• Port Everglades Turning Notch Expansion, Port Everglades, FL 
• Broward County Segment II Beach Renourishment, Fort Lauderdale, FL 
• Markham Park Lead Removal Project, Broward County 
• Dania Beach Marina, Dania Beach, FL 
• The Oceanage, Fort Lauderdale, FL 
• Port Everglades Southport Phase IX, Port Everglades, FL 
• Dania Beach Waterfront Revitalization, Dania Beach, FL 
• Bahia Mar Dredging Project, City of Fort Lauderdale 
• Boca Raton Waterway Parks Improvements, Boca Raton, FL 

Affiliations: 
• South Florida Association of Environmental Professionals, Member 
• International Society of Arboriculture, Certified Arborist, Member 

Certifications: 
• ISA Certified Arborist 
• PADI Open Water SCUBA 
• 40 Hour HAZWOPER Certification 
• FDEP Stormwater Management Inspector 

714 East McNab Road 
Pompano Beach, Florida 33060 

Ph: (954) 782-1908 
Fax: (954) 782-1108 

nick@thechappellgroup.com 
www.thechappellgroup.com 

34 p. 393

http:www.thechappellgroup.com
mailto:nick@thechappellgroup.com


   

  
    

     
   

 
 

 

  

   
    

 
 

 
   

   

       
   

 
 

 
 

 

� a IGR� UP-
Ch Pnell~ 

-

PPrrooffeessssiioonnaal l  RReessuumme e  
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Education  

Averett University, Danville Virginia 2007-2010  
B.S. Environmental Science, minor Political Science, Magna Cum Lade  

Summary 

Ms. Bongarzone’s capabilities include wetland jurisdictional determinations, environmental feasibility 
studies, Phase I ESA’s, seagrass surveys, environmental permitting, mitigation design, and mitigation 
monitoring. Ms. Bongarzone has experience with endangered and threatened species surveys, jurisdictional 
determinations, and environmental monitoring reports. As a member of The Chappell Group, Inc.’s team, 
Ms. Bongarzone is handling environmental permitting, including residential docks, marinas and coastal 
development projects. 

Professional Experience: 

SENIOR PROJECT BIOLOGIST MAY 2014 – PRESENT 
The Chappell Group, Inc.  Pompano Beach, Florida 
Responsibilities include wetland jurisdictional determinations, environmental feasibility studies, 
seagrass surveys, environmental permitting with all agencies, mitigation design, and mitigation monitoring. 
Residential and commercial marina permitting and design including all aspects of sovereign submerged land 
regulations with the Division of State Lands. 

Newfound Harbor Marine Institute at Seacamp Association 
Head Unit Leader/Instructor SEPTEMBER 2012- APRIL 2014 
-Teach students through lecture, laboratory and field lessons in interpretive tropical marine science both on 
land and on water 
- Captain a 26 ft. USCG designated research vessel, act as an ARC lifeguard, NAUI skin diving leader, and 
participate in hospitality services necessary to a residential facility 
- Work directly with teachers to coordinate their trip for up to 120 students, including logistics, custom 
scheduling and lesson plans to fit the needs of each school 

Partial List of Projects: 
• Port Everglades Turning Notch Expansion, Port Everglades 
• Dania Beach Marina, Dania Beach 
• Yachts Miami Beach Boat show, Miami Beach 
• Harbor Towne Marina, Dania Beach 
• Lauderdale Marine Center, Fort Lauderdale 
• Pier 66 Marina, Fort Lauderdale 
• Sunrise Parks, City of Sunrise 
• Cooper City Soccer Park, Cooper City 
• Alsdorf Park, Pompano Beach 
• Private client, single family home dock design and permitting 
• Tortuga Music Festival 

Affiliations: 

• South Florida Association of Environmental Professionals, Member 
• Leadership Broward, Class XXXVII 
• International Society of Arboriculture, Certified Arborist, Member 

714 East McNab Road 
Pompano Beach, Florida 33060 

Ph: (954) 782-1908 
Fax: (954) 782-1108 

www.thechappellgroup.com 

35 p. 394

http:www.thechappellgroup.com


   

 

llchapnell~ 
! IGRDUP 

-

Certifications: 

• ISA Certified Arborist 
• USCG OUVP Licensed Captain with Towing Endorsement 
• ARC Lifeguard, First Aid and CPR certified 
• ARC Lifeguard, First Aid and CPR Instructor 
• PADI Open water SCUBA certified 

714 East McNab Road 
Pompano Beach, Florida 33060 

Ph: (954) 782-1908 
Fax: (954) 782-1108 

www.thechappellgroup.com 
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• P The Jones Payne Group, Inc. 
Architects, Planners, and Information Managers -

-

Diane Bryant Carter 
Acoustic Services 

Education 
Northeast Missouri State University, 1985-1988 
Florida State University, 1984-1985  

The Jones Payne Group, Inc. 2011 – Present 
Diane Carter joined Jones Payne in 2011 as a Principal. Ms. Carter has specialized in 
airport noise and environmental issues and mitigation planning and program 
implementation for over 20 years.  Her experience at both air carrier and general 
aviation airports provides a broad range of expertise in conducting specialized studies 
including Part 150 and implementation of recommended programs. 

Ms. Carter focuses on the development and implementation of large-scale noise 
mitigation programs such as sound insulation of residential and public structures and 
voluntary land acquisition.  She also has extensive experience in the design, installation, 
and implementation of noise and flight tracking systems and developing community and 
pilot relations programs.  Additionally, she brings extensive experience in fostering 
communication with community groups and public agencies to develop an 
understanding of airport projects. 

Her knowledge, skill, and experience have resulted in the successful development and 
implementation of several noise mitigation programs for large airports throughout the 
US. Able to work well with airport personnel and federal, state, and local officials, Ms. 
Carter manages communications on key project milestones to help clients and officials 
achieve the best available solutions for the program. 

Ms. Carter also serves as the firm’s Chief Operating Officer where she formulates and 
implements operational strategies to ensure that the firm operates successfully and 
efficiently with regard to its physical and personnel resource. 

Prior Professional Experience 
The Urban Group, Inc. 2009 – 2011 
As project manager for the Fort Lauderdale-Hollywood International Airport noise 
mitigation program, Ms. Carter worked with Broward County to develop the Noise 
Mitigation Plan based on the recommendations of the Environmental Impact Statement 
for the Expansion of Runway 9R/27L.  Her work on the noise mitigation program 
included the sound insulation of 1,700 residences, acquisition of two mobile home 
parks, and a sales assistance program for 857 residential units. Ms. Carter also worked 
with Broward County on a pilot program to determine the diminution, if any, in value to 
residential properties affected by the airport expansion program. 

Rhode Island Airport Corporation 2000 – 2003 
T. F. Green International Airport 
While working for the Rhode Island Airport Corporation’s T. F. Green International 
Airport (PVD) in Warwick, RI, Ms. Carter served as the airport noise program manager 
responsible for the development and implementation of the noise abatement and 
mitigation program for the airport.  Her responsibilities included implementation of the 
noise mitigation program including the residential sound insulation program, securing 
FAA funding, sound insulation of two elementary schools, implementation of a 
voluntary acquisition and relocation program, and design and installation a state-
mandated flight tracking system. 

Honors / Associations 
 American Association of Airport Executives 
 Florida Airports Council 

Relevant Projects 

Sound Insulation Programs 

 Fort Lauderdale-Hollywood 
International Airport, Noise 
Mitigation Program 
development and 
implementation 

 Burlington (VT) International 
Airport’s, Noise Mitigation 
Program. 

 Baltimore-Washington 
International Airport, update of 
Community Outreach Program 
efforts 

 T. F. Green Airport, Noise 
Mitigation Program 
development and 
implementation 

 Boca Raton International 
Airport, Noise Mitigation 
Program development and 
implementation 

 O’Hare International and 
Midway International Airports, 
Noise Monitoring System 
installation and implementation 

 Palm Beach International 
Airport, Noise Mitigation 
Program development and 
implementation 
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• P The Jones Payne Group, Inc. 
Architects, Planners, and Information Managers -------------------------

-

Andrew C. Walter, Assoc. AIA, LEED AP 
Acoustic Services/GIS 

Registrations 
LEED AP  

Education 
Bachelor of Architecture, Roger Williams University 

The Jones Payne Group, Inc. 1995 – Present 

Mr. Walter is the Director of the firm’s Information Management Systems Group (IMS). His 
exposure to complex multi-stakeholder projects led him to develop a strong focus in utilizing 
technology and alternate delivery methods for project collaboration and workflow automation. To 
this end, Mr. Walter has spent more than 20 years designing and implementing data standards, 
procedures, and systems as well as bridging the communication gap between professional staff, 
engineers, architects, planners, and technologists. As a technical strategist and project manager, 
he provides innovation and leadership in the development of enterprise information management 
systems for the firm and its clients. As the lead for the firm’s IMS/GIS Group, Mr. Walter serves as 
the thought leader and knowledge manager on a national basis to create and maintain excellent 
client relationships and ensure the group provides information and geospatial management 
services that meet and exceed expectations. 

Mr. Walter works with government, private and community organizations to help them reach 
their mission and goals. He is very hands-on with his clients and works to understand needs 
before determining directions. He is able to bring diverse teams together for project planning and 
workflow development that leads to sustainable solutions. His successes are attributed to strong 
communications and project management skills that complement his technical abilities. 

Mr. Walter’s responsibilities include database, application and full technology stack planning, 
design, development, and implementation. He is a specialist in field data collection and has been 
instrumental in the creation of our WeaverPRM™ platform, a web-based, asset and project 
management system for landowners, housing providers, and community-focused organizations. 

Spatial aware data and GIS are also a focus for Mr. Walter. Centralized and distributable mapping 
systems are a key part of many modern data projects. Adding the spatial component to reporting 
tools or enabling self-checking or self-categorizing data can add insights to analysis and a map 
interface can add make data more approachable. Mr. Walter brings knowledge and skills to 
develop and integrate the GIS side of your projects. 

Mr. Walter manages CRM, CMS and ERP systems and works with clients on implementations or 
integrations with these systems. This broad exposure and expertise in many disciplines make 
working with cross-functional teams seamless. His knowledge of many aspects of the project 
lifecycle from many different perspectives helps him to collaborate successfully with clients and 
meet their needs beyond just data. 

Honors and Associations 
 Associate Member of the AIA 

Relevant Projects 

Database and Application 
Development 
 Spicer Consulting Group 
 Department of the Navy,    Naval 

Facilities Command (NAVFAC) 
 City of San Francisco 
 Philadelphia International Airport 
 City of Ontario, CA 
 San Jose International Airport 
 Monterey Peninsula Airport 
 Dudley Street Neighbors, Inc. 
 City of El Segundo 

GIS 
 City of Burlington, VT 
 City of San Francisco, CA 
 Monterey Peninsula Airport 
 Toledo Lucas County Port 

Authority 
 San Diego International Airport 
 Dudley Street Neighbors, Inc. 
 Fort Lauderdale–Hollywood 

International Airport 
 Rhode Island Airport Corporation 
 Connecticut department of 

transportation 

Community Programs 
 Dudley Street Neighbors, Inc. 

Dorchester, MA 
 Atlanta Beltline, Inc. Atlanta GA 
 Grand Forks Community Land 

Trust 



 
 

    

     

  
  

  

 
  

  

   
   

 
 

 
      

  
  

 

 
 

  
   

  
      

    
  

  
 

  
  

 
 

  
 

 
 

 

 

 

 

• P The Jones Payne Group, Inc. 
Architects, Planners, and Information Managers -

-

Joanna Norris 
Acoustic Services 

Education 
Business Administration classes, University of Vermont 
Chemical Engineering classes, Armstrong State College 

The Jones Payne Group, Inc. 2015 – 2019 
Joanna Norris has been serving as a Program/Project Manager to FAA-funded, airport-
sponsored residential sound insulation (RSI) programs for the past 19 years.  During this 
time, Ms. Norris has managed programs in Fort Lauderdale, FL; Allentown, PA; and 
Manchester, NH – overseeing the sound insulation of more than 2,000 housing units at a 
cost of over $120 million in construction value.  Her responsibilities have spanned 
program formulation, project management and administration, homeowner 
agent/liaison, community outreach, grant management, managing the delivery of design 
phase services, construction management, and project closeout. 

While serving as Program Manager to the Broward County Aviation Department (BCAD) 
residential sound insulation program, Ms. Norris managed the design and construction 
management services provided by a comprehensive team of professionals. She worked 
closely with BCAD staff to ensure Program goals were met on schedule and within 
budget. She provided timely reporting of program metrics and communiticated issues 
effectively with BCAD staff when necessary. Ms. Norris developed relationships with the 
City of Dania Beach homeowners and surrounding community members throughout the 
implementation of the RSI program. Accordingly, she has an extensive knowledge and 
understanding of FLL’s neighboring communities’ concerns regarding aviation noise. 

Prior Professional Experience 
Wyle 2000-2015 
At Wyle, Ms. Norris was the Program Manager for the Lehigh Valley International Airport 
Sound Insulation Program. Ms. Norris was able to achieve a 98% participation satisfaction 
rate for program management and accomplished the design, implementation, and 
closeout of contracts totaling $40M on-time and on-budget. Ms. Norris also assisted as a 
consulting Noise Mitigation Manager for the Lehigh Valley International Airport and 
Tweed-New Haven’s Part 150 Noise Compatibility Studies which included presenting 
information at technical and community committees and public workshops. While at 
Wyle, Ms. Norris developed their Quiet by Design Program, a unique service provided to 
ineligible homeowners in close proximity to airports. Ms. Norris also served as a 
coordinator for the Manchester Airport Sound Insulation Program in Manchester, NH. 

Bennington College 
Assistant in the Office of the President, responsible for performing research, material 
collection and meeting preparation, the collection and organization of data general 
administrative support. 

1997-1999 

Oxwood Turner Corporation 
Operations manager responsible for the management of finances, human resources, 
and general operations for both the primary company and its restaurant. 

1993-1997 

Relevant Projects  

Sound Insulation Programs 

 Fort Lauderdale-Hollywood 
International Airport, Noise 
Mitigation Program, Sound 
Insulation Program 

 Lehigh Valley International 
Airport, Sound Insulation 
Program 

 Manchester Airport, Sound 
Insulation Program 
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AIRQ UEST E VIRO ME TAL,I C. 

-

Traci-Anne Boyle, MBA, CIH, CSP Environmental Site Investigation/Rehabilitation 

PROFESSIONAL DISCIPLINES: EXPERIENCE: 27 years 
• Indoor Air Quality 
• Asbestos EDUCATION: 
• Industrial Hygiene 
• Contamination Assessments and 

Remedial Action 
• Litigation Support/Expert Witness 
• Maritime Industrial Hygiene / 

EH&S 
• Mold Assessment and Remediation 

Master of Business Administration, June 2002 
University of Baltimore, Baltimore, Maryland 

Bachelor of Science Biology, August 1993 
Florida International University, Miami, Florida 

BIO: 

Ms. Boyle has over twenty-seven (27) years of diverse environmental consulting and industrial hygiene experience 
spanning more than thirty states in the US as well as the Caribbean.  Her niche is in successfully directing sensitive, 
complex, multi-disciplinary, and large-scale environmental and industrial hygiene projects.  Her experience includes 
simultaneous senior project management of multi-million dollar environmental projects in three (3) states.  Ms. Boyle has 
provided environmental consulting to a variety of parties including domestic and foreign government officials, attorneys, 
insurance companies, lending institutions, architects, engineers, the construction industry, property asset managers, multi-
national corporations, and regulatory agencies. 

REGISTRATIONS, LICENSES & CERTIFICATIONS 
American Board of Industrial Hygiene, Certified Industrial Hygienist (#8561, Comprehensive Practice, July 2003) 
Board of Certified Safety Professionals, Certified Safety Professional (#23595, November 2012) 
Florida Asbestos Consultant (#AX-60, June 2005) 
Florida Mold Assessor (#MRSA-135, November 2010) 
OSHA Health and Safety Certified for Hazardous Waste Operations, 29 CRF 1910.120, 1994 
Asbestos Building Inspector: Accreditation under TSCA Title II/AHERA, 1995  
Asbestos Project Designer: Accreditation under TSCA Title II/AHERA, 2004 
Asbestos Management Planner: Accreditation under TSCA Title II/AHERA, 2004 
OSHA Certified Competent Person Class II Asbestos Abatement Supervisor, 29 C.F.R. part 1926.1101, 1998 only 
Mold Assessment & Remediation in Buildings, 2002 
Respiratory Protection, 2003 
(The above course descriptions are for the original courses.  If required, the requisite annual courses have been taken to maintain certifications unless noted.) 

ASSOCIATIONS 
American Board of Industrial Hygiene, Subcommittee on Stewardship and Sustainability 
American Conference of Governmental Industrial Hygienists 
American Industrial Hygiene Association 
American Society of Testing Materials (ASTM) International, Subcommittee on Environmental Assessment (2003-2016) 
Indoor Air Quality Association 

SELECTED PROJECT EXPERIENCE 
Phase I Environmental Assessments and Due Diligence Investigations 
Preparation of an extensive Phase I and Phase II Environmental Assessment to encompass approximately 54,000 acres of 
land utilized as a sugar farm.  The Phase I Environmental Assessment included a current and historic aerial photograph and 
Sanborn Fire Insurance Map review in two counties, an aerial site reconnaissance, vehicle site reconnaissance, site and 
adjacent properties historical review, and several regulatory agency file reviews. A groundwater assessment was conducted 
for an area of the property historically used as a trash pit.  Additionally, groundwater assessments were conducted in several 
areas of the site identified as environmental concerns during the Phase I Environmental Assessment. 
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.QUEST ENVIRONMENTAL, INC. 

-

Ted Smith, PG, CPG Environmental Site Investigation/Rehabilitation 

PROFESSIONAL DISCIPLINES: EXPERIENCE: 36 years 
• Site Characterization 

EDUCATION: • Karst Geology 
• Sinkhole Damage Master of Science, Geology, 1983
• Hydrogeological Evaluations     University of Michigan 
• Environmental Site Bachelor of Science, Geology, 1980 

Assessments University of Florida 
• Litigation Support 

BIO: 

As a special Geologist, Mr. Ted Smith specializes in site characterizations and project reviews with an 
emphasis on Karst geology and sinkhole damage investigations, expert witness and litigation support, 
hydrogeological evaluations, contamination and environmental site assessments. Mr. Smith has over 30 years professional geological 
experience in environmental and engineering geology, as well as an extensive background in mining and 
mineral exploration. He has worked on a wide variety of environmental and geotechnical projects, including 
assessment and remediation of contaminated industrial facilities and geotechnical investigation of properties 
impacted by sinkhole and karst activity. Projects range from the geotechnical evaluations of hazardous 
elemental phosphorus tailings impoundments in Florida, Idaho, and Newfoundland to the closure of a 
phosphogypsum stack and chemical plant in central Florida, as well as extensive contamination assessments of 
various industrial facilities. 

REGISTRATIONS, LICENSES & CERTIFICATIONS 
Professional Geologist, Florida (No. 1368) 
Professional Geologist, Tennessee (No. 6048) 
Certified Professional Geologist (No. 9870) 
Florida Department of Financial Services Certified Neutral Evaluator 
Licensed Environmental Professional (No. 350) 
OSHA Hazardous Water Safety Training 
MSHA Mine Safety Training 
ASSOCIATIONS 
American Institute of Professional Geologists 
National Ground Water Association 
Society of Economic Geologists 

SELECTED PROJECT EXPERIENCE 
Elemental Phosphorous Facility Closure 
Senior Project Manager: Conducted a multi-year investigation of a former elemental phosphorus production facility 
involving evaluation of the extent of impacted ground water and surface water, as well as the resolution of multiple 
regulatory issues. Managed the design and construction of a slurry wall and cap system for final closure of the facility. 

Hydrogeological Investigations (Various Clients, Florida) 
Project Geologist: Conducted in-depth hydrogeological investigations for a wastewater reuse project at a citrus operation, a 
large residential development project, sand mine and processing plant, and a closed phosphorus production facility. 

Veterans Expressway (Hillsborough County, Florida) 
Project Manager: Managed project involving contamination and remediation issues on the Veterans Expressway in Tampa, 
Florida. Individual projects included contamination assessments at several petroleum-contaminated sites. 



  

   

 
   

 
 

  
 

 
     

      
 

       
  

     
   

  

  
  
  

   
  

    
 

 
 

 
  

 
           

 
        

  
     

   

          
 

    
     

     
 

        
    

RQU EST EN VI RO MENTAL, INC. 

-

Mark A. Alessandroni, PE, CHMM Environmental Site Investigation/Rehabilitation 

PROFESSIONAL DISCIPLINES: EXPERIENCE: 30 years 
• Environmental Engineering 
• Analytical Chemistry EDUCATION: 
• Waste Management Master of Engineering, Environmental 
• Litigation Support Engineering, 1995

    University of South Florida, Tampa, FL 
Bachelor of Science, Chemistry, 1989
    Troy State University, Troy, AL 

BIO: 

Over the course of his 30-year career, Mr. Alessandroni has worked as a research chemist, a consulting chemist, a 
professional environmental engineer, and as an environmental laboratory owner and technical director. His professional 
experience is comprised of projects ranging from traditional environmental contamination assessment and remedial 
system design to emergency chemical release modeling to industrial waste characterization and management to 
assessments and litigation support related to mold contamination and other indoor air quality cases. He provides 
professional consulting services to industrial and commercial Clients, legal professionals, and environmental laboratories. 
Mr. Alessandroni is a registered professional engineer in Florida and Georgia, a Certified Hazardous Materials Manager 
and an active member of the Florida Society of Environmental Analysts. 

REGISTRATIONS, LICENSES & CERTIFICATIONS 
Registered Professional Engineer (Florida No. 51275) 
Registered Professional Engineer (Georgia No. 25567) 
Certified Hazardous Materials Manager (CHMM No. 7777) 
Certified Indoor Air Quality Professional (CIAQP No. 000239 - Inactive) 
Registered Environmental Manager (REM No. 5461 – Inactive) 
ASSOCIATIONS 
Florida Society of Environmental Analysts 
The NELAC Institute 
Vistage Florida Chief Executive Group (January 2016 through June 2017) 
Tampa Bay Association of Environmental Professionals 

SELECTED PROJECT EXPERIENCE 
Litigation Support - Indoor Air Quality Impacts – Spray Foam Insulation in a Single-Family Residence 
Expert Witness 
Review and assess consultant and laboratory reports, methods, bench sheets, analytical instrument output and other raw data 
to form and provide an opinion as to the validity and usability of indoor air quality assessment data in support of defense 
litigation related to a claim of personal injury resulting from adverse effects of improper application and use of spray foam 
insulation in a private single-family residence in the Atlanta area. 

Environmental Engineering – Waste, Soil Thermal Treatment, Air, and Storm Water Permitting 
Professional Environmental Engineer 
Compile necessary technical information and prepare all aspects of environmental permit applications related to waste 
processing, soil thermal treatment, air, and storm water for a waste management facility located in Mulberry, Florida. 

Environmental Engineering – Soil and Groundwater Remediation 
Professional Environmental Engineer 
Design, oversee construction and maintain a remediation system for the treatment of soil and groundwater contamination 
resulting from poor waste management practices at a commercial dry-cleaning operation in Winter Haven, Florida.  
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John Trendowski, P.E., LEED AP | Sustainability Services 

John Trendowski is a principal engineer at C&S and is a national lead-

er in the eld of airport air quality. He has been with the  rm since 

1986 working for airport, airline, industrial, and municipal clients. 

He coordinates the successful completion of projects related to air 

quality, energy, and sustainability. John specializes in emission miti-

gation projects and maximizing funding opportunities for our clients. 

He has served as project manager for grant funding projects at Port 

Authority of New York & New Jersey, Las Vegas International,  San 

Antonio International, Massachusetts Port Authority/Boston Logan, 

Port of Portland, Columbus International, Cleveland Hopkins. Detroit 

Metro, Cincinnati/Northern Kentucky, Milwaukee General Mitchell, 

and Seattle-Tacoma International airports. Other air quality experi-

ence includes work at San Diego International, Port of Oakland, Salt Lake City International, 

Lehigh Valley, Ithaca Tompkins Regional and Fresno Yosemite International, as well as an 

environmental term contract for the United States Air Force Research Laboratory. John is 

also the former Air Quality Issues leader for the American Association of Airport Executives 

(AAAE), current Co-Chair of the Air Quality Working Group of ACI-NA, and has presented on 

airport air quality issues at a number of conferences including the AAAE Airport Air Quality 

Conference, the University of California Davis Noise and Air Quality Symposium, and the 

FAA Western Pacic Environmental Conference.  

Recent Experience 

> United Airlines, Diesel Emission Reduction Act (DERA) and Carl Moyer Funding at Los Angeles Inter-
national Airport 

> Massachusetts Port Authority, VALE Grants for Boston Logan International Airport and Worcester 
Regional Airport 

> Port of Portland, Sustainable Aviation Fuel Infrastructure Evaluation, Portland International Airport 
> Port of Oakland, VALE Application for installation of eGSE Charging Stations, VALE Compliance Plans 
> Gerald R. Ford International Airport Air Quality Analysis 
> San Antonio Airport System Technical Evaluation of the Conversional to eGSe 
> eGSE Evaluation and VALE Grant Application Assistance, JetBlue and Port Authority of New York & 

New Jersey (PANYNJ) 
> Port of Portland VALE Grant Application Assistance 
> San Diego International Airport Air Quality Management Plan (AQMP) 
> Salt Lake City International Airport Emission Inventory 
> Fresno Yosemite International Airport Emissions Inventory 
> Seattle-Tacoma International Airport VALE Grant Application Assistance 
> Ithaca Tompkins Regional Airport Criteria Pollutant and Greenhouse Gas Inventory/Sustainable Master 

Plan 

C&S Engineers, Inc. | Solicitation PNC2119437P1 | Environmental Planning and Acoustical Consulting Services | Broward County 
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Carly Shannon, LEED AP BD+C, ENV SP | Sustainability Services 

Carly Shannon is a director with C&S, leading the  rm’s aviation 

sustainability efforts. Her national experience addressing sustain-

ability during planning, design, and construction gives her a unique 

capacity to nd synergies, avoid conicts, and offer real value to her 

clients—often resulting in cost savings. Her ability to communicate 

sustainability principles and engage multiple disciplines has helped 

support the implementation of new strategies and approaches. She 

has used this skill to advance sustainability both on C&S projects and 

externally with clients and industry groups including Airports Coun-

cil International – North America (ACI-NA). Carly currently serves as 

an At-Large member of ACI-NA’s Sustainability Advisory Integration 

Council, which is aimed at cross-discipline and cross-committee col-

laboration. Carly’s aviation experience includes sustainability planning and implementation 

support, airport master plans, environmental planning, facilitation of sustainability charrettes, 

and administration of the LEED and Institute for Sustainable Infrastructure’s (ISI) Envision 

rating systems. She was the Envision administrator for the  rst  ve aireld projects to receive 

awards through ISI.  

Recent Experience 

> Indianapolis Airport Authority On-call Environmental and Sustainability Integration 
> Philadelphia International Airport Sustainability Planning; 2016 and 2017 Environmental Progress Re-

ports; Waste Reduction, Reuse and Recycling Plan; and Strategic Energy and Emissions Reduction Plan 
> Green Airport Runway 5 Envision Administration 
> Portland International Airport Solar Siting Assessment 
> Cherry Capital Airport Renewable Energy Roadmap 
> County of Sacramento Airports including Sacramento International Airport, Sustainability Toolkit for 

Infrastructure Projects 
> Detroit Metro Airport, Runways 4L, 3L and Associated Taxiways Sustainability Integration and Envision 

Administration 
> San Diego International Airport, On-call Environmental and Sustainability Consulting 
> Nashville International Airport Sustainability Management Plan 
> County of Los Angeles Airports Planning and Sustainability On-Call, and System-wide Sustainability 

Plan 
> Kent State University Airport Sustainable Master Plan 
> Lake Tahoe Airport Sustainable Master Plan 

C&S Engineers, Inc. | Solicitation PNC2119437P1 | Environmental Planning and Acoustical Consulting Services | Broward County 
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Kailey Eldredge, LEED AP BD+C, ENV SP | Sustainability Services 

Kailey Eldredge is a project planner with C&S, supporting the  rms’ 

sustainability efforts. She has national experience tailoring sustain-

ability efforts to airports, and is passionate about the integration of 

sustainability into airport processes and projects. Her experience 

facilitating stakeholder engagement is aimed at helping airports 

achieve full and continued implementation. Kailey focuses on 

nding value-driven solutions and has put this to use incorporat-

ing sustainability into country-wide airport design and construction 

projects and the development of airport specic integration tools. 

Her experience with airport master planning provides her with the 

ability to understand and effectively incorporate sustainability into 

the development of balanced and exible plans. In addition, her 

experience and skills include developing sustainable airport frameworks; integrated design 

and sustainability charrettes; airport and environmental planning support; and administration 

of LEED and Envision rating systems. 

Recent Experience 
> Philadelphia International Airport Sustainability Planning; 2 16 and 2 17 Environmental Progress Re-

ports; Waste Reduction, Reuse and Recycling Plan; and Strategic Energy and Emissions Reduction Plan 
> Indianapolis Airport Authority, On-Call Environmental and Sustainability Integration 
> County of Los Angeles On-call Planning Services 
> Harkins Teatres Sustainability Strategy and Recommendations 
> San Diego International Airport, On-call Environmental and Sustainability Consulting 
> County of Sacramento Airports Sustainability Toolkit for Infrastructure Projects 
> County of Los Angeles General William J. Fox Airfeld Reconstruct Runway 6-24 
> Indianapolis International Airport, Sustainability Charrette and Envision Administration for the Storm-

water and Deicing Capacity Project 
> Nashville International Airport Sustainability Management Plan 
> Detroit Metro Airport Reconstruction of Runway 3L/21R and Associated Taxiways 
> City of Phoenix Aviation Department On-Call Sustainability Contract 
> Eagle Creek Airpark, Envision Assessment of the Taxiway B Project 
> City of San Diego Airport Master Plan Updates 
> Port of Portland Electric Ground Support Equipment Evaluation 
> Dutchess County Airport EA for Obstruction Mitigation 
> Grifss International Airport EA for Phase 2 – Commercial Passenger Terminal 
> Port Authority of New York and New Jersey, Sustainability Charrette for Tunnels, Bridges and Terminals 
> Massachusetts Port Authority Emissions Reduction Funding Opportunities 

C&S Engineers, Inc. | Solicitation PNC2119437P1 | Environmental Planning and Acoustical Consulting Services | Broward County 
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"~ . 
~• Nova Consulting 

-

Education Theresa Jablonski, PE 
BS, Civil Engineering, Georgia Institute 
of Technology Program Management 

Credentials | Registrations Ms. Jablonski has over 21 years of engineering experience which includes construction 
Licensed Professional Engineer, FL contract management (P3, Design-Build), construction inspection and administration, 
(73701) structural/threshold inspection, landscaping inspections, electrical inspection and structural 

design. Her projects have involved airport expansion projects and rehabilitations, interstate 
Expertise highway structures, roadways, and bridges. 
Aviation Planning 
Civil Engineering Relevant Experience 
Construction Management 
Construction Administration Fort Lauderdale International Airport Expansion Project, Broward County Aviation 
Program Management Department, FL. Ms. Jablonski serves at Project Engineer Airfield providing program 
Project Management management services for the Terminal 4 Apron construction project, runway expansion 
Cost Management project, and the landscape restoration and irrigation project. 
Structural Inspections 

Miami International Airport Projects, Miami Dade Aviation Department, FL. Ms. 
Jablonski served as Project Administrator/Architectural Field Representative for the Miami 
Intermodal Center Rental Car Center, Automated People Mover Station, and Central 
Station East Concourse projects. She provided cost management, project engineering, 
Owner oversight and inspection for construction of stormwater pump stations, manatee 
gates, 16” diameter water main installation, 20+ acre landscape installation with irrigation 
pump station and tree uplighting. 

Miami International Airport, North Terminal Development Program, Miami Dade Aviation Department, FL. Ms. Jablonski 
served as Project/Cost Engineer for the North Terminal Development Consolidation Program. She facilitated construction work 
orders, providing financial reporting, coordinated negotiations between change management and contractor. 

Florida Department of Transportation (P3 Design/Build), I-595 Corridor Roadway Improvements, FL. Ms. Jablonski served as 
Maintenance of Traffic Project Administrator. This project was part of a P3 which consisted of reconstruction of the I-595 mainlined 
and all associated improvements to 63 bridges, reversible express lanes, mainline roadway, frontage roads, ramps and toll gantry. 

Florida Department of Transportation, Landscaping, Irrigation and Lighting Improvements, FL. Ms. Jablonski served as 
Project Administrator. $5 million 20+ acre landscaping, irrigation, and lighting improvements along Le Jeune Road at the MIC. This 
project involved an extensive lighting system, irrigation system with pump station, and extensive landscape and hardscape 
improvements. 

Florida Department of Transportation, At-Risk Contract, FL. Ms. Jablonski served as Structural Special Inspector 
Representatives. Owner’s representative in administration and oversight of the construction management (CM) at-risk contract 
between FDOT and the CM contractor on this $325 million contract. Conduct structural inspections in support of the project’s 
threshold engineer at the Rental Car Center (RCC) of the Miami Intermodal Center (MIC), a transportation hub designed to serve 
the south Florida region. With over three million square feet of floor space, a terminal quality customer service lobby and multi-floor 
refueling system, inspections cover reinforced concrete, pre-stressed post-tensioned concrete, and steel joists to ensure 
compliance with the project’s plans, specifications, and code requirements. 
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"~ . 
~~ Nova Consulting 

-

Education 
MBA, Florida Atlantic University, 
FL (On-going) 

MS, Naval Engineering, University 
of Naples, Italy, 1992 

BS, Mechanical Engineering, 
Naval Academy, 1988 

Credentials | Registrations 
Licensed Professional Engineer, 
FL (76935) 
Certified General Contractor, 
FL (1514959) 
Real Estate Agent, FL 
Quality Auditor Inspector ISO 
9001, 2000 

Applications 
Primavera P6 
MS Project 
AutoCAD 
Prolog 
SharePoint 
MS Office Prof 

Expertise 
Aviation Programs 
Project Management 
Construction Management & 
Inspection 
Contract Administration 
Project Controls 
Document Control 
Scheduling 

Giuseppe Santoro, PE 
Program Management 

Mr. Santoro has over 25 years of program, project and construction 
management experience in a multi-phased, mega-project environment. His 
projects have ranged from construction to rehabilitation of commercial and 
residential buildings, airport facilities, rail stations, bridges, water treatment 
plants, fuel lines, apron, parking, roads and railways. He offers specific 
experience in contract administration, project control, quality control, design 
and engineering. 

Relevant Experience
Ft. Lauderdale Airport Expansion Program, Broward County Aviation 
Department, FL. Mr. Santoro has been part of the Program Management Office 
(PMO) team for the past nine years. As client representative, the PMO is 
responsible for the program management, planning, design management, 
procurement, oversight of construction and cost and schedule control for the 
Broward County Aviation Department’s Airport Expansion Program ($1.2 billion). 
He has been assigned different responsibilities through the years, depending on 
the stage of the program and its 15 different projects. 
Project Manager

He manages the expansion and renovation of the international Terminal 4 and 
demolition of the existing Concourse H to add 14 swing gates and two office 
floors of 67,000 sf. The new 300,000 ft. Concourse G with a new SSCP, a 
connector bridge to Terminal 3 of 22,000 sf. and two new Baggage Make-up 
Units is a LEED Certified project built in three phases to avoid impacting airport 
operations ($250 million). 

Program Scheduler 
He reviews designers, construction managers and contractor’s schedules and 
Time Impact Analysis. Track the entire program and prepare monthly schedule 
updates and narratives.  

Project Engineer/Assistant Project Manager 
He has managed development of multiple Project Books or Project Definition 
Documents, and Design Development up to Construction Documents of the 
following projects: 
• Expansion of the Federal Inspection Services into a new 55,000 sf. area 

which adds CPB’s latest technologies and equipment ($70 million). 

• Apron expansion with new aircraft parking apron, RON areas and dual 
taxilanes for a total of 213,000 sy. of PCC around Terminal 4 ($40 million). 

• New hydrant fueling system with 12” and 14” main lines around the new 
aircraft parking positions at Terminal 4 ($25 million). 

• New Checked Baggage Inspection System facility which expand the 
existing Baggage Handling System and Explosive Detection System and 
adds newer CBP equipment and technologies ($35 million). 
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-

Giuseppe Santoro | Program Management 

Managed also office and tenants space programming, project validations, alternate concepts and phasing plans. 
Supported preparation of several master plans and utility atlas development. Facilitated design reviews, RFI’s resolution, 
permit submittals, field surveys, investigations, tests, value engineering analysis and LEED certifications. 

Prepared contract documents, scopes, schedules, estimates, cost analysis and budgets. Followed Legal and Purchasing 
Departments' requirements for hiring architectural/engineering firms, construction project managers, construction 
managers at-risk and general contractors. Reviewed and negotiated contracts, change orders, claims and invoices. 

Interfaced with Maintenance, Security and Operations Departments, TSA, CBP, tenants, Building Construction Services, 
utility companies and agencies having-jurisdiction in order to minimize operational impacts, delays and costs. Reviewed 
inspection reports, permit applications, closeouts, punch list and non-conformance items, commissioning, training and 
warranties. 

* Project Management Consultant, Private Firm, FL. Part of the Construction Project Manager team which managed 
two projects founded by FDOT and FTA for the SFRTA/Tri-Rail, as follows: 

• Segment 5 Project ($200 million) a design-build project for the double tracking of the South Florida Rail Corridor 
(SFRC) from West Palm Beach to Miami. This project allowed trains to run 20-minute headways during rush hours 
through the installation of 45 miles of second mainline tracks, upgrades to existing tracks and signal systems, 
construction of nine rail stations, 12 new bridges over canals, several culverts, more than 20 rail crossings, 
roadways, parking lots and a maintenance facility. 

• New River Bridge ($53 million) a design-build project of a 55 ft. high and 3,700 ft. long fixed-span rail bridge over the 
South Fork of the New River to enhanced on-time train performance without interference from boating traffic. 

Supported preparation of construction schedule, cost and budget review, time and material reports, shop and as-built 
drawings, negotiations and settlement of change orders and claims. Supervised contractors and sub-contractors’ work on 
site, ensuring that contractual terms and conditions were followed in an efficient and cost effective manner. Reviewed 
contract documents, payment applications, purchase orders, NTPs, RFIs, work scopes for Change Notice and Change 
Order proposals. 

* Senior Project Manager, Private Firm, FL.  Responsible for the day-to-day management, execution of the 
strategic planning and construction of Operation and Maintenance facilities and manufacturing of passenger
railcars, as follows: 

• Greenbush Project for the MBTA in Boston, MA ($65 million), a Design-Build project of 28 multi-level passenger 
railcars for the new Greenbush commuter line and construction of an operation and maintenance facility. 

• No. 5 Blue Line Project for the MBTA in Boston, MA ($55 million), a Joint Venture with Siemens AG for the Design-
Build of subway cars for the Blue Line. 

• MARC III Project for the MTA in Baltimore, MD ($150 million) a Design-Build project of 50 multi-level, high-speed 
passenger railcars to run in the NE Corridor. These were the first high-speed railcars to comply with the new FRA’s 
requirements for speed up to 125 mph. 

• NVTC Project for the VRE in Alexandria, VA ($45 million) a Design-Build project of 15 multi-level, high-speed 
passenger railcars. 

• MBC Project for the MBTA in Boston, MA ($35 million) a Design-Build project for 24 multi-level passenger railcars 
for the commuter Purple Line. These cars were built per FRA’s latest safety requirements. 
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"~ . 
~• Nova Consulting 

-

Education 
MS, Construction Management, 
University of Reading, UK, 1995 

MS, Civil Engineering, University of The 
Andes, Bogota, Colombia, 1992 

BS, Civil Engineering, University 
of The Andes, Bogota, Colombia, 1991 

Credentials | Registrations 
Licensed Professional Engineer, Florida 
(59465), NY (089154), VA (0402051535), 
MD (41656) 
Project Management Professional 
40 Hour Hazwoper 

Applications 
MODFLOW 
TUFLOW 
HEC-RAS 
EPA SWMM 5 
Hydrus -1D, 2D 

Professional Organizations 
American Association of Colombian 
Engineers - President 
American Society of Civil Engineers 

Expertise 
Civil Engineering 
Water Resources 
Construction Administration & Management 
Project/Program Management 
Contract Management 
Cost Estimating 
Scheduling 
Hydraulic and Hydrologic Studies 

Juan C. Prieto, PE, PMP 
Program Management 

Juan has over 21 years of experience in civil engineering, specializing in 
water resources and construction management. He has been responsible for 
planning (hydrologic and hydraulic modeling), engineering design, bid 
documentation preparation, project cost / time / quality control, enforcement of 
contract documents, and overall project management. He has worked performing 
functions as a contractor, design consultant, and as a government agent for multiple 
projects ranging from marine structures at major ports to Everglades Restoration 
projects. He often serves as Project Manager, managing the technical professionals 
who assist with tasks necessary to accomplish Nova’s goals. 

Relevant Experience 

Taxiway & Ramp Rehabilitation, Ft. Lauderdale Hollywood International Airport, 
Broward County Aviation Department. This project consisted of engineering design 
and construction administration services for the repair and overlay of various 
taxiways, taxi lanes, and ramp areas located airside throughout the airport. Mr. Prieto 
served as Project Manager, overseeing the construction management and field 
inspection activities. 

Rehabilitation of Taxiway N, Runway 9L-27R, and 18L-36R, Ft. 
Lauderdale Hollywood International Airport, Broward County Aviation 
Department. This project consisted of construction activities involved in North Perry’s 
Airport rehabilitation of runways 9L-27R (now 10L-28R), 18L-36R (now 19L-1R), and 
Taxiway N as part of the Capital Improvement Plan and Expansion Program. Mr. 
Prieto served as Project Manager overseeing all project deliverables. 

Westside Water Main Improvements, Ft.-Lauderdale Hollywood International 
Airport,  
Broward County Aviation Department. This project consisted of the construction 
and installation of a portable water transmission for the Ft. Lauderdale 
Hollywood International Airport. Mr. Prieto served as Project Manager. 

Wastewater Master Plan at Ft. Lauderdale-Hollywood International 
Airport, Broward County Aviation Department. This project was part of the 
airport’s plans for the construction of a new passenger terminal and runway, which 
required an evaluation of expected wastewater flows generated and a new wastewater 
infrastructure to handle flow increases. As Project Manager, Mr. Prieto participated in 
the development of inflow hydrographs for 16 lift stations and analyzed future 
wastewater flow scenarios using InfoSWMM modeling software. Mr. Prieto also 
participated in an analysis to determine the presence and significance of rain 
dependent infiltration/inflow for various lift stations at the airport. 

Contamination Assessment & Remediation Contract (CAR) Services Contract, Florida Department of Transportation, District 
VI. Nova has provided environmental services to the on-going Contamination Assessment and Remediation (CAR) Contract with the 
Florida Department of Transportation D-6.  In his role as Contract Manager, Mr. Prieto provides the following services: 

49 
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Juan C. Prieto, PE, PMP  │ Program Management 

Responsible for overseeing the day-to-day contract and project related tasks. Responsible for the development, review and 
implementation of Work Plan and Cost Estimates (WPCEs) 

• Provides technical support on the preparation of Impact to Construction Assessments (ICAs), Dewatering Permit Assessment 
and Emergency Response (ER) reports. 

• Provides senior technical support on various Impact to Construction Assessments (ICAs) during the design phase of proposed 
roadway improvement projects. 

• Coordinates and assigns personnel and resources to specific projects and tasks and ensures that QA/QC procedures are 
followed. 

• Project budget review and tracking 

Miami-Dade Aviation Department
Water Utilities Master Plan at Miami International Airport, Miami-Dade Aviation Department. As part of the development of the 
Miami International Airport’s utilities water master plan, Nova has been responsible for data collection & preliminary analysis; hydraulic 
model calibration and verification using Bentley’s WaterCAD; cost estimating; supporting the development of the airport’s Capital 
Improvement Program (CIP); and providing field inspection services for the airport’s Backflow Preventer / Cross Connection Control 
Program. Mr. Prieto serves as Project Manager. 

Peak Flow Management Study for Re-Pump Station 1 and 2 at Miami International Airport, Miami-Dade Aviation Department. 
This project consisted of the evaluation of the MIA sanitary sewer system to determine the peak sewer flows under a 2-year design 
rain event for current infrastructure conditions, as well as a planning period until 2020. The main objective was to determine the ability 
of the pump stations (Re-pump 1 and Re-pump 2) to handle a hypothetical 2-year storm event, equivalent to 4.5 inches of rain in 24 
hours. As Project Manager, Mr. Prieto was responsible for information gathering, review of previous peak flow management studies, 
data analysis, pump station operation evaluations and recommendations. 

Perimeter Road Canal Relocation at Miami International Airport, Miami-Dade Aviation Department. This project encompassed 
the relocation of an existing canal, including the construction of 700 linear feet of new canal with sheet pile retaining walls, the 
construction of approximately 1,200 linear feet of new metal pipe arch culverts of various sizes, 2,800 linear feet of a 24-in water main, 
1,600 linear feet of 16-in force main, several linear feed of electrical conduit and other associated work. As Sr. Principal Engineer, Mr. 
Prieto provided construction management and administration services. 

Northside Concourse “A” Utility Corridor Link at Miami International Airport, Miami-Dade Aviation Department. The project 
consisted of 3,000 linear feet of utility infrastructure that interconnected, upgraded and completed the loop of infrastructure services 
between Concourse “A” and the Northside Utility corridors at MIA. The new corridor included construction activities in connection with 
the installation of water mains, wastewater force mains, and electrical conduits and communications lines. Mr. Prieto provided 
Construction Management services as a Claims Analyst; he performed cost estimates for the impacts of project delays and additional 
work. 

Dewatering Applications, East and West Water Main Improvements at Fort Lauderdale-Hollywood International Airport,
Broward County Water & Wastewater Services. The Fort Lauderdale-Hollywood International Airport (FLL) has ongoing plans for 
the construction of a new passenger terminal and runway. This new construction will require an evaluation of expected wastewater 
flows generated by FLL, and possibly new wastewater infrastructure to handle increases in flow, leading to a major analysis of the 
airport’s sanitary sewer utility. Nova attended pre-application meetings with state and local regulatory agencies, prepared dewatering 
applications, and finalized application packages for agency submittal. Juan served as Project Manager, overseeing project deliverables 
and overall QA/ QC. 

South Miami Heights Water Treatment Plant, Miami-Dade Water & Sewer Department, FL. The South Miami Heights 
Water Treatment Plant (SMWTP) was developed as a reverse osmosis treatment facility to provide approximately 20mgd of 
drinking water. 
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1.2 | Project Manager 

Proven leadership you know and trust. 

Our Project Manager 
Alan Pattison is a seasoned engineer 
whose aviation career spans 30 
years’ covering a broad range of 
technical areas. Prior to joining the 
Program Management Office at Fort 
Lauderdale-Hollywood International 
Airport, Alan spent 15 years on-staff 
with the Greater Orlando Aviation 
Authority (GOAA), which oversees 
both Orlando International Airport 
(MCO) and Orlando Executive 

Airport (ORL). While at GOAA, Alan served in a variety 
of capacities, including as Director of Maintenance and as 
Director of Engineering, where among other responsibilities 
Alan was responsible for the environmental compliance 
for both airports. The following are highlights of Alan’s 
experience relevant to this project: 

Program Management: As the former 
Director of Engineering at GOAA, Alan 
was responsible for overseeing design for 
the capital improvement programs for 
both MCO and ORL, which comprised 

many projects representing approximately $100 Million in 
annual construction costs. For the past six years, Alan has 
been a key member of the $1.5 Billion Airport Expansion 
Program at FLL, where he oversaw the extension of the 
South Runway, construction of the 14-gate Terminal 4, 
expansion of the T4 Federal Inspection Services Facility 
and T4 Checked Baggage Inspection System. Alan has 
also worked as a consultant with both an architectural 
and engineering firm as well as a national accounting firm, 
where he specialized in project controls for large public 
design and construction programs. 

Environmental Planning and 
Regulatory Compliance: As Director 
of Engineering at GOAA, Alan oversaw 
GOAA’s environmental staff and consultants 
and was responsible for environmental 

compliance. In this role, Alan was responsible for managing 
environmental permitting, tracking of permits, compliance 
for local, state, and federal agencies, and development 
of feasibility studies and conceptual analyses. He was 

responsible for compliance with the National Pollutant 
Discharge Elimination System (NPDES), Storm Water 
Pollution and Prevention (SWPP) plan, and similar 
compliance requirements. He was also responsible for 
preparation of National Environmental Policy Act (NEPA) 
documentation and analysis, including Cat-X documentation 
for a range of projects. 

Wetlands: MCO has a large property 
comprising over 13,000 acres. Much of the 
airport property was previously classified 
as wetlands and the airport’s long-term 
development plans required extensive 

mitigation of impacts to these wetlands. The resulting 
wetlands mitigation program, including the creation and 
maintenance of on-site wetlands as well as restoration off-
site wetlands and uplands. 

Wildlife: With a large airport property, 
MCO also encompassed a broad range of 
potential wildlife habitats, including multiple 
ponds, canals, cypress stands and other 
natural features. As a result, the airport 

was exposed to multiple wildlife hazards that required 
an aggressive and comprehensive wildlife management 
program. As Director of Maintenance, Alan developed a 
maintenance program that was closely coordinated with 
the airport’s Wildlife Manager to reduce the potential for 
prey from large raptors, one of the primary hazards to 
aircraft. This program included prey-base removal (fish), an 
aggressive airfield mowing program, and a robust plan for 
cleaning of ditches, ponds and canals to make the littoral 
zone habitat less desirable for wading birds. As Director 
of Engineering, Alan was also responsible for overseeing 
consultants charged with monitoring several bald eagle 
nests on-property during nesting season. 

Acoustical Services: In his role as 
Director of Engineering at Orlando 
International Airport, Alan initiated the 
airport’s first residential sound insulation 
program. Orlando International Airport 

benefited from a large physical airfield, coupled with 
an early and aggressive program of securing avigation 
easements on the properties surrounding the airport. As a 
result, the airport successfully limited the potential impacts 
of residential noise issues. Nevertheless, the airport’s Part 

BCAD can be confident in our leadership. Alan has led Corradino’s efforts at FLL since 
2013 and has supported BCAD with responsive and successful project delivery. 
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150 Study identified a neighborhood of older homes north 
of the west airfield that were fell within the 65 DNL noise 
contour. It was determined that these homes would be 
insulated by the airport. Similar to FLL’s experience with 
Melaleuca Gardens, these homes were of 1950’s era 
construction and many without air conditioning. After the 
insulation program commenced, the area was impacted by 
several hurricanes and many of the homes had to have their 
roofs replaced as a result of wind damage. These factors 
greatly compounded the sound insulation. While these 
12 homes represent a tiny fraction of FLL’s much more 
expansive residential sound insulation program, MCO’s 
project involved many of the same program elements. 

Environmental Site Investigation and 
Rehabilitation Services: Like many 
airports in the United States, both Orlando 
International and Orland Executive Airports 
are former military bases and consequently 

inherited many sites that were polluted with petroleum 
or other contaminants. For example, Orlando Executive 
Airport was the site of a former munitions manufacturer 
that caused a significant plume of chlorinated solvents. 
Alan was responsible for overseeing the consulting firm 
that prepared the Remedial Action Plan for this site. 
The remediation and clean-up and post-remediation 
efforts for the site continue to this day. Alan was also 
responsible for overseeing the Underground Storage Tank 
(UST) and Aboveground Storage Tank (AST) program 
for both MCO and ORL. He was also responsible for 
updating and implementing the Spill Prevention, Control, 
and Countermeasure Plans (SPCCP) and air emissions 
inventory reporting for both MCO and ORL. 

Sustainability: Among his many 
responsibilities as Director of Maintenance 
for Orlando International Airport, Alan 
was responsible for managing the airport’s 
electricity consumption, which had an 

annual electric bill in excess of $6 Million. Alan launched 
an initiative to create and chair the airport’s “Green 
Team”, which was comprised of staff representatives from 
multiple departments. The goal of this team to evaluate 
and implement ideas that would reduce energy and water 
consumption, promote reduction of waste generation, 
improve environmental practices, and develop alternative 
energy strategies at the airport. This team continues to 
operate today, although the airport has since developed 
a more comprehensive Airport Sustainability Management 
Plan. This plan formalized many of the initiatives that were 
initially identified during Alan’s tenure. Alan also worked 
on the Tampa International Airport (TPA) Master Plan, 
which included multiple elements designed to enhance the 
sustainability of the airport. 

Alan remains committed to the concept of improving 
sustainability at airports and is a passionate promoter of 
environmental responsibility. As a mechanical engineer, 
Alan is ideally suited to oversee the development, 

implementation and tracking of BCAD’s infrastructure 
resiliency and sustainability initiatives for both Fort 
Lauderdale-Hollywood and North Perry airports. 

Management of Time and 
Resources 
Corradino’s core approach to managing this contract is 
to provide skilled management, responsiveness to client 
needs, and to combine this with a level of technical ability 
and experience that will provide superior service and 
quality results to BCAD. Underpinning this approach is the 
effective management of time and resources by the Project 
Manager. 

Corradino is very familiar with on-call agreements and we 
have provided quality services under on-call agreements 
for a broad range of public sector clients in both South 
Florida and other locations. Corradino is fully familiar 
with the challenges of managing a large team on multiple 
assignments, many of which may be underway concurrently. 
To effectively manage both Corradino staff and our 
subconsultant team members, Alan will focus on managing 
communication between our team and BCAD. 

As Project Manager, Alan will provide Single Point of 
Contact to BCAD for all work authorizations. Alan will 
be backed-up by Scarlet Hammons, AICP CTP 
in her role as Assistant PM. Both Alan and Scarlet are 
thoroughly experienced with BCAD personnel, policies, 
and procedures. Corradino will stress early planning and 
scheduling for each assignment. We will establish the 
involved group of stakeholders, and provide clear lines 
of communication to all, as required. We will ensure that 
there is a clear understanding of objectives for the project 
and that all project stakeholders have the same level of 
commitment and expectation in understanding the scope 
of work. We will schedule periodic progress team meetings 
to ensure that progress remains on-target and to address 
any obstacles to successful completion. We will establish 
and foster a strong, ongoing working relationships with 
BCAD staff. We will schedule all meetings in coordination 
with BCAD staff, conduct the meetings, provide agendas 
and meeting materials, record and submit minutes for 
review / approval and then distribute those minutes to the 
appropriate parties. 

We will establish clear lines of communication and 
review procedures among team members to ensure the 
continuous and timely flow of work in the planning and 
design phases. We will work closely with staff from BCAD’s 
Capital Improvement Program, Maintenance, Operations 
and Planning departments to ensure that the project’s 
scope and objectives are well understood. Our approach 
to management of time and resources, particularly on 
assignments with tight budgets and timelines, is one that 
has proven successful on many projects. 

52 p. 411



 
                          

SECTION 2 
Project Approach 

SEC
TIO

N
 2 

p. 412



  

 
 
 

  

 

  

 

 

  

 
  

  

   

   

   
  

 

  

  

 

THE CORRADINO GROUP -

                                   

    

    

SECTION 2 
Project Approach 

Our project approach is based on our understanding of 
BCAD’s goals and objectives as described in RFP No. 
PNC2119437P1, Environmental Planning and Acoustical 
Consulting Services. 

How We Will Use Our 
Subconsultants 
Corradino will lead the project team locally from our 
Fort Lauderdale office and will utilize our subconsultants 
according to the type of project assignments generated 
under this contract. Corradino will focus on assigning the 
team member with the most appropriate experience and 
expertise to each project assignment under this contract 
while being mindful of the need to achieve Disadvantaged 
Business Enterprises (DBE) participation goals. Based on 
each firm’s experience and expertise, each team member 
has been assigned responsibilities within the various work 
categories defined within this RFP. 

DBE Participation - BCAD’s goals for promoting small 
businesses are fully consistent with Corradino’s corporate 
culture.  Considering the potential for federal funding for 
specific assignments under the AIP Program, we understand 
that this contract falls under requirements of the DBE 
program.  Corradino takes very seriously not only the goals 
that the County has set forth, but the intent and desired 
outcomes of the programs that the County has established. 
We feel equally vested in helping DBE firms by providing 
meaningful opportunities and roles on this contract. We 
have committed to meet the County’s goal of 17% DBE 
participation for this project through the inclusion of the 
firms AirQuest Environmental,The Chappell Group 
and Nova Consulting. These are all excellent firms – we 

“Talent wins games, but teamwork and 
intelligence wins championships.”

 - Michael Jordan 

are proud to bring BCAD the expertise of these firms and 
would have considered each of these firms for participation 
on our team regardless of their DBE status. 

We also recognize that there are several areas of scope 
where multiple firms on our team can provide such services. 
We understand that this contract is an on-call contract that 
will be awarded to two firms. As a result, the nature of the 
specific projects that may be assigned under the contract 
are yet to be determined. In this situation, we will first seek 
to ensure that the work is assigned to the firm best suited 
to BCAD’s needs based on either technical expertise or 
availability. However, we will always remain mindful of our 
obligation to achieve the DBE contract goal. At the end of 
the contract, we would anticipate that each DBE firm will 
have received or exceeded the participation level to which 
we have anticipated and that the overall contract meets or 
exceeds the DBE goal. 

Our project team and roles are summarized on the 
Organizational Chart, which can be found in Section 1.1, 
Relevant Experience of The Team assigned to this 
proposal. 

The Matrix on the following pages demonstrates the roles 
of each firm and their responsibilities on each of the tasks 
identified in the RFQ. 
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1. Environmental Planning, and Regulatory Compliance Services 

Local, state, and federal permitting and agency coordination X X X X 

Site planning and permitting for specific projects X X X 

Feasibility studies, project development, and conceptual analyses X X X 

Wildlife hazard assessments, management plans, updates, training and program management X X 

Listed species coordination analysis X X 

Wetland analysis, permitting and mitigation X X X 

National Environmental Policy Act (NEPA) documentation and analyses X X X X 

Categorical Exclusions, Environmental Assessments and Environmental Impact Statements X X 

Wetland and aquatic maintenance and monitoring X X X 

Mitigation/restoration project design, implementation, monitoring, and reporting X X X X 

Compliance with National Pollutant Discharge Elimination System (NPDES) X X X 

Permit compliance, tracking, and submittals X X X 

Other services as directed by BCAD X X X X X X X 

2. Acoustical Services 

Planning and administrative services related to the implementation of measures included in BCAD’s most 
recent Noise Compatibility Program and Part 150 Study X X 

Planning and administrative services related to noise mitigation X X 

Professional planning, acoustical, and other consulting services in conjunction with administration and 
implementation of airport projects and programs X X 

Research, studies, data collection, and report generations as specified by BCAD X X 

Noise monitoring system services including functionality evaluations, system maintenance and modification/ 
implementation X 

Update BCAD and stakeholders, attend board meetings, public meetings and public hearings as required X X 

Other services as directed by BCAD X X X X X X X 
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3. Environmental Site Investigation and Rehabilitation Services 

Preparation of environmental assessment reports, interim source removal plans, remedial action plans, design 
and bidding documents, risk assessments, completed in general accordance with the Florida Department of 
Environmental groundwater monitoring plans and reports and other documents related to the assessment 
and remediation of sites contaminated with petroleum and/or nonpetroleum products. Site investigation and 
rehabilitation work is to be Protection’s (FDEP) Risk-Based Corrective Action (RBCA) provisions 

X X X X 

Preparation of environmental assessment reports, interim source removal plans, remedial action plans, design and 
bidding documents, risk assessments, groundwater monitoring plans and reports and other documents related to 
the assessment and remediation of sites contaminated with petroleum and/or nonpetroleum products 

X X 

Underground and Aboveground Petroleum Storage Tank (UST and AST) Services X 

Stormwater Pollution Prevention Plans (SWPPP) and NPDES permitting and compliance for industrial and 
construction activities X X X 

Spill Prevention, Control, and Countermeasure Plan (SPCCP) Updates and implementation X X 

Hazardous and non-hazardous materials management X 

Environmental site assessments and audits X X X X 

Asbestos and lead based paint surveys, testing, abatement, and oversight services X 

Air Quality Sampling X 

Analytical Laboratory Services X 

4. Sustainability Services 

Conduct baseline assessments X X 

Assist with establishing and updating sustainability vision, goals and objectives X X 

Evaluate and identify initiatives X X 

Develop performance targets and metrics X 

Develop implementation and monitoring plan X 

Infrastructure resiliency – evaluate infrastructure exposure, sensitivity, adaptive capacity, and criticality of 
assets/systems to aid in identification and prioritization of potential adaptation measures X X 

Staff training or analysis of various “green building” design and construction standards or other technical 
subject matter X X 

Innovative technology research and recommendations X X X 

Energy conservation analysis X 

Renewable energy development, credits and analysis of impacts to airport operation X 

Resource use benchmarking inventories and/or reduction planning and implementation X 

Technical reviews and reporting on an as-needed basis X X 

Sustainability program implementation X X 

Airport Carbon Accreditation data and application development X 

FAA environmental grant applications X X 
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5. On Call Program Management Services 

Development and management, adherence to policies and procedures, and execution of plans necessary to 
deliver the projects from planning through design and construction as well as post-construction compliance X 

Identify, manage and track necessary Environmental permitting required for the BCAD Capital Improvement 
Program (CIP) through quantitative evaluation of landside, aeronautical, environmental, and economic data to 
ensure compliance with the NEPA, regulatory requirements and other special conditions 

X X X X 

Provide overall environmental permitting strategy, develop and / or review environmental permit applications X X X 

Provide management, tracking and assessment of Authority sustainability guidelines X 

Manage and track adherence to LEED requirements for BCAD CIP and individual projects (where applicable) 
to ensure LEED credits are obtained for the BCAD CIP X 

Manage, review and coordinate work undertaken by other consultants, designers, contractors and BCAD 
staff to ensure the timeliness, cost effectiveness and quality X X 

Collaborate and engage stakeholders, including all airport tenants, local, state and federal agencies where 
needed to minimize operational disruptions through BCAD’s CIP and ensure the delivered product meets the 
ultimate purpose and needs defined for the CIP 

X X 

Provide status updates, briefings and presentations to BCAD as well as to any other internal or external 
stakeholder as needed X 

Keep abreast of all BCAD CIP developments and assisting as needed on necessary decisions affecting project 
scope, schedule, budget, safety and quality. X 

Support development of performance management metrics for the CIP and actively measure performance X X 

Manage construction implementation phase of projects for conformity with the approved or permitted 
conditions X X 

Collect and manage digital data for integration into BCAD GIS systems and information databases X X X 

Task Count: 42 19 8 16 13 21 10 
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Overview of Our Project 
Approach 

On-Call Services 

Corradino has gained extensive experience working for 
BCAD over a period of many years and in a variety of roles. 
These include being part of the Environmental Impact 
Statement (EIS) for the South Runway, as a subconsultant to 
the Utilities and Pavements on-call agreement, and as a key 
member of the program management team for the Airport 
Expansion Program. The combination of experiences 
has provided us with a keen understanding of BCAD’s 
expectations for this contract and our project approach 
has been tailored to meet these expectations.   Each work 
authorization under this contract will be implemented 
consistently, with a high level of service and responsiveness 
that will allow BCAD to continue to excel as one of the 
nation’s fastest growing airports. 

Corradino is well versed in providing environmental 
planning services under the framework of a Continuing 
Service Contract. Utilizing our extensive experience on 
infrastructure projects for public sector clients throughout 
South Florida, including for BCAD, we have developed 
proven, efficient, cost effective methods to deliver projects 
to our clients on time and within budget. We work as an 
extension of our clients as a trusted advisor that is familiar 
with the technical aspects of a project along with the 
regulatory requirements. 

“Those who plan do better than those who 
do not plan even though they rarely stick 
to their plan.” 

 - Winston Churchill 

Scope Development 

Our experience has taught us that a key to providing 
superior service on a Continuing Contract is our ability 
to serve as an extension of BCAD staff. We know how to 
provide innovative and sustainable solutions on-time and 
within budget. A critical element in achieving successful 
delivery of any assignment on-time and within budget is 
to ensure that the scope and goals of the assignment are 
clearly defined up-front. 

This requires that the following factors be considered: 

• Goals for the assignment 
• A realistic project schedule 
• Clearly defined project budget/funding 

• A full understanding of the project stakeholders 
• Any unique characteristics or considerations of the 

work assignment 
• Existing available information (utility atlases,         

as-builts, record drawings, etc.) 
• Additional site specific information (survey, 

geotechnical studies, traffic studies, etc.) 
• Potential impacts of construction activities 
• Jurisdictional regulatory authorities 
• Construction requirements and limitations 

To ensure efficient development of scope and work 
authorization process, we will utilize the following steps: 

1. Our Project Manager and senior key personnel 
will meet in person or via telephone with BCAD 
representatives within one business day of a work 
authorization request to discuss scope, schedule, 
and budget issues related to the work authorization. 
Regular contact will also be ongoing to proactively 
anticipate upcoming work authorizations. 

2. At the outset of each work assignment,we will clearly 
define the project scope, project schedule, project 
deliverables, and the project goals for to ensure the 
successful completion of each work assignment. We 
will provide a draft written scope, schedule, and 
budget for the work authorization to BCAD within 
five business days of the scoping meeting and be 
prepared to negotiate the scope and fee through the 
County’s sunshine negotiation process. 

3. We will provide a final written scope, schedule 
and budget within two business days of receipt of 
agreed upon comments on the draft scope following 
successful sunshine negotiations. Corradino is mindful 
of the benefits of limiting the number of sunshine 
negotiations sessions and commits to entering the 
sunshine process with reasonable fees such that one 
or two sunshine negotiation sessions are ample to 
complete the scope and fee process. 

4. Corradino will initiate work on the work authorization 
immediately upon formal Notice to Proceed or as 
needed by BCAD. 

Communications 

Corradino has found that most successful projects 
involve our clients engaging with the Corradino Team in 
a collaborative process of decision making. To ensure 
seamless integration with BCAD staff, our project 
approach includes routine and consistent meetings directly 
with appropriate BCAD staff throughout the duration of 
each work assignment. This can be further reinforced by 
developing a stable project team of key Corradino and 
BCAD staff members from the beginning of each work 
assignment and holding regular progress meetings to 
maximize communication between Corradino and BCAD 
related to each work assignment.We strive to ensure that 
our clients remain well-informed throughout the process 
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with frequent communication and regular project updates. 
All Corradino staff will be readily accessible to handle any 
BCAD needs that may arise throughout the project and 
we take great pride in our responsiveness to our clients – 
responsiveness to our clients’ needs is the driving force in 
our business and is taken very seriously at Corradino. 

Environmental Planning & 
Regulatory Compliance 
Due to the nature of their function, airports must adhere to a 
daunting range of environmental compliance requirements. 
Fortunately, the Corradino Team has a deep understanding of 
environmental issues and the organizational skills necessary 
to address these requirements. As the operator of two 
airports, BCAD must continue to adapt to an environmental 
legislative situation that is always changing. What is legal 
one day may not be legal the next day; processes and 
procedures may need to change based on new research, 
new technologies or new regulatory mandates. There may 
also be internal regulations that may not be legally binding 
but are effectively implemented by industry agreement. 
Monitoring compliance with these myriad of rules falls to 
BCAD’s Planning and Environmental Department, which 
needs the support of a robust consulting team to ensure that 
BCAD can continue to operate effectively while fulfilling all 
its duties with respect to environmental obligations. 

Corradino has extensive experience with the requirements 
of National Environmental Policy Act (NEPA), Florida 
Department of Transportation (FDOT) Project 
Development and Environmental (PD&E) studies. These 
include:  SR 826/Palmetto Expressway Express Lanes PD&E 
Study; Sawgrass Expressway PD&E Study; I-95 (SR 9) PD&E 
Study from South of Hallandale Beach Boulevard (SR 858) 
to North of Hollywood Boulevard (SR 820). 

Acoustical Services 
Broward County’s airports are both located adjacent to 
residential areas that are exposed to aircraft noise issues. 
As a result, BCAD requires assistance on a comprehensive 
list of acoustical noise issues and projects. These may 
include Airport Master Plan Updates, Part 150 studies, 
noise monitoring system design, procurement, use, site 
selection, coordination with the Airport Noise Abatement 
Committee (ANAC), administrative and technical support, 
litigation assistance, residential and institutional sound 
insulation, and other compatible land use planning issues. 

We have staffed our team with experts that can respond to 
BCAD’s needs in a number of acoustical consulting areas. 
For example, if needed, we are capable and prepared to 
provide BCAD with: 

• Grant writing assistance to secure FAA funding for 
noise projects; 

• Preparation of Exhibit A Updates/ALP Updates; 

• Updating of Noise Exposure Maps developed as 
part of the 2019 Part 150 Noise Study; 

• Updating of Noise Compatibility Program; 

• Assistance with close-out of the Residential Sound 
Insulation Program; 

• Managing the acoustical testing of buildings located 
in the designated noise boundary; 

• Management and coordination support services for 
the acquisition of residential lands; 

• Comprehensive community outreach activities and 
initiatives; and 

• Maintaining or updating of BCAD’s Noise Program 
website. 

Environmental Site Investigation 
& Rehabilitation Services 

Site Investigations 

Airports often need to re-purpose properties for alternate 
development and need to ensure that the site is not 
contaminated. As a result of their past histories as military 
bases, it is not unusual for both Fort Lauderdale-Hollywood 
and North Perry Airports to have site conditions that have 
existing contamination.  Our approach to site investigation 
is to establish the nature and magnitude of impacts in 
the subsurface environment and determine the fate 
and transport of contaminants. Our team of geologists 
and engineers will evaluate subsurface conditions and 
recommend response strategies based on and consistent 
with planned land use. We determine the client goals, 
define the environmental problem, and develop a cost-
efficient and effective solution. 
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Our team is fully capable of conducting Phase I Environmental 
Site Assessments (ESA), which consist of a study conducted 
on a property to evaluate the likelihood of environmental 
contamination. The process of evaluating a property’s 
environmental condition and assessing potential liabilities 
for any contamination will be in accordance with the 
Comprehensive Environmental Response, Compensation 
and Liability Act (CERCLA). 

Depending on the results of a Phase 1 ESA, we may need to 
follow-up with sampling and laboratory analysis (“subsurface 
investigation” or Phase II ESA) to determine whether the 
site has contamination.This typically consists of collecting 
a series of soil, soil gas - which includes sampling for vapor 
intrusion - and groundwater samples and sending the 
samples to a laboratory to determine if fueling operations 
or other historical activities have impacted the property 
negatively through environmental contamination.  Corradino 
can utilize many approaches to obtain case closure. In some 
cases, implementing a remediation system or excavation 
activities reduces existing contaminant concentrations 
to below applicable regulatory standards and allows for 
unconditional case closure. In other cases, Corradino uses 
site-specific data to illustrate that case closure is warranted 
and further project expense is unnecessary. Some of our 
testing and investigation services include: 

• Soil Boring and Groundwater Monitoring Well 
Installation 

• Soil, Groundwater, Sediment, Soil Gas, and Indoor 
Air Sampling 

• Test Pitting 
• Geotechnical Evaluations 
• Soil Gas Probe Installation 
• Vapor Intrusion Assessments 

Remediation Technologies 

Depending on the specific issue to be addressed, our team 
will identify the optimal remedial action to implement. 
These techniques may include: 

• Soil Excavation and Disposal/Recycling/Reuse 
• High-Vacuum Extraction 
• Groundwater Extraction (Pump & Treat) 
• Underground Storage Tank (UST) Assessment and 

Closure 
• Sub-Slab Depressurization System (SSDS) 
• Soil Vapor Extraction (SVE) Systems 
• Bioremediation 
• In-Situ Chemical Oxidation (ISCO) Injections 

Sustainability Services 

Sustainability, when it has 
to be done right… 

There has been a rapidly increasing interest in the aviation 
industry in the concept of sustainability and the need to 
establish management practices that address risks and 
opportunities associated with more than just environmental 
performance or economic success. In a recent warning 
to the industry, the CEO of JetBlue noted that the flight-
shaming movement gaining momentum in Europe could 
spread to the U.S. 

“This issue presents a clear and present 
danger if we don’t get on top of it.  We’ve 
seen that in other geographies, and we 
should not assume those sentiments won’t 
come to the U.S…so it’s very important for 
airlines to get on the front foot of this.”

  - Robin Hayes, JetBlue CEO on the 
issue of flight shaming, January 2019 

BCAD is committed to integrate sustainability into the 
long-term business strategy, future development, day-to-day 
management, and operations of its airports. A significant 
step in this process would be to establish a sustainability 
vision for BCAD and to communicate how this vision will 
be delivered at its airports. Toward this goal, BCAD may 
seek to develop a sustainability plan, which would be a 

The Florida Airports Council has  recognized the Broward County Aviation Department 
(BCAD) for its sustainability efforts and its commitment to the environment. The 
Corradino Team will work to honor this commitment by providing environmentally 
sound, innovative, and cost-effective solutions. 
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strategic level document to organize the many seemingly 
unrelated initiatives and actions across the organization 
into a coherent outline. This plan would strive to integrate 
social, environmental, and economic sustainability principles 
and best practices into future BCAD decision-making 
processes at FLL and HWO. 

Sustainability Plan 

In general, an airport sustainability plan seeks to accomplish 
the following objectives: 

• Assess and catalog baseline conditions regarding 
airport sustainability; 

• Establish clear sustainability goals and objectives; 
• Identify and prioritize near- and long-term 

sustainability initiatives; 
• Provide a strategic implementation and management 

plan; and 
• Establish an on-going measurement and reporting 

mechanism to ensure continuous improvement for 
the organization. 

A well-structured sustainability plan would provide BCAD 
with additional benefits: 

• Address stakeholder concerns associated with the 
future development of the airports; 

• Promote best practices in sustainability to the 
community and industry; 

• Identify potential cost saving initiatives; 
• Support wider, county-led initiatives on 

sustainability and climate change; and 
• Position BCAD and its airports as leaders in airport 

sustainability. 

When prioritizing sustainability issues, airports typically 
identify environmental practices, social practices, and 
economic practices in their sustainability plan. 

Environmental Practices 

This is the area prioritized by U.S. airports and includes 
topics such as energy, green buildings, and climate change. 
Sustainability practices being implemented by U.S. airports 
include: 

• Energy conservation, efficiency, demand 
management and baseline audit; 

• Emission (CO2) reductions; 
• Clean energy production and 

clean fuel vehicles; 
• Use of green building 

principles, sustainable design, 
and high-performance 
buildings; and 

• Green building certification 
using Leadership in Energy 

and Environmental Design (LEED), a green building 
rating system developed by the U.S. Green Building 
Council. 

Social Practices 

Issues typical of this area would include employee health 
and well-being, increased employee use of public transit, and 
maximizing mass transportation to and from the airport 
and onsite. 

Economic Practices 

This is not an area new to airports but continues to be a 
priority. This may include issues such as: 

• Economic self-sufficiency of the airport; 
• Economic growth of the airport and the community; 
• Capacity enhancement; 
• Revenue growth. 

Leading the Adaptation to 
Climate Change… 

Corradino is at the forefront of helping communities adapt 
to climate change and sea level rise.  For example, Corradino 
is assisting the Town of Cutler Bay in developing and 
adopting amendments necessary to address development 
impact issues facing the Town because of impacts to the 
environment, including sea level rise.The area east of Old 
Cutler Road is of focus for this study due to the proximity 
and potential impacts to the waters of Biscayne Bay. 

Issues addressed included in the plan include: 

• Floodplain Management Policies; 
• Improving the Town’s CRS Rating; 
• Potential raising of the Town’s minimum Base Flood 

Elevation Standards; 
• Regulations specific to protecting Biscayne Bay, 

mangroves, hardwood hammock, wetlands and 
pineland hammock; 

• Establishing goals for Florida Green Building 
Coalition (FGBC) rating as a certified green city; 
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• Strengthening of Green development standards 
and bonuses already in the land development 
regulations; 

• New building environmental audit regulations 
currently being developed by Miami-Dade County 
office of resiliency; 

• Other conservation regulations in general; and 
• Miami-Dade’s Building Efficiency 305 and Resilient 305 

Strategy programs to promote improvements in 
building performance. 

The project will result in a report summarizing 
recommendations on actions and changes the Town can 
initiate to address environmental protection goals. 

Integrating Sustainability at 
Airports … 

To further supplement our team, we have included C&S 
Companies, a firm that is at the forefront of integrating 
sustainability into airport capital projects and everyday 
operations. C&S has prepared sustainability plans at 
multiple airports and is currently serving as the On-Call 
Sustainability Services at Indianapolis International Airport 
(IND). 

C&S has skilled sustainability professionals (including 
Envision Sustainability Professionals and LEED Accredited 
Professionals) to develop and implement sustainable plans, 
designs, and construction projects that can greatly reduce 
resource consumption and environmental impacts. By 
incorporating sustainable philosophies early, the initial cost 
can be kept in balance, and substantial savings over the life 
of the project can be realized. C&S can also offer tools 
for implementation such as guidance to achieve federal 
approval and assistance with funding, including eligibility for 
AIP funding. 

On-Call Program Management 
Services 
Program Management is a significant business line for 
Corradino. Corradino has provided program management 
on billions of dollars of complex construction programs 
in Florida. These programs have ranged from airport 
expansion (e.g. FLL) to school construction (e.g. Broward 
County Schools) to major highway programs (e.g. I-395/ 
SR 826/I-95).  Despite the differences between the type 
of construction of these programs, they are managed by a 
core approach to management that we have found to be 
very successful. 

Our team is fully versed in managing design, construction 
and post-construction activities. We routinely identify, 
manage and track permit requirements and adherence to 
LEED requirements. As a routine part of our program 
management responsibilities, we regularly review and 
coordinate the work products of other consultants to 
ensure that the owner is receiving cost effective solutions 
that are of high quality and can be readily implemented. 

Depending on the specific services that BCAD may require, 
we are fully capable and experienced in the following 
elements of program management: 

1. Program Controls - Program Controls are the 
organization, processes, responsibilities, management 
systems, forms, and vocabulary that Corradino will 
utilize to manage the Program. We have found that 
by utilizing efficient, standardized processes and 
integrated information systems, effective financial and 
construction oversight controls will be established. 
The processes established will provide enhanced 
BCAD participation with the goal of full disclosure and 
transparency. Most of all, the processes and controls 
will provide strong project and financial reporting and 
an early warning system of variances so necessary 
and effective corrective actions can take place. The 
Corradino Team is fully familiar with the many well-
established processes and procedures (and forms) 
that the BCAD already utilizes and these procedures 
will be utilized as required. 

2. Web-Based Program Management System 
(WBPMS) - Web-Based Program Management 
Systems (WBPMS) is a communication, collaboration, 
business process, and document management tool 
that enhances and supports project collaboration 
and aids in the successful delivery of projects and 
project information. An effective WBPMS provides 
appropriate level of information upon which Project 
Managers and Senior Management can make informed 
timely decisions as well as drive accurate information 
and transactional transparency. 
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For BCAD, Corradino currently uses Prolog as a 
Program Management tool to assist in maintaining 
the overall Program and individual project budgets, 
commitments, expenditures, field information, and 
reporting. In addition, we utilize Primavera 6 (P6) for 
schedule management and to assist with cashflow 
projections. For document control, we are fully familiar 
with SharePoint and how BCAD currently uses this 
software. We also routinely use Microsoft Office Suite 
extensively for ad hoc reporting, analysis, presentations, 
and word processing. With the combination of the 
project controls and WBPMS, an effective controls 
environment can be established that provides sufficient 
details suitable for internal and external audits. 

3. Schedule Management - Schedule Management is 
the critical process of taking the conceptual program 
requirements and detailing them as executable 
elements of work with target start and finish dates, 
and intermediate performance targets.  For complex 
programs, we have found that an effective schedule 
management approach is to use three levels of 
scheduling. 

The master program schedule provides a summarized 
overview of all the project phasing and specific 
planning, design, and construction time frames 
to complete the work. The Corradino Team can 
continuously refine, improve, and update (status) 
the master program schedule. Initial development 
of the master program schedule is a top-down 
scheduling approach reflecting goals, known funding 
and financial conditions, likely design, procurement, 

and construction time frames, environmental and 
ROW resolutions, interdependencies between project 
elements, and airport operational constraints. 

The detailed project schedule is the second level of 
scheduling proposed for the Program and identifies and 
incorporates the specific tasks for each project. The 
specific steps in the planning process, such as project 
definition, approvals, stakeholder agreements and 
permitting are also detailed. Design and construction 
procurement steps and time frames are incorporated. 
The detailed project schedule will show the specific 
design time frames for planning,preliminary engineering, 
intermediate design submittals, and completed 
contract documents. Construction packages will be 
further developed to identify phases of work, airport 
operational constraints, commissioning, and interfaces 
with other construction. 

The Corradino Team will create specific design and 
construction milestones and incorporate them into 
contract documents. The detailed project schedule 
also provides the specific milestones, deliverables, and 
time frames that A/E firms,consultants and contractors 
are required to identify, schedule and achieve to 
deliver the program. The schedule will be cost loaded 
to provide cash flow projections and assist with the 
analysis of schedule variances. 

4. Budget Management - Using Prolog, the budget and 
cost control management can provide transparency 
and real-time visibility for a program. The Corradino 
Team has achieved effective cost control through 
detailed planning and execution of the work and 
continuous monitoring of cost, schedule, resources 
and performance. We have established detailed budget 
and cost control processes and procedures within 
the County’s existing systems by ensuring defined 
comprehensive scope, proposed execution plans, and 
definitive cost estimates and analysis.These processes 
will serve as a foundation for the development of 
exceptions, change management, trends, and forecasts. 
The Corradino Team can monitor and track costs, 
comparing with approved budget allocations, and 
report cost exceptions, variations, and trends. 

The main objective of budget/cost management is to 
perform the following functions: 

• Budget and cost control management; 
• Trending and forecasting; 
• Change management and control; 
• Funding and grant administration; 
• Cash flow projections evaluation; 
• Payment Application Processing; 
• Cost estimating; 
• Risk management; and 
• Contingency and reserve management, if 

necessary. 
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5. Document Control - Project teams benefit from 
enhanced communications, faster data exchange and 
improved collaboration by accessing files from one 
secure electronic location. The Corradino Team is 
very familiar with utilizing the County’s SharePoint 
system, which is a web-based program electronic 
file management system. The system is a central 
repository of all project files, including documents, 
drawings, photographs, CAD files and more.A central 
repository will help keep everyone working off the 
most current file versions and foster collaboration 
using the integrated markup tools. Being web-
enabled, staff onsite or offsite will have access to all 
documentation on the Program. 

6. Funding Management and Coordination -
The Corradino Team understands that funding for 
this Program is complex and we are accustomed 
to managing budgets to meet all federal, state, and 
local requirements. We seek to incorporate into the 
master schedule the anticipated availability of funds to 
make certain that funds are in place for each project 
element/phase prior to need date. We can also 
incorporate cash flow and other constraints into the 
master program schedule in order to develop a cash 
flow projection for the entire program. 

7. Cashflow - Developing, tracking and reporting 
project cash flow will be generated using several 
methodologies such as cost loaded Level II or Level III 
schedules, or stage-level expenditure review based on 
costs and duration. Analysis of the cash flow enables 
the Corradino Team and BCAD to evaluate progress of 
projects, cash needs of the Program, efficient sizing of 
bonds, and effectiveness of leveraging external funding 
sources. As costs at the stage level are expended and 
schedules are updated, the cash flow can be revised 
and adjusted, as necessary, and these revisions can be 
communicated to BCAD as necessary. 

8. Reporting - The intent of reports is to accurately 
provide the status of the Program to an audience 
that is not involved in the day-to-day developments. 
Project status reports are most effective when they 
provide stakeholders, senior managers and staff 
the best picture of a project’s status, progress, and 
direction for which to base decisions. If a project is 
running into difficulty, the timeliness and accuracy 
of these reports are critical to provide an “early 
warning” of the difficulty and to assist in formulating 
recovery strategies.  Some examples of reports the 
Corradino Team will be creating and utilizing are: 
Monthly Program Report (Project Status) and Key 
Performance Indicators (KPIs). 

• Monthly Program Report - An effective 
Monthly Program Report provides cost, schedule, 
progress, and issue status of each project under 
management, as well as include the Schedule, 
Cash flow, and Key Performance Indicators 
(KPIs). The Corradino Team can prepare a 
number of ad hoc reports and presentations, as 
needed. 

• Key Performance Indicators - By establishing 
Key Performance Indicators (KPIs) and 
continuously updating and reporting the KPIs, our 
performance as Project Managers, as well as the 
schedule and cost performance of the designers 
and contractors, can be monitored by BCAD 
to ensure successful delivery of the program. 
These KPIs typically include such capital program 
measurements as progress against schedule and 
actual/forecasted costs versus budgets, as well as 
some less common measures such as response 
time to information requests, document review 
times, etc., that are also critical measures in 
tracking a program. 
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SECTION 3 
Past Performance 

“I was serving as the Michigan Department of Transportation’s (MDOT’s) Metro Region 
Engineer during the time Corradino worked on three major Environmental Impact Statements 
for MDOT: the I-75 Widening Project in Oakland County, the Detroit Intermodal Freight 
Terminal (DIFT) project, and the Detroit River International Crossing (DRIC) project… Each 
project had estimated costs between $500 million and $2 billion. When working on these 
complex projects and many other smaller, yet nonetheless important projects, Corradino 
always displayed a passion for getting to an appropriate solution… I enthusiastically 
recommend The Corradino Group…”

  - Greg Johnson, COO, MDOT 

Corradino is proud of our past performance for airports, 
state agencies, municipalities, and other public entities 
throughout the State of Florida. For the past 50 years, 
Corradino has focused on professionalism, responsiveness, 
and commitment to individual clients. Every project is 
approached with services to fit the clients’ individual 
needs. Corradino has gained extensive experience working 
for BCAD since 2004. Beginning with our work on the 
Environmental Impact Statement (EIS) for the South 
Runway, we have also provided services under the Utilities 
and Pavements On-call Agreement, and as lead members of 
the Program Management team for the Airport Expansion 
Program. Corradino has provided the BCAD with 
professional services with a singular commitment toward 
understanding, analyzing, and solving challenges every day. 

These experiences have provided us with a keen 
understanding of the expectations for this contract. 
Corradino is proud of its reputation as a “can-do” 
organization that provides clients with quality products on 
time and within budget. 

On the following pages, we have provided descriptions 
of projects of a similar nature, that have been completed 
in the past five (5) years, to demonstrate our team’s past 
performance. All required Vendor Reference Forms 
may be found in Appendix 2 on page 170. 
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NASHVILLE INTERNATIONAL AIRPORT 
(BNA) EXTENSION OF RUNWAY 2L 
Nashville, TN 

As part of the Environmental Assessment (EA) for the extension of Runway 
2L at BNA,The Corradino Group, Inc. is leading the assessment of ground 
transportation impacts that would result from the project. The existing 
Runway 2L/20R is a Category II-III runway 7,703 ft long and handles more 
than a third of all aircraft operations at BNA. BNA is seeking to serve 
potential international destinations beyond 4,000 nautical miles and none of 
the existing runways at BNA are sufficiently long to support such service. 
BNA projects that the proposed destinations will require a runway length 
of 12,000ft and propose extending Runway 2L over an existing a six-lane 
divided highway. The EA will facilitate a comprehensive assessment of the 
environmental impact resulting from the extension of Runway 2L and all 
affected facilities adjacent to and near the runway. The EA will review data 
collected and the issues associated and alternatives considered by the 
ongoing BNA Master Plan Update and prepare environmental documentation 
pursuant to the requirements of the National Environmental Policy Act 
(NEPA), in conformance with FAA Orders 1050.1F, Environmental Impacts: 
Policies and Procedures and 5050.4B, National Environmental Policy Act 
(NEPA) and Implementing Instructions for Airport Actions. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 
NEPA 
Acoustical Services 
Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 

LEED 

 CONSULTANT 
The Corradino Group, Inc. 
(with AECOM) 

 COMPLETION DATE 
Underway 

 CLIENT/CONTACT 
Metropolitan Nashville Airport 
Authority 
Ms. Caitlin Dillon PE, CM, LEED AP 
CDillon@MNAA.com 

UNIQUE ELEMENTS 

• Corradino was able to draw from its experience gained with the South Runway extension at FLL, 
which has many similar elements to the BNA project 

• The scope includes evaluation of alternative to relocate existing highway around the airport to 
eliminate need for new tunnel construction 

• The project requires close coordination with multiple agencies, including FAA and TDOT, which is the 
the owner of Murfreesboro Pike and a major stakeholder 
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BARKLEY REGIONAL AIRPORT 
West Paducah, KY 

The Corradino Group updated the environmental assessment (EA),previously 
completed in April 2013, to relocate the Barkley Regional Airport terminal, 
and associated improvements.The updated EA was consistent with National 
Environmental Policy Act (NEPA) regulations and guidance governing federal 
actions that are funded by the Federal Aviation Administration (FAA). 
These are, notably: 1) for air quality, FAA Order 1050.1F/desk reference to 
determine conformity and other rules that may apply; 2) for noise quality, 
FAA Order 5050.4B/desk reference, specifically to guide the taxiway and 
access roads analysis. 

The work effort was organized into the following tasks: 

1. Project Description 
2. Scoping 
3. Purpose and Need 
4.Affected Environment and Impacts 
5. EA Preparation & Processing 
6. Mitigation 

In executing these six tasks, Corradino met with Barkley Regional Airport 
Authority (BRAA)/Simmons Engineering to kick off the project and obtain 
all relevant documentation such as the Airport Layout Plan and Master 
Plan. Consistent with FAA Order 1050-1E, Section 208, public involvement 
consisted of affording the public an opportunity to comment on the draft EA. 

Due to FAA Airport Expansion Grant cycles, the schedule was condensed, 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 

NEPA 
Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 

LEED 

 CONSULTANT 
The Corradino Group, Inc. 

 START/COMPLETION DATE 
March 2019-September 2019 

 CLIENT/CONTACT 
Barkley Regional Airport Authority 
George Bray, Board Chairman 
(614) 397-4615 

allowing for agency and public review simultaneously by the end of the 5th week of the project, while receiving a Finding 
of No Significant Impact within five weeks thereafter. The Airport received the construction grant and was impressed 
with The Corradino Group’s willingness to expedite the review, without sacrificing quality. 

66 p. 427



 

 

 

 

 

 

   
 

   

    
 

THE CORRADINO GROUP -

_______________________________________________________ 

______________________________ 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 
LEED 

 CONSULTANT 
FORT LAUDERDALE-HOLLYWOOD The Corradino Group, Inc. 

INTERNATIONAL AIRPORT SERVICES  COMPLETION DATE 
Fort Lauderdale, FL 2008 

 CLIENT/CONTACT 
Environmental Impact Statement Broward County Aviation 
Corradino, as part of the Landrum and Brown team, prepared the Department 
Environmental Impact Statement for a major runway extension/upgrade at Trevor M.A. Fisher, PE 
the Fort Lauderdale-Hollywood International Airport. The project involves (954) 359-6866 
extending and widening the current 6,000-foot by 100-foot south parallel 
to 9,000 feet by 150 feet and strengthening the pavement to handle heavy 
aircraft.The project requires spanning a major arterial highway (US 1) and 
a major rail spur. Environmental impacts included displacement of several 
acres of wetlands and creating new noise over several residential areas. 

Capital Expansion Program Manager 
Corradino is a key member of the Program Management Team overseeing the $ 1.5 billion Airport Expansion Program 
at Fort Lauderdale-Hollywood International Airport involved in all major aspects of oversight and management for the 
development, design and construction of a range of capital improvement projects. 

Some of these include: new south runway (which includes an 8,000-foot by 150-foot runway along with a full-length parallel 
taxiway, both of which will bridge over a major highway and railroad line); new taxiway system (which includes a full length 
inner parallel taxiway, partial length outer parallel taxiway, dual cross field taxiway and holding bay, partial decommissioning 
of taxiways, and separate hold pads);Terminal 4 replacement (which includes the decommissioning of existing gates and 
design and construction of 14 new gates, office space, federal inspection facilities, and a consolidated communications 
center); and, several key enabling projects (which include acquisition and relocation of several businesses, relocation of 
major utilities, highway interchange relocation, highway reconfiguration, and major stormwater drainage improvements); 
NAVAIDS (which include instrument landing systems),VOR relocation, and ASR relocation and upgrade. 

Additionally, this program includes oversight of a major wetland’s relocation/replacement program and close coordination 
with the Airport’s ongoing noise program. 

On-call Planning Services 
Corradino is part of the team currently engaged to provide on-call planning services for the Fort Lauderdale-Hollywood 
International Airport. Some of the services which have been provided to date include; market assessment, travel time 
modeling, ground transportation analyses, CAD/GIS needs assessment, and socioeconomic data analysis. 
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PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 

NEPA 

Acoustical Services 
Noise Compliance/Part 150 
Environmental Assessment 
Sustainability 

LEED 

 CONSULTANT 
The Corradino Group, Inc. 

 START/COMPLETION DATE 
1988-2016 LOUISVILLE AIRPORT IMPROVEMENT 

PROGRAM  CLIENT/CONTACT 
Louisville, KY Louisville Regional Airport 

Authority 
Charles T. “Skip” Miller, AAE 

Scope of Services: Corradino served as Program Manager for this major (502) 368-6524 
airfield development program, providing planning, design and construction skip.miller@flylouisville.com 
oversight services. 

The Corradino Group was the Program Manager of the Louisville Airport Improvement Program (LAIP) from 1988 to 
2016.This project involved rebuilding this in-city airport, including the addition of two parallel runways.Under this program, 
Corradino directed and managed the efforts of the planning consultants in the preparation of the layout of a totally new 
airfield that was developed over the top of the existing airport.This effort resulted in a new Airport Layout Plan and Master 
Plan.Additionally, Corradino has been responsible for oversight and management of civil engineering design, environmental 
engineering, communications, land use planning, acquisition and relocation, project administration and finance. 

Renaissance Zone - A major sub-component of the LAIP is the 3,000-acre Louisville Renaissance Zone Program with 
initial development focused on the 800-acre Minors Lane relocation area south of the airport.This project involved the 
creation of a public-private partnership of state and Louisville Metro governments with the Louisville Regional Airport 
Authority and its sister agency, the Louisville Renaissance Zone Corporation, aided by tax increment financing, to redevelop 
the area south of the airport. Corradino created this program. Corradino recognized the opportunity to redevelop the 
vacant area south of the airport resulting from the voluntary residential relocation program in that area. Corradino 
coordinated the effort to get pilot program tax increment financing legislation passed at the state level. It worked with 
the Governor, the Mayor, and the Airport Authority to develop the planning for the program, the implementing steps, the 
budget, a plan for initial financing, and the details of the calculation of the tax increments. 

Acquisition/Relocation Services - Corradino managed the residential and business acquisition and relocation program 
for the Louisville Regional Airport Authority.This program consisted of acquiring 1,581 residential properties and relocating 
those residents from four neighbor-hoods adjacent to the airport. Additionally, 100 business properties containing 150 
businesses were also acquired and relocated to make way for the airport expansion. Three of the businesses, whose 
acquisition and relocation totaled $46 million, were the largest acquisitions/relocations ever funded by the FAA. 
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LOUISVILLE AIRPORT IMPROVEMENT PROGRAM (continued) 
Louisville, KY 

Far Part 150 Voluntary Residential Relocation Program - Since its approval in 1994, Corradino managed this 
program for the Regional Airport Authority.Almost 2,100 residential properties in four residential areas have been acquired 
and the residents relocated. Corradino’s role in this effort has included management of the Metro Government relocation 
staff and property appraisers, relocate interface and assistance, assuring compliance with FAA regulations, public relations, 
and budget monitoring. 

Innovative Housing Program/Heritage Creek - The city of Minor Lane Heights was located immediately south of 
Louisville International Airport.Most of this sixth-class city was located within the 65 Ldn noise contours and was approved 
for participation in the Part 150 Voluntary Residential Relocation Program. Residents of the city expressed the desire 
to relocate together and received state legislative approval to relocate their city. In the same time frame, the residential 
relocation pro-gram was being hampered by a shortage of comparable replacement housing in the area.Corradino prepared 
a program under the FAA’s Innovative Financing Program to develop a new city (Heritage Creek) with up to 750 home sites 
in southern Jefferson County.The City of Minor Lane Heights agreed to participate in this program and move its charter to 
this new location. More than 400 families from the approved Part 150 purchase areas have relocated to this development. 
A total of 600 home sites for relocates are developed or planned in this area.The program has received praise from the 
FAA, as well as domestic and international press coverage. 

Airport Land Use Plan - Corradino prepared the land use plan for areas surrounding Louisville International Airport. 
Redevelopment of surrounding neighborhoods for airport-compatible industrial/commercial uses through urban renewal 
and the imposition of airport servitudes and navigation easements were two major strategies implemented. For areas not 
subject to acquisition for urban renewal or airport expansion, a variety of techniques were proposed to ensure aircraft 
noise compatibility, including the use of a noise overlay zone to restrict sensitive land uses. 

Airport Layout Plan Update - Corradino prepared a major update of the Airport Layout Plan for the Louisville 
International Airport to document the completion of the airfield construction phase of the Louisville Airport Improvement 
Program.This update covered all development in the program since the last ALP update five years earlier, as well as projects 
that were in the planning stage. Land use maps, including status maps of major buy out areas were included. 
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SCHOOL BOARD OF BROWARD COUNTY 
OWNER’S REPRESENTATIVE SERVICES 
FOR 5 YEAR CAPITAL IMPROVEMENT 
PROGRAM 
Broward County, FL 

The Corradino Group, Inc serves as a major, local partner for the School 
Board of Broward County (SBBC) Owner’s Representative for the 5 Year  CONSULTANT 
Capital Improvement Program known as  SMART: (Safety, Music & art, The Corradino Group, Inc. 
Athletics, Renovation, and Technology). The SMART Program was funded 
with the passage of an $ 800 million General Obligation Bond in November  COMPLETION DATE 
2014, which funds capital improvements and to purchase technology for Underway 
teachers and students. 

 CLIENT/CONTACT 
The Broward school district is Florida’s second largest and the sixth largest School Board of Broward County 
in the United States, serving over 262,000 students and 175,000 adult 
students in 232 schools and education centers. As Owner’s Representative’s, 
Corradino staff serves as an extension of SBBC Facilities staff to oversee the 
SMART Program from project charter through to commissioning and close-
out.The SMART Program funds the following types of capital improvements: 

• Safety & Security: There are 287 safety projects Districtwide that will address fire alarm and fire sprinkler needs. 
Additionally, every school will be upgraded to have a complete Single Point of Entry system. 

• Building Envelopes: 212 schools will receive renovations and replacements to roofs, windows and walls across the 
District. 

• HVAC Systems: 217 schools will receive renovations to ensure that schools have fully functioning air conditioning 
systems with improved air quality. 

• Technology: All District schools will receive improvements to their computers and technology infrastructure. 
• Corradino’s Program Management experienced staff serve in a variety of roles on the Owner’s Representative Team, 

including Senior staff serving on the Superintendent’s Bond Oversight Leadership Team that provides policy direction, 
managing the entire Team for specialty efforts, and individually managing multiple projects as Project Managers. 

A prescribed process adopted by the School Board is required to maintain transparency and encourage teamwork in the 
selection of which projects receive funding.Once the projects are selected (marquees,playgrounds,additional technology/AV 
equipment, etc.), the Corradino SCEP Program Manager is responsible for procurement, construction, and final acceptance. 

In another specialty area, a Corradino oversees the design and construction of selected Small Projects (those under $ 
2.5 million), which range from over 125 single point of entry projects, to the design and construction of canopies. The 
Small Projects Team is advancing construction of some projects be over one year.The effort requires working closely with 
architects and engineers to expedite the design of projects while working simultaneously with Building Department staff to 
expedite building plans.Advancing construction by packaging projects “right-sized” for the small and M/WBE construction 
community, the Small Projects Team is scheduled to have construction begin months before the projects were originally 
scheduled. 

Corradino Project Managers are recognized for managing their projects efficiently and leading the effort for timely design 
and permitting, ultimately to construction on-schedule and on-budget.Working closely with the design teams, Corradino 
Project Managers are leading the Team in cost and schedule analysis for their individual projects. 
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PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 
Environmental Assessment 
Sustainability 
LEED 

 CONSULTANT 
The Corradino Group, Inc. 
(Subconsultant to AECOM) FORT LAUDERDALE-HOLLYWOOD 

INTERNATIONAL AIRPORT -  START/COMPLETION DATE 
2008-2016 AIRPORT EXPANSION PROGRAM 

Fort Lauderdale, FL  CLIENT/CONTACT 
Broward County Aviation 
Department (BCAD)                             

Corradino is a key member of the Program Management Team overseeing Trevor Fisher, PE 
the $1.5 billion Airport Expansion Program at Fort Lauderdale-Hollywood (954) 359-6866 
International Airport. Corradino has been involved in all major aspects of TMAFisher@broward.org 
oversight and management for the development, design, and construction of 
a range of capital improvement projects under the program.  Major elements 
of this program were as follows: 

Expansion of Runway 9R-27L - This project involved demolition of two existing runways and replacement with a new 
8,000 feet long by 150 feet wide runway. The new runway can accommodate Airplane Design Group V aircraft and replaces 
the previous 5,276 feet runway that was limited to general aviation use.The new Runway 9R-27L, along with the full-length 
parallel taxiway to the north, extends over the existing FEC Railroad and U.S. Highway 1 located east of the airport.This 
required the construction of large bridge structures for the runway and parallel taxiway and required the east end of the 
runway to be elevated on embankment over 50 feet above existing grade.  Due to the width of the bridge structures, the 
roadways beneath are classified as tunnels, requiring installation of extensive life safety equipment and specialized lighting. 
The Project also involved the construction of a partial-length outer parallel taxiway, dual cross-field taxiways and hold-bays, 
and a large aircraft parking apron (Zulu Ramp). The new runway includes FAA NAVAIDS (Cat I), Runway Status Lights; 
airfield lighting and signage; storm-water drainage; and pavement markings and grooving. 

Terminal 4 Apron Expansion - This project reconfigured and 
expanded the existing Terminal Apron to support the ongoing Terminal 
4 Gate Replacement program. Since the project had to be constructed 
adjacent to an operating terminal and operating jet aircraft, the work 
was divided into 13 separate phases to accommodate the airport’s 
growing operations.The project included approximately 50 acres of new 
Portland Cement Concrete paving, new water and sewer infrastructure 
installation, and a new storm water drainage system that revised the 
airport’s drainage basins, and environmental remediation of known 
contaminated sites. The project also included construction of a new 
underground fuel hydrant system. 
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FORT LAUDERDALE-HOLLYWOOD INTERNATIONAL AIRPORT -
AIRPORT EXPANSION PROGRAM (continued) 
Fort Lauderdale, FL 

Constant coordination with the Owner’s Operations staff was required to ensure that all phases were completed in 
their entirety while meeting the requirements of Federal Aviation Administration (FAA) Advisory Circular 150/5370-
2F. Corradino managed this project during design through implementation working closely with stakeholders to ensure 
minimal impacts to operations. 

Terminal 4 Federal Inspection Services Facility - The scope of this project was to increase passenger processing 
capacity from 800 to approximately 2,000 passengers per hour. The improvements required a building expansion of 
approximately 35,000 square feet and renovation of approximately 100,000 square feet of existing terminal spaces. Since 
passenger processing continued during construction, the project was separated into multiple phases to ensure continuous 
operation of Customs and Border Protection (CBP) functions.The project also included six new Baggage Handling System 
induction lines were constructed to feed four new international baggage claim devices with over 900 linear feet of baggage 
presentation. 

Corradino managed the Terminal 4 Federal Inspections Services Expansion project from planning through construction and 
helped implement a major shift from traditional passenger processing by implementing a variety of new technologies. In 
addition, improved efficiencies will be achieved by consolidating CBP’s processing functions on a single level creating a true 
“One Stop” process for passengers. Not only is the passenger experience improved, but CBP processing efficiencies are 
enhanced as only one interaction is necessary with non-referred passengers. 
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PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 
LEED TOWN OF CUTLER BAY 2019 

RESILIENCY PLANNING STUDY AND 
RECOMMENDATIONS 
Cutler Bay, FL 

The Corradino Group is assisting the Town of Cutler Bay in developing and 
adopting amendments necessary to address development impact issues 
facing the Town because of impacts to the environment, including sea level 
rise.The area east of Old Cutler Road is of focus for this study due to the 
proximity and potential impacts to the waters of Biscayne Bay.The Town has 
made efforts in the past to preserve and protect the natural open space 
along the eastern boundary by creating the Conservation designation on 
the Future Land Use Map (FLUM). The Land Development Regulations 
(LDRs) already include Green Development Standards. However, it is the 
Town’s desire to review and incorporate updated technologies 
and policies within the LDRs and Comprehensive Plan, with the 
goal of further protecting the environment from harmful effects 
of development. 

Additional information reviewed included: Floodplain Management 
Policies including improving the Town’s CRS Rating, possibly raising 
the Town’s minimum Base Flood Elevation Standards; regulations 
specific to protecting Biscayne Bay, mangroves, hardwood 
hammock, wetlands and pineland hammock; goals set for Florida 
Green Building Coalition (FGBC) rating as a certified green city; 
green development standards and bonuses already in the LDRs 
that can be strengthened; goals already in the Green Master Plan 
that can be included in the LDRs; new building environmental audit 
regulations currently being developed by Miami-Dade County 
office of resiliency; and other conservation regulations in general. 
The Building Efficiency 305 and Resilient 305 Strategy Programs 
will be evaluated in alignment with Miami-Dade County’s resiliency 
efforts to promote improvements in building performance. 

The project deliverables consist of a report summarizing 
recommendations on actions and changes the Town can initiate 
to address environmental protection goals.  Recommendations 
were drafted and presented in an “actionable” format to facilitate 
efficient adoption into the Town Code of Ordinances and the 
Comprehensive Plan. 

 CONSULTANT 
The Corradino Group, Inc. 

 START/COMPLETION DATE 
Underway 

 CLIENT/CONTACT 
Town of Cutler Bay, FL                             
Ralph Casals 
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ON-CALL SERVICES FOR BURLINGTON 
INTERNATIONAL AIRPORT’S SOUND 
MITIGATION PROGRAM 
Burlington, VT 

Overview 

Since 2014, Jones Payne has worked with Burlington International Airport 
(BTV), providing a variety of on-call services in support of BTV’s Sound 
Mitigation Program (Program), which was created to mitigate potentially 
adverse noise effects felt by neighborhoods adjacent to BTV operations. 

Information Management 

Jones Payne provides comprehensive planning and implementation services 
to support BTV’s Program. 

Project Highlights 

• Provided grant writing assistance to secure FAA funding for BTV’s 
Program. 

• Provided Exhibit A Updates / ALP Updates. 
• Conducting a Noise Exposure Map Update, based on predicted noise 

levels of the F-35A military fighter jet program at the Vermont Air 
National Guard base, located at BTV. 

• Conducting a Noise Compatibility Program Update, recommending 
noise mitigation measures and future land use planning initiatives. 

• Manages the acoustical testing of public buildings located in the 
designated noise boundary. 

• Provides management and coordination support services for the 
acquisition of residential lands. 

• Helped develop and continues to support the BTV Sound Committee, 
comprised of airport partners who meet regularly to discuss the effects 
of sound that BTV creates on the region, and advocates for proactive 
sound solutions. 

• Provides comprehensive community outreach activities and initiatives, 
including the development of an interactive Program website. 

 CONSULTANT 
The Jones Payne Group, Inc. 

 START/COMPLETION DATE 
2014-Ongoing 

 CLIENT/CONTACT 
Burlington International Airport 

Top: Outside of BTV; Bottom: Contour Map 
of BTV Land Acquisition Area & Chamberlin 
School, Located in South Burlington & Slated 

to Receive Sound Insulation Treatments 
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BROWARD COUNTY AVIATION 
DEPARTMENT - VOLUNTARY RESIDENTIAL 
SOUND INSULATION 
Dania Beach, FL 

Overview 

In 2009,the Fort Lauderdale-Hollywood International Airport (FLL) received 
the FAA’s Final EIS, Record of Decision for an extensive runway expansion 
project, which included land use measures for noise mitigation and sound 
insulation for the more than 2,000 residential dwelling units within the noise 
impact area. Other mitigation measures included guaranteed purchase, sales 
assistance, and voluntary acquisition of mobile home parks and units. FLL 
selected The Jones Payne Group, Inc. as part of the team for Phase I, II, and 
III of the programs. 

Phase I: Program Start-Up 

Jones Payne assisted the Broward County Aviation Department in developing 
an overall noise mitigation implementation strategy for the 2,000 residential 
dwelling and mobile home units located in the noise impact area, including; 

• Establishment of acoustical product and treatment guidelines 
• Creation of a program office and product display center 
• Cost estimates for each mitigation measure 
• Sequencing schedules for the overall program 
• Conduction of a windshield survey of the eligible properties 
• Implementation policies and procedures together with a manual 
• Development of the database management and GIS system 
• Creation of a program website 
• Communication tools including homeowner handbooks and newsletters 

Phase II: Pilot Program 

FLL’s Early Action Voluntary Residential Sound Insulation Pilot Program, 
completed in 2011, worked on a group of 48 residential units. The pilot 
program homes included single-family and duplex structures located within 
the 70 DNL noise contour. Acoustical improvements for these properties 
included upgrades to the noise paths into a home, particularly windows 
and doors.Acoustical products met High Velocity Hurricane Zone (HVHZ) 
design specifications. 

Phase III: Long Range Noise Mitigation Program 

In 2012, Fort Lauderdale extended their contract with Jones Payne to move 
into the implementation phase of the program to mitigate 1,800 units in 
Dania Beach.The plan included: 

 CONSULTANT 
The Jones Payne Group, Inc. 

 START/COMPLETION DATE 
2008-2019 

 CLIENT/CONTACT 
Broward County Aviation 
Department 

Since the beginning of their noise 
mitigation program, Jones Payne 
has worked closely with the Fort 

Lauderdale airport to plan, pilot, and 
implement a successful program. 

2008-2011 - Phase I: Program Start Up 
2010-2012 - Phase II: Pilot Program 
2012-2019 - Phase III: Long Range Noise 
Mitigation Program 
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BROWARD COUNTY AVIATION DEPARTMENT - VOLUNTARY 
RESIDENTIAL SOUND INSULATION (continued) 
Dania Beach, FL 

• Design and construction of 400 units per year 
• Ranged in size from 50 units to over 200 units. 
• Use of WeaverPRM to manage and track project 

information 
• Upgrades include windows/ doors and mechanical 

electrical systems 
• Includes development of interactive website, which 

allows homeowners to access status information 
regarding their property 

• Sales assistance program for properties located within 
the 65 DNL 

• Conveyance and release program for properties located 
within the 65 DNL 

• Updated design and construction protocols to reflect 
changes in FAA guidance and FEMA flood maps. 

• Completed the sound insulation of 1,224 units in 2019. 
• Total construction cost was $78 million. 

Sustainable Design 

FLL was committed to energy efficiency and sustainable 
design, and Jones Payne worked in conjunction with the 
local utility company, Florida Power & Light, to design HVAC 
treatments to maximize equipment and material rebates that 
were credited back to the program. This resulted in cost 
savings for the program as well as lower operating costs for 
homeowners. 
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SAN DIEGO COUNTY REGIONAL AIRPORT 
QUIETER HOME PROGRAM 
San Diego, CA 

Overview 

Since 2006,the San Diego County Regional Airport Authority - Quieter Home 
Program (QHP) has engaged The Jones Payne Group, Inc. to provide sound 
insulation treatments to homes within the airport’s noise contour. The original 
construction dates for many of those homes range from the late 1800’s to 
the 1980’s.As is typical in older homes, many additions and renovation have 
changed the homes and require careful consideration for acoustic treatment. 

The Project 

Single Family Homes - Construction types include wood framed on 
concrete foundations with stucco exteriors and wood windows, brick 
veneer traditional homes with steel windows, and custom designed homes. 
Typical treatments to these residences include: 

• Window and door replacement 
• Mechanical Ventilation / HVAC 
• Insulation in attic 
• New attic access panels 
• Larger bedroom windows, if required by code 

Multi Family Homes - The diversity of the housing stock impacted by noise 
in San Diego is distinctly apparent in the Banker’s Hill neighborhood. This 
neighborhood is on a hill facing the San Diego harbor and its resident airport. 
The neighborhood now has a 25-unit condominium, a mix of single-family homes, 
duplexes, and triplexes. In 2008, QHP began to treat housing with more than 
6 units, which constitutes a large section of the impacted housing in the noise 
contour.Construction types include attached townhomes,two story apartment 
blocks, and multi-story complexes. Construction materials and engineered 
systems vary widely including residential grade and commercial grade systems. 
Jones Payne assists QHP in developing treatment protocols within program 
standards for each of these types of buildings as they come into the program. 

Air Conditioning - In the temperate San Diego climate, the majority of 
homes do not have air conditioning or appropriate ductwork. In order 
to make the sound insulation of the windows and doors effective, homes 
receive new ductwork and air conditioning/heating systems. Adding these 
systems to older homes presents many unique challenges so each home is 
designed separately to maintain the program standard. 

Program Demographics - Since 2006, The Jones Payne Group has 
completed more than 3,000 housing units, in about 80 bid groups, at a cost 
of approximately $100 million. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 

NEPA 

Acoustical Services 
Noise Compliance/Part 150 
Environmental Assessment 

Sustainability 

LEED 

 CONSULTANT 
The Jones Payne Group, Inc. 

 START/COMPLETION DATE 
2006-Ongoing 

 CLIENT/CONTACT 
San Diego Regional County Airport 
Authority 

The original construction dates for 
many of these homes ranges from 

the late 1800’s to the 1980’s. Many 
of these homes require careful 

consideration for acoustic treatment. 
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ON-CALL SERVICES FOR BURLINGTON 
INTERNATIONAL AIRPORT’S SOUND 
MITIGATION PROGRAM 
Burlington, VT 

Overview 

Jones Payne has worked with Burlington International Airport (BTV), 
providing a variety of on-call services in support of BTV’s Sound Mitigation 
Program (Program). 

Information Management 

Jones Payne provides comprehensive planning and implementation services 
to support BTV’s Program. 

Project Highlights 

• Converted existing Exhibit A documents from CAD to GIS, following 
FAA data standards and enabled the future sharing of electronic data 
with the FAA. 

• The new Exhibit A system is fully maintainable in an airport database. 
Exhibit A revisions are simplified to a process of updating the easement 
and/or purchase sale records and fully formatted and submittable 
Exhibit A documents can be auto generated with a few buttons clicks. 

• Generated GIS mapping to assist efforts to conduct a Noise Exposure 
Map Update, based on predicted noise levels of the F-35A military 
fighter jet program at the Vermont Air National Guard base, located 
at BTV. 

• Developed, hosting and maintaining a program database to assist 
efforts to conduct a Noise Compatibility Program Update, which will 
recommend noise mitigation measures and future land use planning 
initiatives. 

• Utilizing GIS to analyze and pre-set the eligibility of properties for the 
Program. 

• Providing information management/ GIS support services for the 
acquisition of residential lands. 

• Creating an interactive website to allow homeowners the opportunity 
to instantly access status information. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 
Noise Compliance/Part 150 
Environmental Assessment 

Sustainability 

LEED 

 CONSULTANT 
The Jones Payne Group, Inc. 

 START/COMPLETION DATE 
2014-Ongoing 

 CLIENT/CONTACT 
Burlington International Airport 

Top: Property/Parcel Program Imagery 
Utilizing GIS; Bottom: BTV Web Map on 
Handheld Device & BTV GIS Mapping 
Images Used to Determine Eligibility of 

Properties 
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INFORMATION MANAGEMENT SERVICES 
FOR SAN FRANCISCO INTERNATIONAL 
AIRPORT’S RESIDENTIAL SOUND 
INSULATION PROGRAM (RSIP) 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 
Noise Compliance/Part 150 
Environmental Assessment 

Sustainability 

LEED 

 CONSULTANT 
San Francisco, CA The Jones Payne Group, Inc. 

 CLIENT/CONTACT 
Overview San Francisco International Airport 

San Francisco International Airport (SFO) hired Jones Payne to provide 
a range of information management services for its Residential Sound 
Insulation Program (RSIP). 

Information Management 

Jones Payne designed and implemented an information management 
system for SFO, which supported the RSIP and its different noise mitigation 
programs. The system included features pertaining to project controls, 
community outreach, eligibility criteria, and GIS. 

Project Highlights 

• Developed and implemented a web application where San Mateo 
County residents can look up their address to determine noise impact 
and to confirm if they are eligible for any of SFO’s available noise 
mitigation initiatives. 

• Created a back-end notification and workflow where online applications 
are submitted and integrated into the secure data system. 

• Created a secure login interface to manage properties and homeowner 
applications. 

• Enabled weekly reporting with application statistics to be exported to 
excel, PDF and other formats. 

• Integrated the system with GIS mapping tools to manage and report 
on the location of the properties relative to noise sources. 

• GIS was also used to analyze and pre-set the eligibility of properties for 
the available noise mitigation programs. 

Top: Aerial Image of SFO;  
Bottom: Screenshot of Secure Login Interface 

Used to Manage RSIP Properties 
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PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 
LEED 

RUNWAY 3L/21R AND ASSOCIATED 
TAXIWAYS - SUSTAINABILITY & ENVISION, 
WAYNE COUNTY AIRPORT AUTHORITY, 
DETROIT METROPOLITAN WAYNE COUNTY 
AIRPORT 
Detroit, MI 

C&S’s nationally recognized experts led the sustainability and Envision 
administration efforts for the reconstruction of Runway 3L/21R and associated 
taxiways at Detroit Metropolitan Wayne County Airport (DTW), which 
received the Envision Gold award for sustainable infrastructure. Previously, 
the Airport (again, with C&S’s support) achieved Envision Silver for another 
major airfield project—the reconstruction of Runway 4L/22R and associated 
taxiways—in 2016. The project team built on past successes and lessons 
learned to expand the sustain-ability objectives and initiatives throughout 
the recent Runway 3L design and construction. This $180 million project 
reconstructs Runway 3L/21R and parallel Taxiway M and partial parallel 
Taxiway P. C&S facilitated a sustainability charrette at the onset of design with 
follow-up meetings at key milestones, engaging representatives from WCAA 
Airfield Operations, Maintenance, Environmental, and other departments. 
This diverse and continued engagement enabled holistic integration of 
sustainability into the project. C&S identified high-value recommendations 
for the project that contribute to the Air-port’s overall sustainability and 
ensured that selected measures were effectively incorporated into design 
and construction documents. C&S’s sustainability team shepherded this 
process in close collaboration with the entire engineering team and WCAA, 
supporting contractor and agency outreach. C&S’s team administered the 
Envision pursuit, completing all credit submittals and coordinating closely 
with the Institute for Sustainable Infrastructure. In December 2019, the 
project achieved Envision Gold. 

 CONSULTANT 
C&S 

 COMPLETION DATE 
December 2019 

 CLIENT/CONTACT 
Wayne County Airport Authority, 
Detroit Metropolitan Wayne 
County Airport 
Theresa Samosiuk 
Deputy Director of AirFeld Facilities 
(734) 247-3692 
Theresa.Samosiuk@wcaa.us 
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PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 
LEED 

 CONSULTANT 
ON-CALL AVIATION SUSTAINABILITY C&S 

CONSULTING, INDIANAPOLIS AIRPORT  COMPLETION DATE 
AUTHORITY Underway 
Indianapolis, IN 

 CLIENT/CONTACT 
On-Call Aviation Sustainability 
Consulting C&S is an on-call sustainability consultant for the Indianapolis Air-port 
Indianapolis Airport Authority Authority (IAA) and has assisted them with their sustainable design approach 
Todd Cavender and administered the Envision rating system on two projects, including the 
Director, Environment & first Envision-awarded taxiway project. C&S is helping the IAA integrate 
Sustainability Indianapolis Airport sustainability into all upcoming projects (buildings and infrastructure) at 
Authority Indianapolis International and their five general aviation airports, stressing 
(317) 487-5070 the importance of flexibility and adaptability. 
tcavender@ind.com 

C&S reviewed IAA specifications and provided recommendations for 
incorporating sustainability and resilience measures and improving 
implementation. C&S also reviewed upcoming projects and determined their applicability to available sustainability rating 
systems.This involved estimating the potential level of award for major projects.To support the IAA’s selection and pursuit 
of certifications, C&S prepared a comprehensive summary of available rating systems and tools, including LEED, Parksmart, 
Envision,WELL,TRUE, the Living Building Challenge, and more.The results are already helping the IAA determine benefits 
and challenges for specific projects. 

To further support sustainability integration, C&S developed a concise and user-friendly sustainability toolkit that enables 
project teams to track progress on sustainability strategies, and correlates actions to rating system credits to support 
award/certification. C&S developed a videobased training to educate staff on the benefits of incorporating sustainability 
and how to use the toolkit, which can be easily distributed and viewed. In addition to in-person training by C&S, the video 
enables on-demand training for new staff members and periodic refreshers to keep sustain-ability objectives front and 
center. 

C&S continues to advise the IAA on strategic sustainability initiatives, such as its involvement in the Airport Carbon 
Accreditation Program and becoming a member of The Good Traveler carbon offset program - one of the few airport 
sponsors to secure this role. C&S is also supporting the airport’s electrification efforts via research of electric vehicle 
trends/demand and pursuit of funding for electrification projects (including eGSE charging stations and shuttle buses). 
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SUSTAINABILITY PLANNING AND 
IMPLEMENTATION 
PHILADELPHIA INTERNATIONAL AND 
PHILADELPHIA NORTHEAST AIRPORTS 
Philadelphia, PA 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 
LEED 

 CONSULTANT 
C&S 

 CLIENT/CONTACT 
Philadelphia International and 
Philadelphia Northeast Airports 
Danielle Buehler 
Airport Planner 
(215) 937-5499 
danielle.buehler@phl.org 

C&S established a cohesive strategy to integrate sustainability into the organization and management of Philadelphia 
International (PHL) and Northeast Philadelphia (PNE) airports. Our tailored approach used robust (215) stakeholder 
engagement, including a sustainability charrette with 40+ participants. This informed a sustainability action plan focused 
on Recycling, Energy, Noise, Emissions, and Water/Natural Resources (RENEW) that continues to guide airport activities. 
Additional C&S efforts include: 

Sustainability Reports - For the third year in a row, C&S was chosen to lead the development of the annual sustainability 
re-port, which involves significant stakeholder outreach and coordination among subconsultants. C&S manages this process 
so the DOA can focus on other, high-priority items, without worrying about quality, schedule, or budget. 

Waste Audit and Plan - C&S led a waste audit to understand PHL waste streams and diversion rates, which was a 
major challenge for the airport.We used this information and stakeholder input to develop a Waste Re-duction, Reuse, and 
Recycling Plan aligned with FAA guidance, and we are now helping the airport implement recommended measures in close 
collaboration with their partners. 

Strategic Energy & Emissions Reduction Plan - C&S developed a strategic plan for Energy and Emissions Reductions, 
Resilience, and Renewables (termed the “Re-PHL Strategy”) that involved staff workshops, baseline assessments, energy 
and emissions projections, establishing goals and targets, and prioritizing recommendations.We assessed renewable energy 
opportunities to determine the most near-term, viable options.The final strategy includes a tool to calculate the energy, 
emissions, and cost savings of recommendations. Staff can modify variables (e.g., updated energy rates) to yield accurate 
results. 

Funding Support - C&S is helping the airport pursue funding for several of the Re-PHL Strategy recommendations. Most 
recently, we received preliminary approval of a Zero Emissions Vehicle & Infra-structure Program pre-application. 
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 CONSULTANT CITY OF FORT LAUDERDALE EXECUTIVE 
Miller, Legg & Associates, Inc. AIRPORT (FXE) WILDLIFE HAZARD 

ASSESSMENT 
Fort Lauderdale, FL 

As part of our FXE Environmental contract, Miller Legg conducted weekly 
wildlife observation data collection efforts, GPS collection and GIS digital 
map creation.The Wildlife Hazards Assessment was performed to capture 
seasonal and daily patterns of wildlife when wildlife activity or attraction 
results in the potential for wildlife strikes to occur, and to provide 
recommendations for reducing such wildlife hazards. The final document 
was approved by the FAA at the first submittal. Arc Toolbox was used to 
create buffers around GPS points, calculate area using geoprocessing tools 
and creation of a geodatabase including wildlife utilization data. 

FLORIDA ATLANTIC UNIVERSITY (FAU) 
HABITAT ASSESSMENT AND GIS MAPPING 
Boca Raton, FL 

Since 2009, Miller Legg has been conducting habitat assessments biannually at 
the Florida Atlantic University preserve area consisting of ±98.5 acres that will 
remain in perpetuity as a natural habitat.These areas consist of several sub-
units,divided based on location,current condition,and management needs to 
determine the appropriate management technique(s) needed to assess the 
long term needs of the preserve.A record of the species identification, their 
locations, and percent coverage is maintained during the assessment using 
GIS mapping.Additionally, vegetative diversity and coverage are determined 
and tracked using 1-meter by 1 meter-quadrants within each of the habitat 
types. Eight (8) photo stations capture and display historical coverage within 
each habitat type.The activity that results in the greatest ecological benefit is 
determined using the identified list of management priorities and availability 
of funds.The results of the assessment are presented in a summary report 
each period. 

DORAL GLADES PARK WETLANDS 
MONITORING 
Doral, FL 

Miller Legg provided environmental services at Doral Glades Park. The 
wetlands monitoring project involves wetland mitigation, site compliance 
review and maintenance, contractor observation and oversight, as well as 
pre- and post-herbicidal contractor review for treatment of invasive/exotic 
and nuisance plant species. In addition, this project included the submission 
of annual Florida Communities Trust (FCT) stewardship reports on behalf 
of the City. This annual report included on-site observation of required 
structures and facilities along with narrative and photo-documentation 
reporting. The project enabled City Park development and programming 
for the passive environmental education facility. Miller Legg also provided 
assessment and corrective recommendations on installed hardwood trees. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 

83 p. 444



 

 

 

 
  

   
 

  
 

 

 

THE CORRADINO GROUP -

_______________________________________________________ 

_______________________________________________________ 

 CONSULTANT BROWARD COUNTY AVIATION 
Miller, Legg & Associates, Inc. DEPARTMENT (BCAD) FLL SOUTH 

RUNWAY EXTENSION-BURROWING 
OWL ASSESSMENTS, PERMITTING AND 
RELOCATION 
Fort Lauderdale, FL 

One of the Miller Legg assignments associated with the FLL South Runway 
Extension project involved assessments of burrowing owl populations 
on Airport property. For this work order, the Miller Legg environmental 
observers navigated airside, communicated with the tower and evaluated 
burrowing owl populations.To comply with State and Federal requirements 
burrowing owl assessments with supplemental reports were provided 
up to three (3) times per week for approximately 3 years. Non-lethal 
harassment and relocation of burrowing owls airside occurred with the use 
of subterranean burrow cameras attached to the end of long flexible plastic 
tubes.  In determining whether burrows were active or inactive prior to 
relocation, firm biologists became very familiar with working airside and 
conducting the appropriate field techniques. Plant and herbaceous coverage 
surveys, wildlife and prey item familiarization were additional key factors. 
The team coordinated weekly with FLL staff, the Qualified Wildlife Biologist 
and USDA Qualified Wildlife biologist, navigated airside, and communicated 
with the Traffic Control Tower over the duration of the project, providing 
precise data collection and record keeping. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 

BOCA RATON AIRPORT PROTECTED 
SPECIES ASSESSMENT 
Boca Raton, FL 

In preparation for the development of a new Customs and Border Protection 
Facility, the Boca Raton Airport retained Miller Legg to conduct a protected 
species survey of the impacted area for the presence of gopher tortoises and 
burrowing owls. Observed burrows were recorded with a differential global 
positioning satellite (dGPS) to determine their occupancy and to further 
register status and activity of species. The data gathered was compiled to 
create an owl and tortoise assessment map of the area. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 
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 CONSULTANT BROWARD COUNTY PARKS AND 
Miller, Legg & Associates, Inc. RECREATION WEST LAKE PARK II - 

ENVIRONMENTAL SERVICES 
Hollywood, FL 

Miller Legg is the prime consultant for the permitting, design and program 
management/administration of enhancements for the second phase of this 
1,500-acre estuarine wetland. Services provided included: sediment analysis, 
fishery analysis, rip-rap design, benthic macro-invertebrate identification, 
seagrass survey, mitigation credit determination, and permitting with the 
USACE, FDEP, SFWMD, and BCEPD. Additional specific services included 
mangrove trimming oversight, soil disposal coordination and administration, 
regulated water management, environmental creation area e-permit 
compliance, mangrove wetland construction administration, saltmarsh and 
tidal upland habitat restoration and planting (over 63,000 plants) review and 
administration,scientific monitoring for biological habitat function and permit 
compliance, wetland maintenance review and administration, construction 
grading and creation of habitat review and administration, rip rap and marine 
wetland protection construction review and administration, environmental 
protection / monitoring, protected species (wildlife and plants) observation 
and compliance / avoidance during construction, seagrass monitoring during 
construction and SWPP. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 
LEED 

CITY OF FORT LAUDERDALE EXECUTIVE 
AIRPORT (FXE) WILDLIFE HAZARD 
MANAGEMENT PLAN (WHMP) 
Fort Lauderdale, FL 

A Wildlife Hazard Management Plan (WHMP) was prepared to address the 
wildlife hazards on or near the FXE airport that were determined while 
conducting the Wildlife Hazard Assessment (WHA) in 2013-2014 and 
accepted by the FAA on February 2015. The WHMP provides measures 
to alleviate or eliminate wildlife hazards to air carrier operations and 
included all FAR 139.337 Wildlife Hazard Management sections. Among its 
recommendations, the WHMP included wildlife population management, 
habitat modification and land use changes identified in the wildlife hazard 
assessment and target dates for their initiation and completion;  procedures 
to review and evaluate the wildlife hazard management plan every 12 
consecutive months or following a triggering event, the plan’s effectiveness 
in dealing with known wildlife hazards on and in the airport’s vicinity and 
aspects of the wildlife hazards described in the wildlife hazard assessment 
that should be reevaluated; and a training program conducted by a qualified 
airport biologist to provide airport personnel with the knowledge and skills 
needed to successfully carry out the WHMP and WHA. The WHMP was 
approved by the FAA in July 2016. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 
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FORT LAUDERDALE-HOLLYWOOD 
INTERNATIONAL AIRPORT ASBESTOS & 
LEAD BASED PAINT 
Fort Lauderdale, FL 

The Broward County Aviation Department had a contract to expand Terminal 
4 at the Fort Lauderdale-Hollywood International Airport. The contractor 
identified suspect asbestos containing materials during excavation activities 
at the site. Samples were collected by the contractor and submitted for 
laboratory analysis of asbestos and lead based paint. Asbestos and lead were 
reported in the samples collected at the site. 

Based upon these results,AirQuest was contracted to confirm the presence 
and extent of asbestos containing materials, develop a remedial plan, obtain 
cost estimates and notify regulatory agencies. AirQuest was also requested 
to collect soil and groundwater samples to evaluate if lead impacted the 
soils and groundwater at the site. 

The results of the assessment indicated that there was asbestos debris 
(mastics, flooring, roofing and Transite) throughout the planned development 
area. Although lead based paint was identified on construction debris, the 
results of soil and groundwater analysis determined that only a small area of 
soils were impacted. 

A remedial plan was developed for the excavation and disposal of the asbestos 
and lead impacted soils. The plan included provisions for decontamination of 
the excavating equipment, trucks used for transportation as well as standard 
worker protection provisions, including an onsite decontamination trailer. 
Personnel and ambient air monitoring procedures were included in the 
abatement plan. 

Meetings were held with County and EPA representatives to coordinate 
efforts, obtain expedited regulatory approval as construction of the 
new terminal was on hold pending resolution of the asbestos and lead 
contamination. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 

LEED 

 CONSULTANT 
AirQuest Environmental, Inc. 

 CLIENT/CONTACT 
Broward County Aviation 
Department 
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BUREAU OF LAND MANAGEMENT: 
SECRET CANYON REMEDIATION 
Nevada 

The scope of services included the remediation of a mercury contaminated 
building, demolition of the building and characterization of waste abandoned 
at an abandoned gold mine. The mine was located in a remote and desolate 
area of Bureau of Land Management: Secret Canyon Remediation, just off of 
the “loneliest road in America”. 

Hazardous materials included discarded batteries, lead acetate, sodium 
cyanide, soil contaminated with lead, and oily mixtures. Non-hazardous 
waste included metals contaminated soils and ore. Samples of the waste 
materials were collected and submitted for laboratory analysis to identify 
characteristic hazardous waste and develop disposal profiles. 

Duplicate samples were collected due to the remote location of the site. 
The duplicate samples were used to further characterize the ore when 
initial results were found to be hazardous. 

Created a remediation workplan and site-specific health and safety plan for 
the proper remediation of the contaminated building. Provided oversight 
during the remediation within the warehouse building and excavation and 
disposal of contaminated soils. Completed profiles and manifests for proper 
disposal. Prepared a closure report summarizing the procedures and results 
of the remediation activities. 

NPDES COMPLIANCE SAMPLING 
Port Everglades, FL 

AirQuest submitted the initial application and conduct quarterly NPDES 
monitoring at the King Ocean-Sun Terminal, Inc. facility located at 4100 
McIntosh Road, Port Everglades, Florida 33316.The client needed to obtain 
a Multi-Sector Generic Permit for Stormwater Discharge Associated with 
Industrial Activity. 

AirQuest personnel conducted an initial site inspection and reviewed the 
applicable documentation. The Application Form plus Permit Application 
were completed and submitted by AirQuest to the Florida Department of 
Environmental Protection (FDEP) on behalf of the client. 

AirQuest conducted quarterly sampling of the stormwater discharge after 
a qualifying rainfall event.The client collected the sample after a rain event 
and notified AirQuest that the sample was ready to be picked up. While 
picking up the sample, a replacement sample kit was provided.The samples 
were submitted to a laboratory certified by the Department of Health 
Environmental Laboratory Certification Program (DOH ELCP) for analysis 
of total recoverable iron, zinc, lead and aluminum. 

The results were reported on the FDEP Quarterly Monitoring Report Form 
for the clients review and submission to the FDEP.AirQuest also prepared 
the annual report for the client for submission to the FDEP. 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 

LEED 

 CONSULTANT 
AirQuest Environmental, Inc. 

 CLIENT/CONTACT
 Bureau of Land Management 
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 CONSULTANT 
AirQuest Environmental, Inc. 

 CLIENT/CONTACT 
King Ocean-Sun Terminal, Inc. 
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GENERAL ENGINEERING SERVICES  FOR 
THE FORT LAUDERDALE/HOLLYWOOD 
INTERNATIONAL AIRPORT 
Fort Lauderdale, FL 

The Chappell Group, in conjunction with EAC Consulting, Inc. (EAC), was 
contracted to perform General Engineering Services for the Fort Lauderdale/ 
Hollywood International Airport for Broward County Aviation Department 
(BCAD). TCG was responsible for all environmental assessments, wildlife 
surveys, and due diligence services for the Terminal and Interchange 
Improvements at the airport. 

Assessment and due diligence services included the site inspection, records 
review and preparation of demolition and asbestos abatement specifications 
for the existing Key Power facility building at North Perry Airport. The 
Chappell Group, Inc. performed these tasks for EAC Consulting by March 
2013. 

Services: 

• Environmental Assessments 
• Wildlife Surveys 
• Due Diligence Services 

Construction Cost: 

$100,000,000 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 
NEPA 
Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 

LEED 

 CONSULTANT 
The Chappell Group, Inc. 

 COMPLETION DATE 
2013 

 CLIENT/CONTACT 
EAC Consulting, Inc. 
Mr. Rick Crooks 
815 NW 57th Avenue, Suite 402 
Miami, Florida 33126 
Phone: (305) 264-2557 

88 p. 449



 

 

 

 

    

   

 

 
   

 
 
 

Irr 
\\ I 
. \ \ \ 

\ \ \ \ 
I\ \,_ _ _.. , 

\\ 
\ ' ' ' \ ", ;/. 

' " ' ,. ', 
\ -...,. 

I, _...,._ 

' f 

I 
l 
I 
\-

~----' ----------------------------~~--

THE CORRADINO GROUP -

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 

 CONSULTANT 
The Chappell Group, Inc. 

 CLIENT/CONTACT 
Keith & Associates 
301 E Atlantic Boulevard 
Pompano Beach, FL 33060 

WEST SIDE DRY RETENTION ______________________________ 

Fort Lauderdale, FL 
_______________________________________________________ 

This project was a 4.59-acre dry retention pond to provide stormwater drainage for the Fort Lauderdale-Hollywood 
International Airport.An existing 1.16 acres of freshwater wetlands and 0.14 acres of mangroves wetlands were located 
the property. 

The Chappell Group, Inc. (TCG) served as the environmental consultant for the project. Thus, TCG assisted with the 
development of a site plan that sufficiently avoided and minimized wetland and mangrove impacts to the existing wetlands 
to ensure compliance.TCG conducted environmental permitting through the U.S.Army Corps of Engineers (USACOE), 
Florida Department of Environmental Protection (FDEP), and the Broward County. 

Environmental Protection & Growth Management Department (BCEPGMD) 
for the wetlands impacts. TCG conducted the construction observation 
services during the retention pond construction to ensure compliance with 
the environmental permits that were issued. TCG coordinated with the 
client, USACOE, FDEP, and BCEPGMD for the purchase of 0.27 credits to the 
Everglades Mitigation bank to offset unavoidable construction on wetlands at 
the site. 

Services: 

• Wetland surveying 
• Environmental permitting 
• Construction observation 

Construction Cost: 

$500,000 

89 p. 450

http:Airport.An


 

 

 

 

 
 

 

   
  

 

  
   

 
 

 

  

 

 
 

 
 
 

THE CORRADINO GROUP -

_______________________________________________________ 

______________________________ 

ON-CALL AIRPORT PLANNING SERVICES, 
BROWARD COUNTY AVIATION 
DEPARTMENT 
Fort Lauderdale, FL 

This on-call contract with Broward County Aviation Department involves 
airside planning and landside and facilities planning support at the Ft. 
Lauderdale-Hollywood International and North Perry Airports. Nova is 
providing environmental engineering services on various projects being 
undertaken at each airport. 

Fort Lauderdale-Hollywood International Airport, Northeast 
Quadrant Facilities Study 

The buildings located in the Northeast quadrant of the airport include the 
new maintenance facility,Southwest Airlines Cargo Facility, fuel storage tanks, 
recycling building, and fuel farm facilities. This area has seen considerable 
congestion, which ultimately impacts airport operations, and relocation/ 
removal of any of the facilities is not a viable solution.  Nova took part in the 
study of finding solutions of repurposing and/or partial redevelopment of 
the area and determining impacts (traffic mix/volume, parking needs, access 
points, etc.).Tasks included review of past environmental assessments, field 
observation at the entry gate of Northeast section during peak hours, 
development of alternate use concepts and constraints, and site and facility 
design requirements criteria. 

Ft. Lauderdale-Hollywood International Airport,Access Roadways, 
Curb front, and Short-term Parking Improvements 

This study focused on documenting the existing landside conditions, 
assessing terminal and access roadways to identify congestion points, and 
developing short-term improvements (0-5 years) to mitigate congestion. 
Nova participated in this study through landside inventorying and operational 
observations; terminal access roadways curb fronts, parking, transit, and 
passenger. 

Services: 

• Aviation Planning 
• Environmental Engineering 
• Landside Studies 

Project Fee: 

$ 86,000 

PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 

Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 

Sustainability 

LEED 

 CONSULTANT 
Nova Consulting, Inc. 

 START/COMPLETION DATE 
July 2015 - Ongoing 

 CLIENT/CONTACT 
Kimley-Horn and Associates 
Jill Capelli, PE 
1920 Wekiva Way, Suite 300 
West Palm Beach, FL 33411 
(561) 645-0665 
Jill.capelli@kimley-horn.com 
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PROJECT CATEGORIZATION 
UNDER SCOPE OF SERVICES 

Program and Project 
Management 

Permitting 
Wildlife/Wetlands 

NEPA 

Acoustical Services 

Noise Compliance/Part 150 

Environmental Assessment 
Sustainability 
LEED 

 CONSULTANT 
FT. LAUDERDALE-HOLLYWOOD Nova Consulting, Inc. 

INTERNATIONAL AIRPORT EXPANSION  START/COMPLETION DATE 
PROGRAM, BROWARD COUNTY AVIATION January 2013 - Ongoing 

DEPARTMENT   CLIENT/CONTACT 
Fort Lauderdale, FL Broward County Aviation 

Department 

The Broward County Aviation Department awarded AECOM a 10-year 
contract to manage its airport-expansion program in support of the 
approximately $1 Billion capital improvement program at Fort Lauderdale-Hollywood International Airport. AECOM’s 
program management team will manage the development program,which includes a new south runway and modifications to 
Terminal 4, including the addition of new gates. On-going Services for this project include program management and planning, 
Project Management, Construction Management, Document Control, environmental compliance, design management and 
oversight of the construction management consultants.This important infrastructure program will increase capacity and 
reduce delays at one of the nation’s fastest-growing airports. 

As part of the Program Management team, Nova is currently working on the Runway 10R-28L design/construction and the 
Terminal 4 Gate Replacement Project. Specific services include project management, construction management, program 
controls and reporting, and document control. 

Services: 

• Program Management 
• Project Management 
• Project Administration 
• Document Control 

Project Fee: 

$ 6,617,000 
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FT. LAUDERDALE-HOLLYWOOD INTERNATIONAL AIRPORT 
EXPANSION PROGRAM, BROWARD COUNTY AVIATION DEPARTMENT 
(continued) 
Fort Lauderdale, FL 

Runway 10R-28L 

The Runway 10R-28L Project consists of the design and construction of an 8,000 foot long Group V runway with two (2) 
parallel taxiways,cross-over and high speed taxiways,and an aircraft holding pad. In addition, two (2) crossfield taxiways with 
an aircraft holding pad will be designed and constructed.The project will also provide for the design and construction of 
bridge structures spanning the FEC RR and U.S. 1 Rights-of-Way. Other work includes the demolition of existing buildings, 
relocation of public roads, a storm water management system, and Federal Aviation Administration (FAA) NAVAIDS. 

Construction Start Date: April, 2010 | Construction Finish: Opened September, 2014 
Construction Cost: $600 Million 

Terminal 4 Gate Replacement Project 

The Terminal 4 Gate Replacement Project provides for the construction of a new Concourse G with 14 aircraft parking 
positions, improves the existing security checkpoint and the FIS within T4, and links T4 to T3 though a secure corridor.The 
Project also provides for the demolition of the existing Concourse H, new aircraft parking aprons, a new hydrant fueling 
system for T4, BCAD office space, employee parking, and new/relocated underground utilities; and will be implemented in 
two (2) phases – Phase 1 Western Terminal Expansion and Phase 2 Eastern Terminal Expansion. 

Construction Start Date: September, 2011 | Construction Finish: In progress 
Construction Cost: $400 Million 
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SECTION 4 
Specialized Experience and Capabilities 

4.1 | Permits/Approvals 
The Corradino Team is ideally suited to provide the services 
as requested by Broward County Aviation Department 
(BCAD) under RFP (#, name).  Our project team has the 
relevant, local, and unique experience on previous projects 
necessary to meet the needs of BCAD under this contract. 
Our project team has specific expertise in environmental 
planning, regulatory compliance, acoustic services, 
sustainability and program management for airports and 
other multiple municipalities and agencies throughout 
South Florida, including for BCAD. 

Knowledge and Experience with Local Governing 
Bodies and Agencies - Every airport is an asset to the local 
community and the larger region it serves.We understand 
that airport planning cannot be performed in isolation 
from the local municipalities and agencies that directly or 
indirectly have a strong influence on the airport.As a firm 
that works extensively in South Florida, Corradino is familiar 
with the various departments of Broward County, including 
Port Everglades, and with the municipalities adjacent to the 
airport.  Other government bodies that we routinely work 
with include Broward MPO, FDOT District Four, South 
Florida Water Management District, FAA. Together with 
our team members,Corradino has built strong professional 
relationships with these agencies – relationships that will 
prove invaluable in assisting BCAD execute its planning. 
Below is a brief overview of the depth of experience and 
knowledge that the Corradino Team offers in the specialized 
work categories defined within the RFP. 

South Florida Water Management District 
(SFWMD) 

Stormwater management is a 
challenge in Florida and is particularly 
significant at Fort Lauderdale-
Hollywood International Airport, 
given the airport’s high water table 
and proximity to the ocean and 
surrounding canals.  Under existing 
regulations, BCAD is required to maintain a stormwater 
management license through both Broward County 
Environmental Protection & Growth Management Division 
(BCEPGMD) and the SFWMD. BCEPGMD is the local 
regulatory agency and SFWMD manages the clearinghouse 
for the Joint Application with the Florida Department of 
Environmental Protection and the Army Corps of Engineers. 
As BCAD embarks on an aggressive master plan, one of the 
major challenges facing future development will be obtaining 
new stormwater management licenses or modifications to 
the existing stormwater management licenses. 

As part of our program management services for the South 
Runway expansion, Corradino assisted BCAD in resolving 
stormwater-related disputes with SFWMD regarding the 
Shaw Property and has subsequently overseen the design 
of additional drainage improvements to mitigate poor 
drainage on the east side of the runway. 

As another example, The Chappell Group provided all 
environmental services for a marina project, located along 
the Halifax River in Daytona Beach, Florida. The project 
is to convert an existing boatyard and maintenance facility 
into a 188-unit multifamily condominium with a 150-slip 
wet slip marina, and restaurant with fuel dock.The Chappell 
Group provided all permitting services and design for every 
aspect of the marina including the restaurant transient 
dockage including with the U.S. Army Corps of Engineers, 
and St. Johns River Water Management District. Because 
of the delay in of the slip allocation in the City of Daytona 
Beach, The Chappell Group was able to assist with the 
Client and the City to expedite the drafting of the dock 
ordinance in order for the marina to be permitted in line 
with the Client’s timeline for completion.  Environmental 
Permits are in the application process 

Environmental Protection and Growth 
Management (BCEPGM) 

On previous projects 
throughout Broward 
County, our team 
members Miller Legg 
and The Chappell Group 
have worked extensively with BCEPGM on obtaining 
permit approvals for surface water permits, wastewater 
collection and transmission permits, water use permits for 
dewatering, environmental permit for wetland area impacts, 
and tree removal permits along with ensuring compliance 
with existing licenses. 

For example, Corradino team member Miller-Legg 
developed Broward County’s West Lake master plan in 
response to the expansion of the south runway at the Fort 
Lauderdale-Hollywood International Airport. This involved 
the project contributing $10 million in funding for the 
second mitigation phase at West Park.The park was selected 
as the ideal location because of the site’s proximity to the 
airport and its growing need for exotic species removal 
and habitat restoration.The Miller Legg team coordinated 
all permitting negotiations with the Broward County 
Department of Environmental Protection and Growth 
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Management, the Florida Department of Environmental 
Protection and the U.S. Army Corps of Engineers. This 
unique project ultimately earned the 2011 Florida Airports 
Council Environmental Award. 

Florida Department of Transportation (FDOT) 

FDOT is not only represents 
an important state agency, it is 
also a major funding partner 
for BCAD.  Furthermore, 
FDOT controls most of the 
highways that bound Fort 
Lauderdale-Hollywood International Airport, including I-95 
to the west,US-1 to the east,and the elevated I-595 highway 
to the north. As a large and complex agency, FDOT can 
also present a challenging bureaucracy for BCAD to deal 
with.  Corradino works extensively for FDOT in a variety 
of capacities throughout the state and FDOT is currently 
Corradino’s biggest client. Many of Corradino’s staff were 
hired directly from FDOT, including former FDOT Secretary 
of Transportation, Mike Dew. Furthermore, Corradino’s Fort 
Lauderdale office is located directly across from FDOT’s 
District 4 headquarters on Commercial Boulevard. As a 
result of our experience with FDOT and deep relationships 
with the agency, Corradino has developed an in-depth 
knowledge of FDOT’s procedures and requirements. 
Corradino is fully prepared to use this knowledge to best 
assist BCAD in its dealings with FDOT on a range of issues 
from to grant funding to right-of-way issues. 

Federal Aviation 
Administration (FAA) 

As the nation’s primary regulator 
of aviation, the FAA is one of the 
most important agencies that any 
airport must deal with.  Fortunately, 
the Corradino Team brings a wealth 
of experience with the FAA on a wide range of issues. 
Examples of this experience include, but are not limited to, 
the following: 

• Airport Planning - Corradino served as the Program 
Manager of the Louisville Airport  Improvement 
Program for over fifteen years. As a major hub for 
United Parcel Service, Louisville’s program included 
the addition of two parallel runways. Under this 
program, Corradino directed and managed the efforts 
of the planning consultants in the preparation of the 
layout of a totally new airfield that was developed over 
the top of the existing airport.This effort resulted in 
a new Airport Layout Plan and Master Plan, which 
successfully received FAA approval. 

• Part 77 obstructions - Corradino is currently 
preparing an Environmental Assessment for runway 
obstruction removal for Barkley Regional Airport 
in Paducah, Ky. This effort must meet the FAA’s 
environmental requirements and has required routine 

dealings with the environmental section of the 
Memphis ADO. 

• National Environmental Protection Act 
- Corradino was a key team member for the 
Environmental Impact Statement (EIS) that was 
prepared for the South Runway expansion at FLL. 
This was an extensive effort that was complicated by 
litigation from surrounding communities. The effort 
resulted in successfully obtaining a Record of Decision 
by the FAA in 2008, which allowed the South Runway 
program to proceed. This project has been a major 
factor in enabling the explosive growth that FLL has 
experienced since the runway opened in 2014. 

• Noise analysis and Residential Sound Insulation 
- Corradino has extensive experience in residential 
sound insulation, residential relocation and residential 
sound insulation from our work on the Louisville 
International Airport, which had one of the nation’s 
largest noise program as a result of the extensive 
night-time operations by United Parcel Service at 
an airport located in close proximity the City of 
Louisville. Our subconsultant, Jones Payne, brings 
additional comprehensive noise experience from 
Fort Lauderdale-Hollywood International Airport and 
other major airport around the nation. 

• Wildlife Hazards & Threatened Species - As part 
of the South Runway program at Fort Lauderdale-
Hollywood International Airport, our subconsultant, 
Miller-Legg led an extensive effort to relocate 
Burrowing Owls, which was considered a Species of 
Special Concern.The owls were found to occur within 
the footprint of the proposed runway extension. The 
Burrowing Owl is one of the smallest owls in the world 
averaging approximately nine (9) inches in height with 
a typical breeding season from February 15 to July 
10. As a result, the relocation program had to occur 
outside this season.Within the last year, its protective 
status has increased from Species of Special Concern 
to State Threatened. 
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Federal Emergency Management Agency 
(FEMA) 

Florida sees a lot of serious 
storms and Floridians are no 
strangers to having to clean 
up after hurricanes, tropical 
storms, and other serious weather events. Airports are 
vital elements to hurricane response efforts by facilitating 
the rapid deployment of people, equipment and supplies to 
aid in the response. As a result, it is critical that airports 
recover quickly after a weather event or other catastrophe. 
Furthermore, it is important that the airport track any 
emergency expenditures so that these can be readily compiled 
and submitted to FEMA for potential reimbursement. 

As a Florida-based firm, Corradino has provided project 
management and inspection services to many cities and 
other public agencies for cleanup after many hurricanes. We 
understand the importance of owners being able to track 
emergency costs, even when under difficult conditions. 
As a result of our extensive experience in managing large 
construction programs, we have been able to apply many of 
our project control methods to ensure robust and effective 
controls for tracking and reporting of costs.  Consequently, 
these efforts have resulted in many of our clients being 
very successful in recovering their emergency expenditures 
when applying for reimbursement from FEMA. 

Broward County Water and Wastewater 
(BCWWS) 

As the operator of water 
and wastewater facilities 
at both of BCAD’s 
airports, BCWWS is 
a key agency for the 
airport to deal with 
on many development projects. Our team’s previous 
projects throughout Broward County, Corradino has 
worked extensively with Broward County Water and 
Wastewater Services (BCWWS) on obtaining permit 
approvals for utility connections to the County’s existing 
water distribution system, wastewater collection system, 
and wastewater transmission system.The Corradino team 
has significant experience working directly for BCWWS on 
multiple utility improvement projects throughout Broward 
County so we have a thorough understanding the BCWWS 
design standards for utility infrastructure. 

For example,as part of the Expansion of Runway 10R/28L at 
FLL, Corradino oversaw implementation of the relocation 
and upgrade of the existing water distribution and sanitary 
sewer force main utilities. This work was implemented by 
eight (8) separate design packages with four (4) demolition 
design packages. In total there is more than 19,000 feet of 
new force main that were installed under multiple contracts, 
including a complex segment that traversed through the 
runway and taxiway tunnels design-build project on the East 
Perimeter Road alignment. The project required extensive 
coordination meetings with the stakeholders, including 
variance application meetings with Broward County Water 
and Wastewater Services.  It was ultimately determined 
that the 24-inch water and 16-inch sanitary main lines 

required construction of a large concrete trough under the 
tunnel/bridge structures to protect the structures from a 
pipe rupture. 

Florida Department of Environmental 
Protection (FDEP) 

Our project team has experience 
in coordinating directly with FDEP 
for relevant permitting potentially 
encountered at airports, such as the 
various permits that are issued under the 
FDEP Industrial Wastewater Program. 
Our team has the relevant experience 
in obtaining approvals for FDEP generic permits related to 
discharges from petroleum contaminated site and discharge 
of groundwater due to dewatering operations.The Corradino 
Team also has extensive experience with compliance with 
the FDEP regulated National Pollution Discharge Elimination 
System (NPDES) Programs.  Created in 1972 by the Clean 
Water Act, the NPDES permit program is authorized to 
state governments by the federal Environmental Protection 
Agency (EPA) to perform many permitting, administrative, 
and enforcement aspects of the program. This program is 
intended to minimize the pollution within stormwater runoff 
from a site such as FLL or HWO. 

A good example of Corradino’s experience working with 
Florida Dept. of Environmental Protection (FDEP) is the Port 
Everglades Southport Turning Notch project, which comprised 
a series of five new berths designed to handle the future influx 
of Super Post Panamax Container cargo ships. However, with 
the seaport surrounded by environmentally sensitive mangrove 
and manatee habitats, Broward County needed approval from 
the FDEP to destroy eight acres of existing mangroves residing 
in the footprint of the planned expansion site. This involved 
creating a 16-acre mangrove habitat as a mitigation strategy, 
which had to be accomplished on an accelerated 13-month 
schedule. As Engineer of Record for the project, Corradino 
team member The Chappell Group developed a project 
that transformed the 16-acre site’s terrain, which was largely 
overgrown with invasive vegetation and littered with decades’ 
worth of construction and demolition debris. In July of 2016, the 
project team marked the habitat’s one-year milestone, which 
indicated that the installed mangroves were sustaining proper 
growth necessary for long-term viability.As a result, Broward 
County approved removal of the existing mangrove easement, 
thus allowing the start of the turning notch expansion.  In 2017, 
the project received an award from Engineering News Record 
(ENR) Southeast for Environment Best Project. 

In addition, Corradino team member The Chappell Group 
also performs a large number of Phase I Environmental Site 
Assessments for public and private sector clients throughout 
Florida. Their site assessment personnel have extensive 
experience in determining the potential environmental 
liabilities of a wide variety of sites throughout the U.S., ranging 
from vacant land and small residential sites to major industrial 
facilities.Their staff have considerable experience in assessing 
site contamination on numerous petroleum and hazardous 
materials contaminated sites, including U.S. Environmental 
Protection Agency (EPA) CERCLA/”Superfund” sites, Florida 
Department of Environmental Protection (FDEP) State-
funded action sites, and related facilities. 

95 p. 457

http:viability.As


  
 

 
   

 
 

 

 
 

 

 

 

 

 

 
   

   

 
 

 

 

  

 

  

 

  

 

 

 
 

 

  

THE CORRADINO GROUP -

    

    

    

    

4.2 | Public Meetings/ 
Communication 

Getting your message 
right… 

Airport development of almost any kind can generate a 
high degree of interest among a wide range of stakeholders. 
These stakeholders include disparate entities such as airlines, 
rental car agencies, ground transportation operators and of 
course, local communities and the general public. A core 
demand of any successful planning process is a need to 
define and conduct an effective and well-managed process 
for seeking the participation and input from these various 
stakeholders. The planning process should be shared with 
vested stakeholders, to yield a plan that has their support. 
Corradino typically recommends the following objectives 
for a stakeholder outreach program: 

• Increase the awareness of the planning process 
through proactive outreach to the public and other 
key stakeholders; 

• Ensure that the effects on the community of Airport 
development are understood and, where reasonable, 
that stakeholder concerns are addressed in the 
process with the opportunity to comment in a 
meaningful way; 

• Define an outreach program that is inclusive and not 
exclusive; 

• Establish trust and credibility among all participants 
in the program; 

• Where projects have the potential for community 
visibility, work with BCAD to develop a strategy 
and message to engage the media for support in the 
effort; and 

• Effectively capture the information gained from 
this process and provide this feedback to decision-
makers. 

For example, the Corradino team would recommend 
workshops to reach out to those within the aviation industry 
and technical expertise such as representatives from 
commercial airlines, freight carriers, airport leaseholders, 
general aviation users, and local, state, and federal agency 
representatives. For the broader public, citizens groups, 
neighborhood groups and other interested parties, a public 
involvement process would be developed that considers 
public input which strives to continue to improve the 
airport’s relationship with the public. If needed for the 
specific assignment, the Corradino team would work with 
BCAD to develop a series of public open house events and 
workshops and reinforce this program with a robust on-
line communication plan. We will also communicate how 
input from all stakeholders can shape the outcome of the 
resulting plan. 

A communication and outreach 
program should be tailored to provide 

different forums for the different types of 
assignments and stakeholders involved. 

For this contract, Corradino will lead the public meetings 
and communications efforts. Corradino and will be 
supported by the team’s other subconsultants to provide 
the technical skill sets as it relates to subject matter. Public 
outreach is a significant business line for Corradino, and 
we have many recent and successful assignments that have 
used strategies described above.  Corradino performs many 
Project Development and Environment (“PD&E”) studies 
for the Florida Department of Transportation. A PD&E 
study is the formal process that FDOT uses to ensure that 
consideration is given to environmental impacts, social 
impacts, public input, engineering design, and project costs 
when evaluating improvements. A PD&E Study is required 
to satisfy the National Environmental Policy Act (NEPA) 
process and involves extensive outreach to both the public 
and affected agencies. 

For example, Corradino provided the PD&E study for the 
I-95 Express Lanes (Phases 1 & 2) project, which added 
24 miles of Express Lanes in Broward and Miami-Dade 
Counties.  FDOT, in cooperation with local transit partners, 
developed a pilot project to manage congestion and provide 
travel options in South Florida.The project, called 95 Express 
Phases 1 and 2, was a combined Bus Rapid Transit/Managed 
Lane project. Our process is an integrated work effort 
involving engineering analysis and environmental evaluation, 
all accomplished within the context of an extensive public 
participation program. This program involved outreach to 
multiple cities as well as to the general public. 

Corradino has the experience and skill 
to communicate effectively with all 

stakeholders and deep local knowledge, 
relationships, and presence.  
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4.3 | Knowledge and 
Understanding of FAA 
Standards and Procedures 

As detailed in other sections of 
this proposal, the Corradino team 
has extensive and direct project 
experience providing Environmental 
and Regulatory Compliance, 
Acoustical, Environmental Site 
Investigation and Rehabilitation, 

Sustainability,and Program Management services to airports 
across the country, and as such has established strong trust 
based relationships with Federal Aviation Administration 
(FAA) environmental experts and project managers at the 
District, Regional and National Headquarters levels. Of 
specific importance to BCAD is our team’s relationships 
with the FAA Orlando Airports District Office, and the 
FAA Southeast Regional Office. 

Corradino has dealt with 
the FAA on a myriad of 
issues from Environmental 
Assessments to noise 
program issues.  For 
example, having served as 
the general engineering 
consultant for multiple 
airports, Corradino is 
very familiar with the 
Airport Improvement 
Program (AIP) grants 
application process,grants 
administration and close-
out procedures. We are also familiar with Florida’s Joint 
Automated Capital Improvement Program (JACIP), which 
was a collaborative development by the FAA and FDOT’s 
Aviation Office to coordinate airport grants programs 
across the state. We are knowledgeable on the FAA’s 
Obstruction Evaluation/Airport Airspace Analysis (OE/ 
AAA) requirements and associated FAR Part 77 imaginary 
surfaces at airports. We are fully conversant in the 

FAA’s Part 150 Airport Advisory Circulars and how these 
advisories are implemented through airport development 
projects. We are also familiar with the Modification of 
Standards process, which is needed from time-to-time to 
address unique circumstances at a particular airport. We 
are also fully cognizant of the issues associated with wildlife 
hazards at airports and their potential for causing aircraft 
strikes and the procedures needed to mitigate such hazards. 

Corradino team members stay in constant contact with the 
FAA and take full advantage of the FAA’s online information 
portal to stay abreast of current FAA standards and 
procedures, as well as pending and proposed changes.The 
FAA’s Airport Environmental Programs portal is invaluable 
in helping implement the National Environmental Policy 
Act (NEPA) and other Federal environmental laws and 
regulations, including airport noise compatibility planning 
(Part 150), airport noise and access restrictions (Part 161), 
environmental review for airport development, and the 
application of the Uniform Relocation Assistance and Real 
Property Acquisition Policies act of 1970.This FAA portal 
provides detailed guidance relating to Airport Air Quality, 
Airport Noise, Airport Recycling, Airport Sustainability, 
Compatible Land Use, Environmental Records of Decision, 
Acquiring Land for Airports and Relocation Assistance, and 
Wildlife Hazard Mitigation. Further, this FAA information 
portal provides updates on all Environmental Advisory 
Circulars, Environmental Orders, as well as significant Data, 
Tools and Resources, Guidance and Policy.Additionally, the 
portal provides detailed, up to date information pertaining 
to Federal Register Notices, Publications, and all applicable 
Environmental Forms. 

To further supplement its’ thorough understanding of the 
FAA’s standards and procedures, the Corradino team 
continuously interacts with other airports and industry 
experts to stay abreast of all airport environmental best 
practices and industry trends. By maintaining this rigorous 
understanding of the FAA’s environmental policies and 
procedures, the Corradino team will seamlessly be able 
to meet all BCAD’s needs and to effectively communicate 
complex technical environmental analyses and assist in 
ensuring day to day compliance with regulatory requirements. 
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SECTION 5 
Workload of the Firm 

The majority of our projects are 60% complete or greater. This means the proposed staff will be immediately available 
to provide the services required under this Contract. Also, we continue to add highly qualified staff to our organization. 
Our Team, as structured, will enable us to handle multiple Task Work Orders (TWOs) concurrently, and meet expedited 
schedules. Scarlet Hammons,AICP CTP, who will serve as the PM for this contract, is 70% available.The Corradino Team 
proposed for this contract consists of key personnel who will be committed to all project goals as requested by Broward 
County. 

Approach to Managing These Projects 
The Corradino Team understands how to successfully execute this type of contract.We understand the issues associated with 
assignments of this nature, whether they consist of expeditiously developing a scope of services that meets the objectives and 
commitments of Port Everglades while staying within the contractual limitations of the contract, or mitigating utility conflicts 
through active coordination and proactive design. Corradino has selected a PM who has extensive experience on these 
types of contracts and has organized a team with built in redundancy to address any type of assignment and many multiple 
assignments concurrently. Management tools have been created and honed throughout the life of previous General Planning 
contracts to ensure TWOs are monitored and tracked properly, resources are properly allocated, and contingency plans are 
in place to address the unforeseen, whether it be related to schedule or performance, and to ensure that only the highest 
quality products are being submitted. 

Corradino Awarded Contracts through December 31, 2019 
Client Description Division 

FDOT C9M77 Palm Beach Operations General CEI Services Field CEI - Miami 

FDOT C9Z00 Maintenance Personnel Support Services Field CEI - Miami 

FDOT D4 PIO LOA#01 Field CEI - Miami 

FDOT BE566 Districtwide Maintenance Personal Support Field CEI - Miami 

FDOT Continuing Services for Maintenance Personnel Support Services Field CEI - Miami 

FDOT C9Z74 Districtwide Constructability and Claims Review Field CEI - Miami 

FDOT D2 I-75 Planning Study from Wildwood to I-10 PD&E 

FDOT Districtwide Construction Reviews Highway Design - Miami 

Indiana Department of Transportation 
(INDOT) Greenfield District On-Call Scoping Indiana 

INDOT Greenfield District On-Call CEI Indiana 

City of Homestead, FL General services Planning - Miami 

Tennessee Department of Transportation 
(TDOT) On-Call Long Range Transportation Planning (LRTP) Nashville, TN 

City of Franklin,TN On-Call Traffic Engineering Services Nashville, TN 

TDOT TDOT On-Call Traffic Engineer Services Nashville, TN 

TDOT TDOT On-Call Traffic Engineering Nashville, TN 

Richmond Regional Planning District 
Commission On-Call Travel Demand - Modeling and Transportation Planning Transportation Systems 

FDOT D4 Districtwide Urban Model Development, including Treasure Coast Regional 
Planning Model (TCRPM) Transportation Systems 

Kentucky Transportation Cabinet (KYTC) On-Call Modeling - Develop a Traffic Forecasting Tool (Phase 1) Transportation Systems 

INDOT On-Call LRTP Transportation Systems 

MDWASD Design of Upgrades for Water Distribution and Sanitary Sewer Force Mains and 
Collection Systems (Water and Wastewater Pipelines - Small Diameter) Water & Environment 

CDM Design Services for Wastewater Treatment Plants related to the Ocean 
Outfall Legislation Projects Water & Environment 
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Completed and active projects that Corradino 
has managed within the past five years 

Corradino Project Number and Name Client Date 
CEI SERVICES FOR SR-96W TRAIL CITY OF FRANKLIN 10/1/2019 
TDOT HPMS DATA COLLECTION TENNESSEE DEPARTMENT OF TRANSPORTAT 8/28/2019 
KYTC DOWNTOWN FRANKFORT TRAFFIC STU KENTUCKY TRANSPORTATION CABINET 8/27/2019 
INSTALLATION OF FLAMINGO PEDESTAL CITY OF HIALEAH 8/22/2019 
RICHMOND ADDITIONAL BUDGET RICHMOND REGIONAL PLANNING DIST COM 8/16/2019 
I-70 PAVEMENT REPLACEMENT/ADDED TRA INDIANA DEPT OF TRANSPORTATION 8/16/2019 
FTL-AHF DEVELOPMENT TRAFFIC REVIEW CITY OF FORT LAUDERDALE 8/15/2019 
CA391-TWO#14-FM#436307-1-62-01 CREATIVE ENGINEERING GROUP, INC 8/15/2019 
CA391-TWO#15-FM#440075-1-62-01 CREATIVE ENGINEERING GROUP, INC 8/15/2019 
NMB-INTERCOASTAL MALL DEVELOPMENT CITY OF NORTH MIAMI BEACH 8/13/2019 
NMB - FINAL PLAT JEFFERSON PLAZA CITY OF NORTH MIAMI BEACH 8/13/2019 
CA391-TWO#11-FM#440072-1-62-01 CREATIVE ENGINEERING GROUP, INC 8/9/2019 
RESILIENCY PLANNING STUDY TOWN OF CUTLER BAY 8/2/2019 
C9T30-C9T30-423126-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/1/2019 
INDOT I-74 BR REHAB O PLANK ROAD INDIANA DEPT OF TRANSPORTATION 8/1/2019 
HNTB I-69 TPA HNTB INDIANAPOLIS OFFICE 8/1/2019 
INDOT CR 1100W o 1-70 BR REHAB INDIANA DEPT OF TRANSPORTATION 8/1/2019 
PHN 2019-28 REDUCTION OF BONDS CITY OF HOMESTEAD 7/29/2019 
PHN 2019-36 WAIVER OF PLAT CITY OF HOMESTEAD 7/29/2019 
C9Z00-TWO#03-CARDNO FLORIDA DEPT. OF TRANSPORTATION 7/26/2019 
RER/DERM COMPLIANCE PLAN/FOG SYSTEM UNIVERSITY OF MIAMI 7/19/2019 
NMB-20YR WATER SUPPLY CITY OF NORTH MIAMI BEACH 7/17/2019 
NMB- PARKING STUDY CITY OF NORTH MIAMI BEACH 7/17/2019 
C9M77-TWO#16-FM# FLORIDA DEPT. OF TRANSPORTATION 7/17/2019 
C9M77-FM#429575 FLORIDA DEPT. OF TRANSPORTATION 7/17/2019 
TRAFFIC OPS SAFETY STUDY CHOICE ENGINEERING CONSULTANTS 7/17/2019 
BE566 - LOA#22 BROWARD CONTRACTS FLORIDA DEPT. OF TRANSPORTATION 7/15/2019 
NMB-BUS STOP STUDY CITY OF NORTH MIAMI BEACH 7/11/2019 
PHN 2019-23 TEXT AMENDMENT/ DOUG LL CITY OF HOMESTEAD 7/2/2019 
PHN 2019-24 T PLAT FOR UHAUL CITY OF HOMESTEAD 7/2/2019 
PHN 2019-25 SP APPROVAL FOR UHAUL CITY OF HOMESTEAD 7/2/2019 
PHN 2019-27 SP APPROVAL IHOP CITY OF HOMESTEAD 7/2/2019 
SAWGRASS-FM#445140 FLORIDA DEPT. OF TRANSPORTATION 7/2/2019 
TDOT DSRC TRAINING SUPPORT & ASSIST TENNESSEE DEPARTMENT OF TRANSPORTAT 7/1/2019 
MRG-ALTON RD EDUCATION OUTREACH MEDIA RELATIONS GROUP, LLC 6/28/2019 
HNTB I70 PATCHING INS DES 1802991 HNTB INDIANAPOLIS OFFICE 6/24/2019 
SR 826 DESIGN-FM#432639-1-22-01 FLORIDA DEPT. OF TRANSPORTATION 6/23/2019 
CITY OF HOMESTEAD-SIGNALIZATION UPG CITY OF HOMESTEAD 6/20/2019 
1212 AVENTURA TRAFFIC REVIEW CITY OF AVENTURA 6/19/2019 
BIRD ROAD BASIN PHASES 3 & 4 SLACK, JOHNSTON & MAGENHEIMER INC 6/19/2019 
INDOT FT WAYNE SR 3 OVER PRAITIE CR INDIANA DEPT OF TRANSPORTATION 6/17/2019 
INDOT FT WAYNE SR 18 OVER BEAR CR INDIANA DEPT OF TRANSPORTATION 6/17/2019 
INDOT FT WAYNE CR 200 N OVER I-69 INDIANA DEPT OF TRANSPORTATION 6/17/2019 
INDOT FT WAYNE CR 400 N OVER I-69 INDIANA DEPT OF TRANSPORTATION 6/17/2019 
CA391-TWO#03-FM#440087-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#04-FM#440086-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#05-FM#440077-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
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CA391-TWO#06-FM#440074-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#07-FM#440073-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#08-FM#437832-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#09-FM#438291-1-6201 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#10-FM#437708-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
CA391-TWO#13-FM#440076-1-62-01 CREATIVE ENGINEERING GROUP, INC 6/10/2019 
ENG SUPPORT TDP SOUTH RIVER DRIVE TOWN OF MEDLEY 6/5/2019 
FDOT6-LOA#23 FLORIDA DEPT. OF TRANSPORTATION 6/1/2019 
FDOT6-LOA#24 FLORIDA DEPT. OF TRANSPORTATION 6/1/2019 
PHN 2019-13 COU FOR BEER AND WINE CITY OF HOMESTEAD 5/28/2019 
ASPR 2019-14 TEMP SALES KNGMAN LENN CITY OF HOMESTEAD 5/28/2019 
PHN 2019-15 COMP PLAN AMENDMENT CITY OF HOMESTEAD 5/28/2019 
PHN 2019-16 REZONE R-1 TP B-2 CITY OF HOMESTEAD 5/28/2019 
ASPR 2019-19 MINOR MODIFICATION CITY OF HOMESTEAD 5/28/2019 
PHN 2019-20 SP HOLIDAY PROFESSIONAL CITY OF HOMESTEAD 5/28/2019 
PHN 2019-08 PMG ASSET SERVICES LLC CITY OF HOMESTEAD 5/10/2019 
PHN 2019-09 TENTATIVE RE PLAT 15 CITY OF HOMESTEAD 5/10/2019 
PHN 2019-10 FINAL PLAT PMG VILLAS CITY OF HOMESTEAD 5/10/2019 
PHN 2019-12 SP J&B INVEST LLC CITY OF HOMESTEAD 5/10/2019 
CLARO DEV-OCEAN TERRACE MANEUVERABI CLARO DEVELOPMENT 5/10/2019 
LANDUSE SECANRIO DEVELOMENT NC MIAMI DADE MPO 5/3/2019 
RIDERSHIP FORECASTING NC  BROWARD COUNTY MPO 5/3/2019 
CB WATER SUPPLY PLAN TOWN OF CUTLER BAY 4/30/2019 
NMB- TROLLEY ULETA ROUTE DEVELOPMEN CITY OF NORTH MIAMI BEACH 4/30/2019 
NMB-TROLLEY ROUTE A REVISIONS CITY OF NORTH MIAMI BEACH 4/30/2019 
SR 3 IN WELLS COUNTY INDIANA DEPT OF TRANSPORTATION 4/30/2019 
INDOT SR 16 BRIDGE IN MIAMI COUNTY INDIANA DEPT OF TRANSPORTATION 4/30/2019 
INDOT SR 19 BRIDGE ELKHART COUNTY INDIANA DEPT OF TRANSPORTATION 4/30/2019 
INDOT US 35 BRIDGE IN GRANT COUNTY INDIANA DEPT OF TRANSPORTATION 4/30/2019 
MVUD S.TRANSMISSION LINE TRAFFIC CO HETHCOAT & DAVIS, INC. 4/26/2019 
SR 48 TRENTON ROAD DBS & ASSOCIATES ENGINEERING, INC. 4/15/2019 
FIFTY INTER SAFETY STUDY INDY MPA INDIANAPOLIS DEPT METROPOLITAN DEV 4/15/2019 
KYTC CHAF MODELING KENTUCKY TRANSPORTATION CABINET 4/12/2019 
PHN 2019-07 SIT PALN HYST CITY OF HOMESTEAD 4/1/2019 
PHN 2019-06 MASTER PLAN AMEND CYRST CITY OF HOMESTEAD 4/1/2019 
DISTWIDE CONST REVIEWS FLORIDA DEPT. OF TRANSPORTATION 4/1/2019 
BE566-LOA#20 BWD MAINT FLORIDA DEPT. OF TRANSPORTATION 4/1/2019 
PARK AVE BIKE & PEDESTRIAN CORRIDOR CITY OF INDIANAPOLIS 4/1/2019 
INDOT-ON-CALL TRAFFIC CAPACITY SAFE INDIANA DEPT OF TRANSPORTATION 3/30/2019 
MRG-AGGRESSIVE DRIVING MEDIA RELATIONS GROUP, LLC 3/27/2019 
MRG-GENERAL TRAFFIC OPS MEDIA RELATIONS GROUP, LLC 3/27/2019 
MRG-ALERT TODAY,ALIVE TOMORROW MEDIA RELATIONS GROUP, LLC 3/27/2019 
INDOT SCPS TECHNICAL SUPPORT INDIANA DEPT OF TRANSPORTATION 3/21/2019 
RTV ROW POLLO TROPICAL TOWN OF MEDLEY 3/19/2019 
ROW ANALYSIS NW 99TTH TERRACE TOWN OF MEDLEY 3/19/2019 
ROW ANALYSIS NW 95TH STREET TOWN OF MEDLEY 3/19/2019 
GISDK TRAINING AND MODEL CON.TO TC8 KENTUCKY TRANSPORTATION CABINET 3/18/2019 
I-69 ADDED TRAVEL LANES-SR38TOSR32 INDIANA DEPT OF TRANSPORTATION 3/18/2019 
I-65 HMA OVERLAY PREVENTATIVE MAINT TRAF-O-DATA CORP. 3/18/2019 
CONCRETE PAVEMNT RESTORATION INDIANA DEPT OF TRANSPORTATION 3/18/2019 
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SR 32 HMA OVERLAY PREVENT MAINT INDIANA DEPT OF TRANSPORTATION 3/18/2019 
PLANNING STUDY FOR MDX 83618 SLACK, JOHNSTON & MAGENHEIMER INC 3/18/2019 
CHATTANOOGA CCTV CEI CITY OF CHATTANOOGA 3/15/2019 
REMOVAL OF RUNWAY OBSTRUCTION EA BARKLEY REGIONAL AIRPORT AUTHORITY 3/12/2019 
UPDATE TO TERMINAL RELOCATION BARKLEY REGIONAL AIRPORT AUTHORITY 3/12/2019 
4416*03 - RE-DESIGN WATER MAIN UPGRADES TOWN OF MEDLEY 3/8/2019 
V OF PALMETTO BAY-TRAFFIC CIRCLE VILLAGE OF PALMETTO BAY 3/7/2019 
CITY OF FRANKLIN ONCALL TRAFF WO#01 CITY OF FRANKLIN 3/7/2019 
ASPR2019-04 ADMIN SITE PLAN REVIEW CITY OF HOMESTEAD 2/28/2019 
CA143-FM#437992-1-62-01 CREATIVE ENGINEERING GROUP, INC 2/25/2019 
VILLAGE OF KEY BISCAYNE PLANNER VILLAGE OF KEY BISCAYNE 2/19/2019 
C9S68-TWO320-FM#237984-2-62-15 MEHTA AND ASSOCIATES, INC. 2/18/2019 
LEE TRAN DBE PLAN UPDATE LEE COUNTY BOARD OF COUNTY COMMISSI 2/13/2019 
FDOT - D4 TCRPM TWO 12 FLORIDA DEPT. OF TRANSPORTATION 2/12/2019 
AECOM/TURNPIKE YR4-PROJECT PLANNING AECOM TECHNICAL SERVICES, INC 2/11/2019 
BE566-LOA#19 SOP UPDATES FLORIDA DEPT. OF TRANSPORTATION 2/10/2019 
INSTALLATION OF 8IN FORCEMAIN#14868 MIAMI DADE WATER & SEWER DEPT 2/6/2019 
ST. CLOUD CITY WIDE TMP CITY OF ST. CLOUD 2/4/2019 
ST. CLOUD TRANSPORATION ELEMENT CITY OF ST. CLOUD 2/4/2019 
WATER DISTRIBUTION REPORT 21848 - VILLAGE OF VIRGINIA GARDENS 2/1/2019 
SMART COMMUNITY - TECH STUDY TOWN OF MIAMI LAKES 2/1/2019 
MOBILITY FEE UPDATE TOWN OF MIAMI LAKES 2/1/2019 
BE566-LOA#18-PB MAINTENANCE FLORIDA DEPT. OF TRANSPORTATION 1/24/2019 
PHN 2018-79A LOT AREA VAR KEYS COVE CITY OF HOMESTEAD 1/23/2019 
PHN 2018-79B SIDE SETBACK VAR KEYS CITY OF HOMESTEAD 1/23/2019 
PHN 2018-79C REAR SETBACK VAR KEYS CITY OF HOMESTEAD 1/23/2019 
PHN 2019-03 KEYS GATE 111 TRUST/VAR CITY OF HOMESTEAD 1/23/2019 
SOW #6 MODERA FLAGLER VILLAGE 501 CITY OF FORT LAUDERDALE 1/23/2019 
INDOT US 40 BR RPL OVER FLATROCK RI INDIANA DEPT OF TRANSPORTATION 1/23/2019 
INDOT US 40 BR RPL OVER BUCK CREEK INDIANA DEPT OF TRANSPORTATION 1/23/2019 
INDOT US 40 BR RPL OVER NOLAND’S FO INDIANA DEPT OF TRANSPORTATION 1/23/2019 
TDOT - SR 37 @ SR 67 Signal Design TENNESSEE DEPARTMENT OF TRANSPORTAT 1/16/2019 
FRANKLIN & EDGEWOOD ROUNDABOUT CONS CITY OF INDIANAPOLIS 1/16/2019 
FRANKLIN & THOMPSON ROUNDABOUT CONS CITY OF INDIANAPOLIS 1/16/2019 
PALMETTO BAY - INTERMODEL CENETER VILLAGE OF PALMETTO BAY 1/15/2019 
INDOT TRAFFIC FORECASTING TOOL-TFT INDIANA DEPT OF TRANSPORTATION 1/8/2019 
PHN 2018-80 COMP PLAN AMEND FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-81 ReZone B-1/R-1 FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-82 ReZone G/R-2 FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-83 TENTATIVE PLAT FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-84 SITE PLAN FVP HOMESTEAD CITY OF HOMESTEAD 1/7/2019 
PHN 2018-85 LOT SIZE VAR FVP HOMEST CITY OF HOMESTEAD 1/7/2019 
PHN 2018-86 LOT WIDTH VAR FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-87 SETBACK VAR FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-88 REAR SETBACK VAR FVP CITY OF HOMESTEAD 1/7/2019 
PHN 2018-89 CORNER/SIDE SETBACK VAR CITY OF HOMESTEAD 1/7/2019 
PHN 2018-91 SITE PLAN MIAMI DRIVING CITY OF HOMESTEAD 1/7/2019 
PHN 2018-92 FLUM AMEND LCU/MRU CITY OF HOMESTEAD 1/7/2019 
PHN 2018-93 REZONE B1/RTH PORTBELLO CITY OF HOMESTEAD 1/7/2019 
ISLAMORADA AFFORDABLE WORKFORCE HOU VILLAGE OF ISLAMORADA 1/7/2019 
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McEWEN AT 1-65 SIGNAL MODIFICATION ALFRED BENESCH & COMPANY 1/2/2019 
FDOT6-LOA#19 FLORIDA DEPT. OF TRANSPORTATION 1/1/2019 
FDOT6-LOA#21 FLORIDA DEPT. OF TRANSPORTATION 1/1/2019 
FDOT6-LOA#22 FLORIDA DEPT. OF TRANSPORTATION 1/1/2019
 CITY OF HIALEAH-CONST ENG CITY OF HIALEAH 12/20/2018 
RICHMOND DTA RICHMOND REGIONAL PLANNING DIST COM 12/17/2018 
BINFORD BLVD/FALL CREEK PKWY SAFETY CITY OF INDIANAPOLIS 12/15/2018 
AIR QUALITY CONFORMITY SUPPORT INDIANA DEPT OF TRANSPORTATION 12/12/2018 
PHN 2018-73 REZONE ABA SOLUTION CITY OF HOMESTEAD 12/7/2018 
PHN 2018-74 EXON OROZCO SPE CITY OF HOMESTEAD 12/7/2018 
FDOT - D4 TCRPM TWO 10 FLORIDA DEPT. OF TRANSPORTATION 11/29/2018 
FDOT - D4 TCRPM TWO 11 FLORIDA DEPT. OF TRANSPORTATION 11/29/2018 
CITY OF MIAMI SPRINGS CBPMS MIAMI SPRINGS 11/29/2018 
YR 2045 LRTPU - GAINESVILLE - MTPO  CITY OF GAINESVILLE 11/16/2018 
FDOT - D4 TCRPM TWO 9 FLORIDA DEPT. OF TRANSPORTATION 11/13/2018 
PALMETTO BAY- TRAFFIC ANLY 155 & 82 VILLAGE OF PALMETTO BAY 10/29/2018 
CA107-AECOM-TWO#01 AECOM TECHNICAL SERVICES, INC 10/26/2018 
BE566-LOA#13 BROWARD MAINT FLORIDA DEPT. OF TRANSPORTATION 10/25/2018 
BE566-LOA14-PB MAINT INSPECTION FLORIDA DEPT. OF TRANSPORTATION 10/25/2018 
BE566-LOA#15-TC MAINT CONTRACTS FLORIDA DEPT. OF TRANSPORTATION 10/25/2018 
BE566-LOA#16-BRIDGE FLORIDA DEPT. OF TRANSPORTATION 10/25/2018 
BE566-LOA#17-BROWARD CONTRACTS SIGN FLORIDA DEPT. OF TRANSPORTATION 10/25/2018 
HNTB SR 356 OVER MUD CREEK HNTB INDIANAPOLIS OFFICE 10/24/2018 
HNTB US 41 OVER VIEKE DITCH HNTB INDIANAPOLIS OFFICE 10/24/2018 
INDOT SR 1 OVER BUTLERS RUN 1701378 INDIANA DEPT OF TRANSPORTATION 10/22/2018 
HWY 96 W AT WESTHAVEN/OLD CHARLOTTE CITY OF FRANKLIN 10/19/2018 
FDOT - D4 TCRPM TWO 8 FLORIDA DEPT. OF TRANSPORTATION 10/18/2018 
INDOT CRAWFORDSVILLE DIST. ON CALL INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 59 BR. REHAB O CONNELLEY DITCH INDIANA DEPT OF TRANSPORTATION 10/18/2018 
I-70 BR. REHAB O BAYLESS STATE DITC INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 234 BR. REHAB O MILL CREEK INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 641 NB BR. REHAB O LITTLE HONEY INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 641 SB BR. REHAB O LITTLE HONEY INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 641 NB BR. REHAB O UNT. LITTLE H INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 641 SB BR. O UNT. LITTLE HONEY C INDIANA DEPT OF TRANSPORTATION 10/18/2018 
MOYER ROAD BR. REHAB O SR 641 INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 641 NB BR. REHAB O FEREE ROAD INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 641 SB BR. REHAB O FEREE ROAD INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 46 BR. REHAB O SR 641 INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 59 BR. REHAB O OLD WABASH & ERIE INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 46 BR. REHAB O BIG SLOUGH CREEK INDIANA DEPT OF TRANSPORTATION 10/18/2018 
SR 46 BR. REHAB O HONEY CREEK INDIANA DEPT OF TRANSPORTATION 10/18/2018 
OLD SR 63 BR. REHAB O HAYWORTH SLOU INDIANA DEPT OF TRANSPORTATION 10/18/2018 
INDOT SR 1 OVER DUCK CREEK 1600482 INDIANA DEPT OF TRANSPORTATION 10/17/2018 
INDOT SR 1 OVER LITTLE DUCK CREEK INDIANA DEPT OF TRANSPORTATION 10/17/2018 
WEST PARK - LAUNDRY, LLC THE CITY OF WEST PARK 10/16/2018 
VILLAGE OF KEY BISCAYNE EAR II VILLAGE OF KEY BISCAYNE 10/16/2018 
TY LIN-BISCAYNE BLVD TYLIN-INTERNATIONAL 10/16/2018 
C OF HIALEAH-W 4 AVE FRONTAGE RD CITY OF HIALEAH 10/15/2018 
WS INDIAN CREEK PLANNING STUDY WEISS SEROTA HELFMAN PASTORIZA GUED 10/5/2018 
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KYTC TFT (PHASE1) KENTUCKY TRANSPORTATION CABINET 10/4/2018 
CB PHARMACY MAPPING TOWN OF CUTLER BAY 10/3/2018 
CEI SERV WIDENING AND RECONST TARGET ENGINEERING GROUP INC 10/3/2018 
PHN 2018-64 GALILEO PROP TENT PLAN CITY OF HOMESTEAD 10/2/2018 
PHN 2018-65 GALILEO PROP STIE PLAN CITY OF HOMESTEAD 10/2/2018 
PHN 2018-66 GALIELO PROP SP EXP CITY OF HOMESTEAD 10/2/2018 
PHN 2018-62 SMALL COMP PLAN AMEND CITY OF HOMESTEAD 10/2/2018 
PHN 2018-63 COU SHRINERS CITY OF HOMESTEAD 10/2/2018 
AV 2018-70 CL PROP HOLDINGS CITY OF HOMESTEAD 10/2/2018 
PHN 2018-75 EXCON OROZCO SPE CITY OF HOMESTEAD 10/2/2018 
PHN 2018-76 AMEND PUD MPK CITY OF HOMESTEAD 10/2/2018 
PHN 2018-77 TENTATIVE RE PLAT CITY OF HOMESTEAD 10/2/2018 
PHN 2018-78 STIE PLAN KEYS COVE II CITY OF HOMESTEAD 10/2/2018 
FDOT6-LOA#16 FLORIDA DEPT. OF TRANSPORTATION 10/1/2018 
2019 GIS MAPPING CITY OF HOMESTEAD 9/27/2018 
MDCPS PROFS PLANNING SERVICE III JSA Group Inc., Julio Sanchez R.A. 9/25/2018 
WEST PARK-AARON’S AUTOMATIVE THE CITY OF WEST PARK 9/18/2018 
WEST PARK - JUDEIKIS VARIANCE THE CITY OF WEST PARK 9/18/2018 
C9J07-TWO#50-42765126201 TARGET ENGINEERING GROUP INC 9/18/2018 
CB PLANET FITNESS SIGN VARIANCE TOWN OF CUTLER BAY 9/17/2018 
2019 PROF ZONING ASSISTANCE CITY OF HOMESTEAD 9/17/2018 
2019 COUNTER/CUSTOMER SERV CITY OF HOMESTEAD 9/17/2018 
2019 GENERAL ASSISTANCE CITY OF HOMESTEAD 9/17/2018 
2019 INTER DEPT ASSISTANCE CITY OF HOMESTEAD 9/17/2018 
2019 INTERNAL DEPT ASSISTANCE CITY OF HOMESTEAD 9/17/2018 
2019 SPECIAL PROJECTS CITY OF HOMESTEAD 9/17/2018 
BISCAYNE EVERGLADES BTTS CITY OF HOMESTEAD 9/17/2018 
2019 DEVELOPMENT SERV DIRECTOR CITY OF HOMESTEAD 9/17/2018 
KEY BISCAYNE-KITEBOARD CHANNEL VILLAGE OF KEY BISCAYNE 9/17/2018 
BE566-LOA#12-BWD MAINT FLORIDA DEPT. OF TRANSPORTATION 9/14/2018 
HNTB - INDOT TOLLING STUDY HNTB INDIANAPOLIS OFFICE 9/10/2018 
FRANKLIN AVE TO GRAND AVE COCONUT GROVE BUSINESS IMP 9/1/2018 
PEDESTRIAN SCRAMBLE GRAND AVE COCONUT GROVE BUSINESS IMP 9/1/2018 
CITY OF GARY ROAD SAFETY AUDITS CITY OF GARY 9/1/2018 
HAMILTON COUNTY ON-CALL TRANSPORTAT HAMILTON COUNTY HIGHWAY DEPT 8/30/2018 
FDOT 4-LOA#09 FLORIDA DEPT. OF TRANSPORTATION 8/23/2018 
427369-2-SR 997/KROME AVE FLORIDA DEPT. OF TRANSPORTATION 8/22/2018 
427369-3-SR 997/KROME FLORIDA DEPT. OF TRANSPORTATION 8/22/2018 
ASPR 2018-49 CRYSTAL LAKE SHOPPING CITY OF HOMESTEAD 8/21/2018 
PHN 2018-59 HOMESTEAD HOLDINGS WOP CITY OF HOMESTEAD 8/21/2018 
PHN 2018-55 KEYS GATE SP DISTRICT CITY OF HOMESTEAD 8/21/2018 
PHN 20158-54 KEYS GATE CDD CITY OF HOMESTEAD 8/21/2018 
PHN 2018-53 KEYS GATE TENATIVE REPL CITY OF HOMESTEAD 8/21/2018 
PHN 2018-52 KEYS GATE SITE PLAN CITY OF HOMESTEAD 8/21/2018 
PHN 2018-51 KEYS GATE NOPC CITY OF HOMESTEAD 8/21/2018 
PHN 2018-61 ALLIANCE HOMESTEAD SP CITY OF HOMESTEAD 8/21/2018 
PHN 2018-60 ALLIANCE HOMESTEAD TRP CITY OF HOMESTEAD 8/21/2018 
MD TPO SAFE STREETS SUMMIT SUPPORTI MIAMI DADE MPO 8/21/2018 
I-65 AT SR 11 INTERSTATE ACCESS DOC UNITED CONSULTING 8/20/2018 
CB TOWN CENTRE SENIOR RESIDENTIAL TOWN OF CUTLER BAY 8/17/2018 
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AMERICAN DREAM MALL 24-INCH SANITAR MIAMI DADE WATER & SEWER DEPT 8/16/2018 
CRUISE ROAD SEGMENT 1 PHASE 1A/1B R TYLIN-INTERNATIONAL 8/15/2018 
C9Z00-TWO#02-FM#230379-7 FLORIDA DEPT. OF TRANSPORTATION 8/10/2018 
BE566-LOA#10-PALM BCH MAINT SPANISH FLORIDA DEPT. OF TRANSPORTATION 8/9/2018 
INDOT SR 135 1801032 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
INDOT SR 135 1800287 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
INDOT SR 258 1801011 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
INDOT SR 258 1800292 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
INDOT SR 258 1800228 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
INDOT SR 58 1801048 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
INDOT SR 58 1801047 INDIANA DEPT OF TRANSPORTATION 8/8/2018 
C9M77-TWO#09-FM#425960-4-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
C9M77-TWO#10-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
C9M77-TWO#11-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
C9M77-TWO#12-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
C9M77-TWO313-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
C9M77-TWO#14-FM#425960-5-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
C9M77-TWO#18-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 8/7/2018 
BE566 LOA#11 PALM BEACH MAINTENANCE FLORIDA DEPT. OF TRANSPORTATION 8/6/2018 
BE566-LOA#09-BROWARD MAINT FLORIDA DEPT. OF TRANSPORTATION 8/1/2018 
AECOM/TURNPIKE MODELING SUPPORT AECOM TECHNICAL SERVICES, INC 7/31/2018 
BE566-LOA#07-BROWARD MAINT FLORIDA DEPT. OF TRANSPORTATION 7/30/2018 
BE566-LOA#08-BROWARD MAINT FLORIDA DEPT. OF TRANSPORTATION 7/30/2018 
43VILLAGE OF KEY BISCAYNE CRAND BLVD VILLAGE OF KEY BISCAYNE 7/25/2018 
VILLAGE OF KEY BISCAYNE CRAN SAFETY VILLAGE OF KEY BISCAYNE 7/25/2018 
C9M21-TWO#09-FM#433731-1-6201 CREATIVE ENGINEERING GROUP, INC 7/20/2018 
TOWN OF MEDLEY-TPS TOWN OF MEDLEY 7/19/2018 
FISHERS MINOR WETLAND DELINEATION FISHERS ENGINEERING DEPT 7/11/2018 
PHN 2018-45 SITE PLAN 7 11 INC CITY OF HOMESTEAD 7/2/2018 
PHN 2018-47 SPEC EXP 7 11 CITY OF HOMESTEAD 7/2/2018 
PHN 2018-48 COU 7 11 CITY OF HOMESTEAD 7/2/2018 
C9V54-TWO#12-FM#431433-6-62-01 METRIC ENGINEERING INC 7/2/2018 
C9V54-TWO#21 METRIC ENGINEERING INC 7/2/2018 
FDOT6-LOA#14 FLORIDA DEPT. OF TRANSPORTATION 7/1/2018 
KEY BISCAYNE TREE TRIMMING VILLAGE OF KEY BISCAYNE 7/1/2018 
FDOT D4 TCRPM TWO 5 FLORIDA DEPT. OF TRANSPORTATION 6/19/2018 
FDOT D4 TCRPM TWO 6 FLORIDA DEPT. OF TRANSPORTATION 6/19/2018 
RS&H-CUBE ANALYST REYNOLDS,SMITH & HILLS, INC 6/18/2018 
INDOT SR 28 IN RANDOLPH CO. INDIANA DEPT OF TRANSPORTATION 6/18/2018 
INDOT SR 28 IN DELAWARE CO. INDIANA DEPT OF TRANSPORTATION 6/18/2018 
INDOT SR 1 IN RANDOLPH & JAY CO. INDIANA DEPT OF TRANSPORTATION 6/18/2018 
INDOT SR19(SR28 W JUNET to SR28 E J INDIANA DEPT OF TRANSPORTATION 6/18/2018 
INDOT SR 28(WCL OF TIPTON TO SR 19 INDIANA DEPT OF TRANSPORTATION 6/18/2018 
INDOT SR 28(SR 19 E JUNC TO 0.50 MI INDIANA DEPT OF TRANSPORTATION 6/18/2018 
INDOT SR 128(WCL OF FRANKTON TO ECL INDIANA DEPT OF TRANSPORTATION 6/18/2018 
PHN 2018-43 LSV INVESTMENT INC CITY OF HOMESTEAD 6/14/2018 
PHN 2018-44 BRICK EARLY LEARNING CE CITY OF HOMESTEAD 6/14/2018 
CONTRACT SUPPORT - BROWARD OPS FLORIDA DEPT. OF TRANSPORTATION 6/14/2018 
BAL HARBOUR ALTER DRIVE DESIGN BAL HARBOUR 6/13/2018 
TDOT-TRAFFIC FORESCASTING TOOL TENNESSEE DEPARTMENT OF TRANSPORTAT 6/12/2018 
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DMO PERMITS FLORIDA DEPT. OF TRANSPORTATION 6/12/2018 
BE566-LOA#5-BROWARD CONTRACTS FLORIDA DEPT. OF TRANSPORTATION 6/12/2018 
BE566-LOA#6-TREASURE COAST MAINT FLORIDA DEPT. OF TRANSPORTATION 6/12/2018 
STRUCTURAL ASSESSMENT LUGO BERM CITY OF CORAL GABLES 6/11/2018 
C9Z00-TWO#01-FM#230379-7 FLORIDA DEPT. OF TRANSPORTATION 6/7/2018 
C9Z00-TWO#04-FM#230379-7 FLORIDA DEPT. OF TRANSPORTATION 6/7/2018 
DMO CONTRACTS FLORIDA DEPT. OF TRANSPORTATION 6/6/2018 
RSH-SA#7 REYNOLDS,SMITH & HILLS, INC 6/1/2018 
FDOT 4-LOA#04 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#05 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#06 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#07 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#08 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#10 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#11 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#12 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT 4-LOA#13 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
FDOT4-LOA#14 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
SR-713 KINGS HWY-230256-6 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
SR713 KINGS HWY-230256-7 FLORIDA DEPT. OF TRANSPORTATION 6/1/2018 
C9T30-251688-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/31/2018 
C9T30-429300-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/31/2018 
C9T30-423126-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/31/2018 
C9Z74-TWO#01 FLORIDA DEPT. OF TRANSPORTATION 5/31/2018 
C9Z74-TWO#02 FLORIDA DEPT. OF TRANSPORTATION 5/31/2018 
VILLAGE OF PALMETTO MOBILITY IMPACT VILLAGE OF PALMETTO BAY 5/29/2018 
LOA 21 BROWARD CONTRACTS-PULL BOXES FLORIDA DEPT. OF TRANSPORTATION 5/21/2018 
CB CDMMP APPLICATION FORM TOWN OF CUTLER BAY 5/17/2018 
PH2018-33 CL PROPERTY HOLDING LLC CITY OF HOMESTEAD 5/15/2018 
PHN2018-35 PRESIDENTE NO. 30 COU CITY OF HOMESTEAD 5/15/2018 
PHN2018-31 KINGMAN LENNAR NEXT GEN CITY OF HOMESTEAD 5/15/2018 
PHN2018-32 KINGMAN LENNAR CLUB HOUS CITY OF HOMESTEAD 5/15/2018 
PHN2018-36 STOR ALL ACQ LLC SITE PL CITY OF HOMESTEAD 5/15/2018 
PHN2018-37 SR ACQ  SP TROP VILLAS CITY OF HOMESTEAD 5/15/2018 
PHN2018-38 CONNOR GASKIS FP CITY OF HOMESTEAD 5/15/2018 
PHN2018-40 STOR ALL TP CITY OF HOMESTEAD 5/15/2018 
VG - DEBRIS MANAGEMENT 21848 - VILLAGE OF VIRGINIA GARDENS 5/15/2018 
DEBRIS REMOVAL 21848 - VILLAGE OF VIRGINIA GARDENS 5/15/2018 
SR 9 WHITE TOPPING IN SHELBY COUNTY INDIANA DEPT OF TRANSPORTATION 5/10/2018 
SR 3 TWIN BRIDGES OVER 1-70 INDIANA DEPT OF TRANSPORTATION 5/10/2018 
CPM77-TWO#07-FN#233166-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/7/2018 
C9M77-TWO#08-FN#233166-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/7/2018 
KYTC TFT (PHASE 1) KENTUCKY TRANSPORTATION CABINET 5/2/2018 
UPDATE KYSTMv18 - LA M-03A KENTUCKY TRANSPORTATION CABINET 5/2/2018 
LIBERTY GARDENS PARK CITY OF NORTH MIAMI 5/1/2018 
IRONS MANOR CONST MAGMNT CITY OF NORTH MIAMI 5/1/2018 
LIBERTY GARDENS CONST MNGMNT CITY OF NORTH MIAMI 5/1/2018 
MAINT PERSONNEL SUPP SERV-I-595 FLORIDA DEPT. OF TRANSPORTATION 5/1/2018 
ASPR2018-30 NEW PORT DEVELOPMENT CITY OF HOMESTEAD 4/30/2018 
SR 200-EXPERT WITNESS FLORIDA DEPT. OF TRANSPORTATION 4/20/2018 
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SR 236 SM STR RPL IN HENDRICKS COUN INDIANA DEPT OF TRANSPORTATION 4/20/2018 
US 41 SM STR RPL IN PARKE COUNTY INDIANA DEPT OF TRANSPORTATION 4/20/2018 
US 136 SM STR RPL IN MONTGOMERY COU INDIANA DEPT OF TRANSPORTATION 4/20/2018 
SR 234 SM STR RPL IN MONTGOMERY COU INDIANA DEPT OF TRANSPORTATION 4/20/2018 
SR 59 SM RPL IN CLAY COUNTY INDIANA DEPT OF TRANSPORTATION 4/20/2018 
SR 39 SM STR RPL IN HENDRICKS COUNT INDIANA DEPT OF TRANSPORTATION 4/20/2018 
US 231 SM STR RPL IN PUTNAM COUNTY INDIANA DEPT OF TRANSPORTATION 4/16/2018 
SR 159 SM STR RPL IN VIGO COUNTY INDIANA DEPT OF TRANSPORTATION 4/16/2018 
U OF M-MASTER PLAN UPDATE CMOM UNIVERSITY OF MIAMI 4/13/2018 
UM FOG SYSTEM COMPLIANCE REVIEW UNIVERSITY OF MIAMI 4/13/2018 
TDOT - DSRC GUIDANCE & RECCOMENDATI TENNESSEE DEPARTMENT OF TRANSPORTAT 4/13/2018 
NW 59 AVE-EXT TRANSP ANALYSIS TOWN OF MIAMI LAKES 4/13/2018 
TIS FOR 4852 MURFREESBORO RD M2 GROUP LLC 4/10/2018 
C9S22-TWO#08-INDIAN RIVER SIDEWALK METRIC ENGINEERING INC 4/2/2018 
C9S22-TWO#15-MASSACHUSETTS AVE METRIC ENGINEERING INC 4/2/2018 
C9S22-TWO#16-GATLIN BLVD METRIC ENGINEERING INC 4/2/2018 
C9S22-TWO#17-HIGH MEADOWS AVE METRIC ENGINEERING INC 4/2/2018 
C9S22-TWO#20-FM#433919-2-62-01 METRIC ENGINEERING INC 4/2/2018 
C9S22-TWO#21-FM#438130-1-62-01 METRIC ENGINEERING INC 4/2/2018 
C9S22-TWO#22-FM#410844-5-62-01 METRIC ENGINEERING INC 4/2/2018 
PHN2018-19 VERTEX DEV SMALL COMP PL CITY OF HOMESTEAD 3/27/2018 
PHN2018-20 VERTEX DEV PUD MASTER PL CITY OF HOMESTEAD 3/27/2018 
PHN2018-21 VERTEX DEV SITE PLAN CITY OF HOMESTEAD 3/27/2018 
PHN2018-17 PMG ASSET T RE-PLAT CITY OF HOMESTEAD 3/27/2018 
PHN2018-18 PMG ASSET SITE PLAN CITY OF HOMESTEAD 3/27/2018 
ISLAMORADA INTERIM PLANNING DIR VILLAGE OF ISLAMORADA 3/27/2018 
NORTH BEACH NEIGHBORHOOD DES PLAN CITY OF MIAMI BEACH 3/26/2018 
MDX EMINENT DOMAIN - 2000 NW 5TH PL WEISS SEROTA HELFMAN PASTORIZA GUED 3/23/2018 
MDX EMINENT DOMAIN - LORI OTT WEISS SEROTA HELFMAN PASTORIZA GUED 3/23/2018 
MDX EMINENT DOMAING - ALEXANDER OTT WEISS SEROTA HELFMAN PASTORIZA GUED 3/23/2018 
WEIS STATION COURT WEISS SEROTA HELFMAN PASTORIZA GUED 3/23/2018 
PHN2018-14RACETRACK CRYS LAKE PUD CITY OF HOMESTEAD 3/19/2018 
PHN2018-15CL PROP HOLD PUD AMEND CITY OF HOMESTEAD 3/19/2018 
PHN2018-16 PRESIDENTE SUPER COU CITY OF HOMESTEAD 3/19/2018 
OAKLAND PARK URBAN DESIGNER REVIEW CITY OF OAKLAND PARK 3/11/2018 
OCEAN TERRACE MIXED USE DEVELOPMENT CLARO DEVELOPMENT 3/1/2018 
CB SHOPPES OF CUTLER BAY TOWN OF CUTLER BAY 2/28/2018 
PHN2018-11 CORNER INV GRP ROW CITY OF HOMESTEAD 2/28/2018 
PH2018-13 4JJJJ PIZZERIA CITY OF HOMESTEAD 2/28/2018 
FDOT - D4 TCRPM TWO 4 FLORIDA DEPT. OF TRANSPORTATION 2/28/2018 
FDOT - D4 TCRPM TWO 7 FLORIDA DEPT. OF TRANSPORTATION 2/28/2018 
MDCPS PROFES PLANNING SERVICE II DESIGN2FORM 2/20/2018 
CB CUTLER GATE REZONE TOWN OF CUTLER BAY 2/16/2018 
VILLAGE OF KEY BISCAYNE EAR VILLAGE OF KEY BISCAYNE 2/16/2018 
TDOT - I-840 AT STEWARTS FERRY PIKE TENNESSEE DEPARTMENT OF TRANSPORTAT 2/12/2018 
PHN2018-03 LORENZO SP EXCEPTION CITY OF HOMESTEAD 2/6/2018 
PHN2018-04 LORENZO SITE PLAN CITY OF HOMESTEAD 2/6/2018 
PHN2018-05 PMG ASSET PUD AMNEND CITY OF HOMESTEAD 2/6/2018 
PHN2018-06 FINAL PLAT KINGMAN CITY OF HOMESTEAD 2/6/2018 
PHN2018-07 EAST CDD KINGMAN LENNAR CITY OF HOMESTEAD 2/6/2018 
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PHN2018-08 SP TAXING DISTRIC LENNAR CITY OF HOMESTEAD 2/6/2018 
TWO#61 FLORIDA DEPT. OF TRANSPORTATION 2/6/2018 
TWO#62 FLORIDA DEPT. OF TRANSPORTATION 2/6/2018 
C9J07-TWO#37-42765126201 TARGET ENGINEERING GROUP INC 2/6/2018 
OAKLAND PARK RW PERMIT PROCEDURE CITY OF OAKLAND PARK 2/1/2018 
MDX EMINENT DOMAIN - DIAZ WEISS SEROTA HELFMAN PASTORIZA GUED 1/18/2018 
DOMINION TOWER - WEISS SEROTA WEISS SEROTA HELFMAN PASTORIZA GUED 1/18/2018 
MD TPO VISION ZERO PROJECT ANALYSIS MIAMI DADE MPO 1/10/2018 
SMART PLAN CORRIDOR ECON MOBILITY MIAMI DADE MPO 1/10/2018 
MEHTA*FM#435056-1 MEHTA AND ASSOCIATES, INC. 1/9/2018 
MEHTA-FM#435053-1 MEHTA AND ASSOCIATES, INC. 1/9/2018 
MEHTA-FM#435059-1 MEHTA AND ASSOCIATES, INC. 1/9/2018 
MEHTA-FM#436325-1 MEHTA AND ASSOCIATES, INC. 1/9/2018 
MEHTA-FM#436323-1 MEHTA AND ASSOCIATES, INC. 1/9/2018 
MEHTA-FM#438096-1 MEHTA AND ASSOCIATES, INC. 1/9/2018 
C9M77-TWO#05-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 1/8/2018 
FDOT6-LOA#11 FLORIDA DEPT. OF TRANSPORTATION 1/1/2018 
FM#43310883203 FLORIDA DEPT. OF TRANSPORTATION 12/20/2017 
FM#40935426201 FLORIDA DEPT. OF TRANSPORTATION 12/20/2017 
FM#43222216201 FLORIDA DEPT. OF TRANSPORTATION 12/20/2017 
PHN2017-60 SPEXP RACETRAC PETRO CITY OF HOMESTEAD 12/18/2017 
PHN2017-61 SITE PLAN RACETRAC PETRO CITY OF HOMESTEAD 12/18/2017 
PHN2017-62 CERTOFUSE RACETRAC PETRO CITY OF HOMESTEAD 12/18/2017 
PHN2017-51 COMP PLAN AMEND LCS CITY OF HOMESTEAD 12/18/2017 
PHN2017-49 SITE PLAN MOD LEO GIA CITY OF HOMESTEAD 12/18/2017 
PHN2017-50 SITE PLAN PARKING LOT CITY OF HOMESTEAD 12/18/2017 
PHN2017-63 ASPR MODEL MOD TREO KING CITY OF HOMESTEAD 12/18/2017 
PHN2017-53 FLAG POLE VARIANCE/RT CITY OF HOMESTEAD 12/18/2017 
PHN2017-54 MONUMENT SIGN VARIANCE CITY OF HOMESTEAD 12/18/2017 
PHN2017-55 MINOR MOD ASPR TT CITY OF HOMESTEAD 12/18/2017 
ASPR 2017-52 MINOR MOD KEYES CO CITY OF HOMESTEAD 12/18/2017 
FDOT D4 TCRPM TWO 3 FLORIDA DEPT. OF TRANSPORTATION 12/18/2017 
SR 997/KROME AVE FROM S FLORIDA DEPT. OF TRANSPORTATION 12/1/2017 
SR 997/KROME AVE FROM SW 232 STREET FLORIDA DEPT. OF TRANSPORTATION 12/1/2017 
SR 997/KROME-ADD’L FUNDS FLORIDA DEPT. OF TRANSPORTATION 12/1/2017 
4448*03 - C9S22-TWO#03 METRIC ENGINEERING INC 11/20/2017 
C9S22-TWO#06 METRIC ENGINEERING INC 11/20/2017 
C9J07-TWO#36-43477116201 TARGET ENGINEERING GROUP INC 11/20/2017 
C9V54-METRIC ENG-TWO BASED METRIC ENGINEERING INC 11/20/2017 
C9C86-TWO#18-PLANS REVIEW TARGET ENGINEERING GROUP INC 11/16/2017 
C OF WEST PARK-PLANNING CONSULTANT THE CITY OF WEST PARK 11/15/2017 
TOWN OF MEDLEY-DESIGN SERV WATER MA TOWN OF MEDLEY 11/14/2017 
OAKLAND PARK PLANNING CONSULTANT CITY OF OAKLAND PARK 11/9/2017 
TWO#50 CAB FLORIDA DEPT. OF TRANSPORTATION 11/8/2017 
TWO#49 CAB FLORIDA DEPT. OF TRANSPORTATION 10/31/2017 
C9C21-TWO#52-FN#422720-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 10/24/2017 
TRAFFIC STUDY GET ROOM STORAGE CITY OF NORTH MIAMI 10/18/2017 
INDOT STATEWIDE CORRIDOR PLANNING INDIANA DEPT OF TRANSPORTATION 10/12/2017 
2018 CRS CITY OF HOMESTEAD 10/11/2017 
2018 PROF ZONING ASSISTANCE CITY OF HOMESTEAD 10/11/2017 
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2018 PROF PLANNING ASSITANCE CITY OF HOMESTEAD 10/11/2017 
2018 COUNTER/CUSTOMER SERV CITY OF HOMESTEAD 10/11/2017 
2018 GENERAL ASSITANCE CITY OF HOMESTEAD 10/11/2017 
2018 INTER DEPT ASSISTANCE CITY OF HOMESTEAD 10/11/2017 
2018 INNER DEPT ASSISTANCE CITY OF HOMESTEAD 10/11/2017 
2018 SPECIAL PROJECTS CITY OF HOMESTEAD 10/11/2017 
2019 PROF PLANNING ASSISTANCE CITY OF HOMESTEAD 10/11/2017 
ARCH REVIEW OF PROPOSALS CITY OF HOMESTEAD 10/11/2017 
2018 DEVELOPMENT SERV DIRECTOR CITY OF HOMESTEAD 10/11/2017 
FDOT - D4  TCRPM TWO 2 FLORIDA DEPT. OF TRANSPORTATION 10/10/2017 
TWO#48 FLORIDA DEPT. OF TRANSPORTATION 10/5/2017 
DESIGN OF CLARIFIERS CDM SMITH INC. 10/1/2017 
SSR SR-6 CEI SMITH SECKMAN REID, INC 10/1/2017 
FDOT D4 TCRPM TWO 1 FLORIDA DEPT. OF TRANSPORTATION 9/28/2017 
VILLAGE OF PALMETTO PLANNING DIRECT VILLAGE OF PALMETTO BAY 9/28/2017 
RRTPO-FREIGHT SUBAREA MODEL DEVELOP RICHMOND REGIONAL PLANNING DIST COM 9/15/2017 
PHN2017-38 ORDINANCE AMENDMENT CITY OF HOMESTEAD 8/28/2017 
PHN2017-39 AMEND TO COVENANT CITY OF HOMESTEAD 8/28/2017 
PHN2017-41A/B COU WAIVER CITY OF HOMESTEAD 8/28/2017 
PHN2017-40 CERT OF BANQUET HALL LLC CITY OF HOMESTEAD 8/28/2017 
PHN2017-42 FINAL PLAT 33033 CITY OF HOMESTEAD 8/28/2017 
HOMESTEAD STATION PARKING STUDY CITY OF HOMESTEAD 8/23/2017 
Marine Academy of Science & Technol HKS ARCHITECTS, INC 8/8/2017 
CITY OF PEMBROKE PINES-CEI SERVICES CITY OF PEMBROKE PINES 8/7/2017 
MDC TPO SMART PLAN NORTH CORRIDOR MIAMI DADE MPO 8/1/2017 
SMART PLAN -DEVELOPMENT OF FIN SER MIAMI DADE MPO 8/1/2017 
SMART PLAN MODELING MIAMI DADE MPO 8/1/2017 
SA#04 FLORIDA DEPT. OF TRANSPORTATION 7/28/2017 
PHN2017-31 FLUM AMENDMENT CITY OF HOMESTEAD 7/24/2017 
PHN2017-32 FINAL PLAT 10 ACRES CITY OF HOMESTEAD 7/24/2017 
PHN2017-35 FLUM AMEND PHOENIX CITY OF HOMESTEAD 7/24/2017 
PHN2017-36 REZONE PHOENIX CITY OF HOMESTEAD 7/24/2017 
C OF HALLANDALE BEACH TOWN HOMES CITY OF HALLANDALE BEACH 7/17/2017 
C9C21-TWO#50-FN#432790-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 7/13/2017 
BAL HARBOUR TRANS ASPECTS OF EAR BAL HARBOUR 7/13/2017 
AVENTURA TRAFFIC STUDY REVIEW CITY OF AVENTURA 7/11/2017 
CB GROWTH MANAGEMENT PLAN TOWN OF CUTLER BAY 7/7/2017 
PHN2017-24 SP CPH INC AUTO PARTS CITY OF HOMESTEAD 7/3/2017 
PHN2017-25 WAIVER OF PLAT DET CITY OF HOMESTEAD 7/3/2017 
PHN2017-26 SITE PLAN TELECOM CITY OF HOMESTEAD 7/3/2017 
PHN2017-28 MINOR MOD PALM RIDGE CITY OF HOMESTEAD 7/3/2017 
PHN2017-29 SITE PLAN AXIOM CITY OF HOMESTEAD 7/3/2017 
MD TPO BIKE/PED DATA COLLECTION MIAMI DADE MPO 7/3/2017 
SR 826/PALMETTO EXPRESSWAY FLORIDA DEPT. OF TRANSPORTATION 6/23/2017 
MD TPO FIRST/LAST MILE PILOT MIAMI DADE MPO 6/16/2017 
SR 3 HMA OVERLAY MINOR STRUCTURAL INDIANA DEPT OF TRANSPORTATION 6/16/2017 
TDOT - SR 99 FROM CASON LTO SR 96 TENNESSEE DEPARTMENT OF TRANSPORTAT 6/15/2017 
OAKLAND PARK PARKING SYSTEM CITY OF OAKLAND PARK 6/15/2017 
CB PETERSON’S SIGN VARIANCE TOWN OF CUTLER BAY 6/14/2017 
CITY OF FTL COMP PLAN CONSULTANT CITY OF FORT LAUDERDALE 6/14/2017 
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FISHERS 116 ST CURB SIDEWALK AGREEM FISHERS ENGINEERING DEPT 6/6/2017 
PHN2017-19 SMALLSCALE COMP PLAN AMD CITY OF HOMESTEAD 5/31/2017 
PHN2017-20 BAYWINDS PUD MASTER PLN CITY OF HOMESTEAD 5/31/2017 
PHN2017-21 BAYWINDS POD I SITE PLAN CITY OF HOMESTEAD 5/31/2017 
PHN2017-22 SP EXP RALPH’S SALON CITY OF HOMESTEAD 5/31/2017 
PHN2017-23 SP GBX HOMESTEAD 1 CITY OF HOMESTEAD 5/31/2017 
TOWN OF MEDLEY TRANSITION  PLAN TOWN OF MEDLEY 5/22/2017 
I-69 SECTION 6 HNTB INDIANAPOLIS OFFICE 5/16/2017 
C OF HIALEAH-W 76TH ST BTW W 20 AVE CITY OF HIALEAH 5/10/2017 
TDOT - SR 34 ATSR 107 TENNESSEE DEPARTMENT OF TRANSPORTAT 5/5/2017 
TDOT - SR 112 FROM SR 12 TO SR 155 TENNESSEE DEPARTMENT OF TRANSPORTAT 5/5/2017 
MD TPO SMART PLAN CORRIDOR INVENTOR MIAMI DADE MPO 5/3/2017 
MIAMI GARDENS SA NO.3 REYNOLDS,SMITH & HILLS, INC 5/1/2017 
PHN2017-16 WAIVER OF PLAT ANDOVER CITY OF HOMESTEAD 4/25/2017 
PHN2017-17 SITE PLAN ANDOVER CITY OF HOMESTEAD 4/25/2017 
KYTC STATEWIDE MODEL UPDATE KENTUCKY TRANSPORTATION CABINET 4/13/2017 
FDOT4-LOA#01 FLORIDA DEPT. OF TRANSPORTATION 4/10/2017 
FDOT4-LOA#02 FLORIDA DEPT. OF TRANSPORTATION 4/10/2017 
FDOT4-LOA#03 FLORIDA DEPT. OF TRANSPORTATION 4/10/2017 
PHN 2017-12 SP HOMESTEAD HOSPITALIT CITY OF HOMESTEAD 4/6/2017 
PHN 2017-13 COU HH INC CITY OF HOMESTEAD 4/6/2017 
PHN2017-14 SP STORAGE AMERICA CITY OF HOMESTEAD 4/6/2017 
PHN 2017-15 VARIANCE ANDOVER PROP CITY OF HOMESTEAD 4/6/2017 
I-95-FM#434273-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 4/1/2017 
I-95-FM#434273-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 4/1/2017 
I-95-FM#438040-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 4/1/2017 
I95 STIRLING RD INTERIM IMPROVEMENT FLORIDA DEPT. OF TRANSPORTATION 3/31/2017 
C9C21-TWO#47-FM#435101-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 3/28/2017 
PHN 2017-10 SITE PLAN MINOR MOD CP CITY OF HOMESTEAD 3/22/2017 
PHN 2017-11 SPE ORION HOMESTEAD CITY OF HOMESTEAD 3/22/2017 
CIMA-MDX DOLPHIN STA PARK INSP SERV CIMA ENGINEERING CORP 3/22/2017 
CITY OF DORAL VANDERBILT PARK TCS CITY OF DORAL 3/15/2017 
SAFETY STUDY SR 9/SW 2 ST FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
TWO#41 FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
TWO#42 FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
TWO#46 FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
TWO#47 FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
TWO#48 FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
TWO#49 FLORIDA DEPT. OF TRANSPORTATION 3/14/2017 
BAL HARBOUR SHOPS TRAFFIC STUDY BAL HARBOUR 3/14/2017 
CB GROWTH MANAGEMENT PLAN TOWN OF CUTLER BAY 3/13/2017 
C9C21 - TWO#44-FM#425960-4-62-01 FLORIDA DEPT. OF TRANSPORTATION 3/13/2017 
TWO#45-FM#432883-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 3/13/2017 
KEY BISCAYNE TRAFFIC CALMING VILLAGE OF KEY BISCAYNE 3/10/2017 
RSH-SA#6 REYNOLDS,SMITH & HILLS, INC 3/9/2017 
CRUISE ROAD SEGMENT 1 TYLIN-INTERNATIONAL 3/7/2017 
AECOM/TURNPIKE MODELING SUPPORT AECOM TECHNICAL SERVICES, INC 3/6/2017 
PEDESTRIAN NEEDS ANALYSIS CITY OF HOMESTEAD 3/3/2017 
VEHICLE DROP OFF ANALYSIS CITY OF HOMESTEAD 3/3/2017 
FDOT6-LOA#07 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
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FDOT6-LOA#08 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
FDOT6-LOA#09 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
FDOT6-LOA#10 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
FDOT6-LOA#12 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
FDOT6-LOA#15 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
FDOT6-LOA#20 FLORIDA DEPT. OF TRANSPORTATION 3/1/2017 
MD TPO AGING ROAD USERES SSP MIAMI DADE MPO 2/28/2017 
INTERNAL RESOURCE ASSISTANCE CITY OF FORT LAUDERDALE 2/27/2017 
PHN 2017-09 SITE PLAN POPEYE’S CITY OF HOMESTEAD 2/22/2017 
ASPR 2016-51 LENNAR HOMES CITY OF HOMESTEAD 2/22/2017 
PHN 2017-04 TENTATIVE PLAT CORNER CITY OF HOMESTEAD 2/22/2017 
I95 MANGED LANES STUDY HANSON PROFESSIONAL SERVICES, INC. 2/22/2017 
I-70 AUXILIARY LANE CONST IN MARION INDIANA DEPT OF TRANSPORTATION 2/20/2017 
SR 9 OVERLAY IN MADISON COUNTY INDIANA DEPT OF TRANSPORTATION 2/20/2017 
SR 38 PAVEMENT REPLACEMENT HENRY CO INDIANA DEPT OF TRANSPORTATION 2/20/2017 
TWO#45 FLORIDA DEPT. OF TRANSPORTATION 2/17/2017 
CEI SERVICES FOR I-395 GROUP FLORIDA DEPT. OF TRANSPORTATION 2/17/2017 
FLORANADA RD TRAFFIC REVIEW OAKLAND COUNTY DEPT OF COMMUNITY 2/16/2017 
PHN 2017-01 TENTATIVE RE PLAT DOUG CITY OF HOMESTEAD 2/14/2017 
PHN 2017-02 SITE PLAN DOUG LLC CITY OF HOMESTEAD 2/14/2017 
BOLTON PEREZ-FIU PEDESTRIAN BRIDGE NETWORK ENG/dba/BOLTON PEREZ 2/14/2017 
SHARED PATH ON PARKVIEW ISLAND CITY OF MIAMI BEACH 2/10/2017 
KEY BISCAYNE CRANDON TIS VILLAGE OF KEY BISCAYNE 2/3/2017 
KEY BISCAYNE CRANDON TIS VILLAGE OF KEY BISCAYNE 2/3/2017 
KEY BISCAYNE MCINTYRE CONCEP  PLANS VILLAGE OF KEY BISCAYNE 2/3/2017 
ON-CALL ARBORIST LANDSCAPE INSP VILLAGE OF KEY BISCAYNE 2/3/2017 
TWO#04-C9M72-FM#23043196201 JOHNSON, MIRMIRAN & THOMPSON, INC 1/25/2017 
JMT-FM#43473316201 JOHNSON, MIRMIRAN & THOMPSON, INC 1/25/2017 
PARK AND RIDE ELASTICITY STUDY CITY OF HOMESTEAD 1/19/2017 
FTL #3 FINANCIAL PARKING ANALYSIS CITY OF FORT LAUDERDALE 1/19/2017 
TDOT-DIAGNOSTIC TEAM REVIEW TENNESSEE DEPARTMENT OF TRANSPORTAT 1/18/2017 
TDOT-DTR TENNESSEE DEPARTMENT OF TRANSPORTAT 1/18/2017 
TDOT-DTR TENNESSEE DEPARTMENT OF TRANSPORTAT 1/18/2017 
VG- ANNEXATION REPORT UPDATE 21848 - VILLAGE OF VIRGINIA GARDENS 1/17/2017 
PHN 2016-50 MIN MOD CRYSTAL LAKE CITY OF HOMESTEAD 1/3/2017 
PHN 2017-05 SITE PLAN CORNER INVEST CITY OF HOMESTEAD 1/3/2017 
KEY BISCAYNE TRAFFIC CALMING VILLAGE OF KEY BISCAYNE 1/3/2017 
OFFICE FATAL CRASH REVIEW CHOICE ENGINEERING CONSULTANTS 1/3/2017 
INDOT-ON CALL TRAFFIC CAPACITY SAFE INDIANA DEPT OF TRANSPORTATION 1/1/2017 
PHN 2016-49 ASOR MIN MOD PALM BREEZ CITY OF HOMESTEAD 12/14/2016 
PLANNING SUPPORT FOR ACQ OF ROW WEISS SEROTA HELFMAN PASTORIZA GUED 12/14/2016 
INDIANA STATEWIDE TRAVEL DEMAND MOD CAMBRIDGE SYSTEMATICS, INC 12/12/2016 
NM - NoMi EXPRESS ROUTES, CON,TECH CITY OF NORTH MIAMI 12/5/2016 
VG - EAR BASED AMDEND TO COMP PLAN 21848 - VILLAGE OF VIRGINIA GARDENS 12/5/2016 
PHN 2016-42 COU HOMESTEAD HOLDINGS CITY OF HOMESTEAD 11/22/2016 
PHN 2016-43 SP MOD LENNAR HOMES CITY OF HOMESTEAD 11/22/2016 
PHN 2016-44 T-PLAT LEGACY PRM SOUTH CITY OF HOMESTEAD 11/22/2016 
PHN 2016-45 SIT PLAN LGC PRM SOUTH CITY OF HOMESTEAD 11/22/2016 
PHN 2016-13 RePlat Final Plat H H CITY OF HOMESTEAD 11/22/2016 
PHN 2016-46 RE PLAT TRACT C CITY OF HOMESTEAD 11/22/2016 
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PHN 2016-47 SITE PLAN TOWN VILLAS CITY OF HOMESTEAD 11/22/2016 
PHN 2016-48 TENTATIVE REPLAT SILVER CITY OF HOMESTEAD 11/22/2016 
ARCH REVIEW OF PROPOSALS CITY OF HOMESTEAD 11/2/2016 
TWO#41 FLORIDA DEPT. OF TRANSPORTATION 11/2/2016 
INDY DPW CEI RAILROAD IMPACT ATTENU CITY OF INDIANAPOLIS 11/1/2016 
COFMB-TRANS BIKE PATH-EUCLID AVE CITY OF MIAMI BEACH 11/1/2016 
FISHERS ENG-PROF SERVICES FISHERS ENGINEERING DEPT 10/28/2016 
NMB- TIS & CONCURRENCY PEER REVIEW CITY OF NORTH MIAMI BEACH 10/25/2016 
SR-111 AT INTERSTATE 40 TENNESSEE DEPARTMENT OF TRANSPORTAT 10/25/2016 
BIRD AVE RDWY IMP-POST DESIGN SERV CITY OF MIAMI 10/24/2016 
2017 GIS CITY OF HOMESTEAD 10/20/2016 
2017 PROF ZONING ASSISTANCE CITY OF HOMESTEAD 10/20/2016 
2017 PROF PLANNING ASSITANCE CITY OF HOMESTEAD 10/20/2016 
2017 COUNTER/CUSTOMER SERV CITY OF HOMESTEAD 10/20/2016 
2017 GENERAL ASSITANCE CITY OF HOMESTEAD 10/20/2016 
2017 INTER DEPT ASSISTANCE CITY OF HOMESTEAD 10/20/2016 
2017 INNER DEPT ASSISTANCE CITY OF HOMESTEAD 10/20/2016 
2017 SPECIAL PROJECTS CITY OF HOMESTEAD 10/20/2016 
CRASH DATA CLEANUP FOR FEDERAL PER CITY OF INDIANAPOLIS 10/16/2016 
ASPR 2016-37 MINOR MOD PEBBLEBROOK CITY OF HOMESTEAD 10/14/2016 
PHN 2016-40 REZONE G TO R-3 SWIND CITY OF HOMESTEAD 10/14/2016 
PHN 2016-39 SP MAJOR MOD TT CITY OF HOMESTEAD 10/14/2016 
PHN 2016-38 SE MAJOR MOD TT CITY OF HOMESTEAD 10/14/2016 
PHN 2016-41 SP TEN ACRES LLC CITY OF HOMESTEAD 10/14/2016 
C9C21-TWO#43-FM#432349-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 10/13/2016 
CB COMPLETE STREETS IMP PLAN TOWN OF CUTLER BAY 10/12/2016 
FDOT D4 TCRPM TWO12 FLORIDA DEPT. OF TRANSPORTATION 10/12/2016 
FDOT-MODEL TECH MPO ASSISTANCE FLORIDA DEPT. OF TRANSPORTATION 10/12/2016 
MODEL TECH SUPPORT MPO DATA FLORIDA DEPT. OF TRANSPORTATION 10/12/2016 
METRO APARTMENTS TIS CITY OF FORT LAUDERDALE 10/12/2016 
FTL FINANCIAL ANALYSIS @ 216 SE 6TH CITY OF FORT LAUDERDALE 10/10/2016 
DISTWIDE CONST REVIEWS FLORIDA DEPT. OF TRANSPORTATION 10/1/2016 
SR 267AT I-65 INTERCHANGE IJ & NEPA HNTB INDIANAPOLIS OFFICE 10/1/2016 
C9C21-TWO#42-FM3432790-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 9/30/2016 
PHN 2016-36 SITE PLAN PLAZA LLC CITY OF HOMESTEAD 9/29/2016 
MCINTYRE STREET CLOSURE TIS VILLAGE OF KEY BISCAYNE 9/29/2016 
MCINTYRE STREET CLOSURE HRLY WORK VILLAGE OF KEY BISCAYNE 9/29/2016 
PALMETTO BAY DATA COLLECTION VILLAGE OF PALMETTO BAY 9/27/2016 
PD&E SERVICES FOR SR-9/I95 FLORIDA DEPT. OF TRANSPORTATION 9/26/2016 
TRI-COUNTY TRANSIT NEEDS TRI-COUNTY REGIONAL PLANNING COMM 9/22/2016 
CB BURLINGTON SIGN VARIANCE TOWN OF CUTLER BAY 9/14/2016 
CB HARLY DAVIDSON SIGN VARIANCE TOWN OF CUTLER BAY 9/14/2016 
HOLIDAY INN TRAFFIC IMPACT STUDY CITY OF FORT LAUDERDALE 9/13/2016 
PHN 2016-35 T-PLAT CONNOR & GASKINS CITY OF HOMESTEAD 9/1/2016 
FLAGLER STREET NW 32 AVE FLD REVIEW FLORIDA DEPT. OF TRANSPORTATION 9/1/2016 
BIRD RD HISTORIC DESIGNATION MEMO FLORIDA DEPT. OF TRANSPORTATION 9/1/2016 
PHN 2016-27 PUBLIC ART TOWNPLACE CITY OF HOMESTEAD 8/18/2016 
PHN 2016-33 NOSTRUM MEDICAL CENTER CITY OF HOMESTEAD 8/18/2016 
LRZC TIS SABAK WILSON & LINGO INC 8/11/2016 
SR-73 FROM SIMPSON ST TO SR-2 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/11/2016 
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SR-1 INTERSECTION TENNESSEE DEPARTMENT OF TRANSPORTAT 8/10/2016 
SW 5TH ST WM 8 INCH CITY OF MIAMI 8/8/2016 
DS INTERNAL DEPT ADMIN CITY OF HOMESTEAD 8/3/2016 
U OF M-MASTER PLAN UNIVERSITY OF MIAMI 8/1/2016 
MPO IMPACT OF FUTURE TECHNOLOGY MIAMI DADE MPO 7/26/2016 
OAKLAND PARK OAKLAND COUNTY DEPT OF COMMUNITY 7/26/2016 
TDOT-KIRBY AVE DESIGN TENNESSEE DEPARTMENT OF TRANSPORTAT 7/25/2016 
TDOT-INTERSECTION TENNESSEE DEPARTMENT OF TRANSPORTAT 7/25/2016 
C9N34- TWO#06-433207.1 TARGET ENGINEERING GROUP INC 7/20/2016 
TRAFFIC CALMING SW 19 AVE 14 TERR CITY OF MIAMI 7/12/2016 
ALEX DAVID NMB LEVELS RECOVERY ALEX DAVID AND ASSOCIATES 7/7/2016 
MDCPS PROFESSIONAL PLANNING SERVICE MIAMI DADE COUNTY PUBLIC SCHOOLS 7/7/2016 
CITY OF NMB-SHUTTLE EXPANSION CITY OF NORTH MIAMI BEACH 7/6/2016 
FDOT6-LOA#20 FLORIDA DEPT. OF TRANSPORTATION 7/1/2016 
FDOT6-LOA#21 FLORIDA DEPT. OF TRANSPORTATION 7/1/2016 
C9365-TWO#19 TARGET ENGINEERING GROUP INC 7/1/2016 
void should be 4279*02 no charges 21848 - VILLAGE OF VIRGINIA GARDENS 6/30/2016 
VILLAGE OF VIRGINIA GARDENS 21848 - VILLAGE OF VIRGINIA GARDENS 6/30/2016 
MIAMI GARDENS DRIVE PLANNING CORRID REYNOLDS,SMITH & HILLS, INC 6/27/2016 
MIAMI GARDENS-PHASE II REYNOLDS,SMITH & HILLS, INC 6/27/2016 
LRZC MINORS LANE SABAK WILSON & LINGO INC 6/23/2016 
ALEX DAVID NMB SLAM CHARTERS ALEX DAVID AND ASSOCIATES 6/23/2016 
KYTC SYP TRAVEL TIME ANALYSIS KENTUCKY TRANSPORTATION CABINET 6/23/2016 
KYTC STATEWIDE MODEL UPDATE FOR ECO KENTUCKY TRANSPORTATION CABINET 6/23/2016 
KYSTMv18 UPDATE PHASE I KENTUCKY TRANSPORTATION CABINET 6/23/2016 
KEITH & ASSOC-FLL NW 10 ST TEMP ACC KEITH AND ASSOCIATES, INC. 6/22/2016 
CROSSWALK SIGNALIZATION,LIGHTING TE KEITH AND ASSOCIATES, INC. 6/22/2016 
BSO/BCAD PARKING IMPROVEMENTS KEITH AND ASSOCIATES, INC. 6/22/2016 
ASPR 2016-21 BAYWINDS POD H CITY OF HOMESTEAD 6/8/2016 
ASPR 2015-20 BAYWINDS POD D CITY OF HOMESTEAD 6/8/2016 
PHN 2016-23 SITE PLAN DUNHAM-BUSH CITY OF HOMESTEAD 6/8/2016 
PHN 2016-22 VARIANCE DUNHAM-BUSH CITY OF HOMESTEAD 6/8/2016 
ASPR 2016-24 MINOR MOD FOR PARKING CITY OF HOMESTEAD 6/8/2016 
ASPR 2016-26 MINOR MOD 15 HOMESTEAD CITY OF HOMESTEAD 6/8/2016 
C9C21-TWO#39-FM#432790-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/31/2016 
KEY BISCAYNE ADA SELF ASSMNT& TRANS VILLAGE OF KEY BISCAYNE 5/27/2016 
INDOT-TFT-W.O.#01 INDIANA DEPT OF TRANSPORTATION 5/26/2016 
AQPP INDIANA DEPT OF TRANSPORTATION 5/26/2016 
FT. LAUDERDALE DRIC MISC SUPPORT CITY OF FORT LAUDERDALE 5/25/2016 
PD&E STUDY WIDENING SAWGRASS FLORIDA DEPT. OF TRANSPORTATION 5/20/2016 
TRAFFIC CALMING REPAIR VILLAGE OF KEY BISCAYNE 5/20/2016 
COCONUT GROVE BID IMPROVEMENTS COCONUT GROVE BUSINESS IMP 5/16/2016 
C9C21-TWO#38-FN#435122-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 5/13/2016 
PHN2016-17 NVR, INC. (PALM RIDGE G) CITY OF HOMESTEAD 5/10/2016 
PHN2016-16 CONSOLIDATED WINGS INV CITY OF HOMESTEAD 5/10/2016 
PHN2016-13 CN HOTELS, INC RE-PLAT CITY OF HOMESTEAD 5/10/2016 
PHN2016-12 INTERPOL LAND DEVELOPMEN CITY OF HOMESTEAD 5/10/2016 
BELL DAVID NMB CANOPIES TISPR BELL DAVID PLANNING GROUP 5/3/2016 
BELL DAVID NMB SOCCER DEVELOPMENT BELL DAVID PLANNING GROUP 5/3/2016 
FDOT6-LOA#18 FLORIDA DEPT. OF TRANSPORTATION 5/1/2016 
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FDOT6-LOA#19 FLORIDA DEPT. OF TRANSPORTATION 5/1/2016 
JMT-CEI SERV BRIDGE DESK REPLACEMEN JOHNSON, MIRMIRAN & THOMPSON, INC 4/29/2016 
BELL DAVID NMB ABC TMSPR BELL DAVID PLANNING GROUP 4/26/2016 
DATA COLLECTION FLORIDA DEPT. OF TRANSPORTATION 4/26/2016
 SAFETY STUDY SR 9/SW 27 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR 90/SW 8 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR 826/NE 167 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR 973/SW87 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR 973/SW 87 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR 916/NE 135 ST FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR25/NW 36ST FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR953/LEJUNE RD FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR 932/SR 985 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY  STUDY SR 826/PALM FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
SAFETY STUDY SR932/SR985 FLORIDA DEPT. OF TRANSPORTATION 4/26/2016 
DORAL SCHOOL TMS JSA Group Inc., Julio Sanchez R.A. 4/26/2016 
HIGHLAND OAKS SHS FIELD REVIEW JSA Group Inc., Julio Sanchez R.A. 4/21/2016 
S.A#2-PLANNING STUDY I-295 WEST FLORIDA DEPT. OF TRANSPORTATION 4/20/2016 
SA#3 FLORIDA DEPT. OF TRANSPORTATION 4/20/2016 
FPL - TMC TMSPR CITY OF MIAMI GARDENS 4/18/2016 
INDOT US 41 INTER IMP KNOX INDIANA DEPT OF TRANSPORTATION 4/14/2016 
C9C21-TWO#36- FLORIDA DEPT. OF TRANSPORTATION 4/8/2016 
PALM GROVE RDWAY IMP CITY OF MIAMI 4/1/2016 
SR 9/I-95 MAINLINE MNGMNT LANES MAS AECOM TECHNICAL SERVICES, INC 3/23/2016 
CO#02-MANAGED LANES AECOM TECHNICAL SERVICES, INC 3/23/2016 
CO#03-I-95 MANAGED LANES MASTER AECOM TECHNICAL SERVICES, INC 3/23/2016 
CITY OF DORAL EXPERT WITNESS CITY OF DORAL 3/22/2016 
TRANSIT PD&EFORECASTS-TWO#11/TWO#15 C H PEREZ & ASSOCIATES 3/17/2016 
I-75 PD&E STUDY C H PEREZ & ASSOCIATES 3/17/2016 
MODELING TECH SUPPORT C H PEREZ & ASSOCIATES 3/17/2016 
PHN 2016-11 FINAL PLAT 33033 CITY OF HOMESTEAD 3/15/2016 
MRG-COMM PROG & SPECIAL PROJECTS MEDIA RELATIONS GROUP, LLC 2/29/2016 
MRG-AGGRESSIVE DRIVING MEDIA RELATIONS GROUP, LLC 2/29/2016 
MRG-WALK WISE MEDIA RELATIONS GROUP, LLC 2/29/2016 
MRG-DISTRACTED DRIVING MEDIA RELATIONS GROUP, LLC 2/29/2016 
INDOT US 136 BROWNSBURG INDIANA DEPT OF TRANSPORTATION 2/28/2016 
INDOT US 421 BOONE COUNTY INDIANA DEPT OF TRANSPORTATION 2/28/2016 
INDOT US 421 CLINTON COUNTY INDIANA DEPT OF TRANSPORTATION 2/28/2016 
INDOT US 40 HENDRICKS COUNTY INDIANA DEPT OF TRANSPORTATION 2/28/2016 
INDOT US 40 PUTNAM COUNTY INDIANA DEPT OF TRANSPORTATION 2/28/2016 
W.O.#107 FLORIDA DEPT. OF TRANSPORTATION 2/25/2016 
W.O.#109 FLORIDA DEPT. OF TRANSPORTATION 2/25/2016 
TWO#112 FLORIDA DEPT. OF TRANSPORTATION 2/25/2016 
NORMAN S. EDELCUP K-8 JSA Group Inc., Julio Sanchez R.A. 2/24/2016 
ASPR 2016-01 MINOR MOD SPORTS CAR CITY OF HOMESTEAD 2/18/2016 
PHN 2016-02 REZONE AU TO B2 OF LUCY CITY OF HOMESTEAD 2/18/2016 
PHN 2016-03 SITE PLAN EXTEN TREO CITY OF HOMESTEAD 2/18/2016 
PHN 2016-04 WOFPLAT ADRIAN M CITY OF HOMESTEAD 2/18/2016 
PHN 2016-05 AG USE 10  ACRES LLC CITY OF HOMESTEAD 2/18/2016 
PHN 2016-06 AG USE KEYS GATE TRUST CITY OF HOMESTEAD 2/18/2016 
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PHN 2016-07 AG USE DOUG LLC CITY OF HOMESTEAD 2/18/2016 
PHN 2016-08 VARIANCE TT LUCY CITY OF HOMESTEAD 2/18/2016 
PHN 2016-09 SITE PLAN TT LUCY CITY OF HOMESTEAD 2/18/2016 
PHN 2016-10 SPECIAL EXP TT LUCY CITY OF HOMESTEAD 2/18/2016 
I69 SIU#7 CONSTRUCTION REEVALUATION TENNESSEE DEPARTMENT OF TRANSPORTAT 2/17/2016 
ARCADIS-US 17 PD&E STUDY ARCADIS U.S., INC. 2/17/2016 
C OF HIALEAH-W 28TH AVE SIDEWALK CITY OF HIALEAH 2/12/2016 
PALMETTO BAY WSP VILLAGE OF PALMETTO BAY 2/11/2016 
PALMETTO BAY OLD CUTLER VILLAGE OF PALMETTO BAY 2/11/2016 
TDOT - DTR COWAN LOOP AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT - DTR BIG CREEK CHURCH RD AT C TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR LAMB RD AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR CENTRALIA RD AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR ROZELLE ST AT BNSF RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR COOPER RD AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR BYHALIA RD AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR OAK MANOR DR AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR KIRBY PKY AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR SEMMES ST AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
TDOT-DTR RIVERPORT RD AT CNIC RR TENNESSEE DEPARTMENT OF TRANSPORTAT 2/11/2016 
FDOT D4 TCRPM TWO 10 FLORIDA DEPT. OF TRANSPORTATION 2/10/2016 
FDOT D4 TCRPM TWO11 FLORIDA DEPT. OF TRANSPORTATION 2/10/2016 
SOUTH MIAMI OFFICE BDLG TISPR CITY OF SOUTH MIAMI 2/9/2016 
C9C21-TWO#33-FIN#229833-8-62-01 FLORIDA DEPT. OF TRANSPORTATION 2/9/2016 
AECOM/TURNPIKE MODELING SUPPORT AECOM TECHNICAL SERVICES, INC 2/9/2016 
DORAL -TMPU 2015 CITY OF DORAL 2/8/2016 
MPO PUBLIC-PRIVATE PARTNERSHIP MIAMI DADE MPO 2/5/2016 
FT. LAUDERDALE FLAGLER HOTEL TIS CITY OF FORT LAUDERDALE 2/5/2016 
CB CLIMATE CHANGE ELEMENT TOWN OF CUTLER BAY 2/4/2016 
DOWNTOWN HOMESTEAD LINK ANALYSIS CITY OF HOMESTEAD 2/4/2016 
C OF M-TWO#5-SW 5 ST FROM SW 27 AV CITY OF MIAMI 2/4/2016 
COCONUT GROVE PHASE II IMP GRAND AV CITY OF MIAMI 2/4/2016 
SUNNY ISLE ANNEX BUIDING TIS CITY OF SUNNY ISLES BEACH 2/4/2016 
DORAL SCHOOL TMP PEER REVIEW JSA Group Inc., Julio Sanchez R.A. 2/4/2016 
INDOT-SOUTHEASTERN AVE RESURFACING INDIANAPOLIS DEPT OF PUBLIC WORKS 2/2/2016 
FT. Lauderdale Live Galleria TMSPR CITY OF FORT LAUDERDALE 2/2/2016 
NMB DAY CARE CENTER TMS PR BELL DAVID PLANNING GROUP 1/28/2016 
BELL DAVID VARADERO 11801 COLLINS BELL DAVID PLANNING GROUP 1/28/2016 
SR934/NW 79ST FROM E 5 AVE FLORIDA DEPT. OF TRANSPORTATION 1/26/2016 
SR989/SW 112 AVE FROM TURNPIKE FLORIDA DEPT. OF TRANSPORTATION 1/26/2016 
PHN 2015-76 WAIVEROFPLAT TT CITY OF HOMESTEAD 1/22/2016 
PHN 2015-74 REZONINGBELLO SITE 2 CITY OF HOMESTEAD 1/22/2016 
REVIEW RFP FRO I-395 FLORIDA DEPT. OF TRANSPORTATION 1/22/2016 
TRIAD FREIGHT MODEL CLEARBOX FORECAST GROUP, PLLC 1/19/2016 
C OF HALLANDALE - MOBILITYSTUDY2016 CITY OF HALLANDALE BEACH 1/13/2016 
C OF HALLANCDALE BCH-GEN PLANN SERV CITY OF HALLANDALE BEACH 1/13/2016 
MPO EVALUATION OF MULTIMODAL OPTION MIAMI DADE MPO 1/12/2016 
MPO AVENTURA MIAMI DADE MPO 1/12/2016 
MIA-SATELLITE E CIS MIAMI DADE AVIATION DEPARTMENT 1/11/2016 
C9M77-TWO#01-FM#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 1/8/2016 
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C9M77-TWO#02-FN#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 1/8/2016 
C9M77-TWO#03-FN#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 1/8/2016 
C9M77-TWO#04-FN#431199-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 1/8/2016 
C9M77-TWO#06-FN#43234-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 1/8/2016 
CITY OF DORAL TMP UPDATE 2015 CITY OF DORAL 1/1/2016 
FDOT6-LOA#16 FLORIDA DEPT. OF TRANSPORTATION 1/1/2016 
FDOT6-LOA#17 FLORIDA DEPT. OF TRANSPORTATION 1/1/2016 
TWO#31 FLORIDA DEPT. OF TRANSPORTATION 12/28/2015 
C9C21-TWO#34 FLORIDA DEPT. OF TRANSPORTATION 12/28/2015 
SR826/PALMETTO EXPRESSWAY POST DESI FLORIDA DEPT. OF TRANSPORTATION 12/22/2015 
SR826/PALMETTO EXP POST DESIGN SERV FLORIDA DEPT. OF TRANSPORTATION 12/22/2015 
SR997/KROME AVE FLORIDA DEPT. OF TRANSPORTATION 12/22/2015 
EMBEDDED STAFF IN TDOT ENVIR TENNESSEE DEPARTMENT OF TRANSPORTAT 12/14/2015 
CITY OF DORAL-2015 TRANS MASTER PLA CITY OF DORAL 12/9/2015 
AV 2015-73 SIDE SETBACK NORMAN WOOD CITY OF HOMESTEAD 12/8/2015 
PHN 2015-72 ELIZABETH BELLO CITY OF HOMESTEAD 12/8/2015 
PHN 2015-75 SP 33030(SUNNLY LEA) CITY OF HOMESTEAD 12/8/2015 
INDOT - I-69 CEI IN HAMILTON COUNTY INDOT GREENFIELD DISTRICT 12/8/2015 
PHN2015-68 COU IFRA N.BROTHERS CITY OF HOMESTEAD 12/2/2015 
ASPR 2015-70 VENTANAS AT HOMESTEAD CITY OF HOMESTEAD 12/2/2015 
PHN2015-66 COU AB CORP OF HOMESTEAD CITY OF HOMESTEAD 12/2/2015 
TRAVEL MODELING I-74/BRIGHT CORRIDO AECOM TECHNICAL SERVICES, INC 12/2/2015 
TDOT - DTR SOMERVILLE ST.AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 12/1/2015 
TDOT - DTR SR 79 AT TKEN RR TENNESSEE DEPARTMENT OF TRANSPORTAT 12/1/2015 
ON-CALL TRAVEL DEMAND SUPPORT SERVI RICHMOND REGIONAL PLANNING DIST COM 11/24/2015 
TRAVEL DEMAND MODEL APPLICATIONS RICHMOND REGIONAL PLANNING DIST COM 11/24/2015 
RRTPO-ON CALL MODELING SUPPORT CONT RICHMOND REGIONAL PLANNING DIST COM 11/24/2015 
CREATIVE ENG-TWO#20 CREATIVE ENGINEERING GROUP, INC 11/23/2015 
SUNN ISLES BEACH TSP BELL DAVID PLANNING GROUP 11/18/2015 
JACKSON HEALTH SOUTH SSES JACKSON HEALTH SYSTEM 11/13/2015 
CITY OF MIAMI CITY OF MIAMI 11/12/2015 
MT. JULIET - CIVIL SITE COMM CITY OF MT. JULIET 11/9/2015 
MT. JULIET - STARBUCKS ANALYSIS CITY OF MT. JULIET 11/6/2015 
PHN 2015-63 SITE PLAN 33033 REALITY CITY OF HOMESTEAD 11/3/2015 
URS-TWO#3-432687-1-62-07 URS CORPORATION SOUTHERN 11/1/2015 
URS-TWO#04-432687-1-62-07 URS CORPORATION SOUTHERN 11/1/2015 
GANNETT FLEMING FLORIDA DEPT. OF TRANSPORTATION 10/26/2015 
BAL HARBOUR OPEN SPACE STUDY BAL HARBOUR 10/26/2015 
W.O.#103 FLORIDA DEPT. OF TRANSPORTATION 10/25/2015 
W.O.#106 FLORIDA DEPT. OF TRANSPORTATION 10/25/2015 
TDOT - SR 257 AT SR 49 SIGNAL WILSO TENNESSEE DEPARTMENT OF TRANSPORTAT 10/21/2015 
HOMESTEAD CRS 2015-2016 CITY OF HOMESTEAD 10/20/2015 
HOMESTEAD ZONING ASSISTANCE CITY OF HOMESTEAD 10/20/2015 
HOMESTEAD PLANNING ASSISTANCE CITY OF HOMESTEAD 10/20/2015 
HOMESTEAD COUNTER SERVICE CITY OF HOMESTEAD 10/20/2015 
GENERAL PLANNING SUPPORT CITY OF HOMESTEAD 10/20/2015 
HOMESTEAD PLANNING RESEARCH CITY OF HOMESTEAD 10/20/2015 
SPECIAL PROJECTS CITY OF HOMESTEAD 10/16/2015 
PHN2015-61 RT AUOT LLC CITY OF HOMESTEAD 10/16/2015 
PHN2015-60 VARIANCE RT AUTO CITY OF HOMESTEAD 10/16/2015 
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ASPR 2015-59 PMG ASSET SERVICES CITY OF HOMESTEAD 10/16/2015 
PHN 2015-69 NOSTURM MED CENTER LLC CITY OF HOMESTEAD 10/16/2015 
BECK ROAD CORRIDOR STUDY CITY OF NOVI 10/16/2015 
TRAFFIC STUDY HARBOUR BD BELL DAVID PLANNING GROUP 10/15/2015 
TIA READ CAPITAL BD BELL DAVID PLANNING GROUP 10/15/2015 
RIVERWALK NMB BD BELL DAVID PLANNING GROUP 10/15/2015 
CAMBRIA BD BELL DAVID PLANNING GROUP 10/15/2015 
ACQUA TRAFFIC IMPACT STUDY BELL DAVID PLANNING GROUP 10/15/2015 
SM STREETS POLICY & DESIGN CITY OF SOUTH MIAMI 10/15/2015 
KIMLEYHORN-SERPM7 KIMLEY-HORN & ASSOCIATES 10/15/2015 
KIMLEYHORN-TCRPM 2040 NETWORK CODIN KIMLEY-HORN & ASSOCIATES 10/15/2015 
KIMLEYHORN-SERPM 7 HGWY TRANSIT COR KIMLEY-HORN & ASSOCIATES 10/15/2015 
CITY OF MIAMI GARDENS-DUNKIN DONUTS CITY OF MIAMI GARDENS 10/14/2015 
TDOT - SR 24 AT PARK GLEN DR SIGNAL TENNESSEE DEPARTMENT OF TRANSPORTAT 10/6/2015 
TDOT - SR 5 AT JACKSO ST. OBION CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 10/6/2015 
2015-52 PUD MASTER PLAN AMENDMENT CITY OF HOMESTEAD 10/2/2015 
2015-53 T-PLAT SOLERA C/O WAYNE ROS CITY OF HOMESTEAD 10/2/2015 
PHN 2015-54 SP SOLERA C/O WAYNE CITY OF HOMESTEAD 10/2/2015 
2015-55 VARIANCE LUCY STREET COMMER CITY OF HOMESTEAD 10/2/2015 
PHN 2015-56 REZONING RT AUTOMOTIVE CITY OF HOMESTEAD 10/2/2015 
PHN 2015-57 SITE PLAN RT AUTOMOTIVE CITY OF HOMESTEAD 10/2/2015 
PHN 2015-58 COU EQUITAS MNGMNT G CITY OF HOMESTEAD 10/2/2015 
C OF HALLADALE-GP 2015-2016 CITY OF HALLANDALE 10/1/2015 
W.O.#17 FLORIDA DEPT. OF TRANSPORTATION 10/1/2015 
KEY BISCAYNE CIVIC CENTER VILLAGE OF KEY BISCAYNE 9/30/2015 
TDOT - SR 7 AT SR 15 LIGHTING TENNESSEE DEPARTMENT OF TRANSPORTAT 9/29/2015 
FDOT D4 TCRPM TWO 9 FLORIDA DEPT. OF TRANSPORTATION 9/25/2015 
EXPERT WITNESS HIALEAH CITY OF HIALEAH 9/21/2015 
INDOT US 50 SM STR REPLACE INDIANA DEPT OF TRANSPORTATION 9/18/2015 
INDOT SR 60 SM STR REPLACE INDIANA DEPT OF TRANSPORTATION 9/18/2015 
PALMETTO BAY URBAN VILLAGE VILLAGE OF PALMETTO BAY 9/3/2015 
PALMETTO BAY PR BMW VILLAGE OF PALMETTO BAY 9/3/2015 
GENESEE MODEL UPDATE GENESEE COUNTY PURCHASING OFFICE 9/3/2015 
23 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
24 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
25 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
26 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
27 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
28 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
29 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
30 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
31 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
32 - CAB FLORIDA DEPT. OF TRANSPORTATION 8/31/2015 
CITY INITATED BUSYWAY INTERMODAL CITY OF HOMESTEAD 8/28/2015 
TDOT-DTR BUCHANAN AVE. NE AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 8/26/2015 
PHN 2015-45 Variane TT of Homestead CITY OF HOMESTEAD 8/25/2015 
PHN 2015-46 SP EXCEPTION TT CITY OF HOMESTEAD 8/25/2015 
PHN 2015-44 SITE PLAN DEALERSHIP CITY OF HOMESTEAD 8/25/2015 
PHN 2014-47 REGINA M. DEAN SETBACK CITY OF HOMESTEAD 8/25/2015 
PHN 2015-43 FINAL PLAT NEW PORT DEV CITY OF HOMESTEAD 8/25/2015 
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PHN 2015-48 SITE PLAN EQUITAS CITY OF HOMESTEAD 8/25/2015 
PHN 2015-49 SPEXPTION EQUITAS CITY OF HOMESTEAD 8/25/2015 
PHN 2015-51 TPLAT CONNOR GASKINS CITY OF HOMESTEAD 8/25/2015 
PHN 2015-50 SITE PLAN CONNOR GASKIN CITY OF HOMESTEAD 8/25/2015 
SM FLUM ELEMENT AMENDMENT CITY OF SOUTH MIAMI 8/25/2015 
DEERING ESTATES FOUNDATION DEERING ESTATE FOUNDATION, INC. 8/25/2015 
COCONUT GROVE BID IMP-PHASEII CITY OF MIAMI 8/21/2015 
92 AVENUE EXTENSION MARLIN ENGINEERING 8/19/2015 
HEERY - PROGRAM MANAGER OWNER’S REP HEERY INTERNATIONAL, INC 8/18/2015 
C9K47-FM#422641-3-62-01 CREATIVE ENGINEERING GROUP, INC 8/15/2015 
CITY OF MIAMI-S.MIAMI CT SW 27 RD CITY OF MIAMI 8/14/2015 
MACON RD WIDENING - NOISE ANALYSIS W.H. PORTER CONSULTANTS, PLLC 8/13/2015 
HOUSTON LEVEE ROAD - NOISE ANALYSIS W.H. PORTER CONSULTANTS, PLLC 8/13/2015 
FATAL CRASH REVIEWS-MULT LOCATION FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
QA SR826/NE 163 ST NE 15 AVE FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
SAFETY STUDY SR 860 & SR7 FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
SAFETY STUDY SR 989 (SW 211 ST TO S FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
SAFETY STUDY SR7(NW 175 ST TO NW 17 FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
SAFETY STUDY SR 90 ST W SW 137AVE FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
SAFETY STUDY SR5 FROM SOUTH OF SW 1 FLORIDA DEPT. OF TRANSPORTATION 8/11/2015 
TCRPC - WORK ORDER #02 TRI-COUNTY REGIONAL PLANNING COMM 8/7/2015 
TCG-C9C31 39 FIN43400416201 TARGET ENGINEERING GROUP INC 8/4/2015 
TCG-C9C31 40 FIN43400516201 TARGET ENGINEERING GROUP INC 8/4/2015 
TCG-C9C31 44 FIN 43654216201 TARGET ENGINEERING GROUP INC 8/4/2015 
CITY OF NMB-LINE SHUTTLE COMPREHENS CITY OF NORTH MIAMI BEACH 7/29/2015 
KIMLEYHORN-SE FL ABM IMP KIMLEY-HORN & ASSOCIATES 7/27/2015 
PHN2015-40 AV FENCE JACKSON FAMILY CITY OF HOMESTEAD 7/22/2015 
PHN 2015-39 CERT OF USE BEER AND WI CITY OF HOMESTEAD 7/22/2015 
PHN 2015-38 SITE PLAN PAINT WEATHER CITY OF HOMESTEAD 7/22/2015 
PH2015-41 TREO KINGMAN ROW CLOSURE CITY OF HOMESTEAD 7/22/2015 
AV2015-42 ADMIN VARIANCE REAR SETBK CITY OF HOMESTEAD 7/22/2015 
TDOT-DTR MOUNTAIN SIDE LN AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT-DTR HENSON RD AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR SEXTON LN AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - BURRIS CEMETERY RD AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR BUSH RD AT CSX RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR DOYLE ST.AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR SIMS RD SW AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR MOUNT OLIVE RD AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR GOFF RD AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR BROWN DR AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
TDOT - DTR RUDDER RD AT NS RR TENNESSEE DEPARTMENT OF TRANSPORTAT 7/22/2015 
URS-SUPPORT SPECIALIST DIST CONS OF URS CORPORATION SOUTHERN 7/22/2015 
TWO#13SR9997/KROME FLORIDA DEPT. OF TRANSPORTATION 7/9/2015 
C OF HIALEAH - WEST 68TH STREET CITY OF HIALEAH 7/4/2015 
LRAA - FY 2016 LOU/JEFF CO AIRPORT AUTHORITY 7/1/2015 
PHN 2015-37 FINAL PLAT POD C BAYWIN CITY OF HOMESTEAD 7/1/2015 
PHN 2015-34 FINAL RE-PLAT GARDENS S CITY OF HOMESTEAD 7/1/2015 
MDWASDA PS 1068 MIAMI DADE WATER & SEWER DEPT 6/30/2015 
MDWASDA PS 0147 MIAMI DADE WATER & SEWER DEPT 6/30/2015 
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URS AUTH 9 FL TURNPIKE TRAFFIC ENG URS CORPORATION SOUTHERN 6/29/2015 
TAMAYO-CROSSTOWN TAMAYO ENGINEERING 6/26/2015 
709 Alton Rd Medical MOUNT SINAI MEDICAL CENTER 6/16/2015 
SMPH 2015-05 UNITY OF TITLE CITY OF SOUTH MIAMI 6/16/2015 
KROME-FM#24961586201 TAMAYO ENGINEERING 6/16/2015 
KROME-FM#24961576201 TAMAYO ENGINEERING 6/16/2015 
FN#435299-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 6/15/2015 
TWO#27-FN#434723-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 6/15/2015 
W.O.#101 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
W.O.#102 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
W.O.#91 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
W.O.#92 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
W.O.#93 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
W.O.#94 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
W.O.#95 FLORIDA DEPT. OF TRANSPORTATION 6/11/2015 
KYTC ELEVEN COUNTY D9 MODEL KENTUCKY TRANSPORTATION CABINET 6/3/2015 
KYTC DTP TRAVEL TIME ANALYSIS KENTUCKY TRANSPORTATION CABINET 6/3/2015 
PROFESSIONAL SERVICES FOR ZONING CITY OF HOMESTEAD 6/1/2015 
CITY INITIATED LAND USE PROJECTS CITY OF HOMESTEAD 6/1/2015 
PHN 2015-28 SITE PLAN 1079210110020 CITY OF HOMESTEAD 6/1/2015 
PHN 2015-29 AV POOL FENCE HEIGHT CITY OF HOMESTEAD 6/1/2015 
PHN 2015-30 SMALL SCALE COMP PLAN CITY OF HOMESTEAD 6/1/2015 
PHN 2015-31 REZONE AU TO I-1 CITY OF HOMESTEAD 6/1/2015 
PHN 2015-32 REZONE AU TO B-2 CITY OF HOMESTEAD 6/1/2015 
PHN 2015-33 REZONE B-1 TO B-2 CITY OF HOMESTEAD 6/1/2015 
TWO#25 FLORIDA DEPT. OF TRANSPORTATION 6/1/2015 
EVERGLADES GARDENS FLORIDA INTERNATIONAL UNIVERSITY 6/1/2015 
TURNBERRY DORAL SITE FLORIDA INTERNATIONAL UNIVERSITY 6/1/2015 
PRESENTATION SUPPORT FLORIDA INTERNATIONAL UNIVERSITY 6/1/2015 
SUNNY ISLES COLLINS CORRIDOR ALEX DAVID AND ASSOCIATES 6/1/2015 
FARRAGUT FEE DUNCAN AND ASSOCIATES 6/1/2015 
URS-ENG ASSIST IN MONROE COUNTY URS CORPORATION SOUTHERN 5/31/2015 
VARADERO 18801 COLLINS BELL DAVID PLANNING GROUP 5/27/2015 
PUBLIX 18330 COLLINS AVE BELL DAVID PLANNING GROUP 5/27/2015 
CREATIVE ENG-TWO#17 CREATIVE ENGINEERING GROUP, INC 5/22/2015 
CREATIVE ENG-TWO#18 CREATIVE ENGINEERING GROUP, INC 5/22/2015 
WO NUMBER 1415-017 VILLAGE OF PALMETTO BAY 5/15/2015 
TDOT-LONG RANGE PLANNING ON-CALL TENNESSEE DEPARTMENT OF TRANSPORTAT 5/2/2015 
CITY OF FRANKLIN ON CALL TRAFFIC CITY OF FRANKLIN 5/2/2015 
SMPH 2015-03 VARIANCE CITY OF SOUTH MIAMI 5/1/2015 
SMPH 2015-04 VARIANCE CITY OF SOUTH MIAMI 5/1/2015 
W.O.#82 FLORIDA DEPT. OF TRANSPORTATION 4/30/2015 
PHN 2015-22 104 AVE NW 18TH ST CITY OF HOMESTEAD 4/28/2015 
PHN 2015-24 858 AVE NE 3AVE CITY OF HOMESTEAD 4/28/2015 
PHN 2015-26 FINAL PLAT GBX CITY OF HOMESTEAD 4/28/2015 
ASPR 2015-23 BAYWINDS CLUB CITY OF HOMESTEAD 4/28/2015 
VS ENG-113 ST-OLIO RD TO FL RD CE VS ENGINEERING 4/21/2015 
LRZ-AIR COMMERCE DRIVE EXTENSION SABAK WILSON & LINGO INC 4/16/2015 
PHN 2013-45B ROW EQUALITY DEVELP CITY OF HOMESTEAD 4/13/2015 
INDOT US 41 BR REHAB CEI INDOT VINCENNES DISTRICT 4/10/2015 
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INDOT SR 56 BR REHAB CEI INDOT VINCENNES DISTRICT 4/10/2015 
W.O.#72 FLORIDA DEPT. OF TRANSPORTATION 4/7/2015 
FDOT6-LOA#13 FLORIDA DEPT. OF TRANSPORTATION 4/1/2015 
FDOT6-LOA#14 FLORIDA DEPT. OF TRANSPORTATION 4/1/2015 
MIAMI LAKES TRAFFIC COUNTS TOWN OF MIAMI LAKES 4/1/2015 
LAND USE MODEL INDIANAPOLIS DEPT METROPOLITAN DEV 3/31/2015 
WORK ORDER #01 TRI-COUNTY REGIONAL PLANNING COMM 3/27/2015 
ARMANI CASA TRAFFIC IMPACT BELL DAVID PLANNING GROUP 3/25/2015 
ESTATES AT ACQUALINA ALEX DAVID AND ASSOCIATES 3/25/2015 
17550 COLLIS AVE TIS PR BELL DAVID PLANNING GROUP 3/25/2015 
PHN 2015-14 HMSTD HOSPITAL CITY OF HOMESTEAD 3/16/2015 
PHN 2015-15 TROPICAL VILLAS + 1 CITY OF HOMESTEAD 3/16/2015 
PHN 2015-16 TPLAT TROP VILLAS CITY OF HOMESTEAD 3/16/2015 
ASPR 2015-17 MINOR SITE PLAN CITY OF HOMESTEAD 3/16/2015 
ASPR 2015-19 837 W MOWRY CITY OF HOMESTEAD 3/16/2015 
PHN 2015-18 PUD MASTER PLAN CITY OF HOMESTEAD 3/16/2015 
PHN 2015-21 SP EXP JOES JUNK CITY OF HOMESTEAD 3/16/2015 
MDWASDA PS 1067 MIAMI DADE WATER & SEWER DEPT 3/16/2015 
SM PLANNING DIRECTOR CITY OF SOUTH MIAMI 3/16/2015 
SMPH 2015-02 FOXES CITY OF SOUTH MIAMI 3/16/2015 
NEW CHINA TOWN CITY OF SOUTH MIAMI 3/16/2015 
SAFETY STUDY FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
SAFETY STUDY FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
SAFETY STUDY FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
PED SAFETY STUDY FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
FATAL CRASH REVIEW FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
FATAL CRASH REVIEWS FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
COLLISIONS DIAGRAMS SR 932/SR992 FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
OPERATIONAL ANALYSIS REVIEW SR 826 FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
TRAFFIC SIGNAL  VARIANCE FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
PEDESTRIAN STUDY E 25 EAST 5 AVE FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
SAFETY STUDY SR 985 FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
LEJEUNE AT BIRD RD HIST DESIG FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
TWO#43 FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
TWO#44 FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
TWO#45 FLORIDA DEPT. OF TRANSPORTATION 3/1/2015 
MIAMI LAKES TRAFFIC CONCURRENCY TOWN OF MIAMI LAKES 3/1/2015 
KEY BISCANYE MOBILITY STUDY VILLAGE OF KEY BISCAYNE 3/1/2015 
CITY OF MIAMI SPRINGS GOLF CARTS MIAMI SPRINGS 3/1/2015 
CITY OF MIAMI SPRINGS WATER SUPPLY MIAMI SPRINGS 3/1/2015 
VILLAGE OF VG WATER SUPPLY 21848 - VILLAGE OF VIRGINIA GARDENS 3/1/2015 
PHN 2015-09(A) TROP VILLAS + 1 CITY OF HOMESTEAD 2/25/2015 
PHN 2015-09(B) TROP VILLAS + 1 CITY OF HOMESTEAD 2/25/2015 
PHN 2015-11 LAS TRES HUASTECAS CITY OF HOMESTEAD 2/25/2015 
PHN 2015-12 FVP MOWRY STREET CITY OF HOMESTEAD 2/25/2015 
PHN 2015-13 HMSTD 2012, HUGO ARZA CITY OF HOMESTEAD 2/25/2015 
BAL HARBOUR PUBLIC WORKSHOPS BAL HARBOUR 2/25/2015 
TDOT - PCE SR 43 GIBSON CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 2/24/2015 
TDOT - PCE SR 76 GIBSON CO TENNESSEE DEPARTMENT OF TRANSPORTAT 2/24/2015 
TDOT - PCE SR 166 MAURY CO TENNESSEE DEPARTMENT OF TRANSPORTAT 2/24/2015 
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TDOT - LIVESTOCK RD REEVAL TENNESSEE DEPARTMENT OF TRANSPORTAT 2/18/2015 
CB EAR TOWN OF CUTLER BAY 2/17/2015 
TDOT - CHURCH STREET PCE TENNESSEE DEPARTMENT OF TRANSPORTAT 2/13/2015 
TDOT - DELAWARE AVE REEVAL TENNESSEE DEPARTMENT OF TRANSPORTAT 2/13/2015 
TDOT - I-69 FEIS PHASE 1 TENNESSEE DEPARTMENT OF TRANSPORTAT 2/12/2015 
PHN 2015-01 ARCADE 1541 SE 12AVE CITY OF HOMESTEAD 2/6/2015 
ASPR 2015-02  JARDIN CHARTER SCHOOL CITY OF HOMESTEAD 2/6/2015 
PHN 2015-05 BAYWINDS PUD PODS C CITY OF HOMESTEAD 2/6/2015 
PHN 2015-06 BAYWINDS PUD PODS D/E CITY OF HOMESTEAD 2/6/2015 
PHN 2015-07 BAYWINDS PUD PODS G CITY OF HOMESTEAD 2/6/2015 
PHN 2015-08 BAYWINDS PUD PODS H CITY OF HOMESTEAD 2/6/2015 
PHN 2015-03 BANK WEIVER OF PLAT CITY OF HOMESTEAD 2/6/2015 
TDOT - TEER ATHENS TENNESSEE DEPARTMENT OF TRANSPORTAT 2/3/2015 
FDOT6-LOA#11 FLORIDA DEPT. OF TRANSPORTATION 2/1/2015 
FDOT6-LOA#12 FLORIDA DEPT. OF TRANSPORTATION 2/1/2015 
FDOT6-LOA#15 FLORIDA DEPT. OF TRANSPORTATION 2/1/2015 
DISTWIDE CONST REVIEWS FLORIDA DEPT. OF TRANSPORTATION 1/30/2015 
DISTWIDE CONST REVIEWS FLORIDA DEPT. OF TRANSPORTATION 1/30/2015 
DISTWIDE CONST REVIEWS FLORIDA DEPT. OF TRANSPORTATION 1/30/2015 
DISTWIDE CONST REVIEWS FLORIDA DEPT. OF TRANSPORTATION 1/30/2015 
INDOT VINCENNES SR 67 AT SR 58 INDIANA DEPT OF TRANSPORTATION 1/27/2015 
INDOT VINCENNES SR 57 GRAHAM CHEESE INDIANA DEPT OF TRANSPORTATION 1/23/2015 
INDOT VINCENNES SR 57 S OF ELNORA INDIANA DEPT OF TRANSPORTATION 1/23/2015 
MB 600 ALTON ROAD TIA CITY OF MIAMI BEACH 1/20/2015 
BISCAYNE OFFICE COMPLEX DESIGN TECH INTERNATIONAL 1/15/2015 
VILLAGE OF VIRGINIA GARDENS LAP 21848 - VILLAGE OF VIRGINIA GARDENS 1/15/2015 
CB UPDATE CIE 2014 TOWN OF CUTLER BAY 1/1/2015 
CB 2015-002 CHARTER SCHOOL TOWN OF CUTLER BAY 1/1/2015 
OUTPATIENT HOSPITAL FACILITY CITY OF MIAMI BEACH 1/1/2015 
MB OUTPATIENT HOSPITAL FACILITY CITY OF MIAMI BEACH 1/1/2015
 FDOT DIST6-W.O.#08 FLORIDA DEPT. OF TRANSPORTATION 1/1/2015 
FDOT-DISTWIDE CONST FLORIDA DEPT. OF TRANSPORTATION 1/1/2015 
FDOT-DIST WIDE CONST FLORIDA DEPT. OF TRANSPORTATION 1/1/2015 
VILLAGE OF KEY BISCAYNE-SAFE ROUTES VILLAGE OF KEY BISCAYNE 1/1/2015 
MAIN & CLAY STREETS TRIP GEN SABAK WILSON & LINGO INC 1/1/2015 
OUTPATIENT HOSPITAL FACILITY MOUNT SINAI MEDICAL CENTER 1/1/2015 
18590 COLLINS AVE CITY OF HOMESTEAD 12/22/2014 
ASPR2014-61 WENDY’S MINOR MODFICATI CITY OF HOMESTEAD 12/18/2014 
PHN2014-60 TROPICAL VILLAS FINAL PL CITY OF HOMESTEAD 12/18/2014 
SV2014-62 ADMIN VARIANCE CITY OF HOMESTEAD 12/18/2014 
ASPR2014-63 COUNTRY GARDENS CITY OF HOMESTEAD 12/18/2014 
PHN 2014-67 Family Dollar Site Plan CITY OF HOMESTEAD 12/18/2014 
EASTERN IOWA AIRPORT-EVALUATION EASTERN IOWA AIRPORT 12/5/2014 
SOLO RETAIL & OFFICE COMPLEX BELL DAVID PLANNING GROUP 12/1/2014 
1901 ALTON ROAD CITY OF MIAMI BEACH 11/21/2014 
BAL HARBOUR SHOPS TRAFFIC STUDY BAL HARBOUR 11/18/2014 
CITY OF DORAL-VANDERBILT CITY OF DORAL 11/16/2014 
MB 955 ALTON ROAD CITY OF MIAMI BEACH 11/15/2014 
4203*19 - SR 810/HILLSBORO BLVD TARGET ENGINEERING GROUP INC 11/7/2014 
TWIN LAKES TRAFFIC CALMING CITY OF SOUTH MIAMI 11/1/2014 
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URS AUTH 2 TO SUPPORT FTE URS CORPORATION SOUTHERN 11/1/2014 
PH2014-54 LOWES OUTPARCEL CITY OF HOMESTEAD 10/31/2014 
PHN2014-55 SITE PLAN GZM CITY OF HOMESTEAD 10/31/2014 
PHN2014-56 SETBACK GZM CITY OF HOMESTEAD 10/31/2014 
PHN2014-57REARSETBACK GZM CITY OF HOMESTEAD 10/31/2014 
PHN2014-58 SIDESEETBACK GZM CITY OF HOMESTEAD 10/31/2014 
W.O.#58 FLORIDA DEPT. OF TRANSPORTATION 10/31/2014 
500 SUNNY ISLES BLVD TRIP GENERATIO BELL DAVID PLANNING GROUP 10/17/2014 
PH2014-50 CEDER AT KEYS GATE LLC CITY OF HOMESTEAD 10/16/2014 
PH2014-51 JJM 312 LLC REZONING CITY OF HOMESTEAD 10/16/2014 
PH2014-52 PALM RIDGE GARDENS CITY OF HOMESTEAD 10/16/2014 
PH2014-53 ROAD VACATION PALM RIDGE CITY OF HOMESTEAD 10/16/2014 
6080 COLLINS AVE CITY OF MIAMI BEACH 10/9/2014 
ADMINISTERING PREP AGENDA CITY OF HOMESTEAD 10/1/2014 
MDWASD PS 399 MIAMI DADE WATER & SEWER DEPT 10/1/2014 
MDWASD PS 495 MIAMI DADE WATER & SEWER DEPT 10/1/2014
 CORNFIELD WEST HOTEL TRAFFIC STUDY BELL DAVID PLANNING GROUP 9/29/2014 
CITY OF NORTH MIAMI CRA CITY OF NORTH MIAMI 9/24/2014 
CITY OF FTL EAR DATA INVENTORY CITY OF FORT LAUDERDALE 9/19/2014 
TORINO 400-420 COLLINS AVE CITY OF MIAMI BEACH 9/16/2014 
W.O.#48 FLORIDA DEPT. OF TRANSPORTATION 9/12/2014 
FDOT D4 TCRPM TWO 6 FLORIDA DEPT. OF TRANSPORTATION 9/11/2014 
FDOT D4 TCRPM TWO 7 FLORIDA DEPT. OF TRANSPORTATION 9/11/2014 
FDOT D4 TCRPM TWO 8 FLORIDA DEPT. OF TRANSPORTATION 9/11/2014 
MB 1212 LINCOLN ROAD CITY OF MIAMI BEACH 9/9/2014 
W.O.#49 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
KEITH & SCHNARS FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#51 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#52 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#55 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.E#56 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#57 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#60 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#61 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#62 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#63 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#64 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#65 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#66 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
W.O.#70 FLORIDA DEPT. OF TRANSPORTATION 9/8/2014 
CITY OF HOMESTEAD-INTERM DIRECTOR CITY OF HOMESTEAD 9/1/2014 
CITY OF HOMESTEAD-INTERM DIR 15-16 CITY OF HOMESTEAD 9/1/2014 
2017 DEVELOPMENT SERV DIRECTOR CITY OF HOMESTEAD 9/1/2014 
FDOT6-LOA#8 FLORIDA DEPT. OF TRANSPORTATION 9/1/2014 
FDOT6-LOA#10 FLORIDA DEPT. OF TRANSPORTATION 9/1/2014 
MSD 2014A BONDS/ENGINEER’S RPT METROPOLITAN SEWER DISTRICT 9/1/2014 
MSD 2015A BONDS/ENGINEER’S RPT METROPOLITAN SEWER DISTRICT 9/1/2014 
CLEARBOX-VALIDATE PTRM PROJECT CLEARBOX FORECAST GROUP, PLLC 8/31/2014 
CB WSP 2014 TOWN OF CUTLER BAY 8/26/2014 
SOLIS OCEAN PALMS TRAFFIC STUDY BELL DAVID PLANNING GROUP 8/26/2014 
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17700 COLLINS AVE BELL DAVID PLANNING GROUP 8/26/2014 
EXPERT WITNESS COMP PLAN SOUTH MIAM CITY OF SOUTH MIAMI 8/26/2014 
PLANNING STUDY I-295 WESTERN BELTWA FLORIDA DEPT. OF TRANSPORTATION 8/26/2014 
MT. JULIET SR 171 BRIDGE WIDENING S CITY OF MT. JULIET 8/25/2014 
JC BERMUDEZ PARK CITY OF DORAL 8/24/2014 
TDOT RSAR-STATE RTE 252-WILSON PIKE TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 251 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - INTERSTATE 40 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR-I-24,WB EXIT RAMP AT SR-1 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 11 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 33 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - LOCAL ROUTE 2472 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 9 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 9 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 76 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT RSAR - STATE ROUTE 78 AT LR 27 TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
TDOT I-40 AT BROADWAY RAMP QUEUE TENNESSEE DEPARTMENT OF TRANSPORTAT 8/18/2014 
FDOT-W.O.#05 FLORIDA DEPT. OF TRANSPORTATION 8/18/2014 
FDOT-W.O.#06 FLORIDA DEPT. OF TRANSPORTATION 8/18/2014 
FDOT-WO.#07 FLORIDA DEPT. OF TRANSPORTATION 8/18/2014 
FDOT-W.O.#09 FLORIDA DEPT. OF TRANSPORTATION 8/18/2014 
PHN 2014-35 BAYWINDS CT PLAT CITY OF HOMESTEAD 8/15/2014 
PHN2014-36 BAYWINDS ET PLAT CITY OF HOMESTEAD 8/15/2014 
PHN2014-37 BAYWINDS GT PLAT CITY OF HOMESTEAD 8/15/2014 
PHN2014-38 BAYWINDS HT PLAT CITY OF HOMESTEAD 8/15/2014 
PHN2014-46COUNTRY GARDENS CITY OF HOMESTEAD 8/15/2014 
PHN2014-47SPECIALEXCEPTION CITY OF HOMESTEAD 8/15/2014 
PHN2014-48RE-PLAT 2905 CITY OF HOMESTEAD 8/15/2014 
SR 56 ALTER CREEK CARDNO J. F. NEW, INC 8/12/2014 
SR 58 LAWRENCE COUNTY CARDNO J. F. NEW, INC 8/12/2014 
SR 37 ORANGE COUNTY CARDNO J. F. NEW, INC 8/12/2014 
I64 FLOYD COUNTY CARDNO J. F. NEW, INC 8/12/2014 
SR 58 JACKSON COUNTY CARDNO J. F. NEW, INC 8/12/2014 
US 30 KOKOMO,THE PRESERVE CARDNO J. F. NEW, INC 8/12/2014 
SR 39 WETLAND MITIGATION DESGIN CARDNO J. F. NEW, INC 8/12/2014 
C OF HALLANDALE BC-ART SQUARE PROJE CITY OF HALLANDALE BEACH 8/11/2014 
C OF HALLADALE BC-GE PLANNING SERVI CITY OF HALLANDALE BEACH 8/11/2014 
W.O.#42 FLORIDA DEPT. OF TRANSPORTATION 8/5/2014 
W.O.#43 FLORIDA DEPT. OF TRANSPORTATION 8/5/2014 
W.O.#44 FLORIDA DEPT. OF TRANSPORTATION 8/5/2014 
W.O.#45 FLORIDA DEPT. OF TRANSPORTATION 8/5/2014 
W.O.#46 FLORIDA DEPT. OF TRANSPORTATION 8/5/2014 
FDOT-W.O.#04 FLORIDA DEPT. OF TRANSPORTATION 8/4/2014 
FDOT-W.O.#08 FLORIDA DEPT. OF TRANSPORTATION 8/4/2014 
FDOT-W.O.#10 FLORIDA DEPT. OF TRANSPORTATION 8/4/2014 
FDOT-W.O.#11 FLORIDA DEPT. OF TRANSPORTATION 8/4/2014 
FDOT-W.O.#14 FLORIDA DEPT. OF TRANSPORTATION 8/4/2014 
FDOT-W.O.#15 FLORIDA DEPT. OF TRANSPORTATION 8/4/2014 
BELL DAVID-PLAZZO DI ACQUALINA TRAF BELL DAVID PLANNING GROUP 8/1/2014 
COMM RATING SYSTEM CITY OF HOMESTEAD 8/1/2014 
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CREATING & MAINT ARC GIS CITY OF HOMESTEAD 8/1/2014 
GEN STAFF ASSIS PLANNING DIV CITY OF HOMESTEAD 8/1/2014 
ADM THE PLANNING & ZONING CITY OF HOMESTEAD 8/1/2014 
ADM DEVELOP REVIEW COMMITTEE CITY OF HOMESTEAD 8/1/2014 
PHN2014-40 VALENCIA PARK PUD CITY OF HOMESTEAD 7/28/2014 
PHN2014-41 VALENCIA PARK REZONE CITY OF HOMESTEAD 7/28/2014 
PHN2014-42 TREO KINGMAN REZONE CITY OF HOMESTEAD 7/28/2014 
PHN2014-43 TREO KINGMAN SITE PLAN CITY OF HOMESTEAD 7/28/2014 
PHN2014-44 TREO KINGMAN TPLAT CITY OF HOMESTEAD 7/28/2014 
PROFESSIONAL SVS CITY OF HOMESTEAD 7/28/2014 
PO 142795 CRA POLICE DEPT CITY OF HOMESTEAD 7/28/2014 
PO# 142769 CITY WATER SUPPLY PLAN CITY OF HOMESTEAD 7/28/2014 
C OF HIALEAH-E5 FROM E9 ST TO E 17 CITY OF HIALEAH 7/22/2014 
C OF HIALEAH-LIGHTING IMPROVEMENTS CITY OF HIALEAH 7/22/2014 
C OF HIALEAH-W 68TH ST CITY OF HIALEAH 7/22/2014 
C OF HIALEAH-W31ST & W32ND CITY OF HIALEAH 7/22/2014 
MULTIMODAL TRANSIT STUDY REVIEW C H PEREZ & ASSOCIATES 7/9/2014 
MULTIMODAL TRANSIT STUDY C H PEREZ & ASSOCIATES 7/9/2014 
CB BUILDING PERMIT REVIEW & STAFF TOWN OF CUTLER BAY 7/3/2014 
LRAA - FY 2015 LOU/JEFF CO AIRPORT AUTHORITY 7/1/2014 
CITY OF MIAMI NW 52 AVE/NW 4 ST CITY OF MIAMI 6/26/2014 
CITY OF MIAMI-SW 19 AVE SW 14 TERR CITY OF MIAMI 6/26/2014 
CITY OF MIAMI-BIRD AVE RD IMP CITY OF MIAMI 6/26/2014 
CITY OF MIAMI-BIRD AVE FINAL UTIL CITY OF MIAMI 6/26/2014 
FDOT-W.O.#01 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
FDOT - W.O.#02 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
FDTO - W.O.#03 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
FDOT-W.O.#13 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
CAB FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
17 - CAB FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
18 - CAB FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
19 - CAB FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
20 - TARGET ENGINEERING FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
21 - CAB FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
22 - CEI SERVICES FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
FDOT -W.O.#42 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
BDY02-TWO#43-FM#428751-2-72-01 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
FDOT-W.O.#44 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
FDOT-W.O.#47 FLORIDA DEPT. OF TRANSPORTATION 6/25/2014 
CRA LOSNER PARK STUDY CITY OF HOMESTEAD 6/23/2014 
PEDESTRIAN SAFETY STUDIES FLORIDA DEPT. OF TRANSPORTATION 6/21/2014 
SR-710/BEELINE HGWY-432706-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 6/17/2014 
SR-710/BEELINE HGWY-432704-1-62-01 FLORIDA DEPT. OF TRANSPORTATION 6/17/2014 
PINE ISLAND RD CADD ASSISTANCE ARCADIS U.S., INC. 6/16/2014 
BELL DAVID-MUSE TRAFFIC STUDY BELL DAVID PLANNING GROUP 6/15/2014 
BELL DAVID - JADE TRAFFIC STUDY BELL DAVID PLANNING GROUP 6/15/2014 
BELL DAVID-PUBLIX 18330 COLLINS AVE BELL DAVID PLANNING GROUP 6/15/2014 
BELL DAVID-TURNBERRY TRAFFIC STUDY BELL DAVID PLANNING GROUP 6/15/2014 
TDOT DTR BAILEY AVE AT EAST CHATTAN TENNESSEE DEPARTMENT OF TRANSPORTAT 6/10/2014 
TDOT RSAR SR69 DECATUR CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 6/10/2014 
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TDOT RSAR LR 904 HENRY CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 6/10/2014 
TDOT RSAR SR LR 902 HENRY CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 6/10/2014 
TDOT RSAR SR 20 HENDERSON CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 6/10/2014 
TDOT LR 1506 OVER CARR CREEK BRIDGE TENNESSEE DEPARTMENT OF TRANSPORTAT 6/10/2014 
LOCHNER-SR 907/ALTON RD RECONS  H.W. LOCHNER, INC 6/9/2014 
PHN2014-15CERT OF USE OFF PERMISES CITY OF HOMESTEAD 6/7/2014 
PHN2014-33 JFM DEVELOPMENT FLUM CITY OF HOMESTEAD 6/7/2014 
TDOT DTR FRITTON SPUR RD AT NORFOLK TENNESSEE DEPARTMENT OF TRANSPORTAT 6/6/2014 
TDOT DTR REELFOOT DR AT TENNKEN RAI TENNESSEE DEPARTMENT OF TRANSPORTAT 6/6/2014 
GAS STATION 337 71ST STREET CITY OF MIAMI BEACH 6/3/2014 
OCEANA BAL HARBOUR SIGNALIZATION CONSULTATIO REAL ESTATE 6/2/2014 
INDOT ON CALL UPDATED IN EMISSIONS INDIANA DEPT OF TRANSPORTATION 6/1/2014 
INDOT ON CALL UPDATED TRAFFIC FOREC INDIANA DEPT OF TRANSPORTATION 6/1/2014 
INDOT ON CASLL FORMS AUTOMATION INDIANA DEPT OF TRANSPORTATION 6/1/2014 
PHN 2013-23 PATEL CARIBE MOTEL CITY OF HOMESTEAD 5/29/2014 
MT. JULIET ON CALL BAIRD FARM REVIE CITY OF MT. JULIET 5/23/2014 
MT. JULIET ON CALL COVEY RISE REVIE CITY OF MT. JULIET 5/23/2014 
MT. JULIET- HAMILTON HILLS ANALYSIS CITY OF MT. JULIET 5/23/2014 
PHN 2014-21 COU 57TH SW 8 STREET CITY OF HOMESTEAD 5/15/2014 
PHN2014-22 AMENDMENT DECLARATION CITY OF HOMESTEAD 5/15/2014 
ASPR2014-23 MINOR MODIFICATION CITY OF HOMESTEAD 5/15/2014 
PHN2014-24SITEPLAN WENDY’S CITY OF HOMESTEAD 5/15/2014 
PHN2014-25VARIANCE TEMP SIGNANGE CITY OF HOMESTEAD 5/15/2014 
PHN2014-26 SPEC EXP INTERM AGR CITY OF HOMESTEAD 5/15/2014 
PHN2014-32 REZONE FROM G TO B2 CITY OF HOMESTEAD 5/15/2014 
PHN204-30 CEDAR @ KEYS GATE CITY OF HOMESTEAD 5/15/2014 
D/W TRAFFIC OPS SAFETY STUDIES FLORIDA DEPT. OF TRANSPORTATION 5/15/2014 
SR7/US441 N. HALLANDALE BCH OF FILM FLORIDA DEPT. OF TRANSPORTATION 5/5/2014 
FM#227774-1-62-03 FLORIDA DEPT. OF TRANSPORTATION 5/5/2014 
FM#227774-62-04 FLORIDA DEPT. OF TRANSPORTATION 5/5/2014 
FDOT DIST6-W.O.#22 FLORIDA DEPT. OF TRANSPORTATION 5/4/2014 
INDOT BOONEVILLE GRADING PACKAGE INDIANA DEPT OF TRANSPORTATION 5/1/2014 
INDOT BOONEVILLE ROADWAY CONTRACT INDIANA DEPT OF TRANSPORTATION 5/1/2014 
FDOT D4 TCRPM TWO 5 FLORIDA DEPT. OF TRANSPORTATION 5/1/2014 
TDOT RSAR  SR10 LINCOLN CO. TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT RSAR SR 10 LINCOLN CO (AL LINE TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT RSAR SR 6 LAWRENCE CO TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT SR 6 AT EAST GAINES ST LAWRENC TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT RSAR SR 13 WAYNE CO TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT I-65 AT OHB, RAMP QUEUE TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT I-24 AT BELL RD RAMP QUEUE TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
TDOT I-40/65 AT DEMONBREUN RAMP QUE TENNESSEE DEPARTMENT OF TRANSPORTAT 5/1/2014 
URS PROJ SUPPORT FOR SERPM URS CORPORATION SOUTHERN 5/1/2014 
C OF FT LAUDERDALE-PROGRESSO NEIGHB CITY OF FORT LAUDERDALE 4/30/2014 
C OF FT LAUDERDALE-SR A1A BEAUTIFIC CITY OF FORT LAUDERDALE 4/30/2014 
BELL DAVID-TRAFFIC IMPACT STUDY BELL DAVID PLANNING GROUP 4/28/2014 
FDOT-W.O.#16 FLORIDA DEPT. OF TRANSPORTATION 4/28/2014 
FDOT W.O.#20-C8Y91 FLORIDA DEPT. OF TRANSPORTATION 4/28/2014 
FDOT W.O.#21-C8Y91 FLORIDA DEPT. OF TRANSPORTATION 4/28/2014 
MT. JULIET PROVIDENCE WAY PLAN/DES CITY OF MT. JULIET 4/28/2014 
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BILTMORE 8701 COLLINS AVE CITY OF MIAMI BEACH 4/25/2014 
TCG-C9C31.7 FIN 43079816201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31.8 FIN 43278916201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31.16 FN43396716201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31.17 FIN 43396416201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31.20 FIN 43396516201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31.21 FIN 43397916201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31.22 FIN 43398016201 TARGET ENGINEERING GROUP INC 4/11/2014 
TCG-C9C31 33 FIN43278916201 TARGET ENGINEERING GROUP INC 4/11/2014 
ASPR 2014-12 DiBENEDETTO CITY OF HOMESTEAD 4/3/2014 
PHN 2014-11 ABUL FENCE VARIANCE CITY OF HOMESTEAD 4/3/2014 
PHN 2014-16 BAYWINDS PUD CITY OF HOMESTEAD 4/3/2014 
PHN 2014-17 BAYWINDS POD C CITY OF HOMESTEAD 4/3/2014 
PHN 2014-18 BAYWINDS PODS D&E CITY OF HOMESTEAD 4/3/2014 
PHN 2014-19 BAYWINDS POD G SITE PLA CITY OF HOMESTEAD 4/3/2014 
PHN 2014-20 BAYWINDS H SITE PLAN CITY OF HOMESTEAD 4/3/2014 
PO 141470 PUBLIC HEARING&ZONING STA CITY OF HOMESTEAD 4/2/2014 
PADGETT MARSH DRAINAGE- FM#433976 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
I95 REST AREA - FM#433975 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
I95 REST AREA - FM#433973 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
I95 REST AREA-FM#433983 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
CREATIVE-FM#433917 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
CREATIVE-FM#433906 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
PADGET BRANCH-FM#432791 CREATIVE ENGINEERING GROUP, INC 4/2/2014 
FDOT-W.O.#28 FLORIDA DEPT. OF TRANSPORTATION 4/1/2014 
FDOT-W.O.#29 FLORIDA DEPT. OF TRANSPORTATION 4/1/2014 
TDOT I-65 ROSA PARKS BLVD RAMP QUEQ TENNESSEE DEPARTMENT OF TRANSPORTAT 3/20/2014 
PA LLC WEST LAKE TRANSIT PROJECT POLICY ANALYTICS, LLC 3/20/2014 
TDOT  DTR SOUTH PKWY AT BNSF RAILRO TENNESSEE DEPARTMENT OF TRANSPORTAT 3/19/2014 
TDOT CHANNEL AVE AT BNSF RAILROAD TENNESSEE DEPARTMENT OF TRANSPORTAT 3/19/2014 
TDOT PILOT DRIVE AT BNSF RAILROAD TENNESSEE DEPARTMENT OF TRANSPORTAT 3/19/2014 
TDOT SHELBY DR AVE AT BNSF RAILROAD TENNESSEE DEPARTMENT OF TRANSPORTAT 3/19/2014 
TDOT DTR DEMOCRAT RD AT BNSF RAILRD TENNESSEE DEPARTMENT OF TRANSPORTAT 3/19/2014 
TDOT DTR PENDELTON ST AT BNSF RAILR TENNESSEE DEPARTMENT OF TRANSPORTAT 3/19/2014 
TDOT RSAR RIVERSIDE DRIVE MADISON C TENNESSEE DEPARTMENT OF TRANSPORTAT 3/18/2014 
TDOT RSAR SR 128 HARDIN COUNTY TENNESSEE DEPARTMENT OF TRANSPORTAT 3/18/2014 
TDOT RSAR SR 22A CHESTER COUNTY TENNESSEE DEPARTMENT OF TRANSPORTAT 3/18/2014 
TDOT RSAR SR 224 MCNAIRY COUNTY TENNESSEE DEPARTMENT OF TRANSPORTAT 3/18/2014 
TDOT DTR MCLEMORE AVE AT BNSF RAILR TENNESSEE DEPARTMENT OF TRANSPORTAT 3/18/2014 
PHN 2014-09 robert fernandwz CITY OF HOMESTEAD 3/17/2014 
PHN 2014-09 EL CHARRITO SETBACK CITY OF HOMESTEAD 3/17/2014 
PHN2014-10 EL CHARRITO SITE PLAN CITY OF HOMESTEAD 3/17/2014 
PHN 2014-08 DIBENEDETTO FENCE CITY OF HOMESTEAD 3/17/2014 
COLLEGE DRIVE BRIDGE LOAD RATING UNIVERSITY OF MIAMI 3/17/2014 
UM COMPREHENSIVE SHORELINE REPORT UNIVERSITY OF MIAMI 3/17/2014 
FM#421707-2-62-01 FLORIDA DEPT. OF TRANSPORTATION 3/14/2014 
FM#421707-3-62-01 FLORIDA DEPT. OF TRANSPORTATION 3/14/2014 
FM#421707-8-62-01 FLORIDA DEPT. OF TRANSPORTATION 3/14/2014 
TDOT DTR A.W.WILLIS AVE AT IC RAIL TENNESSEE DEPARTMENT OF TRANSPORTAT 3/11/2014 
1215 WEST AVENUE CITY OF MIAMI BEACH 3/10/2014 
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1155 COLLIN AVE TRAFFIC IMPACT CITY OF MIAMI BEACH 3/10/2014 
THOMAS HOTEL 4041 COLLINS AVE CITY OF MIAMI BEACH 3/10/2014 
MT. JULIET I40 EB TO SR171 OFF RAMP CITY OF MT. JULIET 3/10/2014 
MT. JULIET ON CALL TRAF SIGL PLANS CITY OF MT. JULIET 3/10/2014 
MT. JULIET ON CALL REVIEW TRAFFIC CITY OF MT. JULIET 3/10/2014 
MT. JULIET DEVELOP GUIDANCE MANUAL CITY OF MT. JULIET 3/10/2014 
TDOT DTR RALEIGH LAGRANGE RD AT CSX TENNESSEE DEPARTMENT OF TRANSPORTAT 3/6/2014 
TDOT DTR CHELSEA AVE AT IC RAILROAD TENNESSEE DEPARTMENT OF TRANSPORTAT 3/6/2014 
NEW MILLENNIUM-FM#432687-1-62-01 NEW MILLENNIUM ENGINEERING, INC 3/1/2014 
C OF NM-MAJOR CORRIDOR MASTER PLAN CITY OF NORTH MIAMI 3/1/2014 
LAUDERHILL-NW 35 AVE GREENWAY CITY OF LAUDERHILL 3/1/2014 
MCA APRON AND PARKING LOT EXPANSION MADISON COUNTY AIRPORT 3/1/2014 
FDOT D4 TCRPM TWO 4 FLORIDA DEPT. OF TRANSPORTATION 2/28/2014 
TDOT I-24 AT BELL RD AND WALDRON RD TENNESSEE DEPARTMENT OF TRANSPORTAT 2/28/2014 
OPA LOCKA - CONCEPT PLAN CITY OF OPA-LOCKA 2/17/2014 
TDOT SR 92 OVER MUDDY CREEK BRIDGE TENNESSEE DEPARTMENT OF TRANSPORTAT 2/12/2014 
REVIEW COMMITTEE & P&Z CITY OF HOMESTEAD 2/11/2014 
CODE REVIEW & AMENDMENT DRAFTING CITY OF HOMESTEAD 2/11/2014 
GIS ZONING MAP REVIEW&ZONING LAND U CITY OF HOMESTEAD 2/11/2014 
HISTORIC PRESERVATION BOARD CITY OF HOMESTEAD 2/11/2014 
FDOT-W.O.#26 FLORIDA DEPT. OF TRANSPORTATION 2/10/2014 
FDOT-W.O.#27 FLORIDA DEPT. OF TRANSPORTATION 2/10/2014 
EAST SUNRISE WATER MAIN IMPROVEMENT ARCADIS U.S., INC. 2/1/2014 
ESCAPE&VALENCIA WATER MAIN CITY OF SUNRISE 2/1/2014 
HIATUS RD WATER MAIN RELOCATIONS CITY OF SUNRISE 2/1/2014 
NW 25TH COURT TRAFFIC CALMING IMP CITY OF SUNRISE 2/1/2014 
HIATUS RD WATER-PHASE II CITY OF SUNRISE 2/1/2014 
D/W MPO SUPPORT C H PEREZ & ASSOCIATES 2/1/2014 
PHN2014-01 LE JARDIN EXCEPTION CITY OF HOMESTEAD 1/30/2014 
PHN2014-02 LE JARDIN SITE PLAN CITY OF HOMESTEAD 1/30/2014 
PHN2014-03 C&R MILLING & PAVING CITY OF HOMESTEAD 1/30/2014 
ASPR2014-04 DEEP SOUTH SITE PLAN CITY OF HOMESTEAD 1/30/2014 
*33 - TDOT HSSI REGION 1 TENNESSEE DEPARTMENT OF TRANSPORTAT 1/29/2014 
TDOT APSU 8TH AT MARION CE TENNESSEE DEPARTMENT OF TRANSPORTAT 1/28/2014 
TDOT SHEPHERD ROAD CE TENNESSEE DEPARTMENT OF TRANSPORTAT 1/21/2014 
TDOT SR 3 (US 51) RSAR TENNESSEE DEPARTMENT OF TRANSPORTAT 1/16/2014 
TDOT LOCAL RTE 00803 RSAR TENNESSEE DEPARTMENT OF TRANSPORTAT 1/16/2014 
*31 - TDOT SR 18 RSAR TENNESSEE DEPARTMENT OF TRANSPORTAT 1/16/2014 
ASPR2013-60HOPEACADEMY 2, INC CITY OF HOMESTEAD 1/15/2014 
PHN2013-64JERSEYBOARDWALK CITY OF HOMESTEAD 1/15/2014 
PHN2013-65MAYAMEXLINDARESTAURANT CITY OF HOMESTEAD 1/15/2014 
TCRPC UPDATE AND IMPROVEMENT TO TDM TRI-COUNTY REGIONAL PLANNING COMM 1/15/2014 
HAMILTON CO PLEASANT ST CORRIDOR HAMILTON COUNTY HIGHWAY DEPT 1/15/2014 
PLEASANT ST CORRIDOR RIVER CROSSING HAMILTON COUNTY HIGHWAY DEPT 1/15/2014 
TDOT SR18 AT SR57 RSAR TENNESSEE DEPARTMENT OF TRANSPORTAT 1/14/2014 
2206 PARK AVENUE CITY OF MIAMI BEACH 1/13/2014 
MIAMI BEACH - JAMES AVE PARKING GAR CITY OF MIAMI BEACH 1/13/2014 
4000 ALTON ROAD PEER REVIEW CITY OF MIAMI BEACH 1/13/2014 
OKEECHOBEE@NW 105TH WAY FLORIDA DEPT. OF TRANSPORTATION 1/13/2014 
VULNERABLE RD -SR 7/NW7 AVE FLORIDA DEPT. OF TRANSPORTATION 1/13/2014 
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SAFETY STUDY-NW 87TH AVENUE FLORIDA DEPT. OF TRANSPORTATION 1/13/2014 
MT. JULIET SR 171 SEA CITY OF MT. JULIET 1/6/2014 
MT. JULIET ASC SR 171 CITY OF MT. JULIET 1/6/2014 
MT JULIET CITY OF MT. JULIET 1/6/2014 
H&S - GEOTECH & TRAFFIC STUDY SERVI HAZEN AND SAWYER, PC 1/1/2014 
CTS-TRANS ANALYSIS AND REVIEW SUPPO CTS ENGINEERING, INC 1/1/2014 
CTS-TRANS ANALYSIS AND REVIEW SUPP CTS ENGINEERING, INC 1/1/2014 
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SECTION 6 
Willingness to Meet Time and Budget Requirements 

Corradino is committed to provide Broward County with a high-quality team of professionals that has the technical 
expertise and experience to deliver the proposed scope of services in an efficient manner. Corradino is committed to 
meeting Broward County’s schedule and budget requirements for each task work order assignment. Corradino will assign 
the most qualified and dependable staff to carry out the work required under each task work order.Corradino understands 
that a schedule is intended not only for the Consultant but also for Broward County to coordinate their resources for 
reviewing submittals and for reporting to other key County officials.Corradino values the importance of meeting milestone 
dates, review dates and final submittal dates. Schedules will be prepared and tracked in Microsoft Project and the budget 
will be entered and tracked through Corradino’s accounting software, which provides real time feedback to the project 
manager regarding the progress of the project’s expenditures against the budget.At Corradino’s kickoff meeting for each 
task work order, the scope of work will be discussed, including the detailed scope, budget and timeline.The project manager 
will define the various elements of the project and describe the quality control/quality assurance program. Corradino will 
provide value engineering concepts through cost effective solutions early on in the task work order proposal. 
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SECTION 7 
Volume of Previous Work 

The Volume of Previous Work Attestation Form and Volume of Previous Work Attestation Joint Venture 
Form, both non-applicable, may be found in Appendix 2. 
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APPENDIX 1 
Professional Licenses and Certifications 

Ron DeSantis, Governor Halsey Beshears, Secretary 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

BOARD OF PROFESSIONAL ENGINEERS 

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

THE CORRADINO GROUP, INC. 
4055 NW 97TH AVE 

MIAMI  FL 33178 

LICENSE NUMBER: CA7665 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

State of Florida 
Department of State 

I certify from the records of this office that THE CORRADINO GROUP, INC. 
is a Kentucky corporation authorized to transact business in the State of Florida, 
qualified on January 13, 1997. 

The document number of this corporation is F97000000207. 

I further certify that said corporation has paid all fees due this office through 
December 31, 2020, that its most recent annual report/uniform business report 
was filed on January 8, 2020, and that its status is active. 

I further certify that said corporation has not filed a Certificate of Withdrawal. 

Given under my hand and the 
Great Seal of the State of Florida 
at Tallahassee, the Capital, this 
the Twenty-first day of January, 
2020 

Tracking Number: 1517836817CU 

To authenticate this certificate,visit the following site,enter this number, and then 
follow the instructions displayed. 

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication 
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Florida Department of Transportation 
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E. 

GOVERNOR SECRETARY Tallahassee, FL 32399-0450 

June 19, 2019 

Frederick P’Pool, Chief Operation Officer 
THE CORRADINO GROUP, INC. 
4055 NW 97th Avenue, Suite 200 
Miami, Florida 33178 

Dear Mr. P’Pool: 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 

Group 2 - Project Development and Environmental (PD&E) Studies 

Group 3 - Highway Design - Roadway 

3.1 - Minor Highway Design 
3.2 - Major Highway Design 

Group 6 - Traffic Engineering and Operations Studies 

6.1 - Traffic Engineering Studies 

Group 7 - Traffic Operations Design 

7.1 - Signing, Pavement Marking and Channelization 
7.2 - Lighting 
7.3 - Signalization 

Group 10 - Construction Engineering Inspection 

10.1 - Roadway Construction Engineering Inspection 
10.3 - Construction Materials Inspection 
10.4 - Minor Bridge & Miscellaneous Structures CEI 
10.5.1 - Major Bridge CEI - Concrete 
10.5.2 - Major Bridge CEI – Steel 
10.5.3 - Major Bridge CEI – Segmental 

Group 13 - Planning 

13.4 - Systems Planning 
13.5 - Subarea/Corridor Planning 
13.6 - Land Planning/Engineering 

www.fdot.gov 
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Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until June 30, 2020 for contracting purposes. 

Approved Rates 

Home/ 
Branch 

Overhead 

Field 
Overhead 

Facilities 
Capital Cost 

of Money 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 

Field 
Direct 

Expense 

137.03% 113.91% 0.169% Reimbursed No 1.95% 7.52%* 

*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office. 

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 

Sincerely, 

Carliayn Kell 
Professional Services 

Qualification Administrator 

www.fdot.gov 
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Local Business Tax Receipt 
Miami-Dade County, State of Florida 

- THIS IS NOT A BILL-DO NOT PAY LBT 7207971 

BUSINESS NAME/LOCATION 

THE CORRADINO GROUP INC 
4055 NW 97TH AVE 200 
DORAL FL 33178 

OWNER 
THE CORRADINO GROUP INC 
C/0 JOSEPH C CORRADINO PRES 

Employee(s) 142 

RECEIPT NO. 

RENEWAL 
7491282 

SEC. TYPE OPl!USINESS 

EXPIRES 
SEPTEMBER 30, 2020 

Must be displayed at place of business 
Pursuant to Cou nty Code 

Chapter BA - Art. 9 & 10 

212 P.A ./CORP/PARTNERSHIP/FIRM 
LB6841 

PAYMENT RECEIVED 
BY TAX COLLECTOR 

$639.00 07/26/2019 
CHECK21-19-068500 

This Local Busi~~ss ~ax Receipt only ,confiri:n~ pa_yment of the Local Business Tax. The Receipt is not a license, 
permit, or a cert1f1cat1on of the holders qual1f1cat1ons, to do business. Holder must comply with any governmental 
or nongovernmental regulatory laws and requirements which apply to the business. 

The RECEIPT NO. above must be disp)ayed.on all commercial v~hicles - Miami-Dade Code Sec Ba-276. •· 

For more information, vi,it www.miamidade.gov/taxcoUector 

THE CORRADINO GROUP -p.

COUNTY LOCAL BUSINESS TAX RECEIPT 
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 954-831-4000 

VALID OCTOBER 1, 2019 THROUGH SEPTEMBER 30, 2020 

DBA: 
Business Name: CARR SMITH CORRADINO 

Receipt #:iJJI-JE~i (CONSULTING ENGIN RS ) 
Business Type: 

Owner Name: THE CORRADINO GROUP INC 

Business Location: 5200 NW 33 AVE 203 
FT LAUDERDALE 

Business Opened:06 / 06 / 1994 
State/County/Cert/Reg :EB - 4 B 2 6 4 

Exemption Code: 

I 
I 

Business Phone: 954-777-0044 

Rooms Seats 

Number of Machines: 

Tax Amount Transfer Fee I NSF Fee 

Employees 
8 

For Vending Business Only 

I Penalty I 

Machines Professionals 

Vending Type: 

Prior Years I Collection Cost Total Paid I 
37 . 50 3 . 7 5 I o. oo I o. oo I o. oo I 0 . 00 41.251 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Address: 

THE CORRADINO GROUP INC 
5200 NW 33 AVE STE 203 
FORT LAUDERDALE, FL 33309 

This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. 

2019 - 2020 

Receipt #lOA-18-00000820 
Paid 09/23/2019 41. 25 
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This certificate hereby qualifies 

Joseph Michael Corradino, AICP 

as a member with all the benefits of a Certified Planner 
and a commitment to the AICP Code of Ethics and Professional Conduct. 

Certified Planner Number 012032 

Paul Farmer, FAICP 

Chief Executive Officer 

II 
II 

The American Planning Associatk>n's 
Professional Institute 
American Institute 
of Certified Planners 

Making Grear Communities Happen 

p~ 
Lee Brown, FAJCP 

President 

This certificate hereby qualifies 

This certificate acknowledges 

Scarlet R. Hammons, AICP CTP 

having complied with all requirements of the American Institute of Certified Planners, 
the American Planning Association's professional institute, providing recognized 
leadership nationwide in the certification of professional planners and the ethics, 
professional development, planning education and standards of planning practice, 
is hereby provided this certificate as evidence of certification of expertise in the field 
of transportation planning and is hereby declared to be a 

Certified Transportation Planner 

Executive Director 

II 
ll~!r.d 

Transportation 
Planner 

At---~:~1,.------
Glcnn E. Larson, AICP 

President 

Edward Wing Keung Ng, AICP 

as a member with all the benefits of a Certified Planner and a commitment to 
the AICP Code of Ethics and Professional Conduct. 

Certified Planner Number: 028927 

~frl-~-
James M. Drinan, JD 

· Executive Director 

The American Planning Association's 
Professional Institute 
American Institute 
of Certified Plannen 

Making Grea1 Commumr,es Hop()(:'n 
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JlrDitd ftla~~~~~!nt lnstttute 
John Leff-Kelapire 

HAS BEEN FORMALLY EVALUATED FOR DEMONSTRATED EXPERIENC E, KNOWLEDGE AND PERFORMANCE 

I N ACHIEVING AN ORGANIZAT I ONAL OBJECTIVE THROUGH DEFIN I NG AND OVERSEEING PROJECTS AND 

RESOURCES AND IS HEREBY BESTOWED THE GLOBAL CREDENTIAL 

Project Management Professional (PMP)® 
IN TESTIMONY WHEREOF , WE HAVE SUBSCR I BED OUR SI GNATURES UNDER THE SEAL OF THE INSTITUTE 

Caterina la Tona • Chair, Boa,d of Directors 

P.IIP,. '111uher 2217097 

1'111' lhlRinal Gr.1111 llalc 06July 2018 

1')11' fapiration llatc 05July 202 1 

.... \\1 P' ' I ,i~ Jj . 
Projt'Ct Management ln>tllute 
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BUREAU OF PROFESSIONAL AND OCCUPATIONAL AFFAIRS 

P. O. Box 2649

 Harrisburg, PA 17105-2649 

License Information 

KELLY J FREDERICKS 

Upland, California 91786 

Board/Commission: 

LicenseType: 

Specialty Type: 

License Number: 

Status: 

State Registration Board for Professional 
Engineers, Land Surveyors and Geologists 

Professional Engineer 

PE041254E 

Active 

Status Effective Date: 

Issue Date: 

Expiration Date: 

Last Renewal: 

05/15/2013 

03/08/1991 

09/30/2021 

07/24/2019 

Disciplinary Action Details 

No disciplinary actions were found for this license. 

01/30/2020 

This site is considered a primary source for verification of license credentials provided by the 
Pennsylvania Department of State. 
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AFBPE 
FLORIDA BOARD OF 
PROFESSIONAL ENGINEERS 

THE CORRADINO GROUP -

Ron DeSantis, Governor 

STATE OF FLORIDA 

BOARD OF PROFESSIONAL ENGINEERS 

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

CISCAR, MIGUEL RAMON 
1659 OSPREY BEND 

WESTON  FL 33327 

LICENSE NUMBER: PE43244 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

Ron DeSantis, Governor 

STATE OF FLORIDA 

BOARD OF PROFESSIONAL ENGINEERS 

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

P'POOL, AUSTIN FREDERICK 
4055 NW 97TH AVENUE 
MIAMI  FL 33178 

LICENSE NUMBER: PE79111 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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Department of Agriculture and Consumer Services 
Division of Consumer Services License No.: LS5346 

Board of Professional Surveyors and Mappers Expiration Date February 28, 2021 
2005 Apalachee Pkway Tallahassee, Florida 32399-6500 

Professional Surveyor and Mapper License 
Under the provisions of Chapter 472, Florida Statutes 

JOHN M SASSINE 
5385 SW 38TH A VE 
FORT LAUDERDALE, FL 33312-8228 

NICOLE "NIKKJ" FRIED 
COMMISSIONER OF AGRICULTURE 

11,is is to cenify that the professional surveyor and mapper whose name and address arc shown above is licensed as required by Chapter 472, Florida Statutes. 

THE CORRADINO GROUP -

RICK SCOTT, GOVERNOR JONATHAN ZACHEM, SECRETARY 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

CONSTRUCTION INDUSTRY LICENSING BOARD 

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE 

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES 

SASSINE, JOHN MICHAEL 
THE CORRADINO GROUP INC 

5385 SW 38TH AVENUE 
FORT LAUDERDALE  FL 33312 

LICENSE NUMBER: CGC1507768 

EXPIRATION DATE:  AUGUST 31, 2020 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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MILLE~ EGG 
I Mll'R.OV I HG COMMU Nlf l [S, C l. ! ATI NCi [ NV I IO H M ! N TS. 

State of Florida 
Department of State 

I certify from the records of this office that MILLER, LEGG & ASSOCIATES, 
INC. is a corporation organized under the laws of the State of Florida, filed on 
March 15, 1995. 

The document number of this corporation is P95000021117. 

I further certify that said corporation has paid all fees due this office through 
December 31, 2020, that its most recent annual report/uniform business report 
was filed on January 13, 2020, and that its status is active. 

I further certify that said corporation has not filed Articles of Dissolution. 

Given under my hand and the 
Great Seal of the Stak of Florida 
at Tallahassee, the Capital, tit.is 
the Thirteenth day of January, 
Z020 

'&uv/11&--
Secretary of Stale 

Tracking Number: 8588839345CC 

To authenticate this certificate,visit the following site,enter this nwnber, and then 
followthe instrnctioos displayed. 

https://services.sunbiz.orglFilings/CertificateOfStatus/CertificateAuthentication 

_ , ,,1~, _BU_S_I_N_E_SS_TA_X_Y_EA_R_2_01_9_·2_0_2_0 ________ _ ® CITY OF FORT LAUDERDALE I BUSINESS TAX DIVISION 

f/1:Z. 100 N. Andrews Avenue, 1sr Floor, Fort Lauderdale, Florida 33301 
(954) 828-5195 

Business ID: 1000973 Business Name: MILLER LEGG 
BusinessAddress: 5747 N ANDREWS WAY 
Tax Category; CONSULTANT (UNCLASSIFIED) Tax#'. 732544 

MILLER LEGG 
MILLER LEGG & ASSOCIATES INC 
5747 N ANDREWS WAY 
FORT LAUDERDALE, FL 33309 

Fee: 

two,11 

rirrr 
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Society of Wetland Scientists 
Professional Certification Program, Inc. 

~news the designalion 

Professional Wetland Scientist 
For 

Dylan W. Larson 
In recognition of :sll the proressional rcqui,cme1ns :,ppro,·ed b) 1he Socict)' of Weiland SdenliStS Ccni lkslion Rcncwal 

Program, i:md ,•trifled by 1he Sociecy's Cenifiemioo Renewal Review PM:CI. Prof~fonal We1Jand Scin11is.1 
Nwnbe, 1228 ;..,.,aoo H/16/1""9 arul <=rtifioooo 7/IJ/:l0IS. l)uc to n=a;~ 11116/202~~ 

~ ~.Pm 

~ Paifioii.l'WS 
Gerl- _,,a.,;, 

THE ACADEMY OF BOARD 

CERTIFIED ENVIRONMENTAL PROFESSIONALS 

DYLAN LARSON 

IS I IEREBY D1£LARED TO BE A 

C ERTIFI ED ENVIRONMENTAL PROFESSIONAL 

IN 

DOCUMENTATION 

BY THE CERTIFICATION REVIEW BOARD 

ACTING UNDER THE AUTHORITY OF THE BOARD OF TRUSTEES 

• Cll,\lRJ>F.RSOl\, CERflflCA nor-. ,u:.Vlf:W BOARD 

CERTl l'ICAl .10'1 t,,UMBl-:K: 4050429 CERTlflED SINCI'..: 1/8/2004 

All CEPs ml/SI,,,,_ rhelr cml/ico11o(t a11nually by wbmJWnq 1heN onnuaJ ,xr,mrnl and rmnuo/malntenofl(e hours each )'l'Or 

E1tvironmental Technology center 

oyLm l.arso11 

U.S. Anfly corys of Et(1l11eers 

wetlaud oeliuention cert~catiou Tml11l11g Program 

tnvirMIJDt•taJ Ttdl�OloO" Ct� itr 
,22.5 Ba)I Ptaia 8lvd .. S11llt 40,, ·ra� pa n.3361'-'44 

f>tl : SIJ--621-Skl Fax: 813-QJ.O l~J 

Tib lnh1in~ hu ~11:JI b:iited ill 1111r1011111,t U.S. Ar111y C'orps or£111i11tfff WtllHds Otlia~tioa M11111•t.. 'T«hk:111 Report V--3'M (1"1S7 :naoul). .... 
p,vYl.i"1 '1).- 1111 !ht' lnlnh1.;_ nH.ti!:riab tln-t:lop,td In eo11Jortlo1t ~-IU. ScdlOD Jf7(~) of Ute W.icr Re,o•~ °""'tlop� ml ,4,te Of 1990 f \l't flf WWllld 

lwli11~1ar ~ rtilblioll P191!nun. 
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Name: 
Permittee Address: 

IS AUTHORIZED TO: 

Authorized Gopher Tortoise Agent 
FLORIDA FISH AND WILDLIFE CONSERVATION COMMISSION 

Division of Habitat and Species Conservation 
Species Conservation Planning Section 

620 South Meridian Street, Mail Station 2A 
Tallahassee, Florida 32399-1600 

(850) 921-1031 

Dylan Larson 
Miller Legg 
5747 North Andrews Way 
FORT LAUDERDALE, FLORIDA 33309 
UNITED STATES 

Permit Number: 
Effective Date: 
Expiration Date: 

GTA-1 2-00025C 
June 6, 2018 
July 6, 2020 

1. Conduct gopher tortoise surveys 
2. Capture gopher tortoises using bucket traps 
3. Capture gopher tortoises using live traps 
4. Capture gopher tortoises using hand shovel excavation of gopher tortoise burrows 
5. Mark, transport, and release captured gopher tortoises at recipient sites 

Permittee Signature: --- -(___ Date: --'~C....zL.-,-J,../_1....:B.::;..... ________ _ 
Not valid unless signed. By sign re, confirms that all information provided to issue the permit is accurate and complete, 
and Indicates acceptance and understanding of the provisions and conditions listed below. Any false statements or 
misrepresentations when applying for this permit may result in felony charges and wlll result in 
revocatfon of this permit, 

Authorized By : Richard Mccann Authorized for: Eric Sutton, Executive Director 

Authorizing Signature: Date: _____ 0_6~/_06~/_2_0_18 ____ _ 

Species Conservation Planning Section 

Is Authorized To (Continued) 
This permit is In effect a permit amendment and supersedes all previous versions. All amended 
conditions and provisions of the previous permit {changed or new items) are indicated In bold text. 

PERMIT CONDmONS AND PROVISIONS: 
1 Authorlzation to conduct the specified actiVlt es In association with the relocation of gopher tortoises in Florida Is 

subject to Rules 68A-9 .002 and 68A-27, Florida Administrative Code (F.A.C.), the Gopher Tortoise Permitting 
Guidelines (April 2008 - revised January 2017 ) [hereafter, the "Permitting Guidelines"], and subsequent 
revisions of these guidelines that are In effect at the time the authorized activities are conducted, and subject to 
the following provisions/conditions. 

2 Authorized activities are also predicated and conditioned on the Information and assurances provided in the 
Permittee's 05/23/2018 application (as supplemented), the assurances of which are herein incorporated by 
reference. 

3 The Permittee shall only take, attempt to take, pursue, hunt, harass, capture, possess, or transport gopher 
tortoises, or molest, damage or destroy any gopher tortoise burrows when such activity is authorized by a 
separate permit (e.g,, Conservation, 10 or Fewer Burrows, Temporary Exclusion, Recipient Site, Scientific 
Collecting) issued by the FWC for a specified property that authorizes the Permlttee to capture and possess 
gopher tortoises from or within that property. 

4 Gopher tortoise burrow surveys must be conducted in accordance with the Permitting Guidelines, or as amended . 

5 

Surveys must be conducted no more than 90 days prior to submitting a relocation application. 

Tortoises shall only be reloc;;1ted when the low temperature at the recipient site is forecasted by the National 
Weather Service to be above 50° Fahrenheit for three consecutive days after release (including the day of 
rel'ocatlon). This three-day window of milder overnight temperatures is required to allow the relocated tortoises to 
settle into the recipient site and to reduce the chance of cold-related stress or mortality. 

PERMIT NO. GTA-1 2-00025C Page: 1/2 
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6 Captured gopher tortoises that show signs of disease (i.e., nasal and ocular discharge, emaciation, etc.} shall not 
be relocated off-site to the author1zed recipient site. At the Perrnittee's discretion, symptomatic tortoises may be; 
relocated on-site; transported to and quarantfned at a FWC-Hcensed wildlife rehabilttation center (list available 
upon request} or licensed veterinary facility for treatment and subsequent relocation of recovered, non­
symptomatic gopher tortoises along with others from the population; transported .and donated to a FWC­
permitted disease research program; or humanefy euthanized by a licensed veterinarian when disease is 
advanced. 

7 Gopher tortoises released at a recipient site shall be released into an enclosure in conformance with the FWC 
enclosure requirements specified in the Permitting Guidelines, or as amended. Gopher tortoises should be 
released near existing abandoned burrows or excavated starter burrows at the recipient site. 

8 Marking of gopher tortoises must be done for all permits except for 10 or Fewer Burrows permits with on-site 
relocation. All torto1ses must be marked with marginal scutes of tortoises ~ 130 mm carapace length (CL) drilled 
or notched, and marginal scutes of juveniles < 130 mm CL notched. Passive Integrated Transponder (-PTT) tags 
may be used as an alternative to drilling or notching the marginal scutes. 

9 During transport, gopher tortoises must be held in shaded conditions and .in individual containers large enough to 
allow the tortoise to turn around. Tortoises must not be held more than 72 hours after capture -unless otherwise 
authorized by FWC permit. 

10 This permit does not authorize Permlttee access to any public or private properties. Permission to access the 
property must be secured from the appropriate landholders prior to undertaklng any work on such properties. 

11 This permit is non-transferable and must be readily available for inspection at all times while engaging in the 
permitted activities. This permit can be suspended, revoked or not renewed for just cause pursuant to 68-1.0101 
Florida Administrative Code and Chapter 120, Florida Statutes, Criteria for suspension, revocation, or non­
renewal of authorized agent permits and registered agents can be found in the Permitting Guidelines, or as 
amended. 

12 The activit1es authorized under this Permit must be carried out by the Permittee or the Assistant(s) that are 
designated by the Permittee. The Permittee shall revise Its list of designated Assistants utilizing the FWC online 
permitting system prior to that Assistant conducting any gopher tortoise activities authorized under this permit. 
The FWC reserves the right to deny a Permittee's designation of an individual as Its Assistant If rights of the 

individual to obtain gopher tortoise permits have been suspended or revoked. All activities conducted by 
Assistants must be under the supervision and responsibility of the Permlttee. Assistants must be directly 
supervised on-site by the Permittee when the Assistant(s) are collecting gopher tortoise blood samples or during 
backhoe excavation of gopher tortoise burrows. The Permittee shall be as fully responsible for activities 
conducted by Assistants and contracted backhoe operators to the same extent as if they had themselves carried 
out those activities under this Permit. 

13 The Permittee and its Assistant(s) must carry with them either this original permit, or a complete copy, while 
engaged in the permitted gopher tortoise activities. The Assistant(s) must also be in possession of a copy of the 
letter of designation from the Permittee. 

14 The Permittee, by s1gning this permit, specifically agrees to allow authorized Commission personnel, upon 
presentation of credentials as may be required by law, access to sites to inspect the activities authorized under 
this permit. 

15 A request for permit renewal or extension should be submitted at least 45 days prior to the expiration date of this 
permit. 

A person whose substantial interests are affected by FWC's action may petition for an administrative 
proceeding (hearing) under sections 120.569 and 120.57 of the Florida Statutes. A person seeking a 
hearing on FWC's action shall file a petition for hearing with the agency within 2 1 days of receipt of 
written notice-of the decision. The petition must contain the information and otherwise comply with 
section 120.569, Florida Statutes, and the uniform rules of the Florida Division of Administration, chapter 
28•106, Florida Administrative Code. I f the FWC receives a petition, FWC will notify the Permittee. Upon 
such notification, the Permittee shall cease all work authorized by this permit until the petition is 
resolved. The enclosed Explanatlon of Rights statement provides additional information as to the rights of 
parties whose substantial interests are or may be affected by this action. 

PERMIT NO. GTA-12-00025C Page: 2 / 2 

-



INTERNATIONAL SOCIElY OF .ARBORICULTURE 
C ERTIFI ED ARBORIST"' 

William Ripley Mohler, III 

Having successfully completed the requirements set by the Arborist Certifica tion 
Board of the International Society of Arboriculture, 

the above named is hereby recognized as an ISA Certified Arborist® 

FL-6601A 

Thi• certifi•• that 

~ 
Jim Stiern. f:.xtcut ive Dirttrot 

lmnn,uion:i) $orie1y o( Arhorn:ulnn~ 

Director of ProfessJOnal Oev~nt 
tF1temation1J Society of Arbonwlture 

15 Feb 2014 30Jun 202� 

Wi{{iam ~ ~ohCer III 
Having shown to possess the necessary qualifications 

and having complied with the requirements of the 

Landscape Inspectors Association of Florida, L.A.A. 
was by an order oflhis body recognized as competent 

in dispensing of the duties of a 

Lan s or 
Giverrunder the seal of the 
Landscape Inspectors Association of Florida, L.A.A. 
this 30th day of October 2014 . ,-, 

i!' l/:, 1 ., I /,l /' 7 
~~(~, '--- , Certification Chair 
Oeoombc<~I-
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QUALIFIED 
STORMWATER MANAGEMENT 

INSPECTOR 

The undersigned hereby acknowledges that 

J enniifer Shipley 
has successfully met all requirements necessary to be fully qualified through 
the Florida Department of Environmental Protection Stormwater Erosion 

and Sedimentation Control Inspector Training Program 

w~ May04,20/1 
~ Inspector Nt1mber 25680 

I Jal Lunsfor 
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Chapnell~ 
IGROUP 

THE CORRADINO GROUP -

Department of State / Division of Corporations / Search Records 

Detail by Entity Name 
Florida Profit Corporation 

THE CHAPPELL GROUP, INC. 

Filing Information 

Document Number P05000055901 

FEI/EIN Number 20-2656882 

Date Filed 04/14/2005 

State FL 

Status ACTIVE 

Principal Address 

714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Changed: 02/08/2010 

Mailing Address 

714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Changed: 02/08/2010 

Registered Agent Name & Address 

CHAPPELL, E. Tyler 
714 East McNab Road 

Pompano Beach, FL 33060 

Name Changed: 03/11/2019 

Address Changed: 01/25/2016 

Officer/Director Detail 

Name & Address 

Title VP 

CHAPPELL, E. TYLER 

714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Title P 

CHAPPELL, SARAH D 
714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Title D 

CHAPPELL, E. TYLER 

714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

/ Detail By Document Number / 

Title D 

CHAPPELL, SARAH D 
714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Title S 

CHAPPELL, SARAH D 
714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Title T 

CHAPPELL, SARAH D 
714 EAST MCNAB ROAD 

POMPANO BEACH, FL 33060 

Annual Reports 

Report Year Filed Date 

2017 01/17/2017 

2018 03/08/2018 

2019 03/11/2019 

Document Images 

03/11/2019 -- ANNUAL REPORT View image in PDF format 

03/08/2018 -- ANNUAL REPORT View image in PDF format 

01/17/2017 -- ANNUAL REPORT View image in PDF format 

01/25/2016 -- ANNUAL REPORT View image in PDF format 

01/26/2015 -- ANNUAL REPORT View image in PDF format 

02/11/2014 -- ANNUAL REPORT View image in PDF format 

02/11/2013 -- ANNUAL REPORT View image in PDF format 

02/01/2012 -- ANNUAL REPORT View image in PDF format 

01/24/2011 -- ANNUAL REPORT View image in PDF format 

02/08/2010 -- ANNUAL REPORT View image in PDF format 

03/20/2009 -- ANNUAL REPORT View image in PDF format 

03/18/2008 -- ANNUAL REPORT View image in PDF format 

03/13/2007 -- ANNUAL REPORT View image in PDF format 

04/18/2006 -- ANNUAL REPORT View image in PDF format 

04/14/2005 -- Domestic Profit View image in PDF format 
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MANAGfM~ · 
SERVICES .... , ~ 

Office of Supplief Diversity 

Is certified under the provisions of 
287 and 295.187, Florida Statutes, for a period from: 

V Jonathan R. Satter. Secretary 
Florida Department of ~\rlanagement Services 

Office of Supplie< Diversity 
4050 Esplanade Way, Sutte 380 

Tallahassee, FL32399 
850-487-0915 

www.dms.myflorida.com/osd 

Woman Business Certification 

The Chappell Group 

10/28/2019 10/28/2021 

BR/~ ARD 
~ COUNTY 

FLORIDA 

Go•cmmental Cenler Annex 

Office of Economic and 

Small Business Development 
115 S. Andrews A•enue, Room A680 • Fon Laudcrdale, Florida 33301 • 954-357-6400 • FAX 954-357-5674 • TIY 954-357-5664 

This Certificate is Awarded to: 

THE CHAPPELL GROUP, INC. 

A5 se< forth in lhe Broward Coonty Business 
Opporo:nrity Aa of2012, •be certification requitements 
have been mec for. 

County Business Enterprise 
Small Business Enterprise 
Anniversary Date: November f!k' 

ThcOlkc-0fEcOOOOIX and Smail Busioess Dcvclopmc:n1 ffllJS'l ,bcllClllif.icdwithinlU&.:rsofany ma1erial cbauJo-in tbt bu.siaeN.whi:h.a:ay a1Jt1.:1an.crsbipa:ndcaa1rol. 
F1ifun:-ro,do10·~· rtt.ul in lhcm.'CClitioaoflhisccrtificuc.anid.l'or-impmiti.mofol:her1a1t1ioo.s. 

A ser'lic:e ol lhe Broward C011:R'ty Boan:t 01 County· Comraiuioners: --
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FLORIDA 
OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 
Governmental Center Annex 
115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 
954-357-6400 • FAX 954-357-5674 • TTY 954-357-5664 

July 19, 2019 

Ms. Sarah Chappell 
THE CHAPPELL GROUP, INC. 
714 East McNab Road 
Pompano Beach, Florida 33060 

ANNIVERSARY DATE - Annually, on August 31 st 

Dear Ms. Chappell: 

Broward County is pleased to announce The Chappell Group, Inc. has renewed its 
certification as a Disadvantaged Business Enterprise [DBE] in Florida, under a Unified 
Certification Program [UCP] in accordance with 49 CFR, PART 26. 

DBE certification continues from your anniversary date, but is contingent upon The Chappell 
Group, Inc. renewing its eligibility annually through this office, Office of Economic and Small 
Business Development (OESBD). OESBD will notify you in advance of your obligation to 
provide continuing eligibility documents; however, ensuring continued certification is your 
responsibility. Failure to continue your eligibility will result in immediate action to decertify The 
Chappell Group, Inc. as a DBE. 

As long as The Chappell Group, Inc. is listed in the DBE Directory, it is considered DBE 
Certified by all Florida UCP Members. 

DBE Certification is subject to actions by governmental agencies impacting the disadvantaged 
status of The Chappell Group, Inc. 

The Chappell Group, Inc. will be listed in Florida's UCP DBE Directory which can be 
accessed via the internet, at: 

https://fdotxwp02. dot.state. f I. us/EqualOpportun ityOffice BusinessDi recto ry/CustomSearch 

DBE certification is NOT a guarantee of work, but enables The Chappell Group, Inc. to 
compete for, and perform, contract work on all USDOT Federal Aid (FAA, FTA and FHWA) 
projects in Florida as a DBE contractor, sub-contractor, consultant, and sub-consultant or 
material supplier. 

Broward County Board of County Commissioners 
Mark D. Bogen• Lamar P. Fisher• Beam Furr• Steve Geller• Dale V.C. Holness• Nan H. Rich• Tim Ryan• Barbara Sharie!• Michael Udine 

www.broward.org/econdev 
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Re: The Chappell Group, Inc. July 19, 2019 

If, at any time, there is a material change in The Chappell Group, Inc. including, but not limited 
to, ownership, officers, directors, scope of work being performed, daily operations, affiliations 
with other businesses or individuals or physical location of The Chappell Group, Inc., you must 
notify OESBD, in writing, without delay. Notification should include supporting documentation. 
You will receive acknowledgement and confirmation of continued eligibility, if applicable after 
notification of changes. 

The Chappell Group, Inc. may compete for, and perform, work on all USDOT Federal Aid 
projects throughout Florida, receiving DBE credit for work performed in the following area: 

NAICS CODE: 541340 Drafting Services 
NAICS CODE: 541620 Environmental Consulting Services 
NAICS CODE: 541690 Other Scientific and Technical Consulting Services 
NAICS CODE: 541990 Ali Other Professional, Scientific, and Technical Services 

Please feel free to contact OESBD for any questions or concerns pertaining to your DBE 
certification. Our telephone number i, ..._...." .... £.1. 3 400; our fax number is (954) 357-5674. 

Sincerely, 

d~~e 
Sandy-Michael McDonald, Directo 
Office of Economic and Small Busine evelopment 

2 
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FLORIDA 
OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 
Governmental Center Annex 
115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 
954-357-6400 • FAX 954-357-5674 • TTY 954-357-5664 

July 19, 2019 

Ms. Sarah Chappell 
THE CHAPPELL GROUP, INC. 
714 East McNab Road 
Pompano Beach, Florida 33060 

ANNIVERSARY DATE - Annually, on August 31 st 

Dear Ms. Chappell: 

Broward County is pleased to announce The Chappell Group, Inc. has renewed its 
certification as a Disadvantaged Business Enterprise [DBE] in Florida, under a Unified 
Certification Program [UCP] in accordance with 49 CFR, PART 26. 

DBE certification continues from your anniversary date, but is contingent upon The Chappell 
Group, Inc. renewing its eligibility annually through this office, Office of Economic and Small 
Business Development (OESBD). OESBD will notify you in advance of your obligation to 
provide continuing eligibility documents; however, ensuring continued certification is your 
responsibility. Failure to continue your eligibility will result in immediate action to decertify The 
Chappell Group, Inc. as a DBE. 

As long as The Chappell Group, Inc. is listed in the DBE Directory, it is considered DBE 
Certified by all Florida UCP Members. 

DBE Certification is subject to actions by governmental agencies impacting the disadvantaged 
status of The Chappell Group, Inc. 

The Chappell Group, Inc. will be listed in Florida's UCP DBE Directory which can be 
accessed via the internet, at: 

https://fdotxwp02. dot.state. f I. us/EqualOpportun ityOffice BusinessDi recto ry/CustomSearch 

DBE certification is NOT a guarantee of work, but enables The Chappell Group, Inc. to 
compete for, and perform, contract work on all USDOT Federal Aid (FAA, FTA and FHWA) 
projects in Florida as a DBE contractor, sub-contractor, consultant, and sub-consultant or 
material supplier. 

Broward County Board of County Commissioners 
Mark D. Bogen• Lamar P. Fisher• Beam Furr• Steve Geller• Dale V.C . Holness• Nan H. Rich• Tim Ryan• Barbara Sharie!• Michael Udine 

www.broward.org/econdev 
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Re: The Chappell Group, Inc. July 19, 2019 

If, at any time, there is a material change in The Chappell Group, Inc. including, but not limited 
to, ownership, officers, directors, scope of work being performed, daily operations, affiliations 
with other businesses or individuals or physical location of The Chappell Group, Inc., you must 
notify OESBD, in writing, without delay. Notification should include supporting documentation. 
You will receive acknowledgement and confirmation of continued eligibility, if applicable after 
notification of changes. 

The Chappell Group, Inc. may compete for, and perform, work on all USDOT Federal Aid 
projects throughout Florida, receiving DBE credit for work performed in the following area: 

NAICS CODE: 541340 Drafting Services 
NAICS CODE: 541620 Environmental Consulting Services 
NAICS CODE: 541690 Other Scientific and Technical Consulting Services 
NAICS CODE: 541990 Ali Other Profes$ional, Scientific, and Technical Services 

Please feel free to contact OESBD for any questions or concerns pertaining to your DBE 
certification. Our telephone number i, ...__...." ... "' .. 3 400; our fax number is (954) 357-5674. 

Sincerely, 

c=5',,c~e 
Sandy-Michael McDonald, Directo 
Office of Economic and Small Busine evelopment 

2 
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BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 954-831-4000 

VALID OCTOBER 1, 2019 THROUGH SEPTEMBER 30, 2020 

DBA: 
Business Name: CHAPPELL GROUP INC THE 

Recel·pt #· 327-13 0 09 
. "BUSINESS/FINANCIAL/CONSULTAN 

Business Type: (CONSULTING) 

Owner Name: SARAH CHAPPELL 
Business Location: 714 E MCNAB ROAD 

POMPANO BEACH 

Business Opened:04/14/2005 

State/County/Cert/Reg: 
Exemption Code: 

Business Phone: 9 54 - 96 B-15 04 

Rooms Seats 

Number of Machines: 

Employees 
2 

For Vending Business Only 

Machines Professionals 

Vending Type: 

Tax Amount Transfer Fee 

33.00 0.00 

NSF Fee 

0.00 

Penalty 

0.00 

Prior Years Collection Cost Total Paid I 
o.oo o.oo 33.oo I 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Address: 

CHAPPELL GROUP INC THE 
714 E MCNAB ROAD 
POMPANO BEACH, FL 33060 

This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. •·· ' 

2019 - 2020 

Receipt #0lA-18-00008000 
Paid 08/08/2019 33. 00 

CDnU\1/\Dn rn11M.TV I nl"'AI RIIC::lt\.11::::c::c:: TAY DS::t"S::IDT 

.J 
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p· mpano 
gfbeach 
Florida 's Warmest Welcome 

CITY OF POMPANO BEACH 
BUSINESS TAX RECEIPT 

FISCAL YEAR: 2019 - 2020 

Business Tax Receipt Valid from: October 1, 2019 through September 30, 2020 

4438919 
CHAPPELL GROUP INC, THE 
714 E MCNAB RD 

POMP ANO BEACH FL 33060 

10/2/2019 

THIS IS NOT A BILL 

THIS IS YOUR BUSINESS TAX RECEIPT. PLEASE POST IN A CONSPICUOUS PLACE AT THE BUSINESS LOCATION. 

BUSINESS OWNER: 
BUSINESS LOCATION: 

RECEIPT NO: 

20-00062283 

CHAPPELL GROUP INC, THE 
714 SE 15 ST POMPANO BEACH FL 

CLASSIFICATION 

CONSULTANT 

1 

NOTICE: A NEW APPLICATON MUST BE FILED IF iHE BUSINESS NAME, OWNERSHIP OR ADDRESS IS CHANGED. THE ISSUANCE OF A 
BUSINESS TAX RECEIPT SHALL NOT BE DEEMED A WAIVER OF ANY PROVISION OF THE CITY CODE NOR SHALL THE ISSUANCE OF A 
BUSINESS TAX RECEIPT BE CONSTRUED TO BE A JUDGEMENT OF THE CITY AS TO THE COMPETENCE OF THE APPLICANT TO TRANSACT 
BUSINESS. THIS DOCUMENT CANNOT BE ALTERED 

BUSINESS TAX RECEIPTS EXPIRE SEPTEMBER 30TH OF EACH YEAR 
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INTERNATIONAL SOClflY O F ARBORICULlURE 
CERTIFIED ARBORISr 

Edwin Tyler Chappell 

Having successfull)· complro,d the requirements se. b1· the Arborist Cerrifa:ation 
Board o f d,e International Socier,• of Arbonculntre, 

the aOO\e named is hereby recognized as a.n ISA Cenified Arborist 

ti1: ..,....,_.,1:;c,-,n:-ra-... 
l~xo.-.'!",_,.~ 

INTERNATIONAL SOCIETY OF ARBORICULTURE 
CERtIFIED ARBORIST0 

Nicholas B. Zweber 

Having successfu lly completed the requirements set by the 

International Society of Arboriculrure, the above named 

is hereby recognized as an ISA Certified Arborisr® 

~ 
Luana Vargas 

O, rectorofCrede rltialiog&lrv!ees 
lntarna~ooal Societyo!Arbo!iculture 

~~I!:!'~::~~; 
lntemationalSocietyof Arboricuhure 

Fl-9230A 

Certffic:ajonN~r 
~~ 

Certd.edSoce Expiration Date 

110847 
1SO/IEC17024 

Pe,wmeJCfflficaOOOProgam 
ISAGerlifiedArborist4 

INTERNATIONAL SOCIElY OF ARBORICUlTIJRE 
CERTIFIED ARBORIST-

Kathryn Bongarzone 

Having successfully completed the rtttuirernems ser by the Arborist Certification 
Board o f the lmcrnation.1J Society of Arboriculrure, 

the abol,e named is hereb\• recogniaed as an IS.I\ Cenil'led Arborisc" 

FVJ301.-, 

~ 
tia~F-a.r ... ""=I:limooo 

J---..,1~"'~---

J.10ec2tl20 

'-""' 
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search.sunbiz.org/Inquiry/CorporationSearch/SearchResultDetail?inquirytype=FeiNumber&directionType=Initial&searchNameOrder=043310710F0000…

D������� �� C�����������Florida Department of State

P hr Jo es , n . 
Architects, Planners, and Information Managers 

w1 ojfirl!JI ::J1t11? of Fluri!l!J wtbiltt 

THE CORRADINO GROUP -

Department of State  /  Division of Corporations  /  Search Records  /  Detail By Document Number / 
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Detail by FEI/EIN Number 
Foreign Profit Corporation 

THE JONES PAYNE GROUP INC. 

Filing Information 

Document Number F00000000565 

FEI/EIN Number 04-3310710 

Date Filed 01/27/2000 

State MA 

Status ACTIVE 

Last Event NAME CHANGE 

AMENDMENT 

Event Date Filed 04/13/2001 

Event Effective Date NONE 

Principal Address 

123 N. WASHINGTON STREET 

3RD FLOOR 

BOSTON, MA 02114 

Changed: 01/15/2014 

Mailing Address 

123 N. WASHINGTON STREET 

3RD FLOOR 

BOSTON, MA 02114 

Changed: 01/15/2014  

Registered Agent Name & Address 

BUSINESS FILINGS INCORPORATED 

1200 South Pine Island Road 

Plantation, FL 33324 

Name Changed: 11/03/2008 

Address Changed: 06/10/2015 

Officer/Director Detail 

Name & Address  



•

RICK SCOTT, GOVERNOR 

IJ 
STATE OF FLORIDA 

Always verify licenses online at MyFloridalicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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Al R~ U EST EN VI RON MENTAL, INC. 

THE CORRADINO GROUP -

Ron DeSantis, Governor 

STATE OF FLORIDA 

BOARD OF PROFESSIONAL ENGINEERS 

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

AIRQUEST ENVIRONMENTAL, INC. 
6851 SW 45TH STREET 

FORT LAUDERDALE  FL 33314 

LICENSE NUMBER: CA31305 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

Ron DeSantis, Governor Halsey Beshears, Secretary 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

ASBESTOS LICENSING UNIT 

THE ASBESTOS BUSINESS ORGANIZATION HEREIN IS LICENSED UNDER THE 

PROVISIONS OF CHAPTER 469, FLORIDA STATUTES 

AIRQUEST ENVIRONMENTAL, INC. 
TRACI-ANNE BOYLE 

6851 SOUTHWEST 45TH STREET 
FORT LAUDERDALE  FL 33314 

LICENSE NUMBER: ZA304 

EXPIRATION DATE:  NOVEMBER 30, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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THE CORRADINO GROUP -

Department of State  /  Division of Corporations  /  Search Records  /  Detail By Document Number / 

Detail by Entity Name 
Florida Profit Corporation 

AIRQUEST ENVIRONMENTAL, INC. 

Filing Information 

Document Number P02000093621 

FEI/EIN Number 05-0529142 

Date Filed 08/28/2002 

State FL 

Status ACTIVE 

Principal Address 

6851 Southwest 45th Street 
Fort Lauderdale, FL 33314 

Changed: 10/16/2013 

Mailing Address 

6851 Southwest 45th Street 
Fort Lauderdale, FL 33314 

Changed: 10/23/2013  

Registered Agent Name & Address 

AirQuest Environmental, Inc. 
6851 Southwest 45th Street 
Fort Lauderdale, FL 33314 

Name Changed: 01/09/2020 

Address Changed: 01/09/2020 

Officer/Director Detail 

Name & Address  

Title DPT  

BOYLE, TRACI-ANNE 

3030 SOUTHWEST 19TH STREET 

FORT LAUDERDALE, FL 33312 

Title V  

WHALEN, JAMES M 

, 
3030 SOUTHWEST 19TH STREET 

FORT LAUDERDALE, FL 33312 

Title V 

LEBLANC, PAUL L 

6851 SW 45th Street 
FORT LAUDERDALE, FL 33314 

Title VP, Secretary 

LEBLANC, ADRIENNE T 

6851 SW 45th ST 

FORT LAUDERDALE, FL 33314 

Annual Reports 

Report Year 

2018 

2019 

2020 

Filed Date 

01/16/2018 

01/09/2019 

01/09/2020 

Document Images 

01/09/2020 -- ANNUAL REPORT View image in PDF format 

01/09/2019 -- ANNUAL REPORT View image in PDF format 

01/16/2018 -- ANNUAL REPORT View image in PDF format 

01/16/2017 -- ANNUAL REPORT View image in PDF format 

01/14/2016 -- ANNUAL REPORT View image in PDF format 

01/13/2015 -- ANNUAL REPORT View image in PDF format 

01/21/2014 -- ANNUAL REPORT View image in PDF format 

01/04/2013 -- ANNUAL REPORT View image in PDF format 

02/06/2012 -- ANNUAL REPORT View image in PDF format 

01/05/2011 -- ANNUAL REPORT View image in PDF format 

01/27/2010 -- ANNUAL REPORT View image in PDF format 

01/06/2009 -- ANNUAL REPORT View image in PDF format 

03/04/2008 -- ANNUAL REPORT View image in PDF format 

02/08/2007 -- ANNUAL REPORT View image in PDF format 

01/25/2006 -- ANNUAL REPORT View image in PDF format 

01/04/2005 -- ANNUAL REPORT View image in PDF format 

01/19/2004 -- ANNUAL REPORT View image in PDF format 

02/12/2003 -- ANNUAL REPORT View image in PDF format 

08/28/2002 -- Domestic Profit View image in PDF format 
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FLORIDA 
OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 
Governmental Center Annex 
115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 
954-357-6400 • FAX 954-357-5674 • TTY 954-357-5664 

September 19, 2019 

Ma. Traci-Anne Boyle 
AIRQUEST ENVIRONMENTAL, INC. 
6851 SW 46th Street 
Davie, Florida 33314 

ANNIVERSARY DATE -Annually, on September 14th 

Dear Ms. Boyle: 

Broward County is pleased to announce AlrQuest Environmental, Inc. has renewed its 
certification as a Disadvantaged Business Enterprise [DBE] in Florida, under a Unified 
Certification Program [UCP] in accordance with 49 CFR, PART 26. 

DBE certification continues from your anniversary date but is contingent upon AirQuest 
Environmental, Inc., renewing its eligibility annually through this office, Office of Economic and 
Small Business Development (OESBD). OESBD will notify you in advance of your obligation 
to provide continuing eligibility documents; however, ensuring continued certification is your 
responsibility. Failure to continue your eligibility will result in immediate action to decertify 
AirQuest Environmental, Inc., as a DBE. 

As long as AirQuest Environmental, Inc., is listed in the DBE Directory, it is considered DBE 
Certified by all Florida UCP Members. 

DBE Certification is subject to actions by governmental agencies impacting the disadvantaged 
status of AirQuest Environmental, Inc. 

AirQuest Environmental, Inc., will be listed in Florida's UC? DBE Directory which can be 
accessed via the internet, at: 

https://fdotxwg02.dot.state.tl,us/EgualOpportunityOffioeBusinessD1ractory/CustomSearch 

DBE certification is NOT a guarantee of work, but enables AirQuest Environmental, Inc., to 
compete for, and perform, contract work on all USDOT Federal Aid (FAA, FTA and FHWA) 
projects in Florida as a DBE contractor, sub-contractor, consultant, and sub-consultant or 
material supplier. 

Broward County Board of County Commissioners 
Mark D. Bogen• Lamar P, Fisher• Beam Furr• Steve Geller• Dale V.C, Holness• Nan H. Rich• Tim Ryan• Barbara Sherief• Michael Udine 

www.broward.org/econdev 
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AirQuest Environmental, Inc. September 19, 2019 

If, at any time, there is a material change in AirQuest Environmental, Inc., including but not 
limited to, ownership, officers, directors, scope of work being performed, daily operations, 
affiliations with other businesses or individuals or physical location of AirQuest Environmental, 
Inc., you must notify OESBD, in writing, without delay. Notification should include supporting 
documentation. You will receive acknowledgement and confirmation of continued eligibility, if 
applicable after notification of changes. 

AirQuest Environmental, Inc., may compete for, and perform, work on all USDOT Federal Aid 
projects throughout Florida, receiving DBE credit for work performed in the following areas: 

NAICS CODES: 541350 Building Inspection Services 
NAICS CODES: 541620 Environmental Consulting Services 
NAICS CODES: 541690 Safety Consulting Services 
NAICS CODES: 541990 Other Testing and Consulting Services 
NAICS CODES: 562910 Abatement Activities (Including asbestos and lead) 
NAICS CODES: 541611 Administrative Mgmt. and General Mgmt. Consulting Services 
NAICS CODES: 561110 Office Administrative Services 

Please feel free to contact OESBD for any questions or concerns pertaining to your DBE 
certification. Our telephone number Is (954) 357•6400; our fax number is (954) 357•5674. 

Sincerely, 

Sandy-Michael McDonald, Director 
Office of Economic and Small Business Development 

2 
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RICK SCOTT, GOVERNOR JONATHAN ZACHEM, SECRETARY 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

BOARD OF PROFESSIONAL GEOLOGISTS 

THE GEOLOGY BUSINESS HEREIN IS CERTIFIED UNDER THE 

PROVISIONS OF CHAPTER 492, FLORIDA STATUTES 

AIRQUEST ENVIRONMENTAL INC 
6851 SOUTHWEST 45TH STREET 
FORT LAUDERDALE  FL 33314 

LICENSE NUMBER: GB721 

EXPIRATION DATE:  JULY 31, 2020 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

Air Quest Environmental, Inc. 

has fulfilled the requirements of the Toxic Substances Control Act (TSCA) Section 402, and has 
received certification to conduct lead-based paint activities pursuant to 40 CFR Part 745.226 

All EPA Administered Lead-based Paint Activities Program States, Tribes and Territories 

March 28, 2020 This certification is valid from the date of issuance and expires 

LBP-16418-1 

Certification # Michelle Price, Chief 

February 09, 2017 Lead, Heavy Metals, and Inorganics Branch 

Issued On 
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OF FLORIDA 
DEPARTMENT OF HEALTH 

Division of Disease Control and Health Protection 
Bureau of Environmental Health, Radon Program 

4052 Bald Cypress Way, Bin Al2 
Tallahassee. FL 32399-1720 

Original - Customer 

Under the provisions of Chapter 404, Florida Statutes, this busiflE!SS 
is certified to provide indoor RADON MEASUREMENT SERVIC6$,, 

AIRQUEST Environmental, Inc. 

6851 Southwest 45th Street 

Fort Lauderdale, FL 33314 

HEALTH 

Display Certificate at Business Location 

STATE OF FLORIDA 
DEPARTMENT OF HEALTH 

CertificatiOn No . .RB2184 

Issue Date: Octpber 14, 2019 
Certification Automatically 
Expires On: October 13, 2020 

Audit Control No. 
Division of Disease Control and Health Protection 
Bureau of Environmental Health, Radon Program Duplicate - Customer 

4052 Bald Cypress Way, Bin Al2 
Tallahassee, FL 32399-1720 

Under the provisions of Chapter 404, Florida Statutes, this business 
is certified to provide indoor RADON MEASUREMENT SERVICES. 

AIRQUEST Environmental, Inc. 

6851 Southwest 45th Street 

Fort Lauderdale, FL 33314 

Certification No. RB2184 

Issue Date: October 14, 2019 

Certification Automatically 
Expires On: October 13, 2020 
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COUNTY LOCAL BUSINESS TAX RECEIPT 
115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895- 954-831-4000 

VALID OCTOBER 1, 2019 THROUGH SEPTEMBER 30, 2020 

OBA: 
Business Name: AIRQUEST ENVIRONMENTAL INC 

Rece·1pt #· 327-9544 
• 

0 BUSINESS / FINANCIAL/ CONSULT T 
Business Type: (CONSULTANT) 

Owner Name: TRACI ANNE BOYLE Business Opened:07 / 01 / 2004 
State/County/Cert/Reg: Business Location: 6851 sw 45 ST 

DAVIE 

Business Phone: 

Rooms Seats 

Number of Machines: 

Exemption Code: 

Employees 
2 

For Vending Business Only 

Machines 

Vending Type: 

Professionals 

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 

33 . 00 0 . 00 0. 0 0 0 . 00 0 . 00 0 . 00 33 . 00 
-----~----~--------''-------~------'--- - - --'-- ---- --· 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Address: 

AIRQUEST ENVIRONMENTAL INC 
6851 SW 45 ST 
DAVIE, FL 33314 

This tax is levied for the privilege of doing business within Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This receipt does not indicate that the business is legal or that 
it is in compliance with State or local laws and regulations. 

Receipt #lCP-18-00010311 
Paid 07/16/2019 33. 00 

07/15/2019 Effective Date 

_____________ 2_0_1_9_- 202_ 0..::::-.:::::-.:::::-.:::::-.:::::-.:::::-.:::::-.:::::-.:::::-.:::::-~.:..:::.=..:::-=:-.=.=.=.=~~-
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RICK SCOTT, GOVERNOR JONATHAN ZACHEM, SECRETARY 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

ASBESTOS LICENSING UNIT 

THE ASBESTOS CONSULTANT HEREIN IS LICENSED UNDER THE 

PROVISIONS OF CHAPTER 469, FLORIDA STATUTES 

BOYLE, TRACI-ANNE 
AIRQUEST ENVIRONMENTAL INC 

6851 SW 45 ST 
DAVIE  FL 33314 

LICENSE NUMBER: AX60 

EXPIRATION DATE:  NOVEMBER 30, 2020 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

RICK SCOTT, GOVERNOR JONATHAN ZACHEM, SECRETARY 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

MOLD-RELATED SERVICES LICENSING PROGRAM 

THE MOLD ASSESSOR HEREIN IS CERTIFIED UNDER THE 

PROVISIONS OF CHAPTER 468, FLORIDA STATUTES 

BOYLE WHALEN, TRACI ANNE 
6851 SW 45TH STREET 

FORT LAUDERDALE  FL 33314 

LICENSE NUMBER: MRSA135 

EXPIRATION DATE:  JULY 31, 2020 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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• ABIH. 
american board of industrial hygiene· 

organized to improve the practice of industrial hygiene 
proclaims that 

Traci-..'A.nne 'Boy[e 

. . . . . . . . 
: 
' . . 

having met all requirements of 
education, experience and examination, and 

ongoing maintenance, 
Is hereby certified In the 

COMPREHENSIVE PRACTICE 
of 

INDUSTRIAL HYGIENE 

and has the right to use the designations 

CERTIFIED INDUSTRIAL HYGIENIST 

CIH 
Certificate Number 

Awarded: 

E:1piration Date: 

8561CP 

July3,2003 

December 1, 2023 

Chief Ei:ecutive Officer, ABIH 

- ... -.. -.... ·-······••"'··· 
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RICK SCOTT, GOVERNOR JONATHAN ZACHEM, SECRETARY 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

BOARD OF PROFESSIONAL GEOLOGISTS 

THE PROFESSIONAL GEOLOGIST HEREIN IS LICENSED UNDER THE 

PROVISIONS OF CHAPTER 492, FLORIDA STATUTES 

SMITH, TED J 
1735 CLARENDON AVENUE 
LAKELAND  FL 33803 

LICENSE NUMBER: PG1368 

EXPIRATION DATE:  JULY 31, 2020 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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~­-
THIS CERTIFIES THAT 

MA !RK A. ALESSANDROINI 

HAS SUCCESSFULLY MET ALL THE REQU IREMENTS OF EDUCATION , EXPERIENCE AND 
EXAMINATION, AND IS HEREBY DES IGNATED A 

CERTIFIED HAZARDOUS MATERIIALS MANAGER 
CHMM 

December I, 1996 
I ATE. Of C[RTP ICJ\T,O~ 

December 31, 2020 

nu1 5.t lOHI IS TH IS CICDESTlll JS IUE.WEI lCAIIIICi 
TD SCtlEMI.E. WES •n ITNEtt1$E ltlTHO. 

07777 
CH"EOENT Al r..UMBEJI: 

U:.TIN(, [JCf UTl'•'E 01R[C ,;.R 

THE CORRADINO GROUP -

Ron DeSantis, Governor Halsey Beshears, Secretary 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

BOARD OF PROFESSIONAL ENGINEERS 

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

ALESSANDRONI, MARK ANDREW 
3385 SUMMERLAND HILLS LOOP 
LAKELAND  FL 33812-6363 

LICENSE NUMBER: PE51275 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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Ct88 
COMPANIES® 

~~ 
Secretary of State 

THE CORRADINO GROUP -

Ron DeSantis, Governor Halsey Beshears, Secretary 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

BOARD OF PROFESSIONAL ENGINEERS 

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

C & S ENGINEERS, INC. 
499 COL. EILEEN COLLINS BLVD. 

SYRACUSE HANCOCK INTL. AIRPORT 
SYRACUSE  NY 13212 

LICENSE NUMBER: CA7602 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

State of Florida 
Department of State 

I certify from the records of this office that C & S ENGINEERS, INC. is a New 
York corporation authorized to transact business in the State of Florida, 
qualified on August 23, 1996. 

The document number of this corporation is F96000004326. 

I further certify that said corporation has paid all fees due this office through 
December 31, 2020, that its most recent annual report/uniform business report 
was filed on January 2, 2020, and that its status is active. 

I further certify that said corporation has not filed a Certificate of Withdrawal. 

Given under my hand and the 
Great Seal of the State of Florida 
at Tallahassee, the Capital, this 
the Second day of January, 2020 

Tracking Number: 4240744026CC 

To authenticate this certificate,visit the following site,enter this number, and then 
follow the instructions displayed. 

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication 
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Tax Collector Scott Randolph Local Business Tax Receipt Orange County, Florida 
This local Business Tax-Receipt Is In addition to and not In lieu of any other tax required by law or municipal ordinance. Businesses are subject to regulation of zoning, health and other 

lawful authorities. This receipt Is valid from October 1 through September 30 of receipt year. Delinquent penaHy Is added October 1. 

2019 
5000 ENGINEERING BUSINESS 

TOTAL TAX 
PREVlOUSL Y PAID 
TOTAL DUE 

605 E ROBINSON ST #210 
A- ORLANDO, 32801 

$40.00 
$40.00 
$0.00 

$40.00 

PAID: $40.00 0099-00914190 9/17/2019 

EXPIRES 
14 EMPLOYEES : 

9/30/2020 

TRIMBLE JOHN D PRESIDENT 

C & S ENGINEERS INC 
TRIMBLE JOHN D 
605 E ROBINSON ST #210 
ORLANDO FL 32801-2021 

5000-1034236 

This receipt is official when validated by the Tax Collector. 

Business Name 
C & S ENGINEERS IN , 
605 E ROBINSON c:.~~~;:. 
©RLANDO, FL 32801 

NOTICE-THIS TAX RECEIPT ONLY EVIDENCES 
PAYMENT .OF THE LOCAL BU$NESS TAX PURSUANT 
TO ~H,20'5, FLORIDA STATUTE§ ITOOES N0T_PERMlf 
THE HOLDER TO OPERATclN t(IOLAT!..ON OF' ANY CITY, 
STATE, OR FE.CERA LAW. CITY PERMITTING MUST BE 
NOTIFIED OF ANY MATERIAL OMANGE TO THE 
INFORMATION FOUND HEREIN BEL0W. THIS'REGEIPT 
DOES.NOT CONSTITUTE AN ENIYORSEMENT OR -
APPROVAL OF THE HOLDER'S S ILL OR' 
COMPETENTCY. 

Case 1Number: BUS-00C1977"7 

Issue~ Date: 10/09/2019 

Expiration Date: 09/30/2020 
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v~~..,.,~~"'~~~"'~"'~~~~ I The University of the State of New York 
,i~ Education Department 
'1't Office of the Professions ffi · 
3I REGISTRATION CERTIFICATE i 
~ Do not accept a copy of this certificate t_~ I $~:(,;Llt~~~ .. wnbe<: 070093-01 a,,tifk•tc Nombe<: 0812100 --1 ,e,f_-<v ~ \'' . '\ ' ·, . ~ J . 

/ ...... , ..,_~ '~i' ,,,..., .. 
' '-r )' ~ - ' TRENDOWSKI JOHN R I Y!'f:,. I<,, -:;,;t)h);:)}' !~1.;gg;r:vrnw ROAD NY 13209-0000 

gll ~f);~.:a>• \ , , ·, I 
3,'t . "~<JJ,'i---,-~ isf regiltered to practice in New York State through 12/31/2022 as a(n) )! 
wS ~ _or ~w PROFESSIONAL BNOINBBR ~~ I .q-...gx_~~. - / - -~ ~ ----- ~ Ji 

I -;::;,~; ~~~~ i 
~ c,u- FOR THE PROFl!SSIONS i! 
C, This docmnellt is l'alid only if ii has not expired, name and address are correct, it has " "' bee,, tampered wi1h and is 011 il 

~~

.?3.?51S2 

THE UNIVERSITY OF THE STATE OF NEW YORK 
Commemorating 100 Years of Professional Regulation 1891 - 1991 

EDUCATION DEPARTMENT 

* BE IT KNOWN THAT 

JOHN R TRENOOWSKI 

HAVING GIVEN SATISFACTORY EVIDENCE OF THE COMPLETION OF PROFESSIONAL 
AND OTHER REQUIREMENTS PRESCRIBED BY LAW IS QUALIFIED TO PRACTICE AS A 

PROFESSIONAL ENGINEER 
IN THE ST ATE OF NEW YORK 

IN WITNESS WHEREOF THE EDUCATION DEPARTMENT GRANTS THIS LICENSE 
UNDER ITS SEAL AT ALBANY, NEW YORK 

LICENSE NUMBER 
070093 

THIS THIRD DAY OF MARCH, 1993. 

PRESIDENT OF THE UNIVERSITY 
AND COMMISSIONER OF EDUCATION 

-~uq,s~(d__ 
STATE BOARD FOR 

ENGINEERING AND LAND SURVEYING 
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[]ii Nova Consulting 

~)/&. 
Secretary of State 

THE CORRADINO GROUP -

Ron DeSantis, Governor 

STATE OF FLORIDA 

BOARD OF PROFESSIONAL ENGINEERS 

THE ENGINEERING BUSINESS HEREIN IS AUTHORIZED UNDER THE 

PROVISIONS OF CHAPTER 471, FLORIDA STATUTES 

NOVA CONSULTING, INC. 
10486 NW 31 TERRACE 

DORAL  FL 33172 

LICENSE NUMBER: CA7256 

EXPIRATION DATE:  FEBRUARY 28, 2021 

Always verify licenses online at MyFloridaLicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 

State of Florida 
Department of State 

I certify from the records of this office that NOVA CONSULTING, INC. is a 
corporation organized under the laws of the State of Florida, filed on May 5, 
1995. 

The document number of this corporation is P95000035314. 

I further certify that said corporation has paid all fees due this office through 
December 31, 2020, that its most recent annual report/uniform business report 
was filed on January 22, 2020, and that its status is active. 

I further certify that said corporation has not filed Articles of Dissolution. 

Given under my hand and the 
Great Seal of the State of Florida 
at Tallahassee, the Capital, this 
the Twenty-second day of January, 
2020 

Tracking Number: 8029590093CC 

To authenticate this certificate,visit the following site,enter this number, and then 
follow the instructions displayed. 

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication 
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UCP DBE Diracto,y 

Nllmbet of Records Retul'tled: We hl!IVe proct!!I.S.t'd yolir No Change De.d~@tion /NCD), ~s appllaibl!L Your ru1r;IVe~af}I D~1e Is 10/1/1~10 

Selection Criteria: 
Vendor : NOVA CO!iSULTING INC 

V.Udor Name.: NOVA COHSIJLTING IMC 
DBE Certfficatlon: GERTI FIED 
OBA: 

Busine..<s Oescrlp!ion: ENGINEERING SERVICES 

Malling AddressJ: 1041!6 NW 31 TERRACE 
MIAMI, FL 33172-

Contact Name: MARIA J MOLINA 
EmaU : MARKETING@NOVA-CONSULTING.COM 

Statewjde A¥allabilily: 

Certified NAICS 
541330 

N 

Eng1neenng SeMces 

MBE Certllk:atian: Certrneo 
Fonner Name: 

Phone: (305) 43ll-9200 

ACDBE Status: N 

541990 
.662112 

All Other Professiooal, S.Cien~ric , aM Technical Services 
H lllardo11s Waste ~ledion 

562910 Remediauon Services 

Run oo : 011121 12019 

Fax: (305) 436,-926S 
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APPENDIX 2 
Broward County Forms 

Broward County Board of 
County Commissioners 

Bid PNC2119437P1 

 

AFFILIATED ENTITIES OF THE PRINCIPAL(S) CERTIFICATION FORM 

The completed form should be submitted with the solicitation response but must be submitted within three 
business days of County ’s request. Vendor may be deemed non-responsive for failure to fully comply within 
stated timeframes. 

a. All Vendors are required to disclose the names and addresses of “affiliated entities” of the Vendor ’s 
principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime 
Vendor with the County. 

b. The County will review all affiliated entities of the Vendor ’s principal(s) for contract performance 
evaluations and the compliance history with the County ’s Small Business Program, including CBE, 
DBE and SBE goal attainment requirements. “Affiliated entities” of the principal(s) are those entities 
related to the Vendor by the sharing of stock or other means of control, including but not limited to a 
subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of the affiliated 
entities of the Vendor's principals in its review and determination of responsibility. 

The Vendor hereby certifies that: (select one) 

X No principal of the proposing Vendor has prior affiliations that meet the criteria defined as “Affiliated entities” 

Principal(s) listed below have prior affiliations that meet the criteria defined as “Affiliated entities” 

170 

Principal ’ s Name: 

Names of Affiliated Entities: 

Principal ’ s Name: 

Names of Affiliated Entities: 

Principal ’ s Name: 

Names of Affiliated Entities: 

Authorized Signature Name: 

Title: 

Vendor Name: 

Date: 

 

 

 

 

 

 

Joseph C. Corradino, PE 

Chief Executive Officer 

The Corradino Group, Inc. 

01/30/2020 
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THE CORRADINO GROUP -

Broward County Board of 
County Commissioners 

Bid PNC2119437P1 

 

AGREEMENT EXCEPTION FORM 

The completed form(s) should be returned with the Vendor’s submittal. If not provided with submittal, 
it shall be deemed an affirmation by the Vendor that it accepts the terms and conditions of the 
County’s Agreement as disclosed in the solicitation. 

The Vendor must either provide specific proposed alternative language on the form below. 
Additionally, a brief justification specifically addressing each provision to which an exception is taken 
should be provided. 

There are no exceptions to the terms and conditions of the County Agreement as referenced in X 
the solicitation; or 

The following exceptions are disclosed below: (use additional forms as needed; separate 
each Article/ Section number) 

Term or Condition 

Article / Section 

Insert version of exception or 

specific proposed alternative 

language 

Provide brief justification 

for change 

Vendor Name: The Corradino Group, Inc. 
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Environmental Planning and Acoustical Consulting ServicesBid Number: PNC2119437P1
    

 

     

  

     
 

   

  

  

 

  

    

  
  

 

 

 
   

 

 
 

   

   

           

 

           

  
  

FLORIDA 

THE CORRADINO GROUP -

_______________________________________________________________________________________________ 

_______________________________________________________________________________________________ 

PNC2119437P1Broward County Board of
County Commissioners

OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 

LETTER OF INTENT BETWEEN BIDDER/OFFEROR AND DISADVANTAGED BUSINESS ENTERPRISE (DBE) / 

AIRPORT CONCESSIONS DISADVANTAGED BUSINESS ENTERPRISE (ACDBE) SUBCONTRACTOR/SUPPLIER 

(Form to be completed and signed for each DBE/ACDBE firm) 

Solicitation Number: Project Title: 

PNC2119437P1 Environmental Planning and Acoustical Consulting Services 

The Corradino Group, Inc. 

Address: ____________________________________________ City: _____________________ State: ___ Zip: _______ 

Bidder/Offeror Name: ______________________________________________________________________________ 

4055 NW 97th Avenue Doral FL 33178 

Authorized Representative: __________________________________________________ Phone: __________________ Joseph M. Corradino, AICP - President 305.594.0735 

DBE/ACDBE Subcontractor/Supplier Name: ___________________________________________________________ Air Quest Environmental, Inc. 

Check one: Address: ____________________________________________________________________________ 6851 SW 45th Street 

DBE City: ___________________________________ State: ___ Zip: _______ Phone: __________________ 33314 Fort Lauderdale FL 954-792-4549 

ACDBE Authorized Representative: _____________________________________________________________ Traci-Anne Boyle, CIH, CSP - President 

A. This is a letter of intent between the bidder/offeror on this project and a DBE/ACDBE firm for the DBE/ACDBE to 
perform subcontracting work on this project, consistent with Title 49 CFR Parts 26 or 23 as applicable. 

B. By signing below, the bidder/offeror is committing to utilize the above-named DBE/ACDBE to perform the work 
described below. 

C. By signing below, the above-named DBE/ACDBE is committing to perform the work described below. 

D. By signing below, the bidder/offeror and DBE/ACDBE affirm that if the DBE/ACDBE subcontracts any of the work 
described below, it may only subcontract that work to another DBE/ACDBE if it wishes to receive DBE/ACDBE credit 
for said work. 

Work to be performed by DBE/ACDBE Firm 

Description 
* 

NAICS 
DBE/ACDBE 

† 
Contract Amount

DBE/ACDBE 
Percentage of Total 

Project Value 

Environmental Site Investigation & Rehabilitation Servc. 541620 9% 

AFFIRMATION: I hereby affirm that the information above is true and correct. 

Bidder/Offeror Authorized Representative 

(Signature) 

Chief Executive Officer 1/30/2020 
(Title) (Date) 

DBE/ACDBE Subcontractor/Supplier Authorized Representative 

President 1/24/2020 

(Signature) (Title) (Date) 

* 
Visit http://www.census.gov/eos/www/naics/ to search.  Match type of work with NAICS code as closely as possible. 

† 
To be provided only when the solicitation requires that bidder/offer include a dollar amount in its bid-offer. 

In the event the bidder/offeror does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be 
null and void. 

DBE ACDBE Letter of Intent - Rev. January 2013 
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FLORIDA 

OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT 

LETTER OF INTENT BETWEEN BIDDER/OFFEROR AND DISADVANTAGED BUSINESS ENTERPRISE (DBE)/ 
AIRPORT CONCESSIONS DISADVANTAGED BUSINESS ENTERPRISE (ACDBE) SUBCONTRACTOR/SUPPLIER 

(Form to be completed and signed for each DBE/ACDBE firm) 

Solicitation Number: Project Title: 

PNC2119437P1 Environmental Planning and Acoustical Consulting Services 

Bidder/Offeror Name: The Corradino Group, Inc. 

Address: 4055 NW 97th Avenue City: Doral 

Authorized Representative: Joseph C. Corradino, PE - Chief Executive Officer 

State: FL Zip: 33178 

Phone: 305.594.0735 

DBE/ACDBE Subcontractor/Supplier Name: _N_o_v_a_C_o_n_s_ul_ti-'ng,._,_l_nc_. _________________ _ 

Check one: Address: 10486 NW 31st Terrace - -------------------- --------- --
DBE 

ACDBE 

City: Doral State: FL Zip: 33172 Phone: 305-436-9200 

Authorized Representative: Maria J . Molina, PE, ENV SP 

A. This is a letter of intent between the bidder/offerer on this project and a DBE/ACDBE firm for the DBE/ACDBE to 
perform subcontracting work on this project, consistent with Title 49 CFR Parts 26 or 23 as applicable. 

B. By signing below, the bidder/offerer is committing to utilize the above-named DBE/ACDBE to perform the work 
described below. 

C. By signing below, the above-named DBE/AC DBE is committing to perform the work described below. 

D. By signing below, the bidder/offerer and DBE/ACDBE affirm that if the DBE/ACDBE subcontracts any of the work 
described below, it may only subcontract that work to another DBE/ACDBE if it wishes to receive DBE/ACDBE credit 
for said work. 

Work to be performed by DBE/ACDBE Firm 

Description NAICS 
. 

On-Call Program Management Services 

AFFIRMATION: I hereby affirm that the information above is true and correct. 

(Title) 

u~ er Authorized Representative 

0 VuQ... President 
(Title) 

DBE/ACDBE 
Contract Amount1 

DBE/AC DBE 
Percentage of Total 

Project Value 

4% 

(Date) 

1/27/2020 
(Date) 

Visit http://www.census.gov/eos/www/naics/ to search. Match type of work with NAICS code as closely as possible. 
1 To be provided only when the solicitation requires that bidder/offer include a dollar amount In its bid-offer. 

In the event the bidderlofferor does nol receive award of lhe prime contract, any and all represenlalions in this Letter of Intent and Affirmat{on shall be 

null and void. 
DBE ACDBE Letter of Intent - Rev. January 2013 

541330 

Chief Executive Officer 1/30/2020 

p. 541174 -
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THE CORRADINO GROUP -

Broward County Board of Bid PNC2119437P1 
County Commissioners 

Insurance Requirements: (Refer to the Insurance Requirement Form) 

A. The insurance requirement designated in the Insurance Requirement Form indicates the 
minimum coverage required for the scope of work, as determined by the Risk Management 
Division. Vendor shall provide verification of compliance such as a Certificate of Insurance, 
or a letter of verification from the Vendor’s insurance agent/broker, which states the ability of 
the Vendor to meet the requirements upon award. The verification must be submitted within 
three business days of County’s request. Vendor may be deemed non-responsive for failure 
to fully comply within stated timeframes. Final award shall be subject to receipt and 
acceptance by the County of proof of meeting all insurance requirements of the bid. 

B. Without limiting any of the other obligations or liabilities of Vendor, Vendor shall provide, pay 
for, and maintain on a primary basis in force until all of its work to be performed under this 
Contract has been completed and accepted by County (or for such duration specified), at 
least the minimum insurance coverage and limits set forth in the Insurance Requirement 
Form under the following conditions listed below. If a limit or policy is not indicated on 
Insurance Requirement certificate by a checked box, it is not required as a condition of this 
contract. 

1. Commercial General Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage, and when indicated a minimum limit per aggregate. 
County is to be expressly included as an Additional Insured in the name of Broward 
County arising out of operations performed for the County, by or on behalf of Vendor, or 
acts or omissions of Vendor in connection with general supervision of such operation. If 
Vendor uses a subcontractor, then Vendor shall require that subcontractor names 
County as an Additional Insured. 

2. Business Automobile Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage. Scheduled autos shall be listed on Vendor ’s 
certificate of insurance. County is to be named as an additional insured in the name of 
Broward County. 

Note: Insurance requirements for Automobile Liability are not applicable where delivery 
will be made by a third party carrier. All vendors that will be making deliveries in their own 
vehicles are required to provide proof of insurance for Automobile Liability and other 
pertinent coverages as indicated on the Insurance Requirement certificate, prior to 
award.  If deliveries are being made by a third party carrier, other pertinent coverages 
listed on the Insurance Requirement certificate are still required. 

Vendor should indicate how product is being delivered: 

Vendor Name: 

Company Vehicle: Yes 

The Corradino Group, Inc. 

or No  X 

If Common Carrier (indicate carrier): N/A 

Other:  

 

3. Workers' Compensation insurance to apply for all employees in compliance with Chapter 
440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 
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THE CORRADINO GROUP -

Broward County Board of Bid PNC2119437P1 
County Commissioners 440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 

laws. The policy must include Employers' Liability with minimum limits each accident. If 
any operations are to be undertaken on or about navigable waters, coverage must be 
included for the U.S. Longshoremen & Harbor Workers Act and Jones Act. 

4. Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits 
required; however, the annual aggregate limit shall not be less than the highest "each 
occurrence" limit for the underlying liability policy. Vendor shall endorse County as an 
Additional Insured unless the policy provides coverage on a pure/true “Follow-form ” 
basis. 

5. Builder’s Risk or equivalent coverage (such as Property Insurance or Installation Floater) 
is required as a condition precedent to the issuance of the Second Notice to Proceed for 
projects involving but not limited to: changes to a building’s structural elements, work 
compromising the exterior of the building for any extended period of time, installation of a 
large single component, or remodeling where the cost of remodeling is 20% or more the 
value of the property. Coverage shall be, “All Risks”  Completed Value form with a 
deductible not to exceed Ten Thousand Dollars ($10,000.00) each claim for all perils 
except for wind and flood. 

6. For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible 
which does not exceed five percent (5%) of the value of the Contract price. Such Policy 
shall reflect Broward County as an additional loss payee. 

7. For the peril of flood, coverage must be afforded for the lesser of the total insurable value 
of such buildings or structures, and the maximum amount of flood insurance coverage 
available under the National Flood Program. Vendor shall maintain a deductible that is 
commercially feasible and does not exceed five percent (5%) of the value of the Contract 
price. Such Policy shall reflect Broward County as an additional loss payee. 

8. The County reserves the right to provide Property Insurance covering the Project, 
materials, equipment and supplies intended for specific installation in the Project while 
such materials, equipment and supplies are located at the Project site, in transit, or while 
temporarily located away from the Project site. This coverage will not cover any of the 
Vendor’s or subcontractors ’  tools, equipment, machinery or provide any business 
interruption or time element coverage to the Vendor(s). 

9. If the County decides to purchase Property Insurance or provide for coverage under its 
existing insurance policy for this Project, then the insurance required to be carried by the 
Vendor may be modified to account for the insurance being provided by the County. Such 
modification may also include execution of Waiver of Subrogation documentation. 

10. In the event that a claim occurs for this Project and is made upon the County’s insurance 
policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars 
($10,000.00) of the deductible amount for such claim. 

11. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 
eliminate any "Occupancy Clause" or similar warranty or representation that the building 
(s), addition(s) or structure(s) in the course of construction shall not be occupied without 
specific endorsement of the policy. The Policy must be endorsed to provide that the 
Builder's Risk coverage will continue to apply until final acceptance by County. 

12. Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 
minimum limits per claim, subject to a maximum deductible per claim. Such policy shall 
remain in force for the minimum length of time indicated, include an annual policy 
aggregate and name Broward County as an Additional Insured. Vendor shall be 
responsible for all deductibles in the event of a claim. 
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THE CORRADINO GROUP -

Broward County Board of Bid PNC2119437P1 
County Commissioners 

13. Professional Liability Insurance with minimum limits for each claim, subject to a 
maximum deductible per claim. Such policy shall remain in force for the minimum length 
of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim 
filed or made against its Professional Liability Insurance policy. Vendor shall be 
responsible for all deductibles in the event of a claim. The deductible shall be indicated on 
the Vendor’s Certificate of Insurance. 

C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
respective policy form as filed by the Insurance Services Office. If the initial insurance 
expires prior to the completion and acceptance of the Work, renewal certificates shall be 
furnished upon expiration. County reserves the right to obtain a certified copy of any 
insurance policy required by this Section within fifteen (15) calendar days of a written request 
by County. 

D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward 
County with at least thirty (30) days ’ notice of cancellation and/or restriction. 

E. The official title of the Certificate Holder is Broward County. This official title shall be used in all 
insurance documentation. 

F. Broward County's Risk Management Division reserves the right, but not the obligation, to 
review and revise any insurance requirements at the time of contract renewal and/or any 
amendments, not limited to deductibles, limits, coverages and endorsements based on 
insurance market conditions affecting the availability or affordability of coverage; or changes 
in the scope of work/specifications affecting the applicability of coverage. 

 
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THE CORRADINO GROUP -

Broward County Board of Bid PNC2119437P1 
Exhibit County Commissioners 

Insurance Requirements for Environmental Planning & Acoustical Consulting Services 
The following coverage’s are deemed appropriate for minimum insurance requirements for this project and will be required of the selected firm and 

identified in the negotiated agreement. Any deviation or change during the contract negotiation period shall be approved by Risk Management. 
TYPE OF INSURANCE 

1. ALL COI’s be submitted on an  ACCORD 25 form 
2. ALL deductibles are vendors responsibility 
3. Self Insurance and SIR’s are not automatically approved 
4. deductibles and SIR’s must be listed 

Limits on Liability in Thousands of Dollars 

Each Occurrence Aggregate 

GENERAL LIABILITY 
[x ]  Commercial General Liability 
[x ] Premises–Operations 
[x ] Explosion & Collapse Hazard 
[x ] Underground Hazard 
[ ] Products/Completed Operations Hazard 
[x] Contractual Insurance 
[ x] Broad Form Property Damage 
[x ] Personal Injury 
[x] mobil equipment 

Bodily Injury 

Property Damage 

Bodily Injury and 
Property Damage 
Combined 

$ 1 mil non-airside 

$  2 mil airside 

$ 2 mil non-airside 

$  4 mil airside 

Personal Injury 

AUTO LIABILITY 
[ x] Comprehensive Form 
[x ] Owned 
[x ] Hired 
[x ] Non-owned 
[x ]  Any Auto If applicable 

Bodily Injury (each 
person) 

Bodily Injury (each 
accident) 

Property Damage 

Bodily Injury and 
Property Damage 
Combined 

$300 k landside 

$ 5 mil airside 
EXCESS LIABILITY 
[  ] Umbrella Form 
[  ] Other than Umbrella Form 

Bodily Injury and 
Property Damage 
Combined 

$ $ 

[ ] PROPERTY 

[ X] PROFESSIONAL LIABILITY $ 2 mil 

[x ]  POLLUTION LIABILITY OR  
ENVIRONMENTAL  IMPAIRMENT LIABILITY 
WITH CLEAN-UP COSTS  

$ 5 mil 

[ x] WORKER’S COMPENSATION AND 
EMPLOYER’S LIABILITY (NOTE *) 

[x] STATUTORY 
Dollar values only:

 **State exemption not accepted. 

(each accident) 500K MIN 
Description of Operations/Locations/Vehicles  Certificate must show on general liability and excess liability Additional Insured:  
Broward County. Also when applicable certificate should show Broward County as a named insured for property
and builders risk and as a loss payee for installation floater when coverage’s are required.  Certificate Must be 
Signed and All applicable Deductibles shown. Indicate bid number, RLI,RFP, and project manager on COI. 

NOTE * - If the Company is exempt from Workers’ Compensation Coverage, please provide a letter on company letterhead or a copy of 
the State’s exemption which documents this status and attaché to the Certificate of Insurance for approval. If any operations are to be 
undertaken on or about navigable waters, coverage must be included for U.S. Longshoremen & Harbor Workers’ Act/ & Jones Act 
CANCELLATION:  Thirty (30) Day written notice of cancellation required to the Certificate Holder: 

Name & Address of Certificate Holder 
Broward County 
2200 SW 45th Street, Suite #101, 
Dania Beach, FL 33312  
Planning 

_________________________________  
Date Issued 

InsuranceLimitsForm.03 Revised certificateofinsrevised2005.DOC  COI 

Digitally signed by Tracy Meyer 
DN: dc=local, dc=fll-airport, 
ou=FLLUSERS, cn=Tracy Meyer 
Date: 2019.09.25 14:34:46 
-04'00' 

Tracy 
Meyer 
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THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested 

POLICY EXP 
(MM/DD/YYYY) 

POLICY EFF 
(MM/DD/YYYY) 

SUBR 
WVD 

INSR 
LTR 

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS 

COMMERCIAL GENERAL LIABILITY 

CLAIMS-MADE OCCUR 

POLICY LOC 

EACH OCCURRENCE 

DAMAGE TO RENTED 

PREMISES (Ea occurrence) 

MED EXP (Any one person) 

PERSONAL & ADV INJURY 

GENERAL AGGREGATE 

PRODUCTS - COMP/OP AGG 

X 

X 

X 

GEN'L AGGREGATE LIMIT APPLIES PER: 

$1,000,000 

$300,000 

$10,000 

$1,000,000 

$2,000,000 

$2,000,000 

B 05/01/2019 05/01/2020 21UUNDD0602 

PRO-

JECT 

OTHER: 

AUTOMOBILE LIABILITY 

ANY AUTO 

OWNED 

AUTOS ONLY 

SCHEDULED

 AUTOS 

HIRED AUTOS 
ONLY 

NON-OWNED 

AUTOS ONLY 

BODILY INJURY ( Per person) 

PROPERTY DAMAGE 

(Per accident) 

X 

BODILY INJURY (Per accident) 

$1,000,000 A 05/01/2019 05/01/2020 COMBINED SINGLE LIMIT 

(Ea accident) 
21 UEN DD0586 

EXCESS LIAB 

X OCCUR 

CLAIMS-MADE AGGREGATE 

EACH OCCURRENCE 

DED 

$2,000,000 

$10,000 

05/01/2019 UMBRELLA LIAB B 05/01/2020 21XHUHN5388 

RETENTION X 

X 

E.L. DISEASE-EA EMPLOYEE 

E.L. DISEASE-POLICY LIMIT 

E.L. EACH ACCIDENT $1,000,000 

X OTH-
ER 

PER STATUTE C 05/01/2019 05/01/2020 

See Attached 

$1,000,000 

Y / N 

(Mandatory in NH) 

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / A N 

WORKERS COMPENSATION AND 

EMPLOYERS' LIABILITY 

If yes, describe under 
DESCRIPTION OF OPERATIONS below 

$1,000,000 

21WBAD1RSJ 

Each Claim 1000600229191 07/11/2019 07/11/2020 
$150,000 Deductible 

Aggregate $10,000,000 

E&O-PL-Primary D $10,000,000 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 

Re: Environmental Planning and Acoustical Consulting Services. Certificate Holder is included as Additional Insured in 
accordance with the policy provisions of the General Liability policy. 

CANCELLATION CERTIFICATE HOLDER 

CERTIFICATE OF LIABILITY INSURANCE 
DATE(MM/DD/YYYY) 

01/15/2020 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If 

SUBROGATION IS WAIVED, subject to  the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 

certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER 

Aon Risk Services, Inc of Florida 
1001 Brickell Bay Drive 
Suite 1100 
Miami FL 33131 USA 

CONTACT 
NAME: 
PHONE (866) 283-7122 (A/C. No. Ext): 

FAX (800) 363-0105 
(A/C. No.): 

E-MAIL 
ADDRESS: 

INSURER(S) AFFORDING COVERAGE NAIC # 

INSURED 

The Corradino Group, Inc. 
4055 NW 97th Avenue 
Suite 200 
Miami FL 33178 USA 

INSURER A: Hartford Fire Insurance Co. 19682 

INSURER B: Hartford Casualty Insurance Co 29424 

INSURER C: Hartford Insurance Co Of The Southeast 38261 

INSURER D: Starr Surplus Lines Insurance Company 13604 

INSURER E: 

INSURER F: 

COVERAGES CERTIFICATE NUMBER: 570080217518 REVISION NUMBER: 

Broward County 
2200 SW 45th Street, Suite #101 
Dania Beach FL 33312 USA 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH 

POLICY PROVISIONS. 

THE 

THE 

AUTHORIZED REPRESENTATIVE 

©1988-2015 ACORD CORPORATION. All rights reserved. 

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 
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THE CORRADINO GROUP -

AGENCY CUSTOMER ID: 570000075512 

LOC #:

ADDITIONAL  REMARKS SCHEDULE Page _ of _ 

AGENCY 

Aon Risk Services, Inc of Florida 
NAMED INSURED 

The Corradino Group, Inc. 
POLICY NUMBER 

See Certificate Number: 570080217518 

CARRIER NAIC CODE 

See Certificate Number: 570080217518 EFFECTIVE DATE: 

 ADDITIONAL REMARKS 

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM, 

FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance 

Underwriting Companies 

Hartford Insurance Company of the Southeast - Florida 

Hartford Accident and Indemnity Insurance Company - Kentucky 

Nutmeg Insurance Company - Tennessee 

Trumbull Insurance Company - Indiana 

Twin City Fire Insurance Company - New Jersey 

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved. 

The ACORD name and logo are registered marks of ACORD 
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THE CORRADINO GROUP -

Broward County Board of Bid PNC2119437P1 
County Commissioners 

 

LITIGATION HISTORY FORM 

The completed form(s) should be returned with the Vendor ’ s submittal. If not provided with submittal, the Vendor 
must submit within three business days of County ’ s request. Vendor may be deemed non-responsive for failure to 
fully comply within stated timeframes. 

There are no material cases for this Vendor; or 
Material Case(s) are disclosed below: 

Is this for a: (check type) 
Parent, Subsidiary, 

or 
Predecessor Firm? 

If Yes, name of Parent/Subsidiary/Predecessor: 

Or No 
Party 

Case Number, Name, 
and Date Filed 

Name of Court or other 
tribunal 

Type of Case Bankruptcy Civil Criminal Administrative/Regulatory 
Claim or Cause of Action 
and Brief description of 

each Count 
Brief description of the 

Subject Matter and Project 
Involved 

Disposition of Case 

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.) 

Pending Settled Dismissed 

Judgment Vendor ’ s Favor Judgment Against Vendor 

If Judgment Against, is Judgment Satisfied? Yes No 
Opposing Counsel Name: 

Email: 

Telephone Number: 

Vendor Name: 

Please Reefer to the separate PDF file for all Litigation 
History for Corradino and all subconsultant  
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

 

LOBBYIST REGISTRATION REQUIREMENT CERTIFICATION FORM 

The completed form should be submitted with the solicitation response but must be submitted within three business 
days of County’s request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes. 

The Vendor certifies that it understands if it has retained a lobbyist(s) to lobby in connection with a competitive 
solicitation, it shall be deemed non-responsive unless the firm, in responding to the competitive solicitation, certifies 
that each lobbyist retained has timely filed the registration or amended registration required under Broward County 
Lobbyist Registration Act, Section 1-262, Broward County Code of Ordinances; and it understands that if, after awarding 
a contract in connection with the solicitation, the County learns that the certification was erroneous, and upon 
investigation determines that the error was willful or intentional on the part of the Vendor, the County may, on that basis, 
exercise any contractual right to terminate the contract for convenience. 

The Vendor hereby certifies that: (select one) 

   It has not retained a lobbyist(s) to lobby in connection with this competitive solicitation; however, if retained after 
the solicitation, the County will be notified.

X 

   It has retained a lobbyist(s) to lobby in connection with this competitive solicitation and certified that each lobbyist 
retained has timely filed the registration or amended registration required under Broward County Lobbyist 
Registration Act, Section 1-262, Broward County Code of Ordinances. 

It is a requirement of this solicitation that the names of any and all lobbyists retained to lobby in connection 
with this solicitation be listed below: 

Name of Lobbyist:  

Lobbyist ’s Firm:  

Phone: 

E-mail: 

Name of Lobbyist: 

Lobbyist ’s Firm: 

Phone:  

E-mail: 

Authorized Signature/Name: Date: 

Title: 

Vendor Name: 

Joseph C. Corradino, PE 

01/30/2020 

Chief Executive Officer 

The Corradino Group, Inc. 
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RFP-RFQ-RLI LOCATION ATTESTATION FORM (EVALUATION CRITERIA) 

The completed and signed form and supporting information (if applicable, for Joint Ventures) should be 
returned with the Vendor’s submittal. If not provided with submittal, the Vendor must submit within three 
business days of County’s request. Failure to timely submit this form and supporting information may 
affect the Vendor’s evaluation. Provided information is subject to verification by the County. 

A Vendor’s principal place of business location (also known as the nerve center) within Broward County 
is considered in accordance with Evaluation Criteria. The County ’s definition of a principal place of 
business is: 

1. As defined by the Broward County Local Preference Ordinance, “Principal place of business 
means the nerve center or center of overall direction, control and coordination of the activities 
of the bidder [Vendor]. If the bidder has only one (1) business location, such business location 
shall be considered its principal place of business.” 

2. A principal place of business refers to the place where a corporation's officers direct, control, 
and coordinate the corporation's day-to-day activities. It is the corporation's ‘nerve center ’  and 
in practice it should normally be the place where the corporation maintains its headquarters; 
provided that the headquarters is the actual center of direction, control, and coordination, i.e., 
the ‘nerve center’, and not simply an office where the corporation holds its board meetings 
(for example, attended by directors and officers who have traveled there for the occasion). 

The Vendor’s principal place of business in Broward County shall be the Vendor’s “Principal Address” as 
indicated with the Florida Department of State Division of Corporations, for at least six months prior to 
the solicitation’ s due date. 

Check one of the following: 

The Vendor certifies that it has a principal place of business location (also known as the nerve 
center) within Broward County, as documented in Florida Department of State Division of 
Corporations (Sunbiz), and attests to the following statements: 

1. Vendor’s address listed in its submittal is its principal place of business as defined by Broward 
County; 

2. Vendor’s “Principal Address”  listed with the Florida Department of State Division of 
Corporations is the same as the address listed in its submittal and the address was listed for 
at least six months prior to the solicitation’s opening date. A copy of Florida Department of 
State Division of Corporations (Sunbiz) is attached as verification. 

3. Vendor must be located at the listed “nerve center” address (“Principal Address”) for at least 
six (6) months prior to the solicitation’s opening date; 

4. Vendor has not merged with another firm within the last six months that is not headquartered 
in Broward County and is not a wholly owned subsidiary or a holding company of another firm 
that is not headquartered in Broward County; 

5. If awarded a contract, it is the intent of the Vendor to remain at the referenced address for the 
duration of the contract term, including any renewals, extensions or any approved interim 
contracts for the services provided under this contract; and 

6. The Vendor understands that if after contract award, the County learns that the attestation 
was erroneous, and upon investigation determines that the error was willful or intentional on 

 
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Broward County Board of Bid PNC2119437P1 
County Commissioners was erroneous, and upon investigation determines that the error 

the part of the Vendor, the County may, on that basis exercise any contractual right to 
terminate the contract. Further any misleading, inaccurate, false information or 
documentation submitted by any party affiliated with this procurement may lead to 
suspension and/or debarment from doing business with Broward County as outlined in the 
Procurement Code, Section 21.119. 

If the Vendor is submitting a response as a Joint Venture, the following information is required to 
be submitted: 

a. Name of the Joint Venture Partnership 
b. Percentage of Equity for all Joint Venture Partners 
c. A copy of the executed Agreement(s) between the Joint Venture Partners 

Vendor does not have a principal place of business location (also known as the nerve center) within 
Broward County. 

X 

Vendor Information: 

Vendor Name: The Corradino Group, Inc. 

Vendor’s address listed in its submittal is: 

 

 

4055 NW 97th Avenue, Suite 200 
Miami, FL 33178 

5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309 

The signature below must be by an individual authorized to bind the Vendor. The signature below is an 
attestation that all information listed above and provided to Broward County is true and accurate. 

Authorized 
Joseph C. Corradino, PE Chief Executive Officer The Corradino Group, Inc.  1/30/2020 

Title Vendor Name Date 
Signature/Name 

 
 

 
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 

Security Requirements – Aviation Department 

A. Consultant/contractor agrees to observe all security requirements and other requirements of the
Federal Aviation Regulations applicable to Consultant/contractor, including  without limitation, all
regulations of the United States Department of Transportation, the Federal Aviation
Administration and the Transportation Security Administration, and the Consultant/contractor
agrees to comply with the County's Airport Security Program and the Air Operations  area (AOA) 
Vehicle Access Program, and amendments  thereto, and to comply with such other rules and
regulations as may be reasonably prescribed by the County, and to take such steps as may be
necessary or directed by the County to insure that sub lessees, employees, invitees and guests
observe these requirements. If required by the Aviation Department, Consultant/contractor shall
conduct background checks of its employees in accordance with applicable Federal regulations. 

B. If as a result of the acts or omissions of Consultant/contractor, its sub lessees, employees,
invitees or guests, the County incurs  any fines and/or penalties imposed by any governmental
agency, including without limitation, the United States Department of Transportation, the Federal
Aviation Administration or the Transportation Security Administration, or any expense in enforcing
any federal regulations, including without limitation, airport security regulations, or the rules or
regulations of the County, and/or any expense in enforcing the County's Airport Security
Program, then consultant/contractor agrees to pay and/or reimburse the County all such costs
and expenses, including all costs of administrative proceedings, court costs, and attorneys' fees
and all costs incurred by County in enforcing this provision. Consultant/contractor further agrees
to rectify any security deficiency or other deficiency as may be determined as such by the
County or the United States Department of Transportation, Federal Aviation Administration, the
Transportation Security Administration, or any other federal agency. In the event
consultant/contractor fails to remedy any such deficiency, the County may do so at the cost and
expense of consultant/contractor. The County reserves the right to take whatever action is
necessary to rectify any security deficiency or other deficiency. 

C. Operation of Vehicles on the AOA: Before the consultant/contractor shall permit any employee of
consultant/contractor or any sub consultant/subcontractor to operate a motor vehicle of any kind
or type on the AOA (and unless escorted by an Aviation Department approved escort), the
consultant/contractor shall ensure that all such vehicle operators possess current, valid, and
appropriate Florida driver's licenses. In addition, any motor vehicles and equipment of
consultant/contractor or of any sub consultant/subcontractor operating on the AOA must have an
appropriate vehicle identification permit issued by the Aviation Department, which identification
must be displayed as required by the Aviation Department. 

D. Consent to Search/Inspection: The consultant/contractor agrees that its vehicles, cargo, goods,
and other personal property are subject to being inspected and searched when attempting to
enter or leave and while on the AOA. The consultant/contractor further agrees on behalf of itself
and its sub consultant /subcontractors that it shall not authorize any employee or other person to
enter the AOA unless and until such employee other person has executed a written consent-to-
search/inspection form acceptable to the Aviation Department. Consultant/contractor
acknowledges and understands that the forgoing requirements are for the protection of users of
the Airport and are intended to reduce incidents of cargo tampering, aircraft sabotage, thefts and
other unlawful activities at the Airport. For this reason, consultant/contractor agrees that 
persons not executing such consent-to-search/inspection form shall not be employed by the
consultant/contractor or by any sub consultant/contractor at the Airport in any position requiring
access to the AOA or allowed entry to the AOA by the consultant/contractor or by any sub
consultant/contractors. 

E. The provisions hereof shall survive the expiration or any other termination of this contract. 
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Finance and Administrative Services Department 
PURCHASING DIVISION 
115 S. Andrews Avenue, Room 212 • Fort Lauderdale, Florida 33301 • 954-357-6066 • FAX 954-357-8535 

Summary of Vendor Rights Regarding Broward County Competitive Solicitations 

The purpose of this document is to provide vendors with a summary of their rights to object to or protest a 
proposed award or recommended ranking of vendors in connection with Broward County competitive 
solicitations. These rights are fully set forth in the Broward County Procurement Code, which is available here: 
https://www.broward.org/purchasing. 

1. Right to Object 

The right to object is available for solicitations conducted through Requests for Proposals ("RFPs") or Requests 
for Letters of Interest ("RLIs"). In such solicitations, vendors may object in writing to a proposed 
recommendation of ranking made by a Selection or Evaluation Committee. Objections must be filed within three 
(3) business days after the proposed recommendation is posted on the Purchasing Division's website. The 
contents of an objection must comply with the requirements set forth in Section 21.84 of the Procurement 
Code. Failure to timely and fully meet any requirement will result in a loss of the right to object. 

2. Right to Protest 

The right to protest is available for RFPs and RLIs and in solicitations conducted through Invitations to Bid 
("ITBs"). In RFPs and RLIs, vendors may protest a final recommendation of ranking made by a Selection or 
Evaluation Committee. In ITBs, vendors may protest a final recommendation for award made by the Broward 
County Purchasing Division. 

In all cases, protests must be filed in writing within three (3) or five (5) business days after a recommended 
ranking or recommendation for award is posted on Purchasing Division's website. The timeframe for filing ( i.e.,  3 
or 5 business days) depends on the monetary value of the procurement. Additional requirements for a protest 
are set forth in Section 21.118 of the Procurement Code. Failure to timely and fully meet any requirement will 
result in a loss of protest rights. 

Vendors may appeal the denial of a protest. Appeals may require payment of an appeal bond. Additional 
requirements for an appeal are set forth in Section 21.120 of the Procurement Code. Failure to timely and fully 
meet any requirement will result in a loss of appeal rights. 

3. Cone of Silence; Right to Contact OESBD 

Please be aware that a Cone of Silence remains in effect for competitive solicitations until a solicitation is 
completed or a contract is awarded. During that time period, vendors may not contact certain County officials 
and employees regarding a solicitation. Substantial penalties may result from even an unintentional violation. 
For further information, please contact the Purchasing Division at 954-357-6066 or refer to the Cone of Silence 
Ordinance which is available here: https://www.broward.org/Purchasing/Documents/ConeOfSilence.pdf. 

However, vendors may communicate with a representative of the Office of Economic and Small Business 
Development ("OESBD") at any time regarding a solicitation or regarding participation of Small Business 
Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at (954) 357 -6400. 
The Cone of Silence also permits communication with certain other County employees (please see the Cone of 
Silence Ordinance at the above link for further details). 

Broward County Board of County Commissioners 
Mark D. Bogen • Lamar P. Fisher • Beam Furr • Steve Geller • Dale V.C. Holness • Nan H. Rich • Tim Ryan • Barbara Sharief • Michael Udine 

www.broward.org 

 
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

VENDOR ’S OPPORTUNITY LIST FORM 

The completed form(s) should be returned with the Vendor’s submittal. If not provided with submittal, 
the Vendor must submit within three business days of County’s request. Vendor may be deemed 
non-responsive for failure to fully comply within stated timeframes. 

This solicitation consists of federally assisted funds and federal law requires Broward County to 
maintain a database of all firms that are participating or attempting to participate in federally assisted 
contracts, sponsored Department of Transportation (D.O.T.). 

The fo rm shou ld  inc lude the  Vendor  ’s  in format ion,  as  wel l  as  any prospect ive  
subcontractor/subconsultant that the Vendor contacted or who contacted the Vendor regarding this 
solicitation. 

Federal Tax ID Number: 
61-0713040 
Firm Name: 

The Corradino Group, Inc. 

Phone: 
305.594.0735 
Address: 

4055 NW 97th Avenue, Suite 200 

Miami, FL 33178 

Year Firm Established: 1970 

x  DBE   Non-DBE 

Type of work bid on: 

Engineering, Planning, Program 
Management and Environmental 

(Please be specific in regard to 

the type of work). 
Contract Amount or Percentage 

(%): or ($): 

Prime Vendor Information 

9. Annual Gross Receipts 

Less than $200,000 

$200,001 - $500,000 

$500,001 - less than $1 million 

$1 million - less than $5 million 

$5 million - less than $10 million 

$10 million -
x $20 million -

million 

$50 million -
million 

$100 million 
million 

$500 million 

less than $20 million 

 less than $50 

less than $100 

- less than $500 

- less than $1 billion 

Over $1 billion 

10. Ethnic Categories 

B (Black American) 

H (Hispanic American) 

NA(Native American) 

Subcont. Asian 
American 

Asian Pacific American

  Non - Minority Women 

x Other (i.e., not of any 
other group listed above) 

11. Gender 

Female 

x Male 

 
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THE CORRADINO GROUP -

Subcontractor/Subconsultant Information 
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by the Prime 
Vendor to provide a bid/quote/proposal. Provide additional forms for Subcontractor /Subconsultant Information 
as needed. 

9. Subcontract Amount/Percentage 

(%): or ($): 

11. Ethnic Categories 

1. Federal Tax ID Number: 

2. Firm Name: 

10. Annual Gross Receipts: Asian Pacific American 

Less than $200,000 B (Black American) 

3. Phone: 
$200,001 - $500,000 H (Hispanic American) 

4. Address: $500,001 - less than $1 million NA(Native American) 

$1 million - less than $5 million 
Non-Minority Women 

$5 million - less than $10 million 
Subcont. Asian 

5. Year Firm Established: $10 million - less than $20 million 

American 

Other (i.e., not of any 
other group listed above) 

6. DBE Non-DBE  $20 million - less than $50 million 

7. Subcontractor 
$50 million - less than $100 

million 
12. Gender 

Subconsultant 
$100 million - less than $500 

million 
Female 

8. Type of work bid on: $500 million - less than $1 billion Male 

Over $1 billion 

(Please be specific in regard to the type of work). 

123 North Washington Street, 3rd Floor 

Boston, Massachusetts  02114 

04-3310710 

The Jones Payne Group, Inc. 

(617) 790-3747 

1996 

x 

x 

Professional services related to acoustic and 
and GIS services 

x 
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(Continued) 

Subcontractor/Subconsultant Information 
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  
Subcontractor /Subconsultant Information as needed. 

9. Subcontract 
Amount/Percentage 

Federal Tax ID Number: 

✔   (%): or ($): 

11. Ethnic Categories 
Firm Name: 

Phone: 

Address: 

Y e a r  F i r m  E s t a b l i s h e d :  

 Non-DBE 

 

 

Type of work bid on: 

 

 

C&S Engineers, Inc. 

(407) 422-1118 

605 East Robinson Street, Suite 210 

Orlando, FL 32801 

✔ 

✔ 

10. Annual Gross Receipts: 

Less than $200,000 

$200,001 - $500,000 

$500,001 - less than $1 million 

$1 million - less than $5 million 

$5 million - less than $10 

million 

$10 million - less than $20 

million 

$20 million - less than $50 

million 

✔ $50 million - less than $100 

million 

$100 million - less than $500 

million 

$500 million - less than $1 

billion 

Over $1 billion 

Please be specific in regard to the type of work). 

Asian Pacific 

American 

B (Black American) 

H (Hispanic 

American) 

NA(Native American) 

Non-Minority Women 

Subcont. Asian 

American 

Other (i.e., not of any 

other group listed above) 

  

Female 

Male 
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

(Continued) 

Subcontractor/Subconsultant Information 
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  
Subcontractor /Subconsultant Information as needed. 

or ($): 

 less than $1 million 

 less than $5 million 

less than $10 

less than $20 

less than $50 

 less than $100 

 less than $500 

 less than $1 

1. Federal Tax ID Number: 

9. Subcontract 
Amount/Percentage 

(%): 

2. Firm Name: 
10. Annual Gross Receipts: 

Less than $200,000 
3. Phone: 

$200,001 - $500,000 

4. Address: $500,001 -

$1 million -

$5 million -

million 

5. Y e a r  F i r m  E s t a b l i s h e d :  $10 million -

million 

6.   DBE   Non-DBE 
$20 million -

million 

7. Subcontractor $50 million -

million 

65-0563467 

Subconsultant $100 million -

million 

8. Type of work bid on: $500 million -

billion 

Over $1 billion 

(Please be specific in regard to the type of work). 

9. Subcontract 

Miller Legg & Associates, Inc. 

(954) 436-7000 

5747 N. Andrews Way 

Fort Lauderdale, FL 33309 

1965 

X 

X 

Environmental Services 

X 

11. Ethnic Categories 

Asian Pacific 

American 

B (Black American) 

H (Hispanic 

American) 

NA(Native American) 

Non-Minority Women 

Subcont. Asian 

American 

Other (i.e., not of any 

other group listed above) 

12. Gender 

Female 

Male X 
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THE CORRADINO GROUP -

Subcontractor/Subconsultant Information 
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by the Prime 
Vendor to provide a bid/quote/proposal. Provide additional forms for Subcontractor /Subconsultant Information 
as needed. 

9. Subcontract Amount/Percentage 

(%): or ($): 

11. Ethnic Categories 

1. Federal Tax ID Number: 

2. Firm Name: 

10. Annual Gross Receipts: Asian Pacific American 

Less than $200,000 B (Black American) 

3. Phone: 
$200,001 - $500,000 H (Hispanic American) 

4. Address: $500,001 - less than $1 million NA(Native American) 

$1 million - less than $5 million 
Non-Minority Women 

$5 million - less than $10 million 
Subcont. Asian 

5. Year Firm Established: $10 million - less than $20 million 

American 

Other (i.e., not of any 
other group listed above) 

6. DBE Non-DBE  $20 million - less than $50 million 

7. Subcontractor 
$50 million - less than $100 

million 
12. Gender 

Subconsultant 
$100 million - less than $500 

million 
Female 

8. Type of work bid on: $500 million - less than $1 billion Male 

Over $1 billion 

(Please be specific in regard to the type of work). 

05-0529142 

AirQuest Environmental, Inc. 

954-792-4549 

6851 SW 45th Street 

Fort Lauderdale, FL 33314 

2002 

Environmental Site Investigation and Rehabilitation Services 

9 
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THE CORRADINO GROUP -

Subcontractor /Subconsultant Information as needed. 

9. Subcontract 
Amount/Percentage 

1. Federal Tax ID Number: 

(%): 

2. Firm Name: 

3. Phone: 

4. Address: 

million 

5. Y e a r  F i r m  E s t a b l i s h e d :  

million 

6.   DBE   Non-DBE 
million 

7. Subcontractor 
million 

Subconsultant 
million 

8. Type of work bid on: 
billion 

The Chappell Group, Inc. 

954-782-1908 

714 E McNab Rd 

Pompano Beach, FL 33060 

2005 

x 

x 

4 

X 

or ($): 

10. Annual Gross Receipts: 

Broward County Board of Bid PNC2119437P1 
County Commissioners 

(Continued) 

Subcontractor/Subconsultant Information 
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  

(Please be specific in regard to the type of work). 

Less than $200,000 

$200,001 - $500,000 

$500,001 - less than $1 million 

$1 million - less than $5 million 

$5 million - less than $10 

$10 million - less than $20 

$20 million - less than $50 

$50 million - less than $100 

$100 million - less than $500 

$500 million - less than $1 

Over $1 billion 

11. Ethnic Categories 

Asian Pacific 

American 

B (Black American) 

H (Hispanic 

American) 

NA(Native American) 

Non-Minority Women 

Subcont. Asian 

American 

Other (i.e., not of any 

other group listed above) 

X 

12. Gender 

X Female 

Male 
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(Continued) 

Subcontractor/Subconsultant Information 
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  
Subcontractor /Subconsultant Information as needed. 

1. Federal Tax ID Number: 

65-0577672 

2. Firm Name: 

Nova Consulting, Inc. 

4. Address: 

10486 NW 31st Terrace 

Miami, FL 33172 

5. Y e a r  F i r m  E s t a b l i s h e d :  

1995 

6. x   DBE   Non-DBE 

7. Subcontractor 

x Subconsultant 

8. Type of work bid on: 

Engineering Consulting 

(Please be specific in regard to the type of work). 

9. Subcontract 
Amount/Percentage 

(%): 4 or ($): 

10. Annual Gross Receipts: 

Less than $200,000 

$200,001 - $500,000 

$500,001 - less than $1 million 

$1 million - less than $5 million 

$5 million - less than $10 

million 

$10 million - less than $20 

million 

$20 million - less than $50 

million 

$50 million - less than $100 

million 

$100 million - less than $500 

million 

$500 million - less than $1 

billion 

Over $1 billion 

11. Ethnic Categories 

Asian Pacific 

American 

B (Black American) 

H (Hispanic 

American) 

NA(Native American) 

Non-Minority Women 

Subcont. Asian 

American 

Other (i.e., not of any 

other group listed above) 

12. Gender 

Female 

Male 
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VOLUME OF PREVIOUS WORK ATTESTATION FORM 

The completed and signed form should be returned with the Vendor’s submittal. If not provided with submittal, the Vendor must submit within three 
business days of County’s request. Failure to provide timely may affect the Vendor’ s evaluation. 

This completed form MUST be included with the Vendor’ s submittal at the time of the opening deadline to be considered for a Tie 

Breaker criterion (if applicable). 

Points assigned for Volume of Previous Work will be based on the amount paid -to-date by the County to a prime Vendor MINUS  the Vendor 
confirmed payments paid-to-date to approved certified County Business Enterprise (CBE) firms performing services as Vendor 
subcontractor/subconsultant to obtain the CBE goal commitment as confirmed  by County ’s Office of Economic and Small Business 
Development. Reporting must be within five (5) years of the current solicitation’s opening date. 

Vendor must list all received payments paid-to-date by contract as a prime vendor from Broward County Board of County Commissioners. 
Reporting must be within five (5) years of the current solicitation’s opening date. 

Vendor must also list all total confirmed payments paid-to-date by contract, to approved certified CBE firms utilized to obtain the contract’ s CBE 
goal commitment. Reporting must be within five (5) years of the current solicitation’s opening date. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the lowest dollar volume of work previously paid 
by the County over a five-year period from the date of the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Item 
No. 

Project Title Contract No. Department/
Division 

Date Awarded Prime: Paid to 
Date 

CBE: Paid to 
Date 

1.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2. 

3. 

4. 

5. 

6. 

7. 

 

Grand Total 

Has the Vendor been a member/partner of a Joint Venture firm that was awarded a contract by the County? 

Yes      No 

If Yes, Vendor must submit a Joint Vendor Volume of Work Attestation Form. 

Vendor Name: 

 

Authorized Signature/Name Title Date 

BidSync1/31/2020



THE CORRADINO GROUP 

Bid Number: PNC2119437P1
    

  

 

-

_J !!..J !!..J I I I I 
:I _J _J 

_J !!..J !!..J I I I I 
:I _J _J 

I ~ I ~ I 
LJ I I I I 
_J 

~ I ~I 
01 
_J 

~ I ~I 
DI 
_J 

~ I ~I 
DI 
_j 

~ I ~ I 
_] I 
_j 

~ I ~ I 
_] I 
_j 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

  

I 
I I I I 

I 
I I I I 

I 
I I I I 

I 
I I I 

I 
I I I 

I 
I I 

I I 

I I I I 
-

-

PNC2119437P1Broward County Board of

Environmental Planning and Acoustical Consulting Services

County Commissioners

Broward County Board of Bid PNC2119437P1 N/A County Commissioners 

VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM 

If applicable, this form and additional required documentation should be submitted with the Vendor’s submittal. If not provided with submittal, the 
Vendor must submit within three business days of County ’s request. Failure to timely submit this form and supporting documentation may affect 
the Vendor’s evaluation. 

If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint Venture and each of the entities forming the Joint 
Venture. Points assigned for Volume of Previous Work will be based on the amount paid -to-date by contract to the Joint Venture firm MINUS  all 
confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal commitment. Reporting must be within five (5) 
years of the current solicitation’s opening date. Amount will then be multiplied by the member firm’s equity percentage. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the lowest dollar volume of work previously paid 
by the County over a five-year period from the date of the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Item 
No. 

Project Title Contract No. Department/
Division 

Date 
Awarded 

JV Equity 
Percent 

Prime: Paid 
to Date 

CBE: Paid 
to Date 

1.  

 

 

 

 

   

 

2. 

   

   3. 

4. 

5. 

6. 

7. 

8. 

Grand Total 

Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each project listed above. Each agreement must be 
executed prior to the opening date of this solicitation. 

Vendor Name: 

Authorized Signature/Name Title Date 

 

 

 
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

 

VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS 

Request for Proposals, Request for Qualifications, or Request for Letters of Interest 

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation. 

If a response requires additional information, the Vendor should upload a written detailed response with 

submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations. 

1. Legal business name: 

2. Doing Business As/ Fictitious Name (if applicable): 

3. Federal Employer I.D. no. (FEIN): 

4. Dun and Bradstreet No.: 

5. Website address (if applicable): 

6. Principal place of business address: 

7. Office location responsible for this project: 

8. Telephone no.:  Fax no.: 

9. Type of business (check appropriate box):

 Corporation (specify the state of incorporation):

 Sole Proprietor       

 Limited Liability Company (LLC)   

 Limited Partnership

 General Partnership (State and County Filed In) 

 Other - Specify 

10. List Florida Department of State, Division of Corporations document number (or registration number if fictitious 

name): 

11. List name and title of each principal, owner, officer, and major shareholder: 

a) 
b) 
c) 
d) 

 

 

 

 

The Corradino Group, Inc. 

N/A 

61-0713040 

046656815 

www.corradino.com 

4055 NW 97th Avenue, Suite 200 
Miami, FL 33178 

305.594.0735 

5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309 

305.594.0755 

Florida 

F97000000207 

Joseph C. Corradino, PE - C.E.O. 
Frederick C. P'Pool - C.O.O. 
Joseph M. Corradino, AICP - President 
Eduardo Perez De Morales - Senior V.P. 

x 
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THE CORRADINO GROUP -

Broward County Board of 
County Commissioners 

12. AUTHORIZED CONTACT(S) FOR YOUR FIRM: 

Name: Joseph C. Corradino 

Title: Chief Executive Officer 
E-mail: 
Telephone No.: 

jccorradino@corradino.com 

305.594.0735 

Name: Joseph M. Corradino 

Title: 
E-mail: 

President 
jmcorradino@corradino.com 

Telephone No.: 305.594.0735 

13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response. 

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted. 

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response. 

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response. 

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response. 

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety. 

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response. 

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response. 

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract. 
Living Wage had an effect on the pricing. 

If yes, Living Wage increased the pricing by % or decreased the pricing by 

%.  

Cone of Silence Requirement Certification: 

X 

Bid PNC2119437P1 

Yes 

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

Yes  

No 

No 

NoNo 

NoNo 

No 

NoNo 

NoNo 

NoNo 

X 

X 

x 

x 

X 

x 

x 

x 

Yes  No 
N/A 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation. 
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

The Vendor hereby certifies that: (check each box)

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; andX 

X    The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning 
upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting. 

X The vendor understands that they may communicate with a representative of the Office of Economic and 
Small Business Development ("OESBD") at any time regarding a solicitation or regarding participation of 
Small Business Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at 
(954) 357-6400. The Cone of Silence also permits communication with certain other County employees 
(refer to the Cone of Silence Ordinance).

   The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance. x 

Drug-Free Workplace Requirements Certification: 
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of: 

1. Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition; 

2. Establishing a continuing drug-free awareness program to inform its employees about: 
a. The dangers of drug abuse in the workplace; 
b. The offeror's policy of maintaining a drug-free workplace; 
c. Any available drug counseling, rehabilitation, and employee assistance programs; and 
d. The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace; 

3. Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1; 

4. Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall: 
a. Abide by the terms of the statement; and 
b. Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction. 

5. Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The 
notice shall include the position title of the employee; 

6. Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace: 
a. Taking appropriate personnel action against such employee, up to and including termination; or 
b. Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and 
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Broward County Board of Bid PNC2119437P1 
County Commissioners 

7. Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6. 

The Vendor hereby certifies that: (check box)

x    The Vendor certifies that it has established a drug free workplace program in accordance with the above 
requirements.  

Non-Collusion Certification: 

Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code. 

The Vendor hereby certifies that: (select one)

x    The Vendor certifies that this offer is made independently and free from collusion; or

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement 
and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal. 

Public Entities Crimes Certification: 
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list. 

The Vendor hereby certifies that: (check box)

   The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or 
has not been found to commit a public entity crime, as described in the statutes. 

x 

Scrutinized Companies List Certification: 
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million. 

The Vendor hereby certifies that: (check each box)

x    The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 
215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and

x    The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the 
Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and

x    If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of 
its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Companies with Activities in the Iran Petroleum Energy Sector L 
Boycott Israel List. 
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Broward County Board of Bid PNC2119437P1 
County Commissioners Boycott Israel List. 

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications: 

Vendor Name: 

*AUTHORIZED SIGNATURE/NAME TITLE DATE 

Joseph C. Corradino, PE Chief Executive Officer 01/30/2020 

The Corradino Group, Inc. 

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s). 

 
 

 
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Vendor Reference Verification Form 

Vendor is required to submit completed Reference Verification Forms for previous projects 
referenced in its submittal. Vendor should provide the Vendor Reference Verification Form to 
its reference organization/firm to complete and return to the Vendor’s attention. Vendor should 
submit the completed Vendor Reference Form with its response by the solicitation’s deadline. The 
County will verify references provided as part of the review process. Provide a minimum of three 
(3) non-Broward County Board of County Commissioners’ references. 
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COUNTY Vendor Reference Verification Form 
FLORIDA 

Broward County Solicitation No. and Title: 

PNC2119437P1, Environmental Planning and Acoustical Consulting Services 

Reference for: The Corradino Group, Inc. 

Organization/Firm Name providing reference: 

School Board of Broward County 

Contact Name: Philip D. Kaufold , Director of Construction Reference date: 

Bid PNC2119437P1 

01 /29/2020 

Contact Email : pkaufold@browardschools.com Contact Phone: 7543211532 

Name of Referenced Project: Program Manager/ Owner's Representative Services 

Contract No. Date Services Provided: Project Amount: 

RFQ 15-115C 08/18/2015 to 08/20/2020 $65,758,000.00 

Vendor's role in Project: D Prime Vendor [Z]Subconsultant/Subcontractor 

Would you use this vendor again? [Z]Yes ONo 

Description of services provided by Vendor: 

Provided Owner's Representative Services for a design and construction program funded by an $800 million bond 
issue for various educational facilities projects on a District-wide basis . 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [Z] � a. Responsive 
b. Accuracy � � [Z] � C. Deliverables � � [Z] � 

2. Vendor's Organization: � � [Z] � a. Staff expertise 
b. Professionalism � � [Z] � 
C. Turnover � � [Z] � 

3. Timeliness of: � � [Z] � a. Project 
b. Deliverables � � [Z] � 

4. Project completed within budget � � [Z] � 
5. Cooperation with: 

a. Your Firm � � [Z] � b. Subcontractor( s )/Su bconsultant( s) � � [Z] � C. Regulatory Agency(ies) � � [Z] � 
Additional Comments: (provide on additional sheet if needed) 

Excellent fi rm. Strives to understand the Owner's needs and goals, and ensures that they are always met. Always has the Owner's best interest in mind. 

**'THIS SECTION FOR COUNTY USE ONL r•• 

Verified via: __ EMAI L _ _ VERBAL Verified by: __________ _ Division : _____ _ Date: _ ___ _ 

All information provided to Broward County is subject to verification, Vendor acknowledges that inaccurate, untruthful, or incorrecl statements made 1n support of this response may be used by the 
12~r3cg~isl?t'off r rejection, rescission of the award, or termination of the contract and may also serve as lhe basis for debarment of Vendor pursuant to Section 21 119 of the Broward Cou~ 48 
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B~~ARD 
COUNTY 

FLORIDA 

Broward County Solicitation No. and Title: 

Broward County Board of 
County Commissioners 

Vendor Reference Verification Form 

Bid PNC211 9437P1 

R ______ --------------------------

Reference for: The Jones Payne Group 

Organization/Firm Name providing reference: 

Burlington International Airport 

Contact Name: Nicolas Longo, Deputy Director of Aviation Reference date: 0112212020 

Contact Email : nlongo@btv.aero Contact Phone: 802-503-7368 

Name of Referenced Project: BTV On Call Noise Planning Services 

Contract No. Date Services Provided : 

01/01/2015 to 01/31/2020 

Vendor's role in Project: [Z] Prime Vendor OSubconsultanUSubcontractor 

Would you use this vendor again? [Z]Yes ONo 

Description of services provided by Vendor: 

On call noise program planning , support and implementation 

Please rate your experience with the Needs Satisfactory 

referenced Vendor: Improvement 

1. Vendor's Quality of Service 

� � a. Responsive 
b. Accuracy � � C. Deliverables � � 

2. Vendor's Organization: � � a. Staff expertise 
b. Professionalism � � 
C. Turnover � � 

3. Timeliness of: 

� � a. Project 
b. Deliverables � � 

4. Project completed within budget � � 
5. Cooperation with : 

a. Your Firm � � b. Subcontractor(s)/Subconsultant(s) � � C. Regulatory Agency(ies) � � 
Additional Comments: (provide on additional sheet if needed) 

Highly Recommend JPG fo r all Noise Programs . 

... THIS SECTION FOR COUNTY USE ONL yw 

Verified vi a: --EMAIL __ VERBAL Verified by: Division: 

Project Amount: 

$ 1,500,000.00 

Excellent Not 
Applicable 

[Z] � 
[Z] � 
[Z] � 
[Z] � [Z] � 
[Z] � 
[Z] � 
[Z] � 
[Z] � 
[Z] � 
[Z] � 
[Z] � 

Date: 

AU information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the 
12j~g!~s~~o5h~l~r rejection. rescission of the award, or termination of lhe contract and may also seNe as the basis for debarment of Vendor pursuant to Section 21 ,119 of the Broward Cou~ 48 

THE CORRADINO GROUP -

PNC21194371P1, Environmental Planning and Acoustical Consulting Services 
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County Board of 
County Commissioners 

Vendor Reference Verification Form 
FLORIDA 

Broward County Solicitation No. and Title: 

R PNC2119437P1 , Environmental Planning and Acoustical Consulting 

Reference for: C&S Engineers, Inc. 

Organization/Firm Name providing reference: 

Indianapolis Airport Authority 

Contact Name: Todd Cavender, Director, Environment & Sustainability Reference date: 

Bid PNC2119437P1 

01/08/2020 

Contact Email: tcavender@ind.com Contact Phone: (317) 487_5o7o 
Name of Referenced Project: On-Call Environmental Professional Services (Project Amt= Contract to Date) 

Contract No. Date Services Provided: Project Amount: 

N/A 04/01/2018 to 04/01/2020 $300,000.00 

Vendor's role in Project: 0 Prime Vendor osubconsultanUSubcontractor 

Would you use this vendor again? [{]Yes � No 

Description of services provided by Vendor: 

Sustainability planning, integration, and stakeholder engagement 

Needs Satisfactory Excellent Not Please rate your experience with the 
referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [l] � a. Responsive 
b. Accuracy � � [l] � C. Deliverables � � [l] � 

2. Vendor's Organization: � � [l] � a. Staff expertise 
b. Professionalism � � [l] � 
C. Turnover � � [l] � 

3. Timeliness of: � � [l] � a. Project 
b. Deliverables � � [l] � 

4. Project completed within budget � � [l] � 
5. Cooperation with : 

a. Your Firm � � [l] � b. Subcontractor( s )/Su bconsultant( s) � � [l] � C. Regulatory Agency(ies) � � [l] � 
Additional Comments: (provide on additional sheet if needed) 

2c. There has been zero turnover on IAA projects. 

'**THIS SECTION FOR COUNTY USE ONLY*" 

Verified vi a: --EMAIL _ VERBAL Verified by: Division: Date: 

All infonnati~f,(ovj,<!ed to Broward County is subject to venfication. Vendor acknowledoes that inaccurate, untruthful, ,or incorrect statem~nts made in SUPP.Ort of (his [espoose may be used by the 
12!p~g~is~feolfuM'r reJection, resc1ss10n of the award, or termmatJon of the contract cfnct may also serve as the basis for debarment or vendor pursuant lo Section 21 .119 of the Broward Couf 48 
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Broward County Solicitation No. and Title: 

Broward County Board of 
County Commissioners 

Vendor Reference Verification Form 

Bid PNC211 9437P1 

PNC2119437P,1-01-01 Environmental Planning & Acoustical Consulting Services 

Reference for: Miller Legg & Associates, Inc. 

Organization/Firm Name providing reference : 

City of Doral 

Contact Name: Lazaro Quintero, Acting Parks & Rec Director Reference date: 0110912020 

Contact Email: Lazaro.Quintero@cityofdoral.com Contact Phone: (305) 593-6600 

Name of Referenced Project: Doral Glades Park Wetlands Monitoring 

Contract No. Date Services Provided : 

06/05/2018 to 02/01/2019 

Vendor's role in Project: [l] Prime Vendor 0Subconsultant/Subcontractor 

Would you use this vendor again? [l]Yes ONo 

Description of services provided by Vendor: 

Project Amount: 

$11 ,800.00 

The wetlands monitoring project involves wetland mitigation, site compliance review and maintenance, contractor observation and oversight, as well as 
pre- and post-herbicidal contractor review for treatment of invasive/exotic and nuisance plant species; FCT annual stewardship reports were also provided. 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [l] � a. Responsive 
b. Accuracy � � [l] � C. Deliverables � � [l] � 

2. Vendor's Organization : � � [l] � a. Staff expertise 
b. Professionalism � � [l] � 
C. Turnover � � [l] � 

3. Timeliness of: 

� � [l] � a. Project 
b. Deliverables � � [l] � 

4. Project completed within budget � � [l] � 
5. Cooperation with: 

a. Your Firm � � [l] � b. Subcontractor( s )/Subconsultant( s) � � [l] � C. Regulatory Agency(ies) � � [l] � 
Additional Comments: (provide on additional sheet if needed) 

***THIS SECTION FOR COUNTY USE ONLY*** 

Verified via: - EMAIL _ _ VERBAL Veri fied by; Division: Date: 

AU information provided to Broward County 1s subject to verification. Vendor acknowledges that inaccurate, untruthful , or incorrect stalements made in support of this response may be used by the 

12~ /6tg~~sitd,t~r rejection, rescission of the award, or tennination of the contract and may also seNe as the basis for debam1ent of Vendor pursuant to Section 21 .119 of the Broward Cour~ 48 
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Broward County Solicitation No. and Title : 

Broward County Board of 
County Commissioners 

Vendor Reference Verification Form 

Bid PNC211 9437P1 

PNC2119437P,1-01-01 Environmental Planning & Acoustical Consulting Services 

Reference for: Miller Legg & Associates, Inc. 

Organization/Firm Name providing reference: 

Florida Atlantic Un iversity 

Contact Name: Azita Dashtaki-Dotiwala Reference date: 0110912020 

Contact Email : dashtaki@fau.edu Contact Phone: (561) 297-0425 

Name of Referenced Project: FAU Habitat Assessment and GIS Mapping 

Contract No. Date Services Provided : 

03/16/2009 to 12/31/2020 

Vendor's role in Project: [Zj Prime Vendor 0SubconsultanUSubcontractor 

Would you use this vendor again? [Z!Yes ONo 

Description of services provided by Vendor: 

Project Amount: 

$ 459,892.00 

Smee 2009. conducting habitat assessments of burrowing owls and gopher tortoises. biannually at the FAU preserve area consisting of ±98.5 acres that will remain in perpetuily as a natural habitat: updating the 
campus-wide Habitat Management Plan (HMP} for the Boca Raton Campus; A record of the species identifica tion, their locations, and percent coverage is mainlained during the assessment. The activity thal 
resulls in the greatest ecological benefit is determined using the identified list of management priorities and availability of funds. The results of the assessment are presented in a summary report each period. 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [ZI � a. Responsive 
b. Accuracy � � [ZI � C. Deliverables � � [ZI � 

2. Vendor's Organization: � � [ZI � a. Staff expertise 
b. Professionalism � � [ZI � 
C. Turnover � � [ZI � 

3. Timeliness of: � � [ZI � a. Project 
b. Deliverables � � [ZI � 

4. Project completed within budget � � � [ZI 

5. Cooperation with : 
a. Your Firm � � [ZI � b. Subcontractor( s )/Subconsultant( s) � � [ZI � C. Regulatory Agency(ies) � � [ZI � 

Additional Comments: (provide on additional sheet if needed) 

M11ler Legg has consistently provided excepllonal setv1ce lo FAU m regards to our enyi,onmental needs. 

***THIS SECTION FOR COUNTY USE ONLY* .. 

Verified via: --EMAIL _VERBAL Verified by: Division: Date: 

All information provided to Broward County is subject to verrfication. Vendor acknowledges that inaccurate. untruthful. or incorrect statements made in support of this response may be used by the 

12lp~giis~~oi~ r rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21. 119 of the Broward Cour~ 48 
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FLORIDA 

Broward County Solicitation No. and Title: 

Broward County Board of 
County Commissioners 

Vendor Reference Verification Form 

Bid PNC2 119437P 1 

PNC2119437P1-01-01 Environmental Planning & Acoustical Consulting Services 

Reference for: Miller Legg & Associates, Inc. 

Organization/Firm Name providing reference: 

City of Fort Lauderdale - Executive Airport 

Contact Name: Rufus James, Airport Manager Reference date: 0110912020 

Contact Email: rjames@fortlauderdale.gov Contact Phone: (954) 828-4968 

Name of Referenced Project: Fort Lauderdale Executive Airport (FXE) Wildlife Hazard Assessment 

Contract No. Date Services Provided: 

02/13/2009 to 10/31/2014 

Vendor's role in Project: [l] Prime Vendor 0Subconsultant/Subcontractor 

Would you use this vendor again? [l]Yes ONo 

Description of services provided by Vendor: 

Project Amount: 

$ 194,070.00 

Conducted weekly wildlife observation data collection efforts, GPS collection and GIS digital map creation. The goal was to capture seasonal and daily patterns of 
wildlife when wild life activi ty or attraction results in the potential for wildlife strikes to occur, and to provide recommendations for reducing such wildlife hazards. 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [l] � a. Responsive 
b. Accuracy � � [l] � C. Deliverables � � [l] � 

2. Vendor's Organization: � � [l] � a. Staff expertise 
b. Professionalism � � [l] � 
C. Turnover � � � [l] 

3. Timeliness of: � � [l] � a. Project 
b. Deliverables � � [l] � 

4, Project completed within budget � � [l] � 
5. Cooperation with : 

a. Your Firm � � [l] � b. Subcontractor( s )/Subconsultant( s) � � [l] � C. Regulatory Agency(ies) � � [l] � 
Additional Comments: (provide on additional sheet if needed) 

***TH IS SECTION FOR COUNTY USE ONLY*** 

Verified via: --EMAIL __ VERBAL Verified by: Division: Date: 

All information provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the 

12!p~g~is~~o5lf P' rejection. rescission of the award, or termination of the contract and may also serve as lhe basis for de barmen I of Vendor pursuant to Section 21 . 119 of the Broward Couf 48 
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BPtoWARD 

Broward County Board of 
County Commissioners 

COUNTY Vendor Reference Verification Form 
FLORIDA 

Broward County Solicitation No. and Title: 

R ______ , Broward Co11nty Environmental Planning and Aco11stical Cons11lting Services 

Reference for: 
AirQuest Environmental. Inc. 

Organization/Firm Name providing reference: 

Cross Environmental Services Inc. 

Bid PNC2119437P1 

Contact Name: Mary Catherine Cook Reference date: 112712020 

Contact Email: 
mccook@crossenv.com Contact Phone: 8138152725 

Name of Referenced Project: 
Bureau of Land Management: Secret Canyon Remediation 

Contract No. Date Services Provided: Project Amount: 

November 2011 to May 2012 $19,400 

Vendor's role in Project: D Prime Vendo~x[Z]Subconsultant/Subcontractor 

Would you use this vendor again? [Z]Yes ONo 

Description of services provided by Vendor: 

AirQuest provided hazardous materials sampling, characterization, and remediation oversight . 

Needs Satisfactory Excellent Not Please rate your experience with the 
referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [Z] � a. Responsive 
b. Accuracy � � [Z] � 
C. Deliverables � � [Z] � 

2. Vendor's Organization: � � [Z] � a. Staff expertise 
b. Professionalism � � [Z] � 
C. Turnover � � [Z] � 

3. Timeliness of: 

� � [Z] � a. Project 
b. Deliverables � � [Z] � 

4. Project completed with in budget � � [Z] � 
5. Cooperation with: 

a. Your Firm � � [Z] � b. Subcontractor( s )/S ubconsulta nt( s) � � [Z] � C. Regulatory Agency(ies) � � [Z] � 
Additional Comments: (provide on additional sheet if needed) 

***THIS SECTION FOR COUNTY USE ONLY*** 

Verified via: --EMAIL __ VERBAL Veri fied by: Division : Date: 

All information provided to Broward County 1s subject to verification, Vendor acknowledges that inaccurate, untruthful, or incorrect statements made In support. of this response may be used by the 

12lp~g1is'1~a5ri~r rejection, rescission of the award, or termination or the contract and may also serve as the basis for debarment of Vendor pursuant 10 Section 21 .119 of the Broward Cou~ 48 

THE CORRADINO GROUP -

PNC21194371P1 
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Broward County Solicitation No. and Title: 

Broward County Board of 
County Commissioners 

Vendor Reference Verification Form 

R PNC2119437P,1 Environmental Planning and Acoustical Consulting Services 

Reference for: The Chappell Group, Inc. 

Organization/Firm Name providing reference: 

EAC Consu lting , Inc. 

Contact Name: Michael Adeife Reference date: 

Bid PNC2119437P1 

01/21 /2020 

Contact Email: madeife@eacconsult.com Contact Phone: 305-265-5400 

Name of Referenced Project: FLL GEC - Tavlor Road Wetland Delineation Services 
Contract No. Date Services Provided: Project Amount: 

EAC-T2-04 02/02/2011 to 03/31/2013 $ 29,000.00 

Vendor's role in Project: D Prime Vendor [{]Subconsultant/Subcontractor 

Would you use this vendor again? [{]Yes ONo 

Description of services provided by Vendor: 

The Chappell Group, Inc. conducted all environmental assessments , and due diligence services 
including site inspections , records review, and preparation of reports. 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � 0 � a. Responsive 
b. Accuracy � � 0 � C. Deliverables � � 0 � 

2. Vendor's Organization : � � 0 � a. Staff expertise 
b. Professionalism � � 0 � 
C. Turnover � � 0 � 

3. Timel iness of: 

� � 0 � a. Project 
b. Deliverables � � 0 � 

4. Project completed within budget � � 0 � 
5. Cooperation with : 

a. Your Firm � � 0 � b. Subcontractor( s )/Su bconsu ltant( s) � � 0 � C. Regulatory Agency(ies) � � 0 � 
Additional Comments: (provide on additional sheet if needed) 

***TH IS SECTION FOR COUNTY USE ON L r•• 

Verified via: - EMAIL - VERBAL Verified by: Division : Date: 

All information provided to Broward County 1s subject to verification, Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the 
12~i!cg~ i s~ of P' rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21 .119 of the Broward Gou~ 48 
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BR;~ARD 

Broward County Board of 
County Commissioners 

COUNTY Vendor Reference Verification Form 
FLORIDA 

Broward County Solicitation No. and Title: 

R. _______ -----------------------------

Reference for: The Chappell Group, Inc. 

Organization/Firm Name providing reference: 

Seaport Engineering & Construction Division - Port Everglades 

Contact Name: John Foglesong Reference date: 

Contact Email : JFOGLESONG@broward.org Contact Phone: 

Name of Referenced Project: Port Everglades Wetland Enhancement 

Bid PNC211 9437P1 

01/17/2020 

Contract No. Date Services Provided: 

12/01/2011 to 08/31/2019 

Project Amount: 

$ 15,000,000.00 

Vendor's role in Project: D Prime Vendor [ZJSubconsultant/Subcontractor 

Would you use this vendor again? [ZJYes ONo 

Description of services provided by Vendor: 
The Chappell Group (TCG) was the lead environmental consulting firm for the design, permitting , monitoring , and construction inspection. TCG performed the environmental permitting for 
the mitigation and design of the wetland enhancement area, conducted construction inspection services including turbidity monitoring, plant inspections, permit compliance, plan review, 
and erosion control inspections, and conducted mitigation monitoring , coordinated nuisance/exotic removal , and prepared monitoring reports to submit to environmental agencies. 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [ZJ � a. Responsive 
b. Accuracy � � [ZJ � 
C. Deliverables � � [ZJ � 

2. Vendor's Organization: � � [ZJ � a. Staff expertise 
b. Professionalism � � [ZJ � 
C. Turnover � � [ZJ � 

3. Timeliness of: 

� � [ZJ � a. Project 
b. Deliverables � � [ZJ � 

4. Project completed within budget � � [ZJ � 
5. Cooperation with : 

a. Your Firm � � [ZJ � b. Subcontractor( s )/Su bconsulta nt( s) � � [ZJ � C. Regulatory Agency(ies) � � [ZJ � 
Additional Comments: (provide on additional sheet if needed) 

**"TH IS SECTION FOR COUNTY USE ONL r•• 

Verified via: --EMAIL __ VERBAL Verified by: Division: Date: 

All 1nformat1on provided to Broward County is subject to verification. Vendor acknowledges that inaccurate, untruthful, or incorrect statements made 1n support of this response may be used by the 

12~~1is~~o1~l~,yr rejection, rescission of the award, or termination of the contract and may also serve as the basis for debarment of Vendor pursuant to Section 21 .11 9 of the Broward Cou~ 4 8 

THE CORRADINO GROUP -

PNC21194371P1, Environmental Planning and Acoustical Consulting Services 
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B~o3/VARD 
COUNTY 

F L O R I DA , 

Broward County Solicitation No. and Title: 

Broward County Board of 
County Commissioners 

Vendor Reference Verification Form 

Bid PNC2119437P1 

R. ______ ------------------------

Reference for: The Chappell Group, Inc. 

Organization/Firm Name providing reference: 

Keith and Associates, Inc. (Prime Consultant) 

Contact Name: Jim Thiele Reference date: 01 /17/2020 

Contact Email : jthiele@keithteam.com Contact Phone: 954-788-3400 

Name of Referenced Project: West Side Dry Retention 

Date Services Provided: Contract No. 

Z1225301P1 07/01/2018 to 12/31/2019 

Project Amount: 

$ 500,000.00 

Vendor's role in Project: D Prime Vendor [l]SubconsultanUSubcontractor 

Would you use this vendor again? [{]Yes ONo 

Description of services provided by Vendor: 

Wetland delineation , permitting with BC, SFWMD and ACOE and mitigation bank administration . 

Please rate your experience with the Needs Satisfactory Excellent Not 

referenced Vendor: Improvement Applicable 

1. Vendor's Quality of Service 

� � [l] � a. Responsive 
b. Accuracy � � [l] � C. Deliverables � � [l] � 

2. Vendor's Organization: � � [l] � a. Staff expertise 
b. Professionalism � � [l] � 
C. Turnover � � � [l] 

3. Timeliness of: 

� � [l] � a. Project 
b. Deliverables � � [l] � 

4. Project completed within budget � � [l] � 
5. Cooperation with : 

a. Your Firm � � [l] � b. Subcontractor( s )/Subconsultant( s) � � [l] � C. Regulatory Agency(ies) � � [l] � 
Additional Comments: (provide on additional sheet if needed) 

**"THIS SECTION FOR COUNTY USE ONL r•• 

Verified via : - EMAIL - VERBAL Veri fied by: Division : Date: 

All information provided to Broward County is subiect to verification, Vendor acknowledges that inaccurate, untruthful, or incorrect statements made in support of this response may be used by the 

12~1&;g~is~~offt' rejection, rescission of the award, or termination of the contracl and may also serve as the basis for debarment of Vendor pursuant to Section 21 .119 of the Broward Couf 48 

THE CORRADINO GROUP -

PNC21194371P1, Environmental Planning and Acoustical Consulting Services 
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THE CORRADINO GROUP 

Principal Place of Business 

4055 NW 97th Avenue, Suite 200  Miami, FL 33178 
(305) 594-0735  Fax (305) 594-0755 

Local Office Responsible for This Project 

5200 NW 33rd Avenue, Suite 203  Fort Lauderdale, FL 33309 
(954) 777-0044  Fax (954) 777-5157 

www.CORRADINO.com 
p. 579
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AFFILIATED ENTITIES OF THE PRINCIPAL(S) CERTIFICATION FORM

The completed form should be submitted with the solicitation response but must be submitted within three 
business days of County ’s request. Vendor may be deemed non-responsive for failure to fully comply within 
stated timeframes.

a. All Vendors are required to disclose the names and addresses of “affiliated entities” of the Vendor ’s 
principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime 
Vendor with the County. 

b. The County will review all affiliated entities of the Vendor ’s principal(s) for contract performance 
evaluations and the compliance history with the County ’s Small Business Program, including CBE, 
DBE and SBE goal attainment requirements.  “Affiliated entities” of the principal(s) are those entities 
related to the Vendor by the sharing of stock or other means of control, including but not limited to a 
subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of the affiliated 
entities of the Vendor's principals in its review and determination of responsibility. 

The Vendor hereby certifies that: (select one)

No principal of the proposing Vendor has prior affiliations that meet the criteria defined as “Affiliated entities ”

Principal(s) listed below have prior affiliations that meet the criteria defined as “Affiliated entities ”

Principal ’s Name: 

Names of Affiliated Entities: 

Principal ’s Name: 

Names of Affiliated Entities: 

Principal ’s Name: 

Names of Affiliated Entities: 

Authorized Signature Name: Joseph C. Corradino, PE

Title: Chief Executive Officer

Vendor Name: The Corradino Group, Inc. 

Date: 01/31/2020

Supplier: The Corradino Group


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66

AGREEMENT EXCEPTION FORM

The completed form(s) should be returned with the Vendor ’s submittal. If not provided with submittal, 
it shall be deemed an affirmation by the Vendor that it accepts the terms and conditions of the 
County ’s Agreement as disclosed in the solicitation.

The Vendor must either provide specific proposed alternative language on the form below. 
Additionally, a brief justification specifically addressing each provision to which an exception is taken 
should be provided.

Vendor Name: The Corradino Group, Inc. 

Supplier: The Corradino Group

 There are no exceptions to the terms and conditions of the County Agreement as referenced in 
the solicitation; or

The following exceptions are disclosed below: (use additional forms as needed; separate 
each Article/ Section number)

Term or 
Condition

Article / Section

Insert version of exception or 
specific proposed alternative 

language

Provide brief justification for 
change

p. 581
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Insurance Requirements: (Refer to the Insurance Requirement Form)

A. The insurance requirement designated in the Insurance Requirement Form indicates the 
minimum coverage required for the scope of work, as determined by the Risk Management 
Division. Vendor shall provide verification of compliance such as a Certificate of Insurance, 
or a letter of verification from the Vendor ’s insurance agent/broker, which states the ability of 
the Vendor to meet the requirements upon award.  The verification must be submitted within 
three business days of County ’s request. Vendor may be deemed non-responsive for failure 
to fully comply within stated timeframes. Final award shall be subject to receipt and 
acceptance by the County of proof of meeting all insurance requirements of the bid. 

B. Without limiting any of the other obligations or liabilities of Vendor, Vendor shall provide, pay 
for, and maintain on a primary basis in force until all of its work to be performed under this 
Contract has been completed and accepted by County (or for such duration specified), at 
least the minimum insurance coverage and limits set forth in the Insurance Requirement 
Form under the following conditions listed below. If a limit or policy is not indicated on 
Insurance Requirement certificate by a checked box, it is not required as a condition of this 
contract.

1. Commercial General Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage, and when indicated a minimum limit per aggregate. 
County is to be expressly included as an Additional Insured in the name of Broward 
County arising out of operations performed for the County, by or on behalf of Vendor, or 
acts or omissions of Vendor in connection with general supervision of such operation. If 
Vendor uses a subcontractor, then Vendor shall require that subcontractor names 
County as an Additional Insured.

2. Business Automobile Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage. Scheduled autos shall be listed on Vendor ’s 
certificate of insurance. County is to be named as an additional insured in the name of 
Broward County.

Note: Insurance requirements for Automobile Liability are not applicable where delivery 
will be made by a third party carrier. All vendors that will be making deliveries in their own 
vehicles are required to provide proof of insurance for Automobile Liability and other 
pertinent coverages as indicated on the Insurance Requirement certificate, prior to 
award.  If deliveries are being made by a third party carrier, other pertinent coverages 
listed on the Insurance Requirement certificate are still required. 

Vendor should indicate how product is being delivered:

Vendor Name:  The Corradino Group, Inc.

Company Vehicle:                              Yes   or No  

If Common Carrier (indicate carrier): N/A

Other:  Productiongroup

3. Workers' Compensation insurance to apply for all employees in compliance with Chapter 
440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 
laws.  The policy must include Employers' Liability with minimum limits each accident. If 
any operations are to be undertaken on or about navigable waters, coverage must be 
included for the U.S. Longshoremen & Harbor Workers Act and Jones Act.

4. Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits 
required; however, the annual aggregate limit shall not be less than the highest "each 
occurrence" limit for the underlying liability policy. Vendor shall endorse County as an 
Additional Insured unless the policy provides coverage on a pure/true “Follow-form ” 
basis.

5. Builder ’s Risk or equivalent coverage (such as Property Insurance or Installation Floater) 
is required as a condition precedent to the issuance of the Second Notice to Proceed for 
projects involving but not limited to: changes to a building ’s structural elements, work 
compromising the exterior of the building for any extended period of time, installation of a 
large single component, or remodeling where the cost of remodeling is 20% or more the 
value of the property.   Coverage shall be, “All Risks”  Completed Value form with a 
deductible not to exceed Ten Thousand Dollars ($10,000.00) each claim for all perils 
except for wind and flood. 

6. For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible 
which does not exceed five percent (5%) of the value of the Contract price. Such Policy 
shall reflect Broward County as an additional loss payee.

7. For the peril of flood, coverage must be afforded for the lesser of the total insurable value 
of such buildings or structures, and the maximum amount of flood insurance coverage 
available under the National Flood Program. Vendor shall maintain a deductible that is 
commercially feasible and does not exceed five percent (5%) of the value of the Contract 
price. Such Policy shall reflect Broward County as an additional loss payee. 

8. The County reserves the right to provide Property Insurance covering the Project, 
materials, equipment and supplies intended for specific installation in the Project while 
such materials, equipment and supplies are located at the Project site, in transit, or while 
temporarily located away from the Project site.  This coverage will not cover any of the 
Vendor ’s or subcontractors ’   tools, equipment, machinery or provide any business 
interruption or time element coverage to the Vendor(s).

9. If the County decides to purchase Property Insurance or provide for coverage under its 
existing insurance policy for this Project, then the insurance required to be carried by the 
Vendor may be modified to account for the insurance being provided by the County. Such 
modification may also include execution of Waiver of Subrogation documentation.

10. In the event that a claim occurs for this Project and is made upon the County ’s insurance 
policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars 
($10,000.00) of the deductible amount for such claim.

11. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 
eliminate any "Occupancy Clause" or similar warranty or representation that the building
(s), addition(s) or structure(s) in the course of construction shall not be occupied without 
specific endorsement of the policy. The Policy must be endorsed to provide that the 
Builder's Risk coverage will continue to apply until final acceptance by County.

12. Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 
minimum limits per claim, subject to a maximum deductible per claim.  Such policy shall 
remain in force for the minimum length of time indicated, include an annual policy 
aggregate and name Broward County as an Additional Insured.  Vendor shall be 
responsible for all deductibles in the event of a claim.

13. Professional Liability Insurance with minimum limits for each claim, subject to a 
maximum deductible per claim. Such policy shall remain in force for the minimum length 
of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim 
filed or made against its Professional Liability Insurance policy. Vendor shall be 
responsible for all deductibles in the event of a claim. The deductible shall be indicated on 
the Vendor ’s Certificate of Insurance.

C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
respective policy form as filed by the Insurance Services Office.  If the initial insurance 
expires prior to the completion and acceptance of the Work, renewal certificates shall be 
furnished upon expiration. County reserves the right to obtain a certified copy of any 
insurance policy required by this Section within fifteen (15) calendar days of a written request 
by County.

D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward 
County with at least thirty (30) days ’ notice of cancellation and/or restriction.

E. The official title of the Certificate Holder is Broward County. This official title shall be used in all 
insurance documentation.

F. Broward County's Risk Management Division reserves the right, but not the obligation, to 
review and revise any insurance requirements at the time of contract renewal and/or any 
amendments, not limited to deductibles, limits, coverages and endorsements based on 
insurance market conditions affecting the availability or affordability of coverage; or changes 
in the scope of work/specifications affecting the applicability of coverage.

Supplier: The Corradino Group


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Insurance Requirements: (Refer to the Insurance Requirement Form)

A. The insurance requirement designated in the Insurance Requirement Form indicates the 
minimum coverage required for the scope of work, as determined by the Risk Management 
Division. Vendor shall provide verification of compliance such as a Certificate of Insurance, 
or a letter of verification from the Vendor ’s insurance agent/broker, which states the ability of 
the Vendor to meet the requirements upon award.  The verification must be submitted within 
three business days of County ’s request. Vendor may be deemed non-responsive for failure 
to fully comply within stated timeframes. Final award shall be subject to receipt and 
acceptance by the County of proof of meeting all insurance requirements of the bid. 

B. Without limiting any of the other obligations or liabilities of Vendor, Vendor shall provide, pay 
for, and maintain on a primary basis in force until all of its work to be performed under this 
Contract has been completed and accepted by County (or for such duration specified), at 
least the minimum insurance coverage and limits set forth in the Insurance Requirement 
Form under the following conditions listed below. If a limit or policy is not indicated on 
Insurance Requirement certificate by a checked box, it is not required as a condition of this 
contract.

1. Commercial General Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage, and when indicated a minimum limit per aggregate. 
County is to be expressly included as an Additional Insured in the name of Broward 
County arising out of operations performed for the County, by or on behalf of Vendor, or 
acts or omissions of Vendor in connection with general supervision of such operation. If 
Vendor uses a subcontractor, then Vendor shall require that subcontractor names 
County as an Additional Insured.

2. Business Automobile Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage. Scheduled autos shall be listed on Vendor ’s 
certificate of insurance. County is to be named as an additional insured in the name of 
Broward County.

Note: Insurance requirements for Automobile Liability are not applicable where delivery 
will be made by a third party carrier. All vendors that will be making deliveries in their own 
vehicles are required to provide proof of insurance for Automobile Liability and other 
pertinent coverages as indicated on the Insurance Requirement certificate, prior to 
award.  If deliveries are being made by a third party carrier, other pertinent coverages 
listed on the Insurance Requirement certificate are still required. 

Vendor should indicate how product is being delivered:

Vendor Name:  The Corradino Group, Inc.

Company Vehicle:                              Yes   or No  

If Common Carrier (indicate carrier): N/A

Other:  Productiongroup

3. Workers' Compensation insurance to apply for all employees in compliance with Chapter 
440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 
laws.  The policy must include Employers' Liability with minimum limits each accident. If 
any operations are to be undertaken on or about navigable waters, coverage must be 
included for the U.S. Longshoremen & Harbor Workers Act and Jones Act.

4. Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits 
required; however, the annual aggregate limit shall not be less than the highest "each 
occurrence" limit for the underlying liability policy. Vendor shall endorse County as an 
Additional Insured unless the policy provides coverage on a pure/true “Follow-form ” 
basis.

5. Builder ’s Risk or equivalent coverage (such as Property Insurance or Installation Floater) 
is required as a condition precedent to the issuance of the Second Notice to Proceed for 
projects involving but not limited to: changes to a building ’s structural elements, work 
compromising the exterior of the building for any extended period of time, installation of a 
large single component, or remodeling where the cost of remodeling is 20% or more the 
value of the property.   Coverage shall be, “All Risks”  Completed Value form with a 
deductible not to exceed Ten Thousand Dollars ($10,000.00) each claim for all perils 
except for wind and flood. 

6. For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible 
which does not exceed five percent (5%) of the value of the Contract price. Such Policy 
shall reflect Broward County as an additional loss payee.

7. For the peril of flood, coverage must be afforded for the lesser of the total insurable value 
of such buildings or structures, and the maximum amount of flood insurance coverage 
available under the National Flood Program. Vendor shall maintain a deductible that is 
commercially feasible and does not exceed five percent (5%) of the value of the Contract 
price. Such Policy shall reflect Broward County as an additional loss payee. 

8. The County reserves the right to provide Property Insurance covering the Project, 
materials, equipment and supplies intended for specific installation in the Project while 
such materials, equipment and supplies are located at the Project site, in transit, or while 
temporarily located away from the Project site.  This coverage will not cover any of the 
Vendor ’s or subcontractors ’   tools, equipment, machinery or provide any business 
interruption or time element coverage to the Vendor(s).

9. If the County decides to purchase Property Insurance or provide for coverage under its 
existing insurance policy for this Project, then the insurance required to be carried by the 
Vendor may be modified to account for the insurance being provided by the County. Such 
modification may also include execution of Waiver of Subrogation documentation.

10. In the event that a claim occurs for this Project and is made upon the County ’s insurance 
policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars 
($10,000.00) of the deductible amount for such claim.

11. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 
eliminate any "Occupancy Clause" or similar warranty or representation that the building
(s), addition(s) or structure(s) in the course of construction shall not be occupied without 
specific endorsement of the policy. The Policy must be endorsed to provide that the 
Builder's Risk coverage will continue to apply until final acceptance by County.

12. Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 
minimum limits per claim, subject to a maximum deductible per claim.  Such policy shall 
remain in force for the minimum length of time indicated, include an annual policy 
aggregate and name Broward County as an Additional Insured.  Vendor shall be 
responsible for all deductibles in the event of a claim.

13. Professional Liability Insurance with minimum limits for each claim, subject to a 
maximum deductible per claim. Such policy shall remain in force for the minimum length 
of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim 
filed or made against its Professional Liability Insurance policy. Vendor shall be 
responsible for all deductibles in the event of a claim. The deductible shall be indicated on 
the Vendor ’s Certificate of Insurance.

C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
respective policy form as filed by the Insurance Services Office.  If the initial insurance 
expires prior to the completion and acceptance of the Work, renewal certificates shall be 
furnished upon expiration. County reserves the right to obtain a certified copy of any 
insurance policy required by this Section within fifteen (15) calendar days of a written request 
by County.

D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward 
County with at least thirty (30) days ’ notice of cancellation and/or restriction.

E. The official title of the Certificate Holder is Broward County. This official title shall be used in all 
insurance documentation.

F. Broward County's Risk Management Division reserves the right, but not the obligation, to 
review and revise any insurance requirements at the time of contract renewal and/or any 
amendments, not limited to deductibles, limits, coverages and endorsements based on 
insurance market conditions affecting the availability or affordability of coverage; or changes 
in the scope of work/specifications affecting the applicability of coverage.

Supplier: The Corradino Group
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Insurance Requirements: (Refer to the Insurance Requirement Form)

A. The insurance requirement designated in the Insurance Requirement Form indicates the 
minimum coverage required for the scope of work, as determined by the Risk Management 
Division. Vendor shall provide verification of compliance such as a Certificate of Insurance, 
or a letter of verification from the Vendor ’s insurance agent/broker, which states the ability of 
the Vendor to meet the requirements upon award.  The verification must be submitted within 
three business days of County ’s request. Vendor may be deemed non-responsive for failure 
to fully comply within stated timeframes. Final award shall be subject to receipt and 
acceptance by the County of proof of meeting all insurance requirements of the bid. 

B. Without limiting any of the other obligations or liabilities of Vendor, Vendor shall provide, pay 
for, and maintain on a primary basis in force until all of its work to be performed under this 
Contract has been completed and accepted by County (or for such duration specified), at 
least the minimum insurance coverage and limits set forth in the Insurance Requirement 
Form under the following conditions listed below. If a limit or policy is not indicated on 
Insurance Requirement certificate by a checked box, it is not required as a condition of this 
contract.

1. Commercial General Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage, and when indicated a minimum limit per aggregate. 
County is to be expressly included as an Additional Insured in the name of Broward 
County arising out of operations performed for the County, by or on behalf of Vendor, or 
acts or omissions of Vendor in connection with general supervision of such operation. If 
Vendor uses a subcontractor, then Vendor shall require that subcontractor names 
County as an Additional Insured.

2. Business Automobile Liability with minimum limits per occurrence, combined single limit 
for bodily injury and property damage. Scheduled autos shall be listed on Vendor ’s 
certificate of insurance. County is to be named as an additional insured in the name of 
Broward County.

Note: Insurance requirements for Automobile Liability are not applicable where delivery 
will be made by a third party carrier. All vendors that will be making deliveries in their own 
vehicles are required to provide proof of insurance for Automobile Liability and other 
pertinent coverages as indicated on the Insurance Requirement certificate, prior to 
award.  If deliveries are being made by a third party carrier, other pertinent coverages 
listed on the Insurance Requirement certificate are still required. 

Vendor should indicate how product is being delivered:

Vendor Name:  The Corradino Group, Inc.

Company Vehicle:                              Yes   or No  

If Common Carrier (indicate carrier): N/A

Other:  Productiongroup

3. Workers' Compensation insurance to apply for all employees in compliance with Chapter 
440, the "Workers' Compensation Law" of the State of Florida and all applicable federal 
laws.  The policy must include Employers' Liability with minimum limits each accident. If 
any operations are to be undertaken on or about navigable waters, coverage must be 
included for the U.S. Longshoremen & Harbor Workers Act and Jones Act.

4. Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits 
required; however, the annual aggregate limit shall not be less than the highest "each 
occurrence" limit for the underlying liability policy. Vendor shall endorse County as an 
Additional Insured unless the policy provides coverage on a pure/true “Follow-form ” 
basis.

5. Builder ’s Risk or equivalent coverage (such as Property Insurance or Installation Floater) 
is required as a condition precedent to the issuance of the Second Notice to Proceed for 
projects involving but not limited to: changes to a building ’s structural elements, work 
compromising the exterior of the building for any extended period of time, installation of a 
large single component, or remodeling where the cost of remodeling is 20% or more the 
value of the property.   Coverage shall be, “All Risks”  Completed Value form with a 
deductible not to exceed Ten Thousand Dollars ($10,000.00) each claim for all perils 
except for wind and flood. 

6. For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible 
which does not exceed five percent (5%) of the value of the Contract price. Such Policy 
shall reflect Broward County as an additional loss payee.

7. For the peril of flood, coverage must be afforded for the lesser of the total insurable value 
of such buildings or structures, and the maximum amount of flood insurance coverage 
available under the National Flood Program. Vendor shall maintain a deductible that is 
commercially feasible and does not exceed five percent (5%) of the value of the Contract 
price. Such Policy shall reflect Broward County as an additional loss payee. 

8. The County reserves the right to provide Property Insurance covering the Project, 
materials, equipment and supplies intended for specific installation in the Project while 
such materials, equipment and supplies are located at the Project site, in transit, or while 
temporarily located away from the Project site.  This coverage will not cover any of the 
Vendor ’s or subcontractors ’   tools, equipment, machinery or provide any business 
interruption or time element coverage to the Vendor(s).

9. If the County decides to purchase Property Insurance or provide for coverage under its 
existing insurance policy for this Project, then the insurance required to be carried by the 
Vendor may be modified to account for the insurance being provided by the County. Such 
modification may also include execution of Waiver of Subrogation documentation.

10. In the event that a claim occurs for this Project and is made upon the County ’s insurance 
policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars 
($10,000.00) of the deductible amount for such claim.

11. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 
eliminate any "Occupancy Clause" or similar warranty or representation that the building
(s), addition(s) or structure(s) in the course of construction shall not be occupied without 
specific endorsement of the policy. The Policy must be endorsed to provide that the 
Builder's Risk coverage will continue to apply until final acceptance by County.

12. Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 
minimum limits per claim, subject to a maximum deductible per claim.  Such policy shall 
remain in force for the minimum length of time indicated, include an annual policy 
aggregate and name Broward County as an Additional Insured.  Vendor shall be 
responsible for all deductibles in the event of a claim.

13. Professional Liability Insurance with minimum limits for each claim, subject to a 
maximum deductible per claim. Such policy shall remain in force for the minimum length 
of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim 
filed or made against its Professional Liability Insurance policy. Vendor shall be 
responsible for all deductibles in the event of a claim. The deductible shall be indicated on 
the Vendor ’s Certificate of Insurance.

C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
respective policy form as filed by the Insurance Services Office.  If the initial insurance 
expires prior to the completion and acceptance of the Work, renewal certificates shall be 
furnished upon expiration. County reserves the right to obtain a certified copy of any 
insurance policy required by this Section within fifteen (15) calendar days of a written request 
by County.

D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward 
County with at least thirty (30) days ’ notice of cancellation and/or restriction.

E. The official title of the Certificate Holder is Broward County. This official title shall be used in all 
insurance documentation.

F. Broward County's Risk Management Division reserves the right, but not the obligation, to 
review and revise any insurance requirements at the time of contract renewal and/or any 
amendments, not limited to deductibles, limits, coverages and endorsements based on 
insurance market conditions affecting the availability or affordability of coverage; or changes 
in the scope of work/specifications affecting the applicability of coverage.

Supplier: The Corradino Group
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Supplier: The Corradino Group

LITIGATION HISTORY FORM

The completed form(s) should be returned with the Vendor ’s submittal. If not provided with submittal, the Vendor 
must submit within three business days of County ’s request. Vendor may be deemed non-responsive for failure to 
fully comply within stated timeframes.

There are no material cases for this Vendor; or

 Material Case(s) are disclosed below:

Is this for a: (check type)

Parent, Subsidiary, 
or

Predecessor Firm?

If Yes, name of Parent/Subsidiary/Predecessor:

Or No 

Party
Case Number, Name,

and Date Filed
Consolidated Case #2018-008144-CA-03; 03/19/2018

Name of Court or other 
tribunal

Miami-Dade County 11th Judicial Circuit Court

Type of Case Bankruptcy Civil  Criminal Administrative/Regulatory 

Claim or Cause of Action 
and Brief description of 

each Count
Construction Defect

Brief description of the 
Subject Matter and Project 

Involved
FIU Bridge Collapse

Disposition of Case

(Attach copy of any 
applicable Judgment, 

Settlement Agreement and 
Satisfaction of Judgment.)

Pending  Settled Dismissed 

Judgment Vendor ’s Favor Judgment Against Vendor 

If Judgment Against, is Judgment Satisfied? Yes No

Opposing Counsel Name: Christos Lagos
Email: lagos@attainjustice.com
Telephone Number: 305.960.1990

Vendor Name: The Corradino Group, Inc.
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LOBBYIST REGISTRATION REQUIREMENT CERTIFICATION FORM

The completed form should be submitted with the solicitation response but must be submitted within three business 
days of County ’s request. Vendor may be deemed non-responsive for failure to fully comply within stated timeframes.

The Vendor certifies that it understands if it has retained a lobbyist(s) to lobby in connection with a competitive 
solicitation, it shall be deemed non-responsive unless the firm, in responding to the competitive solicitation, certifies 
that each lobbyist retained has timely filed the registration or amended registration required under Broward County 
Lobbyist Registration Act, Section 1-262, Broward County Code of Ordinances; and it understands that if, after awarding 
a contract in connection with the solicitation, the County learns that the certification was erroneous, and upon 
investigation determines that the error was willful or intentional on the part of the Vendor, the County may, on that basis, 
exercise any contractual right to terminate the contract for convenience. 

The Vendor hereby certifies that: (select one) 

   It has not retained a lobbyist(s) to lobby in connection with this competitive solicitation; however, if retained after 

the solicitation, the County will be notified.

   It has retained a lobbyist(s) to lobby in connection with this competitive solicitation and certified that each lobbyist 

retained has timely filed the registration or amended registration required under Broward County Lobbyist 
Registration Act, Section 1-262, Broward County Code of Ordinances.

It is a requirement of this solicitation that the names of any and all lobbyists retained to lobby in connection 
with this solicitation be listed below:

Name of Lobbyist:  

Lobbyist ’s Firm:  

Phone: 

E-mail: Productiongroup

Name of Lobbyist: 

Lobbyist ’s Firm: 

Phone:  

E-mail:  

Authorized Signature/Name: Joseph C. Corradino, PE    Date: 01/31/20

Title: Chief Executive Officer

Vendor Name: The Corradino Group, Inc.

Supplier: The Corradino Group



p. 586



� 

5

6

RFP-RFQ-RLI LOCATION ATTESTATION FORM (EVALUATION CRITERIA)

The completed and signed form and supporting information (if applicable, for Joint Ventures) should 
be returned with the Vendor ’s submittal. If not provided with submittal, the Vendor must submit within 
three business days of County ’s request. Failure to timely submit this form and supporting 
information may affect the Vendor ’s evaluation. Provided information is subject to verification by the 
County. 

A Vendor ’s principal place of business location (also known as the nerve center) within Broward 
County is considered in accordance with Evaluation Criteria. The County ’s definition of a principal 
place of business is:

1. As defined by the Broward County Local Preference Ordinance, “Principal place of 
business means the nerve center or center of overall direction, control and coordination 
of the activities of the bidder [Vendor]. If the bidder has only one (1) business location, 
such business location shall be considered its principal place of business.”

2. A principal place of business refers to the place where a corporation's officers direct, 
control, and coordinate the corporation's day-to-day activities. It is the corporation's 
‘nerve center ’  and in practice it should normally be the place where the corporation 
maintains its headquarters; provided that the headquarters is the actual center of 
direction, control, and coordination, i.e., the ‘nerve center ’, and not simply an office where 
the corporation holds its board meetings (for example, attended by directors and officers 
who have traveled there for the occasion).

The Vendor ’s principal place of business in Broward County shall be the Vendor ’s “Principal 
Address” as indicated with the Florida Department of State Division of Corporations, for at least six 
months prior to the solicitation ’s due date.  

Check one of the following: 

The Vendor certifies that it has a principal place of business location (also known as the nerve 
center) within Broward County, as documented in Florida Department of State Division of 
Corporations (Sunbiz), and attests to the following statements:

1. Vendor ’s address listed in its submittal is its principal place of business as defined by 
Broward County;

2. Vendor ’s “Principal Address”   listed with the Florida Department of State Division of 
Corporations is the same as the address listed in its submittal and the address was 
listed for at least six months prior to the solicitation ’s opening date. A copy of Florida 
Department of State Division of Corporations (Sunbiz) is attached as verification.

3. Vendor must be located at the listed “nerve center” address (“Principal Address”) for at 
least six (6) months prior to the solicitation ’s opening date;

4. Vendor has not merged with another firm within the last six months that is not 
headquartered in Broward County and is not a wholly owned subsidiary or a holding 
company of another firm that is not headquartered in Broward County;

5. If awarded a contract, it is the intent of the Vendor to remain at the referenced address for 
the duration of the contract term, including any renewals, extensions or any approved 
interim contracts for the services provided under this contract; and

6. The Vendor understands that if after contract award, the County learns that the attestation 
was erroneous, and upon investigation determines that the error was willful or intentional 
on the part of the Vendor, the County may, on that basis exercise any contractual right to 
terminate the contract. Further any misleading, inaccurate, false information or 
documentation submitted by any party affiliated with this procurement may lead to 
suspension and/or debarment from doing business with Broward County as outlined in 
the Procurement Code, Section 21.119.

If the Vendor is submitting a response as a Joint Venture, the following information is required 
to be submitted:

a. Name of the Joint Venture Partnership
b. Percentage of Equity for all Joint Venture Partners
c. A copy of the executed Agreement(s) between the Joint Venture Partners

Vendor does not have a principal place of business location (also known as the nerve center) 
within Broward County. 

Vendor Information: 

Vendor Name: The Corradino Group, Inc.

Vendor ’s address listed in its submittal is:   

4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

The signature below must be by an individual authorized to bind the Vendor. The signature below is 
an attestation that all information listed above and provided to Broward County is true and accurate.

Supplier: The Corradino Group



Joseph C. Corradino, 
PE

Chief Executive 
Officer

The Corradino 
Group, Inc.

01/31/20

Authorized 
Signature/Name

Title Vendor Name Date 
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RFP-RFQ-RLI LOCATION ATTESTATION FORM (EVALUATION CRITERIA)

The completed and signed form and supporting information (if applicable, for Joint Ventures) should 
be returned with the Vendor ’s submittal. If not provided with submittal, the Vendor must submit within 
three business days of County ’s request. Failure to timely submit this form and supporting 
information may affect the Vendor ’s evaluation. Provided information is subject to verification by the 
County. 

A Vendor ’s principal place of business location (also known as the nerve center) within Broward 
County is considered in accordance with Evaluation Criteria. The County ’s definition of a principal 
place of business is:

1. As defined by the Broward County Local Preference Ordinance, “Principal place of 
business means the nerve center or center of overall direction, control and coordination 
of the activities of the bidder [Vendor]. If the bidder has only one (1) business location, 
such business location shall be considered its principal place of business.”

2. A principal place of business refers to the place where a corporation's officers direct, 
control, and coordinate the corporation's day-to-day activities. It is the corporation's 
‘nerve center ’  and in practice it should normally be the place where the corporation 
maintains its headquarters; provided that the headquarters is the actual center of 
direction, control, and coordination, i.e., the ‘nerve center ’, and not simply an office where 
the corporation holds its board meetings (for example, attended by directors and officers 
who have traveled there for the occasion).

The Vendor ’s principal place of business in Broward County shall be the Vendor ’s “Principal 
Address” as indicated with the Florida Department of State Division of Corporations, for at least six 
months prior to the solicitation ’s due date.  

Check one of the following: 

The Vendor certifies that it has a principal place of business location (also known as the nerve 
center) within Broward County, as documented in Florida Department of State Division of 
Corporations (Sunbiz), and attests to the following statements:

1. Vendor ’s address listed in its submittal is its principal place of business as defined by 
Broward County;

2. Vendor ’s “Principal Address”   listed with the Florida Department of State Division of 
Corporations is the same as the address listed in its submittal and the address was 
listed for at least six months prior to the solicitation ’s opening date. A copy of Florida 
Department of State Division of Corporations (Sunbiz) is attached as verification.

3. Vendor must be located at the listed “nerve center” address (“Principal Address”) for at 
least six (6) months prior to the solicitation ’s opening date;

4. Vendor has not merged with another firm within the last six months that is not 
headquartered in Broward County and is not a wholly owned subsidiary or a holding 
company of another firm that is not headquartered in Broward County;

5. If awarded a contract, it is the intent of the Vendor to remain at the referenced address for 
the duration of the contract term, including any renewals, extensions or any approved 
interim contracts for the services provided under this contract; and

6. The Vendor understands that if after contract award, the County learns that the attestation 
was erroneous, and upon investigation determines that the error was willful or intentional 
on the part of the Vendor, the County may, on that basis exercise any contractual right to 
terminate the contract. Further any misleading, inaccurate, false information or 
documentation submitted by any party affiliated with this procurement may lead to 
suspension and/or debarment from doing business with Broward County as outlined in 
the Procurement Code, Section 21.119.

If the Vendor is submitting a response as a Joint Venture, the following information is required 
to be submitted:

a. Name of the Joint Venture Partnership
b. Percentage of Equity for all Joint Venture Partners
c. A copy of the executed Agreement(s) between the Joint Venture Partners

Vendor does not have a principal place of business location (also known as the nerve center) 
within Broward County. 

Vendor Information: 

Vendor Name: The Corradino Group, Inc.

Vendor ’s address listed in its submittal is:   

4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

The signature below must be by an individual authorized to bind the Vendor. The signature below is 
an attestation that all information listed above and provided to Broward County is true and accurate.

Supplier: The Corradino Group



Joseph C. Corradino, 
PE

Chief Executive 
Officer

The Corradino 
Group, Inc.

01/31/20

Authorized 
Signature/Name

Title Vendor Name Date 
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Security Requirements – Aviation Department

A. Consultant/contractor agrees to observe all security requirements and other requirements of the 
Federal Aviation Regulations applicable to Consultant/contractor, including  without limitation, all 
regulations of the United States Department of Transportation, the Federal Aviation 
Administration and the Transportation Security Administration, and the Consultant/contractor 
agrees to comply with the County's Airport Security Program and the Air Operations  area (AOA) 
Vehicle Access Program, and amendments  thereto, and to comply with such other rules and 
regulations as may be reasonably prescribed by the County, and to take such steps as may be 
necessary or directed by the County to insure that sub lessees, employees, invitees and guests 
observe these requirements. If required by the Aviation Department, Consultant/contractor shall 
conduct background checks of its employees in accordance with applicable Federal regulations.

B. If as a result of the acts or omissions of Consultant/contractor, its sub lessees, employees, 
invitees or guests, the County incurs  any fines and/or penalties imposed by any governmental 
agency, including without limitation, the United States Department of Transportation, the Federal 
Aviation Administration or the Transportation Security Administration, or any expense in enforcing 
any federal regulations, including without limitation, airport security regulations, or the rules or 
regulations of the County, and/or any expense in enforcing the County's Airport Security 
Program, then consultant/contractor agrees to pay and/or reimburse the County all such costs 
and expenses, including all costs of administrative proceedings, court costs, and attorneys' fees 
and all costs incurred by County in enforcing this provision.  Consultant/contractor further agrees 
to rectify any security deficiency or other deficiency as may be determined as such by the 
County or the United States Department of Transportation, Federal Aviation Administration, the 
Transportation Security Administration, or any other federal agency. In the event 
consultant/contractor fails to remedy any such deficiency, the County may do so at the cost and 
expense of consultant/contractor. The County reserves the right to take whatever action is 
necessary to rectify any security deficiency or other deficiency.

C. Operation of Vehicles on the AOA:  Before the consultant/contractor shall permit any employee of 
consultant/contractor or any sub consultant/subcontractor to operate a motor vehicle of any kind 
or type on the AOA (and unless escorted by an Aviation Department approved escort), the 
consultant/contractor shall ensure that all such vehicle operators possess current, valid, and 
appropriate Florida driver's licenses.   In addition, any motor vehicles and equipment of 
consultant/contractor or of any sub consultant/subcontractor operating on the AOA must have an 
appropriate vehicle identification permit issued by the Aviation Department, which identification 
must be displayed as required by the Aviation Department.

D. Consent to Search/Inspection: The consultant/contractor agrees that its vehicles, cargo, goods, 
and other personal property are subject to being inspected and searched when attempting to 
enter or leave and while on the AOA.  The consultant/contractor further agrees on behalf of itself 
and its sub consultant /subcontractors that it shall not authorize any employee or other person to 
enter the AOA unless and until such employee other person has executed a written consent-to-
search/inspection form acceptable to the Aviation Department. Consultant/contractor 
acknowledges and understands that the forgoing requirements are for the protection of users of 
the Airport and are intended to reduce incidents of cargo tampering, aircraft sabotage, thefts and 
other unlawful activities at the Airport.   For this reason, consultant/contractor agrees that 
persons not executing such consent-to-search/inspection form shall not be employed by the 
consultant/contractor or by any sub consultant/contractor at the Airport in any position requiring 
access to the AOA or allowed entry to the AOA by the consultant/contractor or by any sub 
consultant/contractors.

E. The provisions hereof shall survive the expiration or any other termination of this contract.

Supplier: The Corradino Group

p. 589



� 

5

6

Security Requirements – Aviation Department

A. Consultant/contractor agrees to observe all security requirements and other requirements of the 
Federal Aviation Regulations applicable to Consultant/contractor, including  without limitation, all 
regulations of the United States Department of Transportation, the Federal Aviation 
Administration and the Transportation Security Administration, and the Consultant/contractor 
agrees to comply with the County's Airport Security Program and the Air Operations  area (AOA) 
Vehicle Access Program, and amendments  thereto, and to comply with such other rules and 
regulations as may be reasonably prescribed by the County, and to take such steps as may be 
necessary or directed by the County to insure that sub lessees, employees, invitees and guests 
observe these requirements. If required by the Aviation Department, Consultant/contractor shall 
conduct background checks of its employees in accordance with applicable Federal regulations.

B. If as a result of the acts or omissions of Consultant/contractor, its sub lessees, employees, 
invitees or guests, the County incurs  any fines and/or penalties imposed by any governmental 
agency, including without limitation, the United States Department of Transportation, the Federal 
Aviation Administration or the Transportation Security Administration, or any expense in enforcing 
any federal regulations, including without limitation, airport security regulations, or the rules or 
regulations of the County, and/or any expense in enforcing the County's Airport Security 
Program, then consultant/contractor agrees to pay and/or reimburse the County all such costs 
and expenses, including all costs of administrative proceedings, court costs, and attorneys' fees 
and all costs incurred by County in enforcing this provision.  Consultant/contractor further agrees 
to rectify any security deficiency or other deficiency as may be determined as such by the 
County or the United States Department of Transportation, Federal Aviation Administration, the 
Transportation Security Administration, or any other federal agency. In the event 
consultant/contractor fails to remedy any such deficiency, the County may do so at the cost and 
expense of consultant/contractor. The County reserves the right to take whatever action is 
necessary to rectify any security deficiency or other deficiency.

C. Operation of Vehicles on the AOA:  Before the consultant/contractor shall permit any employee of 
consultant/contractor or any sub consultant/subcontractor to operate a motor vehicle of any kind 
or type on the AOA (and unless escorted by an Aviation Department approved escort), the 
consultant/contractor shall ensure that all such vehicle operators possess current, valid, and 
appropriate Florida driver's licenses.   In addition, any motor vehicles and equipment of 
consultant/contractor or of any sub consultant/subcontractor operating on the AOA must have an 
appropriate vehicle identification permit issued by the Aviation Department, which identification 
must be displayed as required by the Aviation Department.

D. Consent to Search/Inspection: The consultant/contractor agrees that its vehicles, cargo, goods, 
and other personal property are subject to being inspected and searched when attempting to 
enter or leave and while on the AOA.  The consultant/contractor further agrees on behalf of itself 
and its sub consultant /subcontractors that it shall not authorize any employee or other person to 
enter the AOA unless and until such employee other person has executed a written consent-to-
search/inspection form acceptable to the Aviation Department. Consultant/contractor 
acknowledges and understands that the forgoing requirements are for the protection of users of 
the Airport and are intended to reduce incidents of cargo tampering, aircraft sabotage, thefts and 
other unlawful activities at the Airport.   For this reason, consultant/contractor agrees that 
persons not executing such consent-to-search/inspection form shall not be employed by the 
consultant/contractor or by any sub consultant/contractor at the Airport in any position requiring 
access to the AOA or allowed entry to the AOA by the consultant/contractor or by any sub 
consultant/contractors.

E. The provisions hereof shall survive the expiration or any other termination of this contract.

Supplier: The Corradino Group
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Finance and Administrative Services Department

PURCHASING DIVISION
115 S. Andrews Avenue, Room 212 • Fort Lauderdale, Florida 33301 • 954-357-6066 • FAX 954-357-8535

Summary of Vendor Rights Regarding Broward County Competitive Solicitations

The purpose of this document is to provide vendors with a summary of their rights to object to or protest a 
proposed award or recommended ranking of vendors in connection with Broward County competitive 
solicitations.  These rights are fully set forth in the Broward County Procurement Code, which is available here:  

https://www.broward.org/purchasing.

1. Right to Object

The right to object is available for solicitations conducted through Requests for Proposals ("RFPs") or Requests 
for Letters of Interest ("RLIs").  In such solicitations, vendors may object in writing to a proposed 

recommendation of ranking made by a Selection or Evaluation Committee.  Objections must be filed within three 

(3) business days after the proposed recommendation is posted on the Purchasing Division's website.  The 

contents of an objection must comply with the requirements set forth in Section 21.84 of the Procurement 
Code.  Failure to timely and fully meet any requirement will result in a loss of the right to object.

2. Right to Protest

The right to protest is available for RFPs and RLIs and in solicitations conducted through Invitations to Bid 
("ITBs").  In RFPs and RLIs, vendors may protest a final recommendation of ranking made by a Selection or 

Evaluation Committee.  In ITBs, vendors may protest a final recommendation for award made by the Broward 

County Purchasing Division.

In all cases, protests must be filed in writing within three (3) or five (5) business days after a recommended 
ranking or recommendation for award is posted on Purchasing Division's website.  The timeframe for filing ( i.e.,  3 
or 5 business days) depends on the monetary value of the procurement.  Additional requirements for a protest 

are set forth in Section 21.118 of the Procurement Code.  Failure to timely and fully meet any requirement will 

result in a loss of protest rights.

Vendors may appeal the denial of a protest.  Appeals may require payment of an appeal bond.  Additional 

requirements for an appeal are set forth in Section 21.120 of the Procurement Code.  Failure to timely and fully 

meet any requirement will result in a loss of appeal rights.

3. Cone of Silence; Right to Contact OESBD

Please be aware that a Cone of Silence remains in effect for competitive solicitations until a solicitation is 
completed or a contract is awarded.  During that time period, vendors may not contact certain County officials 

and employees regarding a solicitation.  Substantial penalties may result from even an unintentional violation.  

For further information, please contact the Purchasing Division at 954-357-6066 or refer to the Cone of Silence 
Ordinance which is available here: https://www.broward.org/Purchasing/Documents/ConeOfSilence.pdf.

However, vendors may communicate with a representative of the Office of Economic and Small Business 
Development ("OESBD") at any time regarding a solicitation or regarding participation of Small Business 
Enterprises or County Business Enterprises in a solicitation.  OESBD may be contacted at (954) 357 -6400.  
The Cone of Silence also permits communication with certain other County employees (please see the Cone of 
Silence Ordinance at the above link for further details).

Broward County Board of County Commissioners
Mark D. Bogen • Lamar P. Fisher • Beam Furr • Steve Geller • Dale V.C. Holness • Nan H. Rich • Tim Ryan • Barbara Sharief • Michael Udine

www.broward.org
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Finance and Administrative Services Department

PURCHASING DIVISION
115 S. Andrews Avenue, Room 212 • Fort Lauderdale, Florida 33301 • 954-357-6066 • FAX 954-357-8535

Summary of Vendor Rights Regarding Broward County Competitive Solicitations

The purpose of this document is to provide vendors with a summary of their rights to object to or protest a 
proposed award or recommended ranking of vendors in connection with Broward County competitive 
solicitations.  These rights are fully set forth in the Broward County Procurement Code, which is available here:  

https://www.broward.org/purchasing.

1. Right to Object

The right to object is available for solicitations conducted through Requests for Proposals ("RFPs") or Requests 
for Letters of Interest ("RLIs").  In such solicitations, vendors may object in writing to a proposed 

recommendation of ranking made by a Selection or Evaluation Committee.  Objections must be filed within three 

(3) business days after the proposed recommendation is posted on the Purchasing Division's website.  The 

contents of an objection must comply with the requirements set forth in Section 21.84 of the Procurement 
Code.  Failure to timely and fully meet any requirement will result in a loss of the right to object.

2. Right to Protest

The right to protest is available for RFPs and RLIs and in solicitations conducted through Invitations to Bid 
("ITBs").  In RFPs and RLIs, vendors may protest a final recommendation of ranking made by a Selection or 

Evaluation Committee.  In ITBs, vendors may protest a final recommendation for award made by the Broward 

County Purchasing Division.

In all cases, protests must be filed in writing within three (3) or five (5) business days after a recommended 
ranking or recommendation for award is posted on Purchasing Division's website.  The timeframe for filing ( i.e.,  3 
or 5 business days) depends on the monetary value of the procurement.  Additional requirements for a protest 

are set forth in Section 21.118 of the Procurement Code.  Failure to timely and fully meet any requirement will 

result in a loss of protest rights.

Vendors may appeal the denial of a protest.  Appeals may require payment of an appeal bond.  Additional 

requirements for an appeal are set forth in Section 21.120 of the Procurement Code.  Failure to timely and fully 

meet any requirement will result in a loss of appeal rights.

3. Cone of Silence; Right to Contact OESBD

Please be aware that a Cone of Silence remains in effect for competitive solicitations until a solicitation is 
completed or a contract is awarded.  During that time period, vendors may not contact certain County officials 

and employees regarding a solicitation.  Substantial penalties may result from even an unintentional violation.  

For further information, please contact the Purchasing Division at 954-357-6066 or refer to the Cone of Silence 
Ordinance which is available here: https://www.broward.org/Purchasing/Documents/ConeOfSilence.pdf.

However, vendors may communicate with a representative of the Office of Economic and Small Business 
Development ("OESBD") at any time regarding a solicitation or regarding participation of Small Business 
Enterprises or County Business Enterprises in a solicitation.  OESBD may be contacted at (954) 357 -6400.  
The Cone of Silence also permits communication with certain other County employees (please see the Cone of 
Silence Ordinance at the above link for further details).

Broward County Board of County Commissioners
Mark D. Bogen • Lamar P. Fisher • Beam Furr • Steve Geller • Dale V.C. Holness • Nan H. Rich • Tim Ryan • Barbara Sharief • Michael Udine

www.broward.org
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VENDOR ’S OPPORTUNITY LIST FORM

The completed form(s) should be returned with the Vendor ’s submittal. If not provided with submittal, 
the Vendor must submit within three business days of County ’s request. Vendor may be deemed 
non-responsive for failure to fully comply within stated timeframes.

This solicitation consists of federally assisted funds and federal law requires Broward County to 
maintain a database of all firms that are participating or attempting to participate in federally assisted 
contracts, sponsored Department of Transportation (D.O.T.).  

The fo rm shou ld  inc lude the  Vendor ’s in format ion,  as  wel l  as  any prospect ive  
subcontractor/subconsultant that the Vendor contacted or who contacted the Vendor regarding this 
solicitation. 

Supplier: The Corradino Group

(Continued) 

Subcontractor/Subconsultant Information
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  
Subcontractor /Subconsultant Information as needed.

Prime Vendor Information

Federal Tax ID Number: 
61 -0713040

9. Annual Gross Receipts 10. Ethnic Categories

Firm Name:
The Corradino Group, Inc. Less than $200,000   B (Black American)

$200,001 - $500,000 H (Hispanic American)
Phone:

305.594.0735 $500,001 - less than $1 million   NA(Native American)

Address:
4055 NW 97th Avenue, Suite 200 $1 million - less than $5 million   Subcont. Asian American

Miami, FL 33178 $5 million - less than $10 million   Asian Pacific American

$10 million - less than $20 million   Non -  Minority Women

Year Firm Established: 1970 $20 million - less than $50 million
Other (i.e., not of any other 

group listed above)



  DBE   Non-DBE $50 million - less than $100 million

Type of work bid on: $100 million - less than $500 

million
11. Gender

Engineering, Planning, Program 
Management and Environmental $500 million - less than $1 billion   Female

 Over $1 billion   Male

(Please be specific in regard to

the type of work).

Contract Amount or Percentage 

(%): or ($):

1. Federal Tax ID Number:
04 -3310710

9. Subcontract Amount/Percentage 

(%):or ($): 11. Ethnic Categories

2. Firm Name:
The Jones Payne Group, Inc.

10. Annual Gross Receipts: Asian Pacific 

American

Less than $200,000 B (Black American)
3. Phone:
(617) 790 -3747 $200,001 - $500,000 H (Hispanic American)

4. Address: $500,001 - less than $1 million NA(Native American)

123 North Washington Street, 3rd Floor $1 million - less than $5 million Non-Minority Women

Boston, Massachusetts 02114 $5 million - less than $10 million
Subcont. Asian 

American

5. Year Firm Established: 1996 $10 million - less than $20 

million

 Other (i.e., not of any 

other group listed above)

6.   DBE   Non-DBE
$20 million - less than $50 

million

7.  Subcontractor
$50 million - less than $100 

million
12.  Gender

 Subconsultant
$100 million - less than $500 

million
Female

8. Type of work bid on: $500 million - less than $1 billion Male
Professional services related to acoustic and 
and GIS services

Over $1 billion

(Please be specific in regard to the type of 
work).

1. Federal Tax ID Number:
13 -5318940

9. Subcontract Amount/Percentage 

(%):or ($): 11. Ethnic Categories

2. Firm Name:
C&S Engineers, Inc.

10. Annual Gross Receipts: Asian Pacific 

American

Less than $200,000 B (Black American)

3. Phone:

(407) 422-1118
$200,001 - $500,000 H (Hispanic American)

4. Address: $500,001 - less than $1 million NA(Native American)

605 East Robinson Street, Suite 210
$1 million - less than $5 million

Non-Minority Women

Orlando, FL 32801 $5 million - less than $10 million
Subcont. Asian 

American

5. Year Firm Established: $10 million - less than $20 

million

Other (i.e., not of any 

other group listed above)

6.   DBE   Non-DBE
 $20 million  -  less than $50 

million

7.  Subcontractor
$50 million - less than $100 

million


12.  Gender

 Subconsultant
$100 million - less than $500 

million
Female

8. Type of work bid on: $500 million - less than $1 billion Male

Sustainability Services Over $1 billion

(Please be specific in regard to the type of 
work).
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VENDOR ’S OPPORTUNITY LIST FORM

The completed form(s) should be returned with the Vendor ’s submittal. If not provided with submittal, 
the Vendor must submit within three business days of County ’s request. Vendor may be deemed 
non-responsive for failure to fully comply within stated timeframes.

This solicitation consists of federally assisted funds and federal law requires Broward County to 
maintain a database of all firms that are participating or attempting to participate in federally assisted 
contracts, sponsored Department of Transportation (D.O.T.).  

The fo rm shou ld  inc lude the  Vendor ’s in format ion,  as  wel l  as  any prospect ive  
subcontractor/subconsultant that the Vendor contacted or who contacted the Vendor regarding this 
solicitation. 

Supplier: The Corradino Group

(Continued) 

Subcontractor/Subconsultant Information
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  
Subcontractor /Subconsultant Information as needed.

Prime Vendor Information

Federal Tax ID Number: 
61 -0713040

9. Annual Gross Receipts 10. Ethnic Categories

Firm Name:
The Corradino Group, Inc. Less than $200,000   B (Black American)

$200,001 - $500,000 H (Hispanic American)
Phone:

305.594.0735 $500,001 - less than $1 million   NA(Native American)

Address:
4055 NW 97th Avenue, Suite 200 $1 million - less than $5 million   Subcont. Asian American

Miami, FL 33178 $5 million - less than $10 million   Asian Pacific American

$10 million - less than $20 million   Non -  Minority Women

Year Firm Established: 1970 $20 million - less than $50 million
Other (i.e., not of any other 

group listed above)



  DBE   Non-DBE $50 million - less than $100 million

Type of work bid on: $100 million - less than $500 

million
11. Gender

Engineering, Planning, Program 
Management and Environmental $500 million - less than $1 billion   Female

 Over $1 billion   Male

(Please be specific in regard to

the type of work).

Contract Amount or Percentage 

(%): or ($):

1. Federal Tax ID Number:
04 -3310710

9. Subcontract Amount/Percentage 

(%):or ($): 11. Ethnic Categories

2. Firm Name:
The Jones Payne Group, Inc.

10. Annual Gross Receipts: Asian Pacific 

American

Less than $200,000 B (Black American)
3. Phone:
(617) 790 -3747 $200,001 - $500,000 H (Hispanic American)

4. Address: $500,001 - less than $1 million NA(Native American)

123 North Washington Street, 3rd Floor $1 million - less than $5 million Non-Minority Women

Boston, Massachusetts 02114 $5 million - less than $10 million
Subcont. Asian 

American

5. Year Firm Established: 1996 $10 million - less than $20 

million

 Other (i.e., not of any 

other group listed above)

6.   DBE   Non-DBE
$20 million - less than $50 

million

7.  Subcontractor
$50 million - less than $100 

million
12.  Gender

 Subconsultant
$100 million - less than $500 

million
Female

8. Type of work bid on: $500 million - less than $1 billion Male
Professional services related to acoustic and 
and GIS services

Over $1 billion

(Please be specific in regard to the type of 
work).

1. Federal Tax ID Number:
13 -5318940

9. Subcontract Amount/Percentage 

(%):or ($): 11. Ethnic Categories

2. Firm Name:
C&S Engineers, Inc.

10. Annual Gross Receipts: Asian Pacific 

American

Less than $200,000 B (Black American)

3. Phone:

(407) 422-1118
$200,001 - $500,000 H (Hispanic American)

4. Address: $500,001 - less than $1 million NA(Native American)

605 East Robinson Street, Suite 210
$1 million - less than $5 million

Non-Minority Women

Orlando, FL 32801 $5 million - less than $10 million
Subcont. Asian 

American

5. Year Firm Established: $10 million - less than $20 

million

Other (i.e., not of any 

other group listed above)

6.   DBE   Non-DBE
 $20 million  -  less than $50 

million

7.  Subcontractor
$50 million - less than $100 

million


12.  Gender

 Subconsultant
$100 million - less than $500 

million
Female

8. Type of work bid on: $500 million - less than $1 billion Male

Sustainability Services Over $1 billion

(Please be specific in regard to the type of 
work).

p. 594



� 
---------� 

� 

u 

5

6

VENDOR ’S OPPORTUNITY LIST FORM

The completed form(s) should be returned with the Vendor ’s submittal. If not provided with submittal, 
the Vendor must submit within three business days of County ’s request. Vendor may be deemed 
non-responsive for failure to fully comply within stated timeframes.

This solicitation consists of federally assisted funds and federal law requires Broward County to 
maintain a database of all firms that are participating or attempting to participate in federally assisted 
contracts, sponsored Department of Transportation (D.O.T.).  

The fo rm shou ld  inc lude the  Vendor ’s in format ion,  as  wel l  as  any prospect ive  
subcontractor/subconsultant that the Vendor contacted or who contacted the Vendor regarding this 
solicitation. 

Supplier: The Corradino Group

(Continued) 

Subcontractor/Subconsultant Information
Provide this information for any subcontractor/subconsultant who provided the Prime Vendor with a 
bid/quote/proposal to perform work on the project; or any subcontractor/subconsultant solicited by 
the Pr ime Vendor to provide a b id/quote/proposal .  Provide addi t ional  forms for  
Subcontractor /Subconsultant Information as needed.

Prime Vendor Information

Federal Tax ID Number: 
61 -0713040

9. Annual Gross Receipts 10. Ethnic Categories

Firm Name:
The Corradino Group, Inc. Less than $200,000   B (Black American)

$200,001 - $500,000 H (Hispanic American)
Phone:

305.594.0735 $500,001 - less than $1 million   NA(Native American)

Address:
4055 NW 97th Avenue, Suite 200 $1 million - less than $5 million   Subcont. Asian American

Miami, FL 33178 $5 million - less than $10 million   Asian Pacific American

$10 million - less than $20 million   Non -  Minority Women

Year Firm Established: 1970 $20 million - less than $50 million
Other (i.e., not of any other 

group listed above)



  DBE   Non-DBE $50 million - less than $100 million

Type of work bid on: $100 million - less than $500 

million
11. Gender

Engineering, Planning, Program 
Management and Environmental $500 million - less than $1 billion   Female

 Over $1 billion   Male

(Please be specific in regard to

the type of work).

Contract Amount or Percentage 

(%): or ($):

1. Federal Tax ID Number:
04 -3310710

9. Subcontract Amount/Percentage 

(%):or ($): 11. Ethnic Categories

2. Firm Name:
The Jones Payne Group, Inc.

10. Annual Gross Receipts: Asian Pacific 

American

Less than $200,000 B (Black American)
3. Phone:
(617) 790 -3747 $200,001 - $500,000 H (Hispanic American)

4. Address: $500,001 - less than $1 million NA(Native American)

123 North Washington Street, 3rd Floor $1 million - less than $5 million Non-Minority Women

Boston, Massachusetts 02114 $5 million - less than $10 million
Subcont. Asian 

American

5. Year Firm Established: 1996 $10 million - less than $20 

million

 Other (i.e., not of any 

other group listed above)

6.   DBE   Non-DBE
$20 million - less than $50 

million

7.  Subcontractor
$50 million - less than $100 

million
12.  Gender

 Subconsultant
$100 million - less than $500 

million
Female

8. Type of work bid on: $500 million - less than $1 billion Male
Professional services related to acoustic and 
and GIS services

Over $1 billion

(Please be specific in regard to the type of 
work).

1. Federal Tax ID Number:
13 -5318940

9. Subcontract Amount/Percentage 

(%):or ($): 11. Ethnic Categories

2. Firm Name:
C&S Engineers, Inc.

10. Annual Gross Receipts: Asian Pacific 

American

Less than $200,000 B (Black American)

3. Phone:

(407) 422-1118
$200,001 - $500,000 H (Hispanic American)

4. Address: $500,001 - less than $1 million NA(Native American)

605 East Robinson Street, Suite 210
$1 million - less than $5 million

Non-Minority Women

Orlando, FL 32801 $5 million - less than $10 million
Subcont. Asian 

American

5. Year Firm Established: $10 million - less than $20 

million

Other (i.e., not of any 

other group listed above)

6.   DBE   Non-DBE
 $20 million  -  less than $50 

million

7.  Subcontractor
$50 million - less than $100 

million


12.  Gender

 Subconsultant
$100 million - less than $500 

million
Female

8. Type of work bid on: $500 million - less than $1 billion Male

Sustainability Services Over $1 billion

(Please be specific in regard to the type of 
work).
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VOLUME OF PREVIOUS WORK ATTESTATION FORM

The completed and signed form should be returned with the Vendor ’s submittal. If not provided with 
submittal, the Vendor must submit within three business days of County ’s request. Failure to provide 
timely may affect the Vendor ’s evaluation.  

This completed form MUST be included with the Vendor ’s submittal at the time of the 
opening deadline to be considered for a Tie Breaker criterion (if applicable).

Points assigned for Volume of Previous Work will be based on the amount paid-to-date by the
County to a prime Vendor MINUS the Vendor ’s confirmed payments paid-to-date to approved 
cert i f ied County Business Enterprise (CBE) f irms performing services as Vendor ’s 
subcontractor/subconsultant to obtain the CBE goal commitment as confirmed  by County’s Office 
of Economic and Small Business Development. Reporting must be within five (5) years of the 
current solicitation ’s opening date. 

Supplier: The Corradino Group

Vendor must list all received payments paid-to-date by contract as a prime vendor from Broward 
County Board of County Commissioners. Reporting must be within five (5) years of the current 
solicitation ’s opening date.

Vendor must also list all total confirmed payments paid-to-date by contract, to approved certified 
CBE firms utilized to obtain the contract ’s CBE goal commitment. Reporting must be within five (5) 
years of the current solicitation ’s opening date. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker.

The Vendor attests to the following:

Has the Vendor been a member/partner of a Joint Venture firm that was awarded a contract by the County? 

Yes            No     

If Yes, Vendor must submit a Joint Vendor Volume of Work Attestation Form .

Vendor Name:    The Corradino Group, Inc.

VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM

If applicable, this form and additional required documentation should be submitted with the Vendor ’s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County ’s request. Failure to timely submit this form and supporting documentation may affect the 
Vendor ’s evaluation.

If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint 
Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous 
Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all 
confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal 
commitment. Reporting must be within five (5) years of the current solicitation ’s opening date. 
Amount will then be multiplied by the member firm ’s equity percentage.  

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker.

The Vendor attests to the following:

Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each 
project listed above. Each agreement must be executed prior to the opening date of this solicitation.

Vendor Name:

Item 
No.

Project Title Contract No. Department/
Division

Date 
Awarded

Prime: Paid 
to Date

CBE: Paid 
to Date

1.
2.
3.
4.
5.
6.
7.

Grand Total 0 0



Joseph C. Corradino, PE Chief Executive Officer 01/31/2020
Authorized Signature/Name Title Date

Item 
No.

Project Title Contract No. Department/
Division

Date 
Awarded

JV Equity 
Percent

Prime: 
Paid to 
Date

CBE: 
Paid to 
Date

1. N/A
2.
3.
4.
5.
6.
7.
8.

Grand 
Total

Authorized Signature/Name Title Date
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VOLUME OF PREVIOUS WORK ATTESTATION FORM

The completed and signed form should be returned with the Vendor ’s submittal. If not provided with 
submittal, the Vendor must submit within three business days of County ’s request. Failure to provide 
timely may affect the Vendor ’s evaluation.  

This completed form MUST be included with the Vendor ’s submittal at the time of the 
opening deadline to be considered for a Tie Breaker criterion (if applicable).

Points assigned for Volume of Previous Work will be based on the amount paid-to-date by the
County to a prime Vendor MINUS the Vendor ’s confirmed payments paid-to-date to approved 
cert i f ied County Business Enterprise (CBE) f irms performing services as Vendor ’s 
subcontractor/subconsultant to obtain the CBE goal commitment as confirmed  by County’s Office 
of Economic and Small Business Development. Reporting must be within five (5) years of the 
current solicitation ’s opening date. 

Supplier: The Corradino Group

Vendor must list all received payments paid-to-date by contract as a prime vendor from Broward 
County Board of County Commissioners. Reporting must be within five (5) years of the current 
solicitation ’s opening date.

Vendor must also list all total confirmed payments paid-to-date by contract, to approved certified 
CBE firms utilized to obtain the contract ’s CBE goal commitment. Reporting must be within five (5) 
years of the current solicitation ’s opening date. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker.

The Vendor attests to the following:

Has the Vendor been a member/partner of a Joint Venture firm that was awarded a contract by the County? 

Yes            No     

If Yes, Vendor must submit a Joint Vendor Volume of Work Attestation Form .

Vendor Name:    The Corradino Group, Inc.

VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM

If applicable, this form and additional required documentation should be submitted with the Vendor ’s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County ’s request. Failure to timely submit this form and supporting documentation may affect the 
Vendor ’s evaluation.

If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint 
Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous 
Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all 
confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal 
commitment. Reporting must be within five (5) years of the current solicitation ’s opening date. 
Amount will then be multiplied by the member firm ’s equity percentage.  

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker.

The Vendor attests to the following:

Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each 
project listed above. Each agreement must be executed prior to the opening date of this solicitation.

Vendor Name:

Item 
No.

Project Title Contract No. Department/
Division

Date 
Awarded

Prime: Paid 
to Date

CBE: Paid 
to Date

1.
2.
3.
4.
5.
6.
7.

Grand Total 0 0



Joseph C. Corradino, PE Chief Executive Officer 01/31/2020
Authorized Signature/Name Title Date

Item 
No.

Project Title Contract No. Department/
Division

Date 
Awarded

JV Equity 
Percent

Prime: 
Paid to 
Date

CBE: 
Paid to 
Date

1. N/A
2.
3.
4.
5.
6.
7.
8.

Grand 
Total

Authorized Signature/Name Title Date
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VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS
Request for Proposals, Request for Qualifications, or Request for Letters of Interest

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation.

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations.

1.  Legal business name:The Corradino Group, Inc.

2.  Doing Business As/ Fictitious Name (if applicable):N/A

3.  Federal Employer I.D. no. (FEIN):61-0713040

4.  Dun and Bradstreet No.:046656815

5.  Website address (if applicable): www.corradino.com

6.  Principal place of business address: 4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

7.  Office location responsible for this project: 5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309

8.  Telephone no.:305.594.0735 Fax no.:305.594.0755

9.  Type of business (check appropriate box):

 Corporation (specify the state of incorporation):Florida

 Sole Proprietor       

 Limited Liability Company (LLC)   

 Limited Partnership

 General Partnership (State and County Filed In) 

 Other - Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): F97000000207

11.  List name and title of each principal, owner, officer, and major shareholder:

a) Joseph C. Corradino, PE - C.E.O.

b) Frederick C. P'Pool - C.O.O.

c) Joseph M. Corradino, AICP - President

d) Eduardo Perez De Morales - Senior V.P.

12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM:

Name: Joseph M. Corradino

Title: President

E-mail: jmcorradino@corradino.com

Telephone No.: 305.594.0735

Name: Joseph C. Corradino, PE

Title: C.E.O.

E-mail: jccorradino@corradino.com

Telephone No.: 305.594.0735

Cone of Silence Requirement Certification: 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation.

The Vendor hereby certifies that: (check each box)

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and

   The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning 

upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting.

   The vendor understands that they may communicate with a representative of the Office of Economic and 

Small Business Development ("OESBD") at any time regarding a solicitation or regarding participation of 
Small Business Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at 
(954) 357-6400. The Cone of Silence also permits communication with certain other County employees 
(refer to the Cone of Silence Ordinance). 

   The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance.

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of:

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition;

2.  Establishing a continuing drug-free awareness program to inform its employees about:
a.  The dangers of drug abuse in the workplace;
b.  The offeror's policy of maintaining a drug-free workplace;
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace;

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1;

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall:
a.  Abide by the terms of the statement; and
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction.

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The 
notice shall include the position title of the employee;

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace:
a.  Taking appropriate personnel action against such employee, up to and including termination; or
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that it has established a drug free workplace program in accordance with the above 

requirements.  

Non-Collusion Certification:
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code.

The Vendor hereby certifies that: (select one)

   The Vendor certifies that this offer is made independently and free from collusion; or

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement 

and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal.

Public Entities Crimes Certification:
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or 

has not been found to commit a public entity crime, as described in the statutes. 

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million.

The Vendor hereby certifies that: (check each box)

   The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 

215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and

   The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the 

Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and

   If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of 

its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List.

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications:

Vendor Name: The Corradino Group, Inc.

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s).

Supplier: The Corradino Group



13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response.

Yes No

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted.

Yes  No

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response.

Yes  No

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response.

Yes  No

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response.

Yes  No

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety.

Yes  No

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response.

Yes  No

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response.

Yes  No

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract.
Living Wage had an effect on the pricing.    Yes  No

N/A 

If yes, Living Wage increased the pricing by% or decreased the pricing by%.  





















Joseph C. Corradino, PE Chief Executive Officer 01/31/2020

*AUTHORIZED SIGNATURE/NAME TITLE DATE
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VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS
Request for Proposals, Request for Qualifications, or Request for Letters of Interest

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation.

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations.

1.  Legal business name:The Corradino Group, Inc.

2.  Doing Business As/ Fictitious Name (if applicable):N/A

3.  Federal Employer I.D. no. (FEIN):61-0713040

4.  Dun and Bradstreet No.:046656815

5.  Website address (if applicable): www.corradino.com

6.  Principal place of business address: 4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

7.  Office location responsible for this project: 5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309

8.  Telephone no.:305.594.0735 Fax no.:305.594.0755

9.  Type of business (check appropriate box):

 Corporation (specify the state of incorporation):Florida

 Sole Proprietor       

 Limited Liability Company (LLC)   

 Limited Partnership

 General Partnership (State and County Filed In) 

 Other - Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): F97000000207

11.  List name and title of each principal, owner, officer, and major shareholder:

a) Joseph C. Corradino, PE - C.E.O.

b) Frederick C. P'Pool - C.O.O.

c) Joseph M. Corradino, AICP - President

d) Eduardo Perez De Morales - Senior V.P.

12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM:

Name: Joseph M. Corradino

Title: President

E-mail: jmcorradino@corradino.com

Telephone No.: 305.594.0735

Name: Joseph C. Corradino, PE

Title: C.E.O.

E-mail: jccorradino@corradino.com

Telephone No.: 305.594.0735

Cone of Silence Requirement Certification: 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation.

The Vendor hereby certifies that: (check each box)

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and

   The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning 

upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting.

   The vendor understands that they may communicate with a representative of the Office of Economic and 

Small Business Development ("OESBD") at any time regarding a solicitation or regarding participation of 
Small Business Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at 
(954) 357-6400. The Cone of Silence also permits communication with certain other County employees 
(refer to the Cone of Silence Ordinance). 

   The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance.

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of:

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition;

2.  Establishing a continuing drug-free awareness program to inform its employees about:
a.  The dangers of drug abuse in the workplace;
b.  The offeror's policy of maintaining a drug-free workplace;
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace;

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1;

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall:
a.  Abide by the terms of the statement; and
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction.

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The 
notice shall include the position title of the employee;

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace:
a.  Taking appropriate personnel action against such employee, up to and including termination; or
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that it has established a drug free workplace program in accordance with the above 

requirements.  

Non-Collusion Certification:
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code.

The Vendor hereby certifies that: (select one)

   The Vendor certifies that this offer is made independently and free from collusion; or

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement 

and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal.

Public Entities Crimes Certification:
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or 

has not been found to commit a public entity crime, as described in the statutes. 

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million.

The Vendor hereby certifies that: (check each box)

   The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 

215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and

   The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the 

Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and

   If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of 

its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List.

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications:

Vendor Name: The Corradino Group, Inc.

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s).

Supplier: The Corradino Group



13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response.

Yes No

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted.

Yes  No

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response.

Yes  No

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response.

Yes  No

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response.

Yes  No

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety.

Yes  No

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response.

Yes  No

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response.

Yes  No

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract.
Living Wage had an effect on the pricing.    Yes  No

N/A 

If yes, Living Wage increased the pricing by% or decreased the pricing by%.  





















Joseph C. Corradino, PE Chief Executive Officer 01/31/2020

*AUTHORIZED SIGNATURE/NAME TITLE DATE
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VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS
Request for Proposals, Request for Qualifications, or Request for Letters of Interest

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation.

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations.

1.  Legal business name:The Corradino Group, Inc.

2.  Doing Business As/ Fictitious Name (if applicable):N/A

3.  Federal Employer I.D. no. (FEIN):61-0713040

4.  Dun and Bradstreet No.:046656815

5.  Website address (if applicable): www.corradino.com

6.  Principal place of business address: 4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

7.  Office location responsible for this project: 5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309

8.  Telephone no.:305.594.0735 Fax no.:305.594.0755

9.  Type of business (check appropriate box):

 Corporation (specify the state of incorporation):Florida

 Sole Proprietor       

 Limited Liability Company (LLC)   

 Limited Partnership

 General Partnership (State and County Filed In) 

 Other - Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): F97000000207

11.  List name and title of each principal, owner, officer, and major shareholder:

a) Joseph C. Corradino, PE - C.E.O.

b) Frederick C. P'Pool - C.O.O.

c) Joseph M. Corradino, AICP - President

d) Eduardo Perez De Morales - Senior V.P.

12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM:

Name: Joseph M. Corradino

Title: President

E-mail: jmcorradino@corradino.com

Telephone No.: 305.594.0735

Name: Joseph C. Corradino, PE

Title: C.E.O.

E-mail: jccorradino@corradino.com

Telephone No.: 305.594.0735

Cone of Silence Requirement Certification: 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation.

The Vendor hereby certifies that: (check each box)

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and

   The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning 

upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting.

   The vendor understands that they may communicate with a representative of the Office of Economic and 

Small Business Development ("OESBD") at any time regarding a solicitation or regarding participation of 
Small Business Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at 
(954) 357-6400. The Cone of Silence also permits communication with certain other County employees 
(refer to the Cone of Silence Ordinance). 

   The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance.

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of:

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition;

2.  Establishing a continuing drug-free awareness program to inform its employees about:
a.  The dangers of drug abuse in the workplace;
b.  The offeror's policy of maintaining a drug-free workplace;
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace;

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1;

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall:
a.  Abide by the terms of the statement; and
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction.

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The 
notice shall include the position title of the employee;

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace:
a.  Taking appropriate personnel action against such employee, up to and including termination; or
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that it has established a drug free workplace program in accordance with the above 

requirements.  

Non-Collusion Certification:
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code.

The Vendor hereby certifies that: (select one)

   The Vendor certifies that this offer is made independently and free from collusion; or

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement 

and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal.

Public Entities Crimes Certification:
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or 

has not been found to commit a public entity crime, as described in the statutes. 

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million.

The Vendor hereby certifies that: (check each box)

   The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 

215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and

   The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the 

Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and

   If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of 

its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List.

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications:

Vendor Name: The Corradino Group, Inc.

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s).

Supplier: The Corradino Group



13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response.

Yes No

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted.

Yes  No

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response.

Yes  No

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response.

Yes  No

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response.

Yes  No

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety.

Yes  No

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response.

Yes  No

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response.

Yes  No

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract.
Living Wage had an effect on the pricing.    Yes  No

N/A 

If yes, Living Wage increased the pricing by% or decreased the pricing by%.  





















Joseph C. Corradino, PE Chief Executive Officer 01/31/2020

*AUTHORIZED SIGNATURE/NAME TITLE DATE
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VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS
Request for Proposals, Request for Qualifications, or Request for Letters of Interest

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation.

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations.

1.  Legal business name:The Corradino Group, Inc.

2.  Doing Business As/ Fictitious Name (if applicable):N/A

3.  Federal Employer I.D. no. (FEIN):61-0713040

4.  Dun and Bradstreet No.:046656815

5.  Website address (if applicable): www.corradino.com

6.  Principal place of business address: 4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

7.  Office location responsible for this project: 5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309

8.  Telephone no.:305.594.0735 Fax no.:305.594.0755

9.  Type of business (check appropriate box):

 Corporation (specify the state of incorporation):Florida

 Sole Proprietor       

 Limited Liability Company (LLC)   

 Limited Partnership

 General Partnership (State and County Filed In) 

 Other - Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): F97000000207

11.  List name and title of each principal, owner, officer, and major shareholder:

a) Joseph C. Corradino, PE - C.E.O.

b) Frederick C. P'Pool - C.O.O.

c) Joseph M. Corradino, AICP - President

d) Eduardo Perez De Morales - Senior V.P.

12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM:

Name: Joseph M. Corradino

Title: President

E-mail: jmcorradino@corradino.com

Telephone No.: 305.594.0735

Name: Joseph C. Corradino, PE

Title: C.E.O.

E-mail: jccorradino@corradino.com

Telephone No.: 305.594.0735

Cone of Silence Requirement Certification: 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation.

The Vendor hereby certifies that: (check each box)

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and

   The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning 

upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting.

   The vendor understands that they may communicate with a representative of the Office of Economic and 

Small Business Development ("OESBD") at any time regarding a solicitation or regarding participation of 
Small Business Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at 
(954) 357-6400. The Cone of Silence also permits communication with certain other County employees 
(refer to the Cone of Silence Ordinance). 

   The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance.

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of:

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition;

2.  Establishing a continuing drug-free awareness program to inform its employees about:
a.  The dangers of drug abuse in the workplace;
b.  The offeror's policy of maintaining a drug-free workplace;
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace;

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1;

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall:
a.  Abide by the terms of the statement; and
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction.

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The 
notice shall include the position title of the employee;

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace:
a.  Taking appropriate personnel action against such employee, up to and including termination; or
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that it has established a drug free workplace program in accordance with the above 

requirements.  

Non-Collusion Certification:
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code.

The Vendor hereby certifies that: (select one)

   The Vendor certifies that this offer is made independently and free from collusion; or

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement 

and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal.

Public Entities Crimes Certification:
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or 

has not been found to commit a public entity crime, as described in the statutes. 

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million.

The Vendor hereby certifies that: (check each box)

   The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 

215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and

   The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the 

Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and

   If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of 

its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List.

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications:

Vendor Name: The Corradino Group, Inc.

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s).

Supplier: The Corradino Group



13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response.

Yes No

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted.

Yes  No

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response.

Yes  No

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response.

Yes  No

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response.

Yes  No

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety.

Yes  No

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response.

Yes  No

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response.

Yes  No

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract.
Living Wage had an effect on the pricing.    Yes  No

N/A 

If yes, Living Wage increased the pricing by% or decreased the pricing by%.  





















Joseph C. Corradino, PE Chief Executive Officer 01/31/2020

*AUTHORIZED SIGNATURE/NAME TITLE DATE
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VENDOR QUESTIONNAIRE AND STANDARD CERTIFICATIONS
Request for Proposals, Request for Qualifications, or Request for Letters of Interest

Vendor should complete questionnaire and complete and acknowledge the standard certifications and submit with 
the solicitation response. If not submitted with solicitation response, it must be submitted within three business 
days of County's request. Failure to timely submit may affect Vendor's evaluation.

If a response requires additional information, the Vendor should upload a written detailed response with 
submittal; each response should be numbered to match the question number.  The completed questionnaire 
and attached responses will become part of the procurement record. It is imperative that the person completing 
the Vendor Questionnaire be knowledgeable about the proposing Vendor's business and operations.

1.  Legal business name:The Corradino Group, Inc.

2.  Doing Business As/ Fictitious Name (if applicable):N/A

3.  Federal Employer I.D. no. (FEIN):61-0713040

4.  Dun and Bradstreet No.:046656815

5.  Website address (if applicable): www.corradino.com

6.  Principal place of business address: 4055 NW 97th Avenue, Suite 200 
Miami, FL 33178

7.  Office location responsible for this project: 5200 NW 33rd Avenue, Suite 203 
Fort Lauderdale, FL 33309

8.  Telephone no.:305.594.0735 Fax no.:305.594.0755

9.  Type of business (check appropriate box):

 Corporation (specify the state of incorporation):Florida

 Sole Proprietor       

 Limited Liability Company (LLC)   

 Limited Partnership

 General Partnership (State and County Filed In) 

 Other - Specify 

10.  List Florida Department of State, Division of Corporations document number (or registration number if fictitious 
name): F97000000207

11.  List name and title of each principal, owner, officer, and major shareholder:

a) Joseph C. Corradino, PE - C.E.O.

b) Frederick C. P'Pool - C.O.O.

c) Joseph M. Corradino, AICP - President

d) Eduardo Perez De Morales - Senior V.P.

12.  AUTHORIZED CONTACT(S) FOR YOUR FIRM:

Name: Joseph M. Corradino

Title: President

E-mail: jmcorradino@corradino.com

Telephone No.: 305.594.0735

Name: Joseph C. Corradino, PE

Title: C.E.O.

E-mail: jccorradino@corradino.com

Telephone No.: 305.594.0735

Cone of Silence Requirement Certification: 

The Cone of Silence Ordinance, Section 1 -266, Broward County Code of Ordinances prohibits certain 
communications among Vendors, Commissioners, County staff, and Selection or Evaluation Committee 
members. Identify on a separate sheet any violations of this Ordinance by any members of the responding firm or 
its joint ventures. After the application of the Cone of Silence, inquiries regarding this solicitation should be directed 
to the Director of Purchasing or designee. The Cone of Silence terminates when the County Commission or other 
awarding authority takes action which ends the solicitation.

The Vendor hereby certifies that: (check each box)

   The Vendor has read Cone of Silence Ordinance, Section 1-266, Broward County Code of Ordinances; and

   The Vendor understands that the Cone of Silence for this competitive solicitation shall be in effect beginning 

upon the appointment of the Selection or Evaluation Committee, for communication regarding this 
solicitation with the County Administrator, Deputy County Administrator, Assistant County Administrators, 
and Assistants to the County Administrator and their respective support staff or any person, including 
Evaluation or Selection Committee members, appointed to evaluate or recommend selection in this 
RFP/RLI process. For Communication with County Commissioners and Commission staff, the Cone of 
Silence allows communication until the initial Evaluation or Selection Committee Meeting.

   The vendor understands that they may communicate with a representative of the Office of Economic and 

Small Business Development ("OESBD") at any time regarding a solicitation or regarding participation of 
Small Business Enterprises or County Business Enterprises in a solicitation. OESBD may be contacted at 
(954) 357-6400. The Cone of Silence also permits communication with certain other County employees 
(refer to the Cone of Silence Ordinance). 

   The Vendor agrees to comply with the requirements of the Cone of Silence Ordinance.

Drug-Free Workplace Requirements Certification:
Section 21.31.a. of the Broward County Procurement Code requires awards of all competitive solicitations 
requiring Board award be made only to firms certifying the establishment of a drug free workplace program. The 
program must consist of:

1.  Publishing a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the offeror's workplace, and specifying the 
actions that will be taken against employees for violations of such prohibition;

2.  Establishing a continuing drug-free awareness program to inform its employees about:
a.  The dangers of drug abuse in the workplace;
b.  The offeror's policy of maintaining a drug-free workplace;
c.  Any available drug counseling, rehabilitation, and employee assistance programs; and
d.  The penalties that may be imposed upon employees for drug abuse violations occurring in the 

workplace;

3.  Giving all employees engaged in performance of the contract a copy of the statement required by 
subparagraph 1;

4.  Notifying all employees, in writing, of the statement required by subparagraph 1, that as a condition of 
employment on a covered contract, the employee shall:
a.  Abide by the terms of the statement; and
b.  Notify the employer in writing of the employee's conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States or of any state, for a 
violation occurring in the workplace NO later than five days after such conviction.

5.  Notifying Broward County government in writing within 10 calendar days after receiving notice under 
subdivision 4.b above, from an employee or otherwise receiving actual notice of such conviction.  The 
notice shall include the position title of the employee;

6.  Within 30 calendar days after receiving notice under subparagraph 4 of a conviction, taking one of the 
following actions with respect to an employee who is convicted of a drug abuse violation occurring in the 
workplace:
a.  Taking appropriate personnel action against such employee, up to and including termination; or
b.  Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation 

program approved for such purposes by a federal, state, or local health, law enforcement, or other 
appropriate agency; and

7.  Making a good faith effort to maintain a drug-free workplace program through implementation of 
subparagraphs 1 through 6.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that it has established a drug free workplace program in accordance with the above 

requirements.  

Non-Collusion Certification:
Vendor shall disclose, to their best knowledge, any Broward County officer or employee, or any relative of any such 
officer or employee as defined in Section 112.3135 (1) (c), Florida Statutes, who is an officer or director of, or has 
a material interest in, the Vendor's business, who is in a position to influence this procurement. Any Broward 
County officer or employee who has any input into the writing of specifications or requirements, solicitation of 
offers, decision to award, evaluation of offers, or any other activity pertinent to this procurement is presumed, for 
purposes hereof, to be in a position to influence this procurement. Failure of a Vendor to disclose any relationship 
described herein shall be reason for debarment in accordance with the provisions of the Broward County 
Procurement Code.

The Vendor hereby certifies that: (select one)

   The Vendor certifies that this offer is made independently and free from collusion; or

   The Vendor is disclosing names of officers or employees who have a material interest in this procurement 

and is in a position to influence this procurement. Vendor must include a list of name(s), and relationship(s) 
with its submittal.

Public Entities Crimes Certification:
In accordance with Public Entity Crimes, Section 287.133, Florida Statutes, a person or affiliate placed on the 
convicted vendor list following a conviction for a public entity crime may not submit on a contract: to provide any 
goods or services; for construction or repair of a public building or public work; for leases of real property to a 
public entity; and may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 
under a contract with any public entity; and may not transact business with any public entity in excess of the 
threshold amount provided in s. 287.017 for Category Two for a period of 36 months following the date of being 
placed on the convicted vendor list.

The Vendor hereby certifies that: (check box)

   The Vendor certifies that no person or affiliates of the Vendor are currently on the convicted vendor list and/or 

has not been found to commit a public entity crime, as described in the statutes. 

Scrutinized Companies List Certification:
Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott 
Israel List is prohibited from submitting a response to a solicitation for goods or services in an amount equal to or 
greater than $1 million.

The Vendor hereby certifies that: (check each box)

   The Vendor, owners, or principals are aware of the requirements of Sections 287.135, 215.473, and 

215.4275, Florida Statutes, regarding Companies on the Scrutinized Companies with Activities in Sudan 
List the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized 
Companies that Boycott Israel List; and

   The Vendor, owners, or principals, are eligible to participate in this solicitation and are not listed on either the 

Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List; and

   If awarded the Contract, the Vendor, owners, or principals will immediately notify the County in writing if any of 

its principals are placed on the Scrutinized Companies with Activities in Sudan List, the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that 
Boycott Israel List.

I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications:

Vendor Name: The Corradino Group, Inc.

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s).

Supplier: The Corradino Group



13. Has your firm, its principals, officers or predecessor organization(s) been debarred 
or suspended by any government entity within the last three years? If yes, specify 
details in an attached written response.

Yes No

14. Has your firm, its principals, officers or predecessor organization(s) ever been 
debarred or suspended by any government entity? If yes, specify details in an 
attached written response, including the reinstatement date, if granted.

Yes  No

15. Has your firm ever failed to complete any services and/or delivery of products during 
the last three (3) years?  If yes, specify details in an attached written response.

Yes  No

16. Is your firm or any of its principals or officers currently principals or officers of 
another organization? If yes, specify details in an attached written response.

Yes  No

17. Have any voluntary or involuntary bankruptcy petitions been filed by or against your 
firm, its parent or subsidiaries or predecessor organizations during the last three 
years? If yes, specify details in an attached written response.

Yes  No

18. Has your firm's surety ever intervened to assist in the completion of a contract or 
have Performance and/or Payment Bond claims been made to your firm or its 
predecessor's sureties during the last three years? If yes, specify details in an 
attached written response, including contact information for owner and surety.

Yes  No

19. Has your firm ever failed to complete any work awarded to you, services and/or 
delivery of products during the last three (3) years? If yes, specify details in an 
attached written response.

Yes  No

20. Has your firm ever been terminated from a contract within the last three years? If 
yes, specify details in an attached written response.

Yes  No

21. Living Wage solicitations only: In determining what, if any, fiscal impacts(s) are a 
result of the Ordinance for this solicitation, provide the following for informational 
purposes only. Response is not considered in determining the award of this 
contract.
Living Wage had an effect on the pricing.    Yes  No

N/A 

If yes, Living Wage increased the pricing by% or decreased the pricing by%.  





















Joseph C. Corradino, PE Chief Executive Officer 01/31/2020

*AUTHORIZED SIGNATURE/NAME TITLE DATE
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