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Summary Sheet – Vendor’s Submittal 

Solicitation Name: PNC2119543R1, Job Order Contract 

Vendor should complete below form and submit with the solicitation response. If not submitted 
with solicitation response, it must be submitted within three business days of County's request. 
Failure to timely submit may affect Vendor's evaluation. 

Danto Builders, LLC Firm Name:__________________________________________________________________ 

In accordance with RFQ No.    , Broward County is seeking 
to shortlist qualified contractors for a Job Order Contract Program. A Job Order Contract is an 
indefinite quantity construction contract pursuant to which the Contractor may perform an 
ongoing series of individual projects at different locations throughout the County. 

This is Step One of a Two-Step procurement. In Step One, the County will qualify (shortlist) 
contractors by group. In Step Two, the County will issue bids to shortlisted contractors; 
recommended contractors for award will be based on low responsive, responsible bids by group, 
up to the recommended number of contracts by group. The County anticipates awarding separate 
contracts for Public Works, Aviation, and Port Everglades Departments.  

Refer to solicitation for additional detail by group and any requirements. 

Check below what areas your firm is submitting qualifications for Step One: (Vendor may select 
more than one based on submitted experience and certifications).  

Aviation: 

SBE ✔ CBE ✔ CBE Reserve Goals 

Port Everglades: 

SBE ✔ CBE ✔ CBE Reserve Goals 

Public Works: 

SBE ✔ CBE ✔ CBE Reserve Goals 

Note – the Office of Economic and Small Business Development will verify certification status for 
SBE and CBE contracts (for responsibility requirements).  
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 CONTRACTOR ASSURANCE STATEMENT & 
APPLICATION OF EVALUATION OF GOOD FAITH EFFORTS 
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   EVALUATION CRITERIA 

- Ability of Professional Personnel: 
A) Company Portfolio 
B) Organization Chart 
C) Attachment A 
D) Attachment B 

- Past Performances: 
A) Vendor Reference Verification 
B) Job Reference List 
C) Job Order Contract Experience 
D) Attachment C – Comparable Construction Experience 

- Workload of the Firm: 
A) Current job list 
B) Completed job list 

- Financial Ability: 
A) Bonding Company Letter 
B) 2018 Danto Builders Tax Return 
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PNC2119543R1 

Evaluation Criteria 

1. Ability of Professional Personnel: 
- Please find attached our Company Portfolio describing the qualifications and experience of 

our Project Manager and Key Staff, organization chart and Attachments A and B. 

2. Project Approach: 
• 2.1- As RFPs are received by Danto Builders, we will fulfill the scope of work requested. 
• 2.2- Danto Builders will not be self-performing the work. As a General Contractor we will be 

managing and supervising the job and hire subcontractors for the work to be performed. 
• 2.3- Review in detail the scope of work and any available plans and specs with the County and 

have detail site visit. We will put any plans and specs out to bid, and qualify those bids, we will 
ask subcontractors for any suggestions, improvements and value engineering. We will take this 
feedback as well as extrapolate from our own experiences and knowledge of being in the 
business for over 35 years and provide recommendation to the County. 

• 2.4- Hugo Fontalvo – Project Manager and Safety Officer – OSHA Certified. His duties include 
safety meetings, pre-construction and daily safety check list for safety equipment and safety 
standard operating procedures. 

3. Past performance – Attached the following forms: 
• Vendor Reference Verification 
• Job Reference List 
• Job Order Contract Experience 
• Attachment C – Comparable Construction Experience 

4. Workload of the Firm – Attached the following forms: 
• Current jobs list 
• Completed jobs list 

5. Financial Ability: 
• 5.1- Bonding Company Letter 
• 5.2- Please refer to the Current Job t List which exhibits Danto Builders’ ability to manage 

multiple projects of various types, including, government, commercial, healthcare and 
hospitality, which require multiple subcontractors simultaneously. Our standard operating 
procedure is to use the AIA pay application G702, for both private and public jobs. Our 
project list also demonstrates our financial capacity and capability to complete the work on 
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multiple projects simultaneously and meet financial obligations. We have lines of credit with 
financial institutions and equipment and material vendors but do not use them. We 
responsibly manage finances and having multiple projects in various stages that provide the 
cash flow to support our project costs and overhead. As a standard operating procedure, we 
use the AIA Subcontractor Agreement (A401) which states “paid when paid.” We make sure 
our subcontractors understand the terms of this agreement, so any situations can be 
managed accordingly. 

• 2018 Danto Builders, LLC Tax Return 
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Dear Clients, 

Our goal is to develop a partnership with our clients through offering a single-source solution 
for real estate acquisition, financing and development to the design and build of any pro-
ject. Our single-source solution entails offering value-added services that will help make the 
process for any project more time and cost efficient. 

We earn the privilege of our clients’ partnership by first understanding our clients’ needs for 
now and in the future, and having the dedication to: 

1. Develop a plan that meets the clients’ needs and budget. 

2. Design with the best use of land or space, materials, aesthetics and/or function. 

3. Meet and / or exceed codes, budgets and timelines. 

4. Develop and/or manage a professional team of real estate experts, financial specialists, 
architects, engineers, estimators, superintendents, project managers and subcontractors 
that have a sense of urgency and sincere concern for your project. 

5. Purchase the best materials and trades at the best prices. 

6. Deliver trades that are experienced, qualified and trusted to get the job done right and 
who will stand behind their work. 

7. Provide a professional staff that meticulously manages all projects from real estate ac-
quisition, financing, design, purchasing and construction to project management and ac-
counting of every penny spent. 

8. Most importantly, have the best interest of our clients in mind in everything that we do 
big or small. 

Our ultimate goal is to have a lifetime relationship with you, which we accomplish through 
exceeding your expectations for real estate investments, financing, development, design, 
construction and management. 

Sincerely, 

Craig S. Danto 
Chief Executive Officer 

Licensed and Insured • Danto Builders, LLC  CGC1525537 
CBE, DBE, SBE, WBE, CAGE#: 88LJ4 
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TABLE  OF  CONTENTS  
COMPANY PROFILE 

SERVICES 

FEATURED PROJECTS 

CLIENT TESTIMONIALS 

REFERENCES AND PROJECT EXPERIENCE 

SUBCONTRACTOR TESTIMONIALS 

Michael Lazar, President, Cambridge Companies 

“My experience with Danto Builders has been a very positive one from our first project together, 
which was the new construction of a two-story, 20,000-square-foot medical office building. They 
met our timelines and performed under budget. Danto Builders also performed expertly on the 
interior finishes and build out to a high standard. 

“We have continued our relationship with Danto Builders in the renovation and restoration of 
other properties under our ownership. Our company is planning a substantial residential 
development and have engaged Danto Builders’ interest in assisting the project. 

“We have in all respects been highly satisfied in their total professional performance.” 
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COMPANY  PROFILE  
Mission to Exceed 
Danto Builders’ mission is to exceed our clients’ expectations for real estate acquisition, financing, 
land development, design, construction and construction management. Exceeding expectation for 
real estate acquisition entails researching and finding a property that is within your parameters. For 
financing, it means finding creative solutions and maximizing the return on investment through 
available tax incentives, grants and rebates. Going beyond for land development involves creating 
the best and most effective use of your property. And for design, it means providing the best use of 
space, unique materials, aesthetics and function. In construction, it means getting the job done 
timely, safely and cost efficiently. And management exceeds expectations by making your life easi-
er through an uneventful and enjoyable process. With this mission, we strive to build a lifetime re-
lationship with our clients so that on future projects there will be absolutely no question with whom 
you want on your team. 

Qualifications to Exceed 
Danto Builders has successfully acquired, financed, developed, designed, planned and built com-
mercial, industrial and residential projects for four generations throughout the United States. (See 
References and Project Experience.) Our experience in all phases of construction, and our attention 
to details enables us to deliver quality construction in which we are confident you will be 100 per-
cent satisfied.  

Danto Builders has a full staff of experienced professionals for real estate acquisition, financing, 
land development, design, estimating jobs, project management and accounting. Whether you are 
considering renovating an existing structure, designing and constructing a new building, or purchas-
ing and developing a property, Danto Builders offers a team with total turnkey solutions. 

Key Executive Staff 
Craig Danto, Chief Executive Officer, was raised in the construction industry in Michigan and has 
been building in Florida for over 35 years. Craig’s experience in land planning and development and 
dealing with architects, along with his extensive construction and engineering background, allows 
him to quickly understand clients’ visions and place them on paper, work with design professionals 
and complete the development and construction efficiently and effectively. Craig has helped many 
clients develop and get approved zoning and plans for properties, which provide the best and high-
est use of the land. He provides in-house preliminary structural and design drawings, which help the 
communications among the engineers, architects, designers and construction professionals when 
developing plans and budgets. Given Craig’s relationships in the industry, he is able to contract 
quality and experienced resources to complete the construction. Craig oversees the business devel-
opment, estimating and field operations. (For more information on Craig’s experience, see Refer-
ences and Project Experience.)  

Debbie Deioma Danto, MBA, LEED AP, CGC is our Chief Operating Officer and is responsible for the 
operations and business development of Danto Builders. She develops, implements and maintains 
standard operating procedures to ensure documentation, safety and quality control. She oversees 
all contracts with clients and subcontractors. Debbie has over 25 years of experience in developing 
and operating businesses, and 15 in the construction industry. Debbie graduated from Ohio State 
University with her bachelor of science in business administration and MBA from Cleveland State 
University. Her career started with Pizza Hut and Arby’s, which then led into working in the manu-
facturing, construction and engineering-related industries. 
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Broward County Board of PNC2119543 
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Key Executive Staff (continued) 

Mariana De Souza is our office manager and fluently speaks English, Portuguese and Spanish. She 
oversees our bookkeeping, insurance, bonding, banking, financing, government certifications and 
office administration. She has a degree in business administration.  Mariana has experience with 
QuickBooks Pro, AIA contract billing, job costing, insurance, payroll, accounts receivable and ac-
counts payable. 

David Pollio is a South Florida native with over 30 years of Architectural, Construction and Develop-
ment experience. He Graduated in 1986 with a Bachelor of Science in Architectural Technology 
and minor in Construction Management/Scheduling. David worked for RS&H for a year on the Fort 
Lauderdale International Airport before joining Melvin & Bren Simon's Design firm. During the dec-
ade of working for the Simon's, Bren Simon became David's design Mentor and they sponsored his 
University of Miami school of Architecture, 6-year Bachelor of Architecture, Florida Building Con-
tractor and Real Estate license. David traveled nationally and internationally to implement Simon's 
projects and projects for their clients. After Simon closed their design firm David incorporated and 
specialized in Owner/Development representation, Architectural and Construction projects, includ-
ing on site Team for Nova Medical Campus, NCCI Build to Suit, extensive office and industrial pro-
jects. Some of these projects received awards, such as BTS of the year, Industrial project of the 
year and published projects in Florida and Architectural Design. David’s education and experience 
allow Danto Builders to provide a unique team to its clients, which allows for full collaboration with 
design and construction professionals; resulting in timely, cost effective and prompt professional 
service to clients. 

Hugo Fontalvo is a Project Manager and manages and supervises government and commercial new 
construction and renovation projects. He is responsible for all the document control and communi-
cation between owner, owner’s representatives, special inspectors and respective government enti-
ties. Since joining Danto Builders in 2017, he has focused on government projects. Hugo is uniquely 
positioned to manage these projects because of his proven leadership with public-sector projects 
and over 30 years of experience working with the government in various capacities including being a 
former Circuit Court certified mediator in the state of Florida. Hugo served the US Marines and has 
an honorable discharge after serving our country in Desert Storm. He has a bachelor’s degree in be-
havioral science from Lynn University and Master of Science in Leadership from Nova Southeastern, 
H. Wayne Huizenga School of Business and Entrepreneurship. Hugo speaks English and Spanish. 

William “Mason” Courtney has 14 years of experience in the construction industry. He was a born 
and raised in the design and construction industry and has a vast amount of construction experience 
with a spectrum of projects, including Restaurants, Breweries, Office Buildouts, Schools, Shopping 
Centers, Concrete Plants, and Airports. He is a Project Manager / Estimator for Danto Builders. Ma-
son has a commitment to always provide sound general contracting services, as well as value engi-
neering options, while using the most up to date and cutting-edge tools in the construction industry. 
He has a working knowledge of Blue Beam, ISqFt, OST, Microsoft Project and SmartSheet. Mason is a 
Florida native and NSU graduate from Wayne Huizenga School of Business. 

Vincent Pollio grew up in residential and commercial construction in Florida, working for his fa-
ther’s company, Progressive Design and Development. He has also worked for subcontractors, in-
cluding painting, pressure cleaning and structural welding. Vincent is a Project Manager for Danto 
Builders, and works in the field when needed. 
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Broward County Board of PNC2119543 
County Commissioners 

SERVICES  
Danto Builders, LLC is a design, construction and management company that provides real estate 
acquisition, financing, planning, design, subcontractor qualification and selection, budgetary and 
accounting information to its clients. 

Real Estate Acquisition 
Danto Builders offers research, identification and assistance with acquisitions of property. Danto 
Builders is also continually seeking and shaping the finest offerings in real estate, and making them 
available to each of our clients, often at the earliest, most desirable stages of development. 

Financing 
Investors, lenders and consultants are available to Danto Builders’ clients to help raise capital, fi-
nance investments, provide marketing solutions, and operate companies. Depending on the client’s 
needs, Danto Builders will provide recommendations and make introductions for resources. 

Land Development 
You have current and future needs with respect to your property that our affiliated development 
company, Orange Sun Building and Development, takes great lengths to understand. We will explore 
with you the property location and possibilities to maximize the density of your land and create the 
best and highest use of your property.  

Danto Builders and Orange Sun Building and Development have extensive experience working with 
the cities. Therefore, we can assist you in getting zoning changes and applying for variances in or-
der to get additional units approved or mixed usage versus what might now be on your plans. We 
can also help you get zoning changes for the type of use for your land, i.e. agricultural or residen-
tial to multi-family use.  

Designer / Builder 
Danto Builders excels at developing your vision onto paper and designing it practically to meet con-
struction requirements, codes and budgets. In this design process, Danto Builders will understand 
your current and future needs of your project. Given your concept, we will create specifications 
with our design team. The design team will draft the preliminary plans to meet your design and 
budget goals. With our experience as a designer builder and working with the best architects, we 
will make additional suggestions to enhance your project with respect to aesthetics, function and 
constructability. 

Danto Builders can also help you find and select your ideal location for land or a building. We have a 
network of realtors with whom we work. Do you want a high-traffic area with a lot of exposure for 
your business? Do you need a location where you can have a large sign? Once we have the location, 
we can develop a concept with respect to the aesthetics, size, layout and functionality of your 
building. We can work with your architect or you may want to use one of our talented and experi-
enced architects to design a complete set of work drawings. 
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The benefit of a designer/builder to investors and owners is that Danto Builders offers integrated 
solutions managed from concept through to construction. Owners will realize time and cost efficien-
cies through maximizing the resources available to them. 

Construction Management 
Selecting, coordinating and managing your design company and builder / contractor(s) is a serious, 
time consuming activity that if done well can save you a significant amount of time and money. 
Danto Builders is an expert at being the liaison between the designer and builder / contractor(s) 
and ensuring that you have a design that can be constructed and / or installed within your budget 
on time. Danto Builders manages the bidding and construction process with an open-book approach 
to ensure the highest quality project is delivered for the best price and least risk. 

General Contractor—Commercial and Residential 
Danto Builders has the experience and ability to build the largest and most challenging residential, 
commercial and government projects. Projects include hotels, restaurants, medical facilities, hospi-
tals, banks, offices, warehouses / industrial, shopping centers / malls, tenant build outs, commer-
cial buildings, warehouse / industrial, beauty shops, gas stations, amusement parks / entertainment 
facilities, parks and recreation, and aviation contracts. General work entails: 

• Site work/Improvements and Underground Infrastructures—Water, Sewer, Electrical, Utilities, 
Landscaping and Paving; 

• New Construction; 

• Interior Build Outs; and 

• Interior and Exterior Renovations. 

Pre-construction planning, construction and post-construction are all phases of which Danto Builders 
has been intimately involved. The following pages walk you through these stages and how Danto 
Builders may help you. 

Pre-construction Planning 
Pre-construction planning is critical to understanding your project before we commence any work. 
We want the construction phase to run as smoothly as possible. 

Preliminary Planning to Meet Design and Budget Goals 

We take the time to understand the site and design plans and point out any concerns before the job 
starts. We work with your architect to make sure that all details are included on the plans so there 
are no future additional decisions and extra costs added.  

Estimated Budgets that You Can Trust 

Danto Builders will review your plan and establish a preliminary budget. We’ll analyze costs and 
recommend the best value for the dollar. We are experts at value engineering plans and suggesting 
alternate ways to meet your budget without sacrificing quality. Budgets are backed up with com-
petitive bids from our vendors and subcontractors. All subcontractors have been pre-qualified and 
earned our trust over the years for providing quality work and no-cost overruns. (See Subcontractor 
Testimonials.) 
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Construction 

Firm Completion Dates that Are Reliable 

Danto Builders’ goal is to deliver your project on time, so we establish a critical-path schedule with 
firm completion dates and keep you informed every step of the way. We have ongoing communica-
tions with architects, engineers, subcontractors, banks, inspectors and surveyors and are proactive 
in identifying issues in order to prevent delays. Danto Builders understands that time is money, and 
for businesses you need to get into your building to run your business and make money. 

Total Turnkey Construction and Management that Will Put You at Ease 

From preliminary plans to the punch list, Danto Builders selects, approves, coordinates and manages 
subcontractors on site and closely monitors projects to ensure quality workmanship and timely con-
struction. We keep you abreast of our progress and strive to make you feel comfortable throughout 
the construction. 

Our accounting and job costing are impeccable. Every invoice and change order must be approved 
and signed by the superintendent and project manager. Every cost is checked, approved and ap-
plied to the appropriate job. 

Final Review of the Completed Project with a Lifetime Guarantee! 

Danto Builders wants you to be 100 percent satisfied now and in the future and refer us to your col-
leagues, friends and family, so we undertake a detailed review of the completion list, finalize all 
paperwork and offer you a lifetime guarantee on our structural workmanship. 

Post-Construction 

Lifetime Guarantee for Your Peace of Mind 

You will receive a lifetime guarantee for your peace of mind. We can offer this because building has 
been in our blood for four generations and we are here to stay. Danto Builders can also offer a life-
time guarantee because we are confident in our work since we have successfully designed, planned 
and built commercial, industrial and residential projects for four generations. If anything goes 
wrong with the electrical, plumbing, roof, floors, ceilings and paint due to our structural workman-
ship, we will make sure it is fixed to your satisfaction. 
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FEATURED  PROJECT  

Project Name 
Crystal House 

Address 
5055 Collins Ave., Miami Beach, 
FL 33140 

Client 
Crystal House Incorporated 

Project Description 
Glazing, Waterproofing, Painting
and Concrete Restoration 

Jose Espinosa, General Manager of the Crystal House 
“I just wanted to let all of you at Danto Builders know that it
was a pleasure dealing with your firm in the course of the 
construction work performed for our building. 
“Since the start of our project, I was so impressed by your
employees professionalism and performance. Your management
made the project flow smoothly. 

I cannot thank you enough for your input and expertise in this 
difficult and complex project. 

Lastly, the project was completed on time and on budget!!!!! 
Again, thank you and feel free to list me as one of your 
references for future jobs. 
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FEATURED  PROJECT  

Project Name 
Sandkastle 

Address 
Fort Lauderdale, FL 

Client 
Jay Alexander and Pam Alexander
Huizenga 

Architect 
AZD Architects 

Project Description 
Complete Design-Build Restoration 
&  Renovation for a 63-year-old, 
mixed-use Historical Building
(See following article for details.) 

From left to right, Wayne Huizenga, Pam Huizenga Alexander, 
Fort Lauderdale Vice Mayor Charlotte Rodstrom, Craig Danto, 
Lee Feldman, and Jay Alexander 
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What You Must Understand Before Purchasing an Older Building, Especially One Due 
for A Required 40-Year Re-Cer fica on. 

FORT LAUDERDALE, Fla., May 10 –  “Buyers of commercial buildings must understand the criƟcal structural and MEP 
(Mechanical, Electrical & Plumbing) items that must be properly inspected on any building before buying it," says Danto 
Builders' owner and CEO, Craig Danto. "This is  especially important for an older building that is due for a 40-year re-
cerƟficaƟon required in Broward and Miami-Dade CounƟes. If buyers have a clear and accurate understanding of this pro-
cess, they will avoid unexpected, costly and Ɵme-consuming mistakes, and the re-cerƟficaƟon process will go smoothly.” 

Danto Builders is a fourth-generaƟon licensed, bonded and insured general contractor with extensive experience in struc-
tural and electrical property inspecƟons, repairs, major interior and exterior renovaƟons, and concrete restoraƟons. Danto 
Builders has completed many inspecƟons of older buildings, as well as the 40-year re-cerƟficaƟons. 

Danto Builders educates real estate buyers about the criƟcal buying process for older buildings. It first entails having a 
qualified Florida Registered Professional Engineer evaluate the structural and electrical integrity of the building. The prop-
erty must be assessed prior to the purchase, so issues and associated costs can be idenƟfied. Danto says, “I see a number 
of the same structural and electrical issues of which potenƟal building owners should be aware and address before pur-
chasing an older building  and compleƟng a 40-year re-cerƟficaƟon if that is the case.” 

Danto Builders’ renovaƟon project, called Sand Kastle, is a case study which supports this criƟcal process. This building 
was built in 1951 and was purchased in 2006. The building is very special to the area and the owner. It is part of the origi-
nal Fort Lauderdale strip and a nostalgic place for the owner; an apartment that he used to rent as a young man. 

The new owners were excited to get started with the renovaƟons, so they met with Danto Builders to discuss the scope of 
work and a budget. The owners did not have a building inspecƟon completed by Mechanical, Electrical, Plumbing (MEP) 
and structural engineers, so Danto Builders inspected the property for criƟcal items. Unfortunately, it was quickly realized 
that the building needed to be rebuilt in place; the structural integrity was grossly compromised and a serious safety issue. 

The scope of work drasƟcally changed and required concrete restoraƟon and replacement of all the structural column 
supports from the grade beam up through the third floor Ɵe beam, which also required fabricaƟon of new structural red-
iron, steel window headers and sills to support new impact windows. 

Not a structural safety issue but important to the exterior condiƟon, the stucco was never bonded properly to the block, 
which causes the stucco to crumble off the building and not allow for proper painƟng that will last. The stucco had to be 
chipped away, bonded, scratch coated and re-applied. Along with the stucco, all of the overhang soffits had to be re-
moved, and new wire lath and stucco were constructed to architecturally feature rounded-edge soffits. 

With respect to the MEP issues that were not idenƟfied prior to the purchase of the building, exisƟng plumbing had to be 
abandoned because the underground cast iron pipes were broken and contained vegetaƟon growth. The electrical service 
had to be completely redone as it did not support the building and was not to code. 
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What You Must Understand Before Purchasing an Older Building (con nued) 

The interior also had many violaƟons, including stairway tread heights that were not equal and landings were not to code. 
The second and third floors and sub-floors were roƩed and not level. The third floor was never even permiƩed. Most of 
the flooring had to be removed, re-supported, leveled and replaced. AddiƟonally, the interior walls had no insulaƟon, so 
they were stripped bare and rebuilt to current codes. The third floor was also officially added and rebuilt to include a paƟo, 
summer kitchen, sun / ocean-view deck and rooŌop area to support a hot tub and lounge area. 

In sum, all these items could have been idenƟfied if the criƟcal process would have been followed. The owners may sƟll 
have purchased the building but at least they would have known what to expect with respect to the renovaƟons, Ɵmelines 
and the budget. Obviously, this project’s budget and Ɵmeline significantly exceeded the original plan. The rebuilding of this 
property secƟon by secƟon was necessary, so that the city would not enforce new zoning setups. These improvements 
also minimized building failure and liability issues; prepared it for hurricanes; ensured code compliance, so violaƟons and 
fees were avoided; and lowered property insurance premiums.” 

This story does have a happy ending. The owners love the new mixed-use project, which contains their beauƟful beach 
house, and the very successful retail Pop’s Corn and Yo Mama’s Ice cream. AddiƟonally, the Broward County required re-
cerƟficaƟon was completed without a hitch, and the building received a historical preservaƟon award from the Fort 
Lauderdale Historical Society. 
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PNC2119543 

CLIENT  TESTIMONIALS  

Project Name 
Boynton West Professional Medi-
cal Center 

Address 
Boynton Beach, FL 

Client 
Cambridge Companies 

Architect 
Pgal 

Project Description 
New construction of a two-story,
20,000-square-foot medical of-
fice building and 40,000 square 
feet of complete Medical office 
build outs. 

Alan M. Levy, President, Levy Realty Advisors Inc. 

“During my 28 years working with contractors in South 
Florida, I have never experienced such a smooth, problem-
free transition from start to finish on any construction 
project of this magnitude. Danto Builders’ supervision and 
coordination for the trades and subcontractors workmanship 
was excellent. They were proactive in problem solving, as 
all issues were resolved in the field without one 
documented problem. Inspections were conducted without 
any delay or rejection. The architect’s final inspection 
found the project very much to his satisfaction, not one 
problem had surfaced from start to finish. Additionally, 
Danto Builders saved us $88,000. I would highly recommend 
Danto Builders for any construction jobs in the future.” 
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Project Name 
Dania Beach Design Center 

Address 
Dania Beach, FL 

Client 
Levy Realty Advisors 

Project Description 
Exterior renovation of 10 ware-
houses, 200,000-square-feet 

Michael Levy, Leasing Agent, Levy Realty Advisors Inc. 

“Leasing at the new Dania Design Center is up 100% and a 
large part of that is due to your design and construction of 
phase I. The previous contractor almost ruined, not only our 
buildings, but our reputation and image. You and your team 
of professionals not only managed the construction process, 
but got us back on track with minimal delays. 

“Since the projects completion, we have received an 
overwhelmingly positive response. The facade renovations 
attract new potential tenants, agents and brokers, as well 
as several local building owners. We are looking forward to 
your input and bid for phase II mainly because we know and 
trust that you will deliver a quality job, on time, and within 
budget.” 
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Project Name 
Sunrise 46 

Address 
Dania Beach, FL 

Client 
Genet Property Group 

Project Description 
Emergency exterior and interior
renovations of a 200,000-square-
foot light industrial / commercial 
warehouse building complex af-
ter Hurricane Wilma 

Ben Genet, President, Genet Property Group 

“We would like to take this opportunity to thank you and 
your team at Danto Builders for fast-tracking our project 
here in Sunrise. As you are well aware, after Hurricane 
Wilma our property was destroyed and most of our tenants 
had to vacate the office/warehouse building. It became 
essential to our company and to our tenants that we 
complete the job of repairing this building quickly and 
efficiently so we could all get back to business. 

“We were able to accomplish this with your speed, accuracy 
and open-book policy. We were all back in business in 
record time! Thank you and your team for your tremendous 
effort in getting the job done. 

“We look forward to working with you on future projects.” 
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REFERENCES AND PROJECT EXPERIENCE 
Healthcare 

Holy Cross OB/GYN Center, Mark Bittner, (954) 776-3209, interior renova-
tion of 18 exam rooms, 6 doctor’s offices and Lobby while occupied 
within 90 days. 

Broward Health, Richard A. Polemeni, (954) 320-2870, demolition of 27,000 
square feet and interior build out of 11,000 square feet of office space 
within 120 days. Interior renovations of 50 patient guest rooms while 
occupied at Broward Health North within 30 days. Miscellaneous interi-
or and exterior renovations at Broward Health North, Broward Health 
Coral Springs and Broward Health Downtown under the Service and 
Maintenance Agreement. 

Cambridge Companies, Boynton Beach West Professional Center, design 
and construction management, GM, 20,000-square-foot, two-story 
building (See testimonial.) Development projects included 250-room, 
14-floor hotel and 288-unit, 18-floor condominium—See Testimonial 
on Table of Contents page. 

MRI Specialists, Boynton Beach, Contact: Dr. Richard Bajakian, (561) 732-
3909, Medical office design and build out—See photo to right. 

Internal Medicine of Boynton Beach, Contact: Dr. Gerardo Quinonez, (561) 
837-4196, Medical office design and build out—See photo to right. 

A.I.M. Physical Therapy, Boynton Beach, Medical office  build out 

North Ridge Chiropractic, Fort Lauderdale, FL, design and build—See testi-
monial. 

E.N.T. Associates (Ear, Nose and Throat Clinic), Boynton Beach, Contact: 
Todd Blum, (561) 737-1640, Build out of medical offices 

Hospitality 

Beachcomber Villas, Anthony Apartments, Pompano Beach, Interior ma-
jor renovation of 10 units 

Circle House Coffee Shop, Fort Lauderdale, Build Out 

Astra, Wynwood, FL, Contact: Steve Rhodes/ 170 NE 40 St. LLC, stever-
hodesmiami@gmail.com, new construction, construction manage-
ment 

Sette Osteria, Wynwood, FL, Contact: Steve Rhodes/ 170 NE 40 St. LLC, 
steverhodesmiami@gmail.com, interior build out, construction man-
agement 

Wynwood Oven, Wynwood, FL, Contact: Stefano Campanini, 305-491-
8400, interior build out, construction management 

12/11/2019 BidSync 

Holy Cross OB/GYN Medical Offices / 
Exam Rooms Interior Renovation 

Broward Health Medical Offices 
Demolition and Interior Build Out 

Beachcomber, Anthony Apartments
Interior Major Renovation 

p. 37 

mailto:steverhodesmiami@gmail.com
mailto:hodesmiami@gmail.com


 

 
 

 

 
 

 

 

 

 

 
  

 

 

 

 
 

 

 

 

 

 

  
         

  
 

 
 

 

Broward County Board of PNC2119543 
County Commissioners 

MAK Café, Miami Beach, Contact: Elena Shabba, 786-527-5843, interior 
build out 

Alma, Miami, FL, Contact: Maria Polanco, 954-261-0464, interior build 
out 

Club Corp. Inc., Contact: Michael Rosa, Tower Club, Ft. Lauderdale, 
interior finishes 

Segafredo Zanetti, Caribbean Catering, Henry Hermida, (786) 217-3888, 
7,500-square-foot restaurant build out with high- end finishes. Awards: 
AIA Fort Lauderdale and Gold Coast Builders Association 

Contract, Purchasing & Design, Melissa Lewis Kling, (561) 994-4555, interi-
or renovations for Ocean Properties, Marriott's in Delray and Boca Ra-
ton, Holiday Inn in Boca Raton 

Disney Hollywood Studios, Orlando, Contact: Dan Daddona (954) 415-1123, 
Design and build of four Star Wars sets 

The Diplomat, Hollywood, Contact: Complete Property Services, Installa-
tion of 8,790 square feet, 12” concrete slab with heavy gauge rebar 
reinforcement for sports bar on intracoastal waterway 

Double Tree Hotel, Ft. Lauderdale, Contact: D.S.I. Sunrise LLC, Interior 
slab installation and exterior site flat work 

CoLab and Grind Coffee, Green Dot Investment Properties, LLC, Fort 
Lauderdale, FL, Interior and exterior renovations 

Tee-Jay Thai Sushi, Wilton Manors, Contact: Winnie or Rob Gebhard, (954) 
537-7774, Design build 

Mo Mo Yogurt, Fort Lauderdale, FL, tenant improvement 

Tamarind Asian Grill & Sushi Bar, Deerfield Brach, Contact: Winnie or Rob 
Gebhard, (954) 537-7774, Kitchen renovation 

The Whale Raw Bar and Fish House, Parkland, Contact: Scott and Danielle 
Williams, (954) 937-7369, Restaurant design and build—See photo to 
right. 

Cuchina D’ Angelo, Boca Raton, Contact: Angelo Elia, (954) 750-2344, Res-
taurant build out 

Casa D’ Angelo, Ft. Lauderdale, Contact: Angelo Elia, (954) 564-1234, Res-
taurant design and build out—See testimonial. 

Wine World, Ft. Lauderdale, Contact: Sal Mauro, (954) 416-1234, Design 
and build out 

White Cap Investment, Lauderdale By The Sea, Village Mall Interior and 
exterior renovations, Multi-family (22 apartments) and commercial/ 
restaurant build-outs (Village Mall, Pa’ DeGennaro’s, Bella Cuchina/ 
Nickel City and Noodle Box)—See testimonials. 

12/11/2019 BidSync 
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Tom Jr.’s Restaurant, Delray Phone Center, Delray Beach, (561) 368-2424, 
3,200 square feet, site work and complete building 

Banana Boat, Contact: Vinnie Marino, (617) 327-8478, 5,000-square-foot 
fire job, demo and reconstruction in eight (8) weeks 

Commercial / Industrial 

Happy Floors, Miami, FL, Interior build out of 18,000 square feet and exte-
rior renovation of the 25,000-sf building 

Neal Realty, Pine Ridge Shopping Center, Fort Lauderdale, FL, Exterior ren-
ovation due to fire 

Levy Realty Advisors, Broward and Palm Beach Counties, Contact: Alan 
Levy, (954) 566-4566, Interior and exterior, property improvements, 
three million square feet of tenant improvements and free-standing 
building—See testimonial. 

Genet Property Group, Contact: Ben Genet, (954) 572-9159, Sunrise 46, 
Emergency exterior and interior renovations of a 200,000-square-foot 
light industrial / commercial warehouse building complex after Hurri-
cane Wilma—See Testimonial. 

C.B. Richard Ellis, Boca Raton, Contact: Elizabeth Vance, (954) 462-8111, 
Interior build out of Phillip Roy Financial Services professional office— 
See testimonial. 

Dania Beach Design Center, Contact: Mike Levy, (954) 921-6673, Exterior 
and interior renovations of 10 warehouse buildings, 200,000 square 
feet—See testimonial. 

Enterprise Rent-A-Car, Enterprise Leasing Company of FL, LLC, Fort Lauder-
dale, FL, Interior and exterior renovations 

The Parnell-Martin Companies, LLC, Boynton Beach, Installation of 2,000-
square-foot pre-fabricated steel mezzanine in existing distribution 
center 

Sand Kastle, Fort Lauderdale, FL, Complete Design-Build Restoration &  
Renovation for a 63-year-old, mixed-use Historical Building. Awards: 
Fort Lauderdale Historical Award and Gold Coast Builders Association 
PRISM—See Featured Project. 

Realty Associates, Lauderdale By The Sea, FL Designed and built profession-
al office space in 30 days.  

First Southern Bank, Contact: Maria Lichty, (561) 731-4200, Free-standing 
bank building and interior finishes 

Northern Trust, Delray Beach, Interior build out 

Wachovia Bank Building, Boynton Beach, Contact: Glynn & Company, Inc., 
Office build out 

Spectrum Building, Ft. Lauderdale, Contact: Levy Realty Advisors, Inc., 
Storm damage repairs to six-story professional building 12/11/2019 BidSync 
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Wackenhut, Ft. Lauderdale, Contact: American Network, Office build out 

Datavision, high-tech electric computer systems, (954) 481-2801, 6,000 
square feet, 30 days to complete 

Grove Park Warehouse, Deerfield Beach, Contact: Sy Gordon, (954) 368-
1234, Commercial tenant improvements and build outs, Auto show 
room repairs after fire damage 

Action Pawn Brokers, Ft. Lauderdale, Contact: Levy Realty  Advisors, 
Inc., Retail renovation after auto accident 

Publix Shopping Center, West Boca - 120,000-square –foot interior and ex-
terior renovations 

National Pawn and Jewelry Sales, Ft. Lauderdale, Contact: Steve Serges, 
Complete demo, design and build out of 36,000-square-foot retail 
space, including class A bank vault and precious metals refinery 

Miller Hardware, Dania Beach, Contact: Debbie Miller, Interior finish of 
storefront retail business 

Coverall Cleaning Concepts, Boynton Beach, Contact: Tom Post, (866) 724-
3100, Office build out 

Larry Kline Wholesale Meats and Provisions, Deerfield Beach, concrete res-
toration and painting 

Valdini, Palmer & Halz P.A., Contact: Chris Hale, (954) 776-8115, Interior 
design and build-out of law firm and title company 

Universal Land Title, Inc., Boynton Beach, Contact: Glynn & Company, 
Inc., Professional office build out 

Exotic Wheels Expert, West Palm Beach, Contact: Exotic Wheels, Retail 
build out 

Salon Brazil, Deerfield Beach, Contact: Marlene, (954) 723-8585, Design 
and build 

Head West, (561) 395-5583, 1,500 square feet design and build, two (2) 
weeks to complete 

Photo Sprint, Contact: Romano (owner), (954) 722-4882, 1-hour photo lab 
and studio, 1,100 square feet in 30 days 

Radio Shack,  North Lauderdale, Delray Beach and Tamerac, (954) 426-
1213, Vanilla shell to tenant improvements, 3,000 square feet each, 
30-day build outs 

Mo Bo Enterprises, Contact: Paul Boris, (954) 971-9988, Custom remodeling 

Neal Realty, 402 S. Dixie West, Pompano Beach, FL, tenant improvement 

Macy’s Furniture Gallery, Fort Lauderdale, FL, exterior façade repair 

Parthanon Salon Studios, Aventura, FL 

Larry Kline Wholesale Meats and
Provisions 

Village Mall
Interior and Exterior Renovations 
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testimonial.), construction of 11 custom homes and exterior renova-
tion of 37 homes—See Testimonial. 

The Clarendon, Highland Beach, Owner’s representative, construction 
management of 14-story, 42-unit condominium—See photo to right. 

Straub Residence, Fort Lauderdale, Interior gut and remodel of high-end 
home 

Cooper Residence, The Landings, Complete demolition down to exterior 
walls, rebuild, and second-floor and Gym additions, 7,300 square 
feet high-end home 

Neufeld Residence, Cloister Del Mar, Boca Raton, Gut and rebuild of 2,300 
square feet high-end condo unit 

Royal Palm Yacht Club, Boca Raton, Contact: Alan and Lynne Levy, (954) 
566-4566, 7,000-square-foot custom home, 2008 PRISM Gold-Award 
Winner and 2008 Architectural  Digest Winner—See photos on right. 

Mainlands Section 6 Civic Association, Inc., Tamarac, Clubhouse addition 
and renovation 

Omega Condominium, Plantation, Exterior renovations, including re-roof, 
and truss and soffit repairs 

Underwater Services Inc., industrial building, concrete restoration, stucco 
repair and painting 

Deerfield Beach Country Club, Installation of 2,500-square-foot concrete 
patio and impact windows and doors 

Boca Grove, five (5) high-end homes (priced from $1,850,000 to 
$2,300,000), Complete custom builds from ground up  

Royal Palm Yacht Club, Boca Raton, Contact: Sal and Faith Mauro, (954) 
416-1234, Exterior and interior renovations for a 4,800-square-foot 
custom home 

Ocean Ridge Home, Boca Raton, Contact: Robert Beel, (561) 995-6787, 
Custom Home/Multi-family 

Schmeir & Feurring Development Co., Fox Landings, Boca Raton, identified 
land, created a 20-acre site plan and developed 21 custom home 
sites. Created the package deal and improved the land, including all 
underground infrastructure, security system gate house, privacy 
wall, club house, roads and common areas.  

Windsor Group, Village Green of Boca, West Boca Raton, Acted as owner 
agent / construction manager. Built six (6) buildings with 15 units 
each, houses, hotels and community buildings. 

Bebe Duke Residence, Contact: Digby Bridges, Marsh &    Associates, 
P.A., Ocean Ridge, Interior renovation and second floor addition—See 
testimonial. 

Cooper Residence, The Landings
Renovation and New Construction 

Royal Palm Yacht Club—
2008 PRISM Gold-Award Winner and         
2008 Architectural Digest Winner
Demolition, Expansion and Remodel 

12/11/2019 BidSync p. 42 



   

 

 

 

  
 

 
 

  
 

 

 
  

 

 

 

  

 

 

 

 

  

  

 

 
 

 
 

Broward County Board of 
County Commissioners 

PNC2119543 

LaBret Residence, Boca Raton, FL Custom home renovation 

Judy Andrews Residence, Boynton Beach, Second floor addition 

Thimsen Residence, Boca Raton, Contact: John Thimsen, (561) 391-9777, 
Custom addition 

Briarcliff Apartments, concrete restoration, stucco repair and painting 

Bar Harbour Condominium Inc., Delray Beach, FL, Structurally rebuilt car-
port garages, including new roof trusses and re-stucco 

Silver Thatch Intracoastal Condominium Apartments, Inc., Pompano 
Beach, waterproofing 

Arapaho Farms, Hollywood, FL, Structural exterior wall repairs 

Creek Tower, Noel Rodriguez, Tel: (305) 987-8648, 8024 Tatum Waterway 
Drive, Miami Beach, FL 33141, Railing Replacement, Painting and Con-
crete Restoration 

Lido Bay, Alamundo Cooper-Souza, (305) 450-4971, 1631 N.E. 114th Street, 
Miami, FL 33181, Painting, Precast Railings and Concrete Restoration 

Pahokee Housing Authority, Installed new electrical service upgraded utili-
ties in 120 HUD rental apartments. 

Michigan 

Rollingwood Town Homes, Flint - (810) 736-5532, Owner, developer, build-
er and manager of 136 HUD-subsidized apartments. Recent work in-
cludes interior and exterior renovations, security system and site im-
provements—See photos to right. 

Woodland Mobile Homes, Clayton Township - 607 units 

Genesee Golf Course - 18 holes 

Dunn Rovin Golf Course, Lavonia - 18 holes 

Belaire Woods, Flint - several hundred single-family residences, track and 
custom homes 

Cambridge Apartments - Rental apartments, 72 units 

Clio/Pierson Shopping Center – 80,000 square feet 

Standard Oil, Mobil Oil and Speedway service stations 

Belaire Woods area - major sewer lift station, 75 feet in depth 

Genesee County area – over 50 miles of sewers, water mains and roads 

Other 

City of Oak Brook, IL – two major apartment developments, 380 units 

Century 21, Albany, NY - two major rental apartments, 325 units 

Ellenville, NY - one town house complex, 36 units 
12/11/2019 BidSync 
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SUBCONTRACTOR TESTIMONIALS 
Danto Builders takes great pride in the fact that long-term relationships are developed with its sub-
contractors. Below are testimonials from a few of our partners. 

Mike Stuart, Owner, Outback Landscape & Maintenance, Inc. 
“This is just a short note to let you know that after a 20-year friendship and about 10 years of work-
ing with you, it has been a pleasure. I don’t think after all this time that we have ever had a falling 
out or dispute over anything we’ve ever done together. Not many people can say that. I know that 
you’ve worked hard to build your reputation to what it is today and I’m sure that it will keep you 
going for a long time to come, especially since your wife is by your side.” 

“Craig, as a businessman myself I’d be happy to work on any job you have. As a friend I’d do just 
about anything for you.” 

Mario Cote, Owner, Mario Enterprises Inc. 

“It is a pleasure for me to tell a little bit about Craig Danto / Danto Builders. I have been working 
for Danto Builders for over 10 years and I always have honest, good steady business with Craig, who 
is really fun to be around with his sense of humor that you can’t get enough of. I would certainly 
recommend him to anyone who wants the work done well and right.” 

“Allo! C’est avec plaisir de parler de Craig Danto / Danto Builders Inc. J’ai la chance de travailler 
avec Craig pour deja un peu plus de dix ans et non seulement Craig est un grand homme d’affaire 
avec continuellement une tres bon service et fier de son travail il a un bon sense d’humour ce qui 
fait qu’il est toujours de tres bonne compagnie.” 

Alexandre Kisselev, Owner, A Square Developers, LLC 

“Danto Builders approaches every project as a professional company and is a valuable contributor in 
reaching positive solutions to issues as they arise during the course of projects. I have personally 
worked with Danto Builders as a subcontractor for the past two years and find them to be profes-
sional and knowledgeable in the planning, management and development needs of a project. This 
company fully understands the high standards of quality that customers require for its properties. It 
is nice to finally have stability and potential growth of my company. I also appreciate the attention 
and help of Danto Builder’s office personnel.” 

Esteban Kadamani, Owner, Infinite Windows, LLC 

“Its being 2 years working with Danto Builders, and I want you to know that I have never seen such a 
smart, capable, responsible and professional group of people working together to form this amazing 
company.” 

“Every day, every job we work together reminds me that it not only takes years of experience and 
hundreds of satisfied customers to create a big, stable, recognized company; it also takes for its 
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owners and staff to treat people with respect and consideration.” 

“Thank you for your support, friendship and advices and I hope that we continue working together 
for many years to come.” 

“Después de 2 anos de estar trabajando con ustedes, quiero que sepas que nunca en mi vida había 
trabajado con un grupo de personas tan inteligentes, capaces y responsables como el grupo de per-
sonas que tienes trabajando en tu compañía.” 

“Cada día, cada trabajo que hacemos juntos me recuerda que no solamente requieres de una com-
pañía con muchos anos de experiencia y cientos de clientes satisfechos; también necesitas tener un 
grupo de personas que traten a la gente con respeto y consideración.” 

“Gracias por tu ayuda, amistad y consejos y espero que sigamos trabajando juntos por muchos 
anos.” 
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Team 

Craig Danto, Chief Executive Officer, was raised in the construction industry in Michigan and has 
been building in Florida for over 35 years. Craig’s experience in land planning and development 
and dealing with architects, along with his extensive construction and engineering background, 
allow him to quickly understand clients’ visions and place them on paper, work with design 
professionals and complete the development and construction efficiently and effectively. Craig 
has helped many clients develop and get approved zoning and plans for properties, which provide 
the best and highest use of the land. He provides in-house preliminary structural and design 
drawings, which help the communications among the engineers, architects, designers and 
construction professionals when developing plans and budgets. Given Craig’s relationships in the 
industry, he is able to contract quality and experienced resources to complete the construction. 
Craig oversees the estimating and field operations. 

Debbie Deioma Danto, MBA, LEED AP, CGC is our Chief Operating Officer and is responsible for 
the operations and business development of Danto Builders. She develops, implements and 
maintains standard operating procedures to ensure project progress, documentation, safety and 
quality control. She oversees all contracts with clients and subcontractors. Debbie has over 25 
years of experience in developing and operating businesses, and 15 in the construction industry. 
Debbie graduated from Ohio State University with her bachelor of science in business 
administration and MBA from Cleveland State University. Her career started with Pizza Hut and 
Arby’s, which then led into working in the manufacturing, construction and engineering-related 
industries.  

Mariana De Souza is our office manager and fluently speaks English, Portuguese and Spanish. She 
oversees our bookkeeping, insurance, bonding, banking, financing, government certifications and 
office administration. She has a degree in business administration. Mariana has experience with 
QuickBooks Pro, AIA contract billing, job costing, insurance, payroll, accounts receivable and 
accounts payable. 

David Pollio is a South Florida native with over 30 years of Architectural, Construction and 
Development experience. He Graduated in 1986 with a Bachelor of Science in Architectural 
Technology and minor in Construction Management/Scheduling. David worked for RS&H for a 
year on the Fort Lauderdale International Airport before joining Melvin & Bren Simon's Design 
firm. During the decade of working for Simon's, Bren Simon became David's design Mentor and 
they sponsored his University of Miami school of Architecture, 6-year Bachelor of Architecture, 
Florida Building Contractor and Real Estate license. David traveled nationally and internationally 
to implement Simon's projects and projects for their clients. After Simon closed their design firm 
David incorporated and specialized in Owner/Development representation, Architectural and 
Construction projects, including on site Team for Nova Medical Campus, NCCI Build to Suit, 
extensive office and industrial projects. Some of these projects received awards, such as BTS of 
the year, Industrial project of the year and published projects in Florida and Architectural 
Design. David’s education and experience allow Danto Builders to provide a unique team to its 
clients, which allows for full collaboration with design and construction professionals; resulting in 
timely, cost effective and prompt professional service to clients. 
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Hugo Fontalvo is a Project Manager and manages and supervises government and commercial 
new construction and renovation projects. He is responsible for all the document control and 
communication between owner, owner’s representatives, special inspectors and respective 
government entities. Since joining Danto Builders in 2017, he has focused on government 
projects. Hugo is uniquely positioned to manage these projects because of his proven leadership 
with public-sector projects and over 30 years of experience working with the government in 
various capacities including being a former Circuit Court certified mediator in the state of Florida. 
Hugo served the US Marines and has an honorable discharge after serving our country in Desert 
Storm. He has a bachelor’s degree in behavioral science from Lyn University and Master of 
Science in Leadership from Nova Southeastern University. Hugo also graduated from H. Wayne 
Huizenga School of Business and Entrepreneurship. Hugo speaks English and Spanish.  

William “Mason” Courtney has 14 years of experience in the construction industry. He was a born 
and raised in the design and construction industry and has a vast amount of construction 
experience with a spectrum of projects, including Restaurants, Breweries, Office Buildouts, 
Schools, Shopping Centers, Concrete Plants, and Airports. He is a Project Manager / Estimator for 
Danto Builders. Mason has a commitment to always provide sound general contracting services, 
as well as value engineering options, while using the most up to date and cutting-edge tools in the 
construction industry. He has a working knowledge of Blue Beam, ISqFt, OST, Microsoft Project 
and SmartSheet. Mason is a Florida native and NSU graduate from Wayne Huizenga School of 
Business. 

Vincent Pollio grew up in residential and commercial construction in Florida, working for his 
father’s company, Progressive Design and Development. He has also worked for subcontractors, 
including painting, pressure cleaning and structural welding. Vincent is a Project Manager for 
Danto Builders, and works in the field when needed. 
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ATTACHMENT A 
KEY PERSONNEL 

PROJECT MANAGER 
Danto Builders, LLC 1) Firm’s Name: 

Craig Danto 2) Project Manager’s Name : 

3) Type of Key Personnel: Primary Assigned to the Contract Full Time  Additional Staff on As-Needed Basis 

1212 yearsyears 4) # of Years with the Firm: 

3535 yearsyears 5) # of Years Experience with Job Order Contracting: 

35 years 6) Client Type Experience & # of Years Experience: Years___________

  Public Works     Aviation       Port   Other: 

7) Experience: (Check ALL boxes that apply)

■ ■ 

  Interior Renovation     Mechanical Upgrades     Electrical Upgrades    Concrete Floor   

 Medical Center     Exterior / Interior painting     Roofing Replacement/Repair    Boiler Replacement 

 Bituminous Paving    Concrete    Masonry  Exterior Facade    Security Camera Installation
■ ■ ■ ■ 

 Canopy Replacement/Repair  Elevator Repair/Replacement    Escalator Repair/Replacement
■ ■ ■ ■ 

 Duct bank repair / installation  Outdoor light installation    Fire Suppression System Installation  
■ ■ ■ ■ ■ 

 Steel Erection  Landscaping  Fencing    Earthwork / Site Work    Other (Attach Additional Sheet) 
■ ■ ■ 

8) ATTACH RESUME  Yes 
■ ■ ■ 

9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County Licenses, 
Specialty Training, and Industry Recognized Certifications ■ ■ ■ ■ ■ 

OshaOsha TrainingTraining 
ConstructionConstruction ManagementManagement 

GeneralGeneral ContractingContracting 
ManagerialManagerial AccountingAccounting 
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_____________________________ _____________________________ 
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_____________________________ _____________________________ 

_____________________________ _____________________________ 

Broward County Board of PNC2119543R1 
County Commissioners 

ATTACHMENT B 
KEY PERSONNEL 

GENERAL SUPERINTENDENT 
DantoDanto BuildersBuilders 1) Firm’s Name:  ____________________________________________________________________________ 

William Mason Courtney 2) General Superintendent’s Name : 

3) Type of Key Personnel: Primary Assigned to the Contract Full Time     Additional Staff on As-Needed Basis 

1212 yearsyears 4) # of Years with the Firm: 

3535 yearsyears 5) # of Years Experience with Job Order Contracting: 

5 6) Client Type Experience & # of Years Experience: Years___________
Listed in Resume   Public Works     Aviation       Port   Other: 

7) Experience: (Check ALL boxes that apply)

■ ■ 

  Interior Renovation     Mechanical Upgrades     Electrical Upgrades    Concrete Floor   

 Medical Center     Exterior / Interior painting     Roofing Replacement/Repair    Boiler Replacement 

 Bituminous Paving    Concrete    Masonry  Exterior Facade    Security Camera Installation
■ ■ ■ ■ 

 Canopy Replacement/Repair  Elevator Repair/Replacement    Escalator Repair/Replacement
■ ■ ■ ■ 

 Duct bank repair / installation  Outdoor light installation    Fire Suppression System Installation  
■ ■ ■ ■ ■ 

 Steel Erection  Landscaping  Fencing    Earthwork / Site Work    Other (Attach Additional Sheet) 
■ ■ ■ 

8) ATTACH RESUME  Yes 
■ ■ ■ 

9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County Licenses, 
Specialty Training, and Industry Recognized Certifications ■ ■ ■ ■ ■ 

OshaOsha TrainingTraining 
ConstructionConstruction ManagementManagement 

GeneralGeneral ContractingContracting 
ManagerialManagerial AccountingAccounting 
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Broward County Board of PNC2119543R1 
County Commissioners 

JOB REFERENCE LIST 

1. Name of Firm or Agency: City of Fort Lauderdale – Fort Lauderdale Executive 
Airport 
Address: 100 N. Andrews Avenue 
City/State/Zip: Fort Lauderdale, FL 33301 
Contact: Irina Tokar Title: Project Manager 
Telephone: 954-828-6536 Email: irinat@fortlauderdale.gov 
Scope of Work: Site work, new construction, complete renovation of existing 
building, landscaping, paving, striping and car charging stations. 

2. Name of Firm or Agency: Broward County / Fern Forest Nature Center 
Address: 201 Lyons Road South 
City/State/Zip: Coconut Creek, FL 33063 
Contact: Nikki Hochberg Title: Manager 
Telephone: 954-357-5198 Email: nhochberg@broward.org 
Scope of Work: Interior and exterior renovations to existing community center. 

3. Name of Firm or Agency: Broward Health / Spectrum Corporate Office and Broward 
Health North 
Address: 201 E. Sample Road 
City/State/Zip: Deerfield Beach, FL 33064 
Contact: Declan Finnerty Title: Master Service Mechanic – Facilities Services 
Telephone: 954-520-9457 Email: dfinnerty@browardhealth.org 
Scope of Work: 30,000 sf of interior renovation of complete space and finish 
furnishing installation. Broward Health North – 2nd, 3rd, 4th and 5th floor corridor 
renovations and patient rooms renovation. 

4. Name of Firm or Agency: Minuteman Press 
Address: 1416 NE 4th Ave 
City/State/Zip: Fort Lauderdale, FL 33304 
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Broward County Board of PNC2119543R1 
County Commissioners 

Contact: Maria Medina Title: Owner 
Telephone: 954-731-5300 Email: jaymedinallc@gmail.com 
Scope of Work: Site work and drainage, new construction of free-standing building 
and renovation to existing building, including relocation utilities underground. 

5. Name of Firm or Agency: Hayman Company – Shopps at Dadeland 
Address: 29100 Northwestern Hwy, Suite 410 
City/State/Zip: Southfield, Michigan 48034 
Contact: Andrew Hayman Title: President 
Telephone: 248-879-7777 Email: ahayman@haymanco.com 
Scope of Work: Renovation to complete exterior 170,000 sf building, including 
roofing, A/C units, exterior stucco repair, painting the building and site work lighting. 
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Broward County Board of PNC2119543R1 
County Commissioners 

JOB ORDER CONTRACT REFERENCE LIST 

1. Name of Firm or Agency: North Broward Hospital District d/b/a Broward Health 
Address: 1800 NW 49th Street, Suite 120 
City/State/Zip: Fort Lauderdale, FL 33309 
Contact: Declan Finnerty Title: Master Service Mechanic – Facilities Services 
Telephone: 954-520-9457 Email: dfinnerty@browardhealth.org 
Contract Period: 1 year – July 2017 to July 2018 
Scope of Work: Broward Health North – 2nd, 3rd, 4th and 5th floor corridor 
renovations and patient rooms renovation. 
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Broward County Board of PNC2119543R1 
County Commissioners 

ATTACHMENT C 
COMPARABLE CONSTRUCTION EXPERIENCE 

DantoDanto BuildersBuilders 1) Firm’s Name:  ____________________________________________________________________________ 

City of Fort Lauderdale 2) Agency/Client Name: 

Airport Administration Building Addition and Interior Renovations 3) Project Name: 

12188 1,493,994.00 4) Project Number: ______________________________________  5) Project Value: 

6) Achieved or Anticipated Final Acceptance after January 1, 2014  Yes   No         

7) Company Role:  Sub Contractor  Prime Contractor 

■ 

8) Agency:  County  City  Private    Other: __________________________________________ 

9) Project Type: ■   Public Works  Aviation    Port        Other: _____ __________________________ 

15 10) Percentage of Self Performed Work with the Company’s Trades:   _________% 

11) Project Type: (Check ALL boxes that apply to the Scope of Work)

■ ■ ■ ■   Interior Renovation     Mechanical Upgrades     Electrical Upgrades    Concrete Floor   

■ ■ ■ ■  Medical Center     Exterior / Interior painting     Roofing Replacement/Repair    Boiler Replacement 

■ ■ ■ ■ ■  Bituminous Paving    Concrete    Masonry  Exterior Facade    Security Camera Installation   

■ ■ ■  Canopy Replacement/Repair  Elevator Repair/Replacement    Escalator Repair/Replacement   

■ ■ ■  Duct bank repair / installation  Outdoor light installation    Fire Suppression System Installation  

■ ■ ■ ■ ■  Steel Erection  Landscaping  Fencing  Earthwork / Site Work    Other (Attach Additional Sheet) 

12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is 
correct. If your reference can not be contacted, this project may not be considered.) 
Reference’s contact:

Irina Tokar Senior Project Manager Name:            _____________________________________ Title: __________________________________________ 

Telephone: 954-828-6891 Email Address: irinat@fortlauderdale.gov 

13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done 
to Resolve:  (Attach Additional Information As Necessary) 
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Broward County Board of PNC2119543R1 
County Commissioners 

LIST OF CURRENT JOBS 

Project: Broward County Transit – Broward County 
Address: 3201 West Copans Road, Pompano Beach, FL 33069 
Contact: E. Henry Kraft 
Engineering: Absolute Civil Engineering Solutions, LLC 
Contract Amount: $893,695.00 
Percentage completed: 25% 
Schedule completion date: June 2020 

Project: Mainland’s Sections 1 & 2 – Exterior Work and Clubhouse Renovation 
Address: 4301 Mainland Drive, Tamarac, FL 33319 
Contact: Pam Bushnell 
Architect: Tamara Peacock 
Contract Amount: $281,175.18 
Percentage completed: 95% 
Schedule completion date: December 2019 

Project: Happy Floors 
Address: 18000 State Hwy. 9, Miami, FL 33162 
Contact: Marc Torres  
Architect: Jewel Tone Interiors 
Contract Amount: $457,929.39 
Percentage completed: 95% 
Schedule completion date: December 2019 

Project: Complete Marine – Site Work 
Address: 800 S. Federal Hwy., Pompano Beach, FL 33062 
Contact: David Giannone 
Architect: SDA & Associates – 3410 N. Andrews Ave. Ext., Pompano Beach, FL 33064 
Contract Amount: $275,989.19 
Percentage completed: 95% 
Schedule completion date: December 2019 

Project: Kindred Hospital South Florida 
Address: 1516 E. Las Olas Blvd., Fort Lauderdale, FL 333011 
Contact: W. Todd Clenny, PE  
Architect: Archon, pllc dba Archon Design + Construction 
Contract Amount: $258,381.00 
Percentage completed: 80% 

12/11/2019 BidSync p. 59 

http:258,381.00
http:275,989.19
http:457,929.39
http:281,175.18
http:893,695.00


 
 

 

 
 

 
 

 
 

 
   

 
 

 
  

 
 

 
  

 
 

 
  

 
 

  
 

 
 

  
 

  
   

 
 

 
 

  
 

  
 

 
 

 
 
 

Broward County Board of PNC2119543R1 
County Commissioners 

Schedule completion date: December 2019 

Project: Shoppes at Dadeland- Exterior Work 
Address: 7200-7260 Kendall Drive (SW 88th Street), Miami, FL 33156. 
Contact: Andrew Hayman 
Architect: N/A 
Contract Amount: $61,251.00 
Percentage completed: 80% 
Schedule completion date: January 2020 

Project: Minuteman Press Fort Lauderdale- New Construction 
Address: 1416 NE 4th Ave, Fort Lauderdale, FL 33304 
Contact: Mario Medina 
Architect: VIOSS Architecture & Design Group – 1200 Brickell Avenue, suite 1410, Miami, FL 33131 
Contract Amount: $404,800.00 
Percentage completed: 80% 
Schedule completion date: January 2020 

Project: Medina Duplex- New Construction 
Address: 1416 NE 4th Ave, Fort Lauderdale, FL 33304 
Contact: Maria Medina 
Architect: Paradelo/Burges Design Group 
Contract Amount: $750,000.00 
Percentage completed: 60% 
Schedule completion date: February 2020 

Project: Kirk Cottrell Pavilion 
Address: 314 NE 21st Avenue, Deerfield Beach, FL 33441 
Contact: Mark DiMascio 
Architect: Walters-Zackria Architects 
Contract Amount: $2,640,683.00 
Percentage completed: 20% 
Schedule completion date: June 2020 

Project: The Villages of Renaissance Master Association, Inc. – Consulting for Construction 
Address: 1901 SW 116th Way, Miramar, FL. 33025 
Contact: Steven DePaul 
Architect: N/A 
Contract Amount: $150,000.00 for a $3,000,000.00 project. 
Percentage completed: 20% 
Schedule completion date: July 2020 

Project: North Perry Airport – New Construction, Renovation and Site Work 
Address: 101 SW 77th Way, Pembroke Pines, FL 33023 
Contact: Gasser Douge 
Architect: N/A 
Contract Amount: $250,000.00 
Percentage completed: 0% 
Schedule completion date: TBD 
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Broward County Board of PNC2119543R1 
County Commissioners 

LIST OF COMPLETED JOBS 

Project: Fort Lauderdale Executive Airport- New Construction and Renovation 
Address: 6000 NW 21st Avenue, Fort Lauderdale, FL 33309 
Contact: Fernando Blanco 
Architect: City of Fort Lauderdale Public Works Department Engineering & Architecture 
Contract Amount: $1,547,745.43 
Completion Date: July 2019 
Percentage of the cost of work with our own forces: 25% 

Project: Shoppes at Dadeland- Exterior Work 
Address: 7200-7260 Kendall Drive (SW 88th Street), Miami, FL 33156. 
Contact: Andrew Hayman 
Architect: N/A 
Contract Amount: $385,240.40 
Completion Date: April 2019 
Percentage of the cost of work with our own forces: 10% 

Project: Tower Club Fort Lauderdale – Tenant Improvements 
Address: One Financial Center, 100 SE Third Ave.  - Fort Lauderdale, Florida 33301 
Contact: David DiRenzo 
Architect: N/A 
Contract Amount: $150,000.00 
Completion Date: March 2019 
Percentage of the cost of work with our own forces: 30% 

Project: Corredor Eckman Pool Cabana – New Construction 
Address: 1619 NE 20th Street, Fort Lauderdale, FL 33305 
Contact: Frack Corredor 
Architect: Jeffrey E. Huber – 333 Las Olas Way, CU1, Fort Lauderdale, FL 33301 
Contract Amount: $136,447.50 
Completion Date: February 2019 
Percentage of the cost of work with our own forces: 60% 

Project: Anthony’s Apartment- Renovation 
Address: 1200 South Ocean Blvd., Pompano Beach, FL 33062 
Contact: Ron Russel 
Architect: Adache Group Architects, LLC – 550 S. Federal Hwy, Ft. Lauderdale, FL 33301 
Contract Amount: $533,000.00 
Completion Date: March 2019 
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Broward County Board of PNC2119543R1 
County Commissioners 

Percentage of the cost of work with our own forces: 40% 

Project: Circle House Coffee Shop – Tenant Improvement 
Address: 727 NE 3rd Ave., Suite 100 -Fort Lauderdale, FL  33304 
Contact: Stephen Tulloch 
Architect: A&A Design Group 
Contract Amount: $247,774.00 
Completion Date: February 2019 
Percentage of the cost of work with our own forces: 40% 

Project: Broward County -Fern Forest Nature Center Building – Site Work 
Address: 201 South Lyons Road, Coconut Creek, FL 33063 
Contact: Nikki Hochberg 
Architect: N/A 
Contract Amount: $106,000.00 
Completion Date: March 2018 
Percentage of the cost of work with our own forces: 20% 

Project: Hampton Beach Club Association (Owner’s rep. for site improvements) 
Address: 1800 S. Ocean Blvd., Lauderdale By the Sea, FL 33062 
Contact:  Madeline Urbanski 
Architect: Delta Consulting Engineers, Inc 
Contract Amount: $8,762.50 
Completion Date: July 2018  
Percentage of the cost of work with our own forces: 100% 

Project: Sette Osteria / Astra Rooftop Terrace Restaurants (Owner’s rep. for two restaurants: New 
Construction and Build outs, Construction Cost: $1.6 million) 
Address: 2121 NW 2nd Avenue, Miami, FL 33127 
Contact:  Steve Rhodes 
Architect: Saladino Design Studios 
Contract Amount: $184,436.00 
Completion Date: September 2018 
Percentage of the cost of work with our own forces: 100% 

Project: 610 NE 59 Street Residence - Renovation 
Address: 610 NE 59 Street, Oakland Park, FL 33304 
Contact: Hugo Fontalvo 
Architect: N/A 
Contract Amount: $73,455.00 
Completion Date: August 2018 
Percentage of the cost of work with our own forces: 30% 

Project: Miami Art Kitchen - Renovation 
Address: 1701 Sunset Harbour Drive, Miami Beach, FL  
Contact: Hernando Gomez 
Architect: Atlantic Coast Rest. & Mech. 
Contract Amount: $21,702.00 
Completion Date: April 2018  

12/11/2019 BidSync p. 62 

http:21,702.00
http:73,455.00
http:184,436.00
http:8,762.50
http:106,000.00
http:247,774.00


 
 

  

 
 

 
 

 
 

 

 
 

 
 

 
  

 
 

 
 

 
 

  

 
 

 
 

 

 

 
 

 
 

 
 

 
 

 

Broward County Board of PNC2119543R1 
County Commissioners 

Percentage of the cost of work with our own forces: 30% 

Project: Poke Life Restaurant Brickell – Renovation 
Address: 1200 Brickell Bay Drive, Miami, FL 33131 
Contact: Jose Luis Gonzalez  
Architect: N/A 
Contract Amount: $21,000.00 
Completion Date: June 2018  
Percentage of the cost of work with our own forces: 30% 

Project: Alma Restaurant 
Address: 3206 Grand Ave., Miami, FL 33133 
Contact: Maria Polanco  
Architect: Building Documentation Specialists – 1025 S. Dixie Hwy., Ste. 201, Delray Beach, FL 33483 
Contract Amount: $47,226.00 
Completion Date: January 2018 
Percentage of the cost of work with our own forces: 70% 

Project: Pine Ridge Plaza 
Address: 3300 N. Federal Hwy, # 250, Fort Lauderdale, FL 33306 
Contact: Michael Cervalli 
Architect: Design Odyssey Architectural Design – 965 W Commercial Blvd., Ft. Lauderdale, FL 33309 
Contract Amount: $36,200.00 
Completion Date: December 2017 
Percentage of the cost of work with our own forces: 70% 

Project: Wynwood Oven 
Address: 2085 NW 2nd Ave., Miami, FL 33127 
Contact: Steve Rhodes 
Architect: MCA Architecture, LLC – 8540 W. State Road 84, Davie, FL 33324 
Contract Amount: $31,995.62 
Completion Date: December 2017 
Percentage of the cost of work with our own forces: 70% 

Project: Holy Cross Hospital 
Address: 4725 N. Federal Hwy, Ft. Lauderdale, FL 33308 
Contact: Mark Bittner 
Architect: H3 Design – 2420 W. Sample Rd. Suite A17, Pompano Beach, FL 33073 
Contract Amount: $121,000.00 
Completion Date: September 2017 
Percentage of the cost of work with our own forces: 80% 

Project: Pine Island Ridge Condominium F 
Address: 9420 Live Oak Place - Davie, FL 33324 
Contact: Dana Hizkiya 
Architect: Inspection Engineers, Inc. - 13192 SW 130th Terrace, Suite 102, Miami, FL 33186 
Contract Amount: $1,200,134.00 
Completion Date: August 2017 
Percentage of the cost of work with our own forces: 90% 
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Broward County Board of PNC2119543R1 
County Commissioners 

Project: Broward Health North 
Address: 201 E. Sample Road, Deerfield Beach, FL 33064 
Contact: Declan Finnerty 
Architect: Perkins & Will – 806 Douglas Road Suite 300, Coral Gables, FL 33134 
Contract Amount: $49,000.00 
Completion Date: July 2017  
Percentage of the cost of work with our own forces: 90% 

Project: Broward Health Spectrum Building 
Address: 1700 NW 49th Street- Fort Lauderdale, FL 33309 
Contact: Richard Polemeni 
Architect: A Design International – 2485 E. Sunrise Blvd. – Fort Lauderdale, FL 33304 
Contract Amount: $1,157,018.00 
Completion Date: July 2017  
Percentage of the cost of work with our own forces: 40% 

Project: Mainland’s Sec 6 Civic Association, Inc 
Address: 4920 NW 51st Court, Tamarac, FL 33319 
Contact: Elizabeth Henderson 
Architect: Donald Lee Morris & Associates, P.A.-6381 NW 120 Drive- Coral Springs, FL33076 
Contract Amount: $145,647.00 
Completion Date: July 2017  
Percentage of the cost of work with our own forces: 20% 

Project: Omega Condominium No 5, Inc 
Address: 7400 NW 17th Street- Plantation, FL 33313 
Contact: Julie Anderson 
Engineer: Engineering Express- 160 SW 12th Avenue, suite 106-  Deerfield Beach, FL 33442 
Contract Amount: $357,057.00 
Completion Date: March 2017 
Percentage of the cost of work with our own forces: 10% 

Project: Neufeld Residence - Major Custom Home Renovation 
Address: 1180 S Ocean Blvd Unit 2A – Boca Raton, FL 33432 
Owner: Jeffrey Neufeld 
Architect: CCS Architectural Enterprises, Inc – 499 E. Palmetto Park Road, Suite 204 – Boca Raton, FL 
33432 
Contract Amount: $255,000.00 
Completion Date: July 2017  
Percentage of the cost of work with our own forces: 70% 

Project: Lido Bay Manor (interior and exterior repairs, painting) 
Address: 1361 NE 114 Street, Miami, FL 
Contact: Miriam Delbene 
Architect: Claudio A. Jofre P.E. – 334 NE 102 Street – Miami, FL 33138 
Contract Amount: $100,885.00 
Completion date: January 2017 
Percentage of the cost of work with our own forces: 100% 
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Broward County Board of PNC2119543R1 
County Commissioners 

Project: Cooper Residence -Major Custom Home Renovation 
Address: 5225 NE 31st Avenue, Fort Lauderdale, FL 33308 
Owner: John and Helena Cooper 
Architect: AZD Associates, Inc - 665 Hulet, Suite 100- Bloomfield Hills, MI 48302 
Completion date: December 2016 
Contract Amount: $1,451,206.46 
Percentage of the cost of work with our own forces: 40% 

Project: Jays Place (Tenants improvements) 
Address: 599 SW 2nd Avenue, Fort Lauderdale, FL 33301 
Owner: Jay Alexander 
Architect: Kaizer Design Group - 914 NE 20th Avenue- Fort Lauderdale, FL  33304 
Completion date: July 2016 
Contract Amount: $771,577.00 
Percentage of the cost of work with our own forces: 40% 

Project: Summertree Village Condominium Association 
Address: 551 Ives Dairy Road, Miami, FL 33179 
Owner/ Contact: Phil Rush 
Architect: Inspection Engineers, Inc – 13192 SW 130th Terrace # 102- Miami, FL 333186 
Completion Date: June 2016 
Contract Amount: $703,707.05 
Percentage of the cost of work with our own forces: 80% 

Project: Enterprise Leasing Company 
Address: 1015 W. Broward Blvd- Fort Lauderdale, FL 33312 
Contact: Marvin Sealy 
Architect: DW Architecture – 3965 NW 126th Ave. – Coral Springs, FL 33065 
Completion date: July 2016 
Contract Amount: $275,750.00 
Percentage of the cost of work with our own forces: 50% 

Project: Major Custom Home Renovation 
Address: 4282 NW 62nd Road, Boca Raton, FL  33496 
Owner: Carla and Tom La Bert 
Architect: AZD Associates, Inc - 665 Hulet, Suite 100- Bloomfield Hills, MI 48302 
Completion date: July 2016 
Contract Amount: $158,415.00 
Percentage of the cost of work with our own forces: 30% 

Project: Bar Harbour Condo (Concrete structural work and new roofing) 
Address: 86 MacFarlane Drive, Delray Beach, FL 33438 
Owner/ Contact: Steve Strong 
Architect: Madsen Design – 33 SE 4th Street, Boca Raton, FL 33432 
Completion date: January 2016 
Contract Amount: $591,618.26 
Percentage of the cost of work with our own forces: 40% 
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Broward County Board of PNC2119543R1 
County Commissioners 

Project: Creek Tower & Jack Condo (interior and exterior repairs, painting) 
Address: 8024 Tatum Waterway Drive, Miami Beach, FL 33141 
Contact: Noel Rodriguez 
Architect: Inspection Engineers, Inc – 13192 SW 130th Terrace # 102- Miami, FL 333186 
Completion date: October 2015 
Contract Amount: $134,020.45 
Percentage of the cost of work with our own forces: 90% 

Project: Straub Residence (Major Custom Home Renovation) 
Address: 2733 NE 17th Street, Fort Lauderdale, FL 
Owner: Mr. Volker and Tanja Straub 
Architect: AZD Architects – 1121 NW 51 Ct., Ft. Lauderdale, FL 33309 
Completion date: August 2015 
Contract Amount: $394,084.00 
Percentage of the cost of work with our own forces: 40% 

Project: Crystal House Inc (interior and exterior repairs, painting) 
Address: 5055 Collins Avenue, Miami Beach, FL 33140 
Contact: Jose Espinosa 
Architect: UCI Engineers – 7428 SW 48 Street, Miami, FL 33155 
Completion date: August 2015 
Contract Amount: $598,273.00 
Percentage of the cost of work with our own forces: 60% 

Project: Segafredo Zanetti Restaurant (tenant improvements) 
Address: 600 SW 145th Terrace unit 9040, Pembroke Pines, FL 33027 
Contact: Julio Ferreira 
Architect: Hollmann Architecture – 1400 E Oakland Blvd suite 108, Ft. Lauderdale, FL 33334 
Completion date: June 2015 
Contract Amount: $1,685,352.63 
Percentage of the cost of work with our own forces: 30% 

Project: Sunny Frank Residence 
Address: 6406 Osceola East Circle- Hollywood, FL 33024 
Client / Owner: Seminole Tribe of Florida / Sunny Frank Custom Home  
Architect: Hollmann Architecture – 1400 E Oakland Blvd suite 108, Ft. Lauderdale, FL 33334 
Completion date: January 2014 
Contract Amount: $548,000.00 
Percentage of the cost of work with our own forces: 25% 

Project: Lauderhill Housing Authority: Windermere 
Address: 949 S. Federal Hwy- Deerfield Beach, FL 33441 
Owner/ Client: Many (Joy) Bountham 
Architect: City of Lauderhill’s architect 
Date: August 2011 
Contract Amount: $898,256.67 
Percentage of the cost of work with our own forces: 60% 

Project: Tee Jay Restaurant 
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Broward County Board of PNC2119543R1 
County Commissioners 

Address: 949 S. Federal Hwy- Deerfield Beach, FL 33441 
Owner/ Client: Many (Joy) Bountham 
Architect: Steven Cohen and Associates, P.A. – 2941 W. Cypress Creek Rd. suite 102- Ft Lauderdale 
Completion date: May 2011 
Contract Amount: $389,481.17 
Percentage of the cost of work with our own forces: 25% 

Project: Sand Kastle (structural support system and engineering from grade beam to tie beam/ 
concrete restoration/renovation/painting/waterproofing) 
Address: 901 E. Sunrise Lane, Fort Lauderdale, FL 
Architect: AZD Architects – 1121 NW 51 Ct., Ft. Lauderdale, FL 33309 
Owner / Contact: Jay Alexander 
Completion date: 2011 
Contract Amount: $975,363.23 
Percentage of the cost of work with our own forces: 35% 
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Broward County Board of PNC2119543R1 
DANTBUI-01 MYOUNG County Commissioners 

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY) 

12/3/2019 
THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES 
BELOW.  THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT:  If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER 
Corporate Insurance Advisors, LLC
1401 E. Broward Blvd. Suite 103 
Fort Lauderdale, FL 33301 

CONTACT 
NAME 
PHONE 
(A/C, No, Ext) (954) 315-5000 FAX 

(A/C, No) (954) 315-5050 
E-MAIL 
ADDRESS service@ciafl.net 

INSURER(S) AFFORDING COVERAGE NAIC # 

INSURER A Kinsale Insurance Company 
INSURED Danto Builders, LLC & Orange Sun Building and 

Development, LLC
5601 Powerline Rd. 
Ste #401 
Fort Lauderdale, FL 33309 

INSURER B Allstate 
INSURER C Westchester Surplus Lines Ins 10172 
INSURER D Hiscox Insurance Company Inc. 10200 
INSURER E 

INSURER F 

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER: 

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED? 

INSR ADDL SUBR 
LTR INSD WVD POLICY NUMBER POLICY EFF POLICY EXP TYPE OF INSURANCE LIMITS (MM/DD/YYYY) (MM/DD/YYYY) 

AUTOMOBILE LIABILITY 

UMBRELLA LIAB 

EXCESS LIAB 

WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 

AUTHORIZED REPRESENTATIVE 

EACH OCCURRENCE $ 
DAMAGE TO RENTED CLAIMS-MADE OCCUR $ PREMISES (Ea occurrence) 

MED EXP (Any one person) $ 

PERSONAL & ADV INJURY $ 

GEN'L AGGREGATE L MIT APPL ES PER: GENERAL AGGREGATE $ 
PRO-POLICY LOC PRODUCTS - COMP/OP AGG JECT 

OTHER: $ 
COMBINED SINGLE LIMIT 

$ (Ea accident) 
ANY AUTO BODILY INJURY (Per person) $ 
OWNED SCHEDULED 

BODILY INJURY (Per accident) $ AUTOS ONLY AUTOS 
HIRED NON-OWNED PROPERTY DAMAGE 

$ AUTOS ONLY AUTOS ONLY (Per accident) 

$ 

OCCUR EACH OCCURRENCE 
CLAIMS-MADE AGGREGATE $ 

DED RETENTION $ 
PER OTH-
STATUTE ER 

E.L. EACH ACC DENT 

E.L. DISEASE - EA EMPLOYEE $ 
If yes, describe under 

E.L. DISEASE - POLICY LIMIT DESCR PTION OF OPERATIONS below 

COMMERCIAL GENERAL LIABILITY 

Y / N 
N / A 

(Mandatory in NH) 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE  EXPIRATION  DATE  THEREOF,  NOTICE  WILL  BE  DELIVERED  IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED.  NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

CERTIFICATE HOLDER CANCELLATION 

$ 

$ 

$ 

$ 

$ 

A 1,000,000 

X X 0100079228-0 1/17/2019 1/17/2020 100,000 
1,000 

1,000,000 
2,000,000 
2,000,000 

1,000,000 B 
X X 648864593 00 9/25/2019 9/25/2020 

4,000,000 A 
0100079247-0 1/17/2019 1/17/2020 4,000,000 

0 

C Pollution Liability G71743044001 9/18/2019 Aggregate 2,000,000 
D Professional Liab MPL2107518.18 12/3/2018 12/3/2019 Aggregate 1,000,000 

Pollution Liability: $2,000,000 General Aggregate;  $1,000,000 Contractor's Pollution Liability - Each Pollution Condition. Deductible - $5,000 Contractor's 
Pollution Liability - Each Pollution Condition 

Professional Liability: $1,000,000 General Aggregate; $1,000,000 Each Claim - ONLY APPLIES WHEN PROVIDING ENERGY MODELING SERVICES FOR
OTHERS 

Broward County is included as Additional Insured as respects General and Auto Liability. General Liability is primary and non-contributory basis. Waiver of
SEE ATTACHED ACORD 101 

Broward County
115 South Andrews Avenue 
Fort Lauderdale, FL 33301 

9/18/2020 

X 
X 

X X 

X 
X 
X 

X 

X 

X 

ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION.  All rights reserved. 
The ACORD name and logo are registered marks of ACORD 12/11/2019 BidSync p. 89 



Broward County Board of 
AGENCY CUSTOMER ID: DANTBUI-01 County Commissioners 

PNC2119543R1 MYOUNG 
LOC #: 1 

ADDITIONAL REMARKS SCHEDULE Page  1 of 1 

AGENCY 

Corporate Insurance Advisors, LLC 
NAMED INSURED 

Danto Builders, LLC & Orange Sun Building and Development, LLC
5601 Powerline Rd. 
Ste #401 
Fort Lauderdale, FL 33309
Broward 

POLICY NUMBER 

SEE PAGE 1 
CARRIER NAIC CODE 

SEE PAGE 1 SEE P 1 EFFECTIVE DATE SEE PAGE 1 
ADDITIONAL REMARKS 
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM, 
FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance 

Description of Operations/Locations/Vehicles:
subrogation in favor of the Additional Insured as respects General Liability and Auto Liability. Umbrella follows form to the 
underlying General and Auto Liability coverages. All of the above are required in a written agreement. 

ACORD 101 (2008/01) © 2008 ACORD CORPORATION.  All rights reserved. 
The ACORD name and logo are registered marks of ACORD 
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Broward County Board of PNC2119543R1 
County Commissioners DATE (MM/DD/YYYY) CERTIFICATE OF LIABILITY INSURANCE 

12/3/2019 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER SUNZ Insurance Solutions, LLC.              ID: (TLR) 
c/o TLR of Bonita, Inc
700 Central Ave, Suite 500
St. Petersburg, FL 33701 

CONTACT 
NAME Workers' Comp Department 
PHONE 
(A/C, No, Ext) 727-520-7676  x 3 FAX 

(A/C, No) 727-525-3862 
E-MAIL 
ADDRESS certs@encorehr.com 

INSURER(S) AFFORDING COVERAGE NAIC # 

INSURER A SUNZ Insurance Company 34762 
INSURED 

TLR of Bonita, Inc
EnterpriseHR
700 Central Avenue Suite 500 
St. Petersburg FL  33701 

INSURER B 

INSURER C 

INSURER D 

INSURER E 

INSURER F 

COVERAGES CERTIFICATE NUMBER: 52690826 REVISION NUMBER: 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

OTHER: 

(Per accident) 

(Ea accident) 

$ 

$ 

N / A 

SUBR 
WVD 

ADDL 
INSD 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

$ 

$ 

$ 

$ PROPERTY DAMAGE 
BODILY INJURY (Per accident) 

BODILY INJURY (Per person) 

COMBINED SINGLE LIMIT 

AUTOS ONLY 

AUTOS AUTOS ONLY 
NON-OWNED 

SCHEDULED OWNED 
ANY AUTO 

AUTOMOBILE LIABILITY 

Y / N 
WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY 

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH) 

DESCR PTION OF OPERATIONS below
If yes, describe under 

ANY PROPRIETOR/PARTNER/EXECUTIVE 

$ 

$ 

$ 

E.L. DISEASE - POLICY LIMIT 

E.L. DISEASE - EA EMPLOYEE 

E.L. EACH ACC DENT 

ER 
OTH-

STATUTE 
PER 

LIMITS (MM/DD/YYYY) 
POLICY EXP 

(MM/DD/YYYY) 
POLICY EFF 

POLICY NUMBER TYPE OF INSURANCE LTR 
INSR 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 

EXCESS LIAB 

UMBRELLA LIAB $ EACH OCCURRENCE 

$ AGGREGATE 

$ 

OCCUR 

CLAIMS-MADE 

DED RETENTION $ 

$ PRODUCTS - COMP/OP AGG 

$ GENERAL AGGREGATE 

$ PERSONAL & ADV INJURY 

$ MED EXP (Any one person) 

$ EACH OCCURRENCE 
DAMAGE TO RENTED 

$ PREMISES (Ea occurrence) 

COMMERCIAL GENERAL LIABILITY 

CLAIMS-MADE OCCUR 

GEN'L AGGREGATE L MIT APPL ES PER: 

POLICY PRO-
JECT LOC 

CANCELLATION 

AUTHORIZED REPRESENTATIVE 

CERTIFICATE HOLDER 

HIRED 
AUTOS ONLY 

A WC016-00001-019 6/1/2019 6/1/2020 ✓ 

1,000,000.00 
1,000,000.00 
1,000,000.00 

Rick Leonard 

Client Effective: 10/30/2017 

2604 

Broward County
115 S Andrews Avenue 
Ft. Lauderdale FL  33301 

Coverage Provided for all leased employees but not subcontractors of: Danto Builders, LLC/dba Maximum Energy Payback 

© 1988-2015 ACORD CORPORATION.  All rights reserved. 
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 
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a Vendor’ s responsibility. At any time prior to award, the awarding authority may find that a Vendor is 
not responsible to receive a particular award. 

Failure to provide any of this required information and in the manner required may result in a 
recommendation by the Director of Purchasing that the Vendor is non-responsive. 

Below are standard responsibility criteria; refer to Special Instructions to Vendors, for Additional 
Responsibility Criteria requirement(s). 

1.   

a. All Vendors are required to disclose to the County all “material” cases filed, pending, or 
resolved during the last three (3) years prior to the solicitation response due date, whether 
such cases were brought by or against the Vendor, any parent or subsidiary of the Vendor, or 
any predecessor organization. Additionally, all Vendors are required to disclose to the 
County all “material” cases filed, pending, or resolved against any principal of Vendor, 
regardless of whether the principal was associated with Vendor at the time of the “material” 
cases against the principal, during the last three (3) years prior to the solicitation response. 
A case is considered to be “material” if it relates, in whole or in part, to any of the following: 

i. A similar type of work that the vendor is seeking to perform for the County under 
the current solicitation; 

ii. An allegation of fraud, negligence, error or omissions, or malpractice against the 
vendor or any of its principals or agents who would be performing work under the 
current solicitation; 

iii. A vendor’s default, termination, suspension, failure to perform, or improper 
performance in connection with any contract; 

iv. The financial condition of the vendor, including any bankruptcy petition (voluntary 
and involuntary) or receivership; or 

v. A criminal proceeding or hearing concerning business-related offenses in which 
the vendor or its principals (including officers) were/are defendants. 

b. For each material case, the Vendor is required to provide all information identified in the 
Litigation History Form. Additionally, the Vendor shall provide a copy of any judgment or 
settlement of any material case during the last three (3) years prior to the solicitation 
response. Redactions of any confidential portions of the settlement agreement are only 
permitted upon a certification by Vendor that all redactions are required under the express 
terms of a pre-existing confidentiality agreement or provision. 

c. The County will consider a Vendor ’s litigation history information in its review and 
determination of responsibility. 

d. If the Vendor is a joint venture, the information provided should encompass the joint venture 
and each of the entities forming the joint venture. 

e. A vendor is required to disclose to the County any and all cases(s) that exist between the 
County and any of the Vendor’s subcontractors/subconsultants proposed to work on this 
project during the last five (5) years prior to the solicitation response. 

f. Failure to disclose any material case, including all requested information in connection with 
each such case, as well as failure to disclose the Vendor’s subcontractors/subconsultants 
litigation history against the County, may result in the Vendor being deemed non-responsive. 

2.   

a. All Vendors are required to provide the Vendor's financial statements at the time of submittal 
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in order to demonstrate the Vendor's financial capabilities. 

b. Each Vendor shall submit its most recent two years of financial statements for review. The 
financial statements are not required to be audited financial statements. The annual financial 
statements will be in the form of: 

i. Balance sheets, income statements and annual reports; or 
ii. Tax returns; or 
iii. SEC filings. 

If tax returns are submitted, ensure it does not include any personal information (as defined 
under Florida Statutes Section 501.171, Florida Statutes), such as social security numbers, 
bank account or credit card numbers, or any personal pin numbers. If any personal 
information data is part of financial statements, redact information prior to submitting a 
response the County. 

c. If a Vendor has been in business for less than the number of years of required financial 
statements, then the Vendor must disclose all years that the Vendor has been in business, 
including any partial year-to-date financial statements. 

d. The County may consider the unavailability of the most recent year’s financial statements and 
whether the Vendor acted in good faith in disclosing the financial documents in its 
evaluation. 

e. Any claim of confidentiality on financial statements should be asserted at the time of 
submittal. Refer to Standard Instructions to Vendors , Confidential Material/ Public 
Records and Exemptions for instructions on submitting confidential financial statements. The 
Vendor’ s failure to provide the information as instructed may lead to the information 
becoming public. 

f. Although the review of a Vendor's financial information is an issue of responsibility, the failure 
to either provide the financial documentation or correctly assert a confidentiality claim 
pursuant the Florida Public Records Law and the solicitation requirements (Confidential 
Material/ Public Records and Exemptions section) may result in a recommendation of non-
responsiveness by the Director of Purchasing. 

3. Authority to Conduct Business in Florida 

a. A Vendor must have the authority to transact business in the State of Florida and be in good 
standing with the Florida Secretary of State. For further information, contact the Florida 
Department of State, Division of Corporations. 

b. The County will review the Vendor’s business status based on the information provided in 
response to this solicitation. 

c. It is the Vendor’ s responsibility to comply with all state and local business requirements. 

d. Vendor should list its active Florida Department of State Division of Corporations Document 
Number (or Registration No. for fictitious names) in the Vendor Questionnaire, Question 
No. 10. 

e. If a Vendor is an out-of-state or foreign corporation or partnership, the Vendor must obtain the 
authority to transact business in the State of Florida or show evidence of application for the 
authority to transact business in the State of Florida, upon request of the County. 

f. A Vendor that is not in good standing with the Florida Secretary of State at the time of a 
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submission to this solicitation may be deemed non-responsible. 

g. If successful in obtaining a contract award under this solicitation, the Vendor must remain in 
good standing throughout the contractual period of performance. 

4. Affiliated Entities of the Principal(s) 

a. All Vendors are required to disclose the names and addresses of “affiliated entities” of the 
Vendor’ s principal(s) over the last five (5) years (from the solicitation opening deadline) that 
have acted as a prime Vendor with the County. The Vendor is required to provide all 
information required on the Affiliated Entities of the Principal(s) Certification Form . 

b. The County will review all affiliated entities of the Vendor ’s principal(s) for contract 
performance evaluations and the compliance history with the County’s Small Business 
Program, including CBE, DBE and SBE goal attainment requirements. “Affiliated entities” of 
the principal(s) are those entities related to the Vendor by the sharing of stock or other 
means of control, including but not limited to a subsidiary, parent or sibling entity. 

c. The County will consider the contract performance evaluations and the compliance history of 
the affiliated entities of the Vendor's principals in its review and determination of 
responsibility. 

5. Insurance Requirements 

The Insurance Requirement Form reflects the insurance requirements deemed necessary for 
this project. It is not necessary to have this level of insurance in effect at the time of submittal, 
but it is necessary to submit certificates indicating that the Vendor currently carries the 
insurance or to submit a letter from the carrier indicating it can provide insurance coverages. 

C. Additional Information and Certifications 
The following forms and supporting information (if applicable) should be returned with Vendor ’s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County’ s request. Failure to timely submit may affect Vendor’ s evaluation. 

1. Vendor Questionnaire 
Vendor is required to submit detailed information on their firm. Refer to the Vendor 
Questionnaire and submit as instructed. 

2. Standard Certifications 
Vendor is required to certify to the below requirements. Refer to the Standard Certifications 
and submit as instructed. 

a. Cone of Silence Requirement Certification 
b. Drug-Free Workplace Certification 
c. Non-Collusion Certification 
d. Public Entities Crimes Certification 
e. Scrutinized Companies List Certification 

3. Subcontractors/Subconsultants/Suppliers Requirement 
The Vendor shall submit a listing of all subcontractors, subconsultants, and major material 
suppliers, if any, and the portion of the contract they will perform. Vendors must follow the 
instructions included on the Subcontractors/Subconsultants/Suppliers Information Form 
and submit as instructed. 
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D. Standard Agreement Language Requirements 

1. The acceptance of or any exceptions taken to the terms and conditions of the County ’s 
Agreement shall be considered a part of a Vendor’s submittal and will be considered by the 
Selection or Evaluation Committee. 

2. The applicable Agreement terms and conditions for this solicitation are indicated in the Special 
Instructions to Vendors. 

3. Vendors are required to review the applicable terms and conditions and submit the Agreement 
Exception Form. If the Agreement Exception Form is not provided with the submittal, it shall 
be deemed an affirmation by the Vendor that it accepts the Agreement terms and conditions as 
disclosed in the solicitation. 

4. If exceptions are taken, the Vendor must specifically identify each term and condition with which it 
is taking an exception. Any exception not specifically listed is deemed waived. Simply identifying 
a section or article number is not sufficient to state an exception. Provide either a redlined 
version of the specific change(s) or specific proposed alternative language. Additionally, a brief 
justification specifically addressing each provision to which an exception is taken should be 
provided. 

5. Submission of any exceptions to the Agreement does not denote acceptance by the County. 
Furthermore, taking exceptions to the County’s terms and conditions may be viewed unfavorably 
by the Selection or Evaluation Committee and ultimately may impact the overall evaluation of a 
Vendor’ s submittal. 

E. Evaluation Criteria 

1. The Selection or Evaluation Committee will evaluate Vendors as per the Evaluation Criteria. 
The County reserves the right to obtain additional information from a Vendor. 

2. Vendor has a continuing obligation to inform the County in writing of any material changes to the 
information it has previously submitted. The County reserves the right to request additional 
information from Vendor at any time. 

3. For Request for Proposals, the following shall apply: 

a. The Director of Purchasing may recommend to the Evaluation Committee to short list the 
most qualified firms prior to the Final Evaluation. 

b. The Evaluation Criteria identifies points available; a total of 100 points is available. 

c. If the Evaluation Criteria includes a request for pricing, the total points awarded for price is 
determined by applying the following formula: 

(Lowest Proposed Price/Vendor’s Price) x (Maximum Number of Points for Price) 
= Price Score 

d. After completion of scoring, the County may negotiate pricing as in its best interest. 

4. For Requests for Letters of Interest or Request for Qualifications, the following shall apply: 

a. The Selection or Evaluation Committee will create a short list of the most qualified firms. 

b. The Selection or Evaluation Committee will either: 
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i. Rank shortlisted firms; or 
ii. If the solicitation is part of a two-step procurement, shortlisted firms will be requested to 

submit a response to the Step Two procurement. 

F. Demonstrations 

If applicable, as indicated in Special Instructions to Vendors, Vendors will be required to demonstrate 
the nature of their offered solution. After receipt of submittals, all Vendors will receive a description 
of, and arrangements for, the desired demonstration. In accordance with Section 286.0113 of the 
Florida Statutes and pursuant to the direction of the Broward County Board of Commissioners, 
demonstrations are closed to only the vendor team and County staff. 

G. Presentations 

Vendors that are found to be both responsive and responsible to the requirements of the solicitation 
and/or shortlisted (if applicable) will have an opportunity to make an oral presentation to the Selection 
or Evaluation Committee on the Vendor ’s approach to this project and the Vendor ’s ability to 
perform. The committee may provide a list of subject matter for the discussion. All Vendor’s will 
have equal time to present but the question-and-answer time may vary. In accordance with Section 
286.0113 of the Florida Statutes and the direction of the Broward County Board of Commissioners, 
presentations during Selection or Evaluation Committee Meetings are closed. Only the Selection or 
Evaluation Committee members, County staff and the vendor and their team scheduled for that 
presentation will be present in the Meeting Room during the presentation and subsequent question 
and answer period. 

H. Public Art and Design Program 

If indicated in Special Instructions to Vendors, Public Art and Design Program, Section 1-88, 
Broward County Code of Ordinances, applies to this project. It is the intent of the County to 
functionally integrate art, when applicable, into capital projects and integrate artists’ design concepts 
into this improvement project. The Vendor may be required to collaborate with the artist(s) on design 
development within the scope of this request. Artist(s) shall be selected by Broward County through 
an independent process. For additional information, contact the Broward County Cultural Division. 

I. Committee Appointment 

The Cone of Silence shall be in effect for County staff at the time of the Selection or Evaluation 
Committee appointment and for County Commissioners and Commission staff at the time of the 
Shortlist Meeting of the Selection Committee or the Initial Evaluation Meeting of the Evaluation 
Committee. The committee members appointed for this solicitation are available on the Purchasing 
Division’s website under Committee Appointment. 

J. Committee Questions, Request for Clarifications, Additional Information 

At any committee meeting, the Selection or Evaluation Committee members may ask questions, 
request clarification, or require additional information of any Vendor’s submittal or proposal. It is 
highly recommended Vendors attend to answer any committee questions (if requested), including a 
Vendor representative that has the authority to bind. 

Vendor’ s answers may impact evaluation (and scoring, if applicable). Upon written request to the 
Purchasing Agent prior to the meeting, a conference call number will be made available for Vendor 
participation via teleconference. Only Vendors that are found to be both responsive and responsible 
to the requirements of the solicitation and/or shortlisted (if applicable) are requested to participate in 
a final (or presentation) Selection or Evaluation committee meeting. 
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K. Vendor Questions 

The County provides a specified time for Vendors to ask questions and seek clarification regarding 
solicitation requirements. All questions or clarification inquiries must be submitted through BidSync 
by the date and time referenced in the solicitation document (including any addenda). The County 
will respond to questions via Bid Sync. 

L. Confidential Material/ Public Records and Exemptions 

1. Broward County is a public agency subject to Chapter 119, Florida Statutes. Upon receipt, all 
submittals become "public records" and shall be subject to public disclosure consistent with 
Chapter 119, Florida Statutes. Submittals may be posted on the County’s public website or 
included in a public records request response, unless there is a declaration of “confidentiality” 
pursuant to the public records law and in accordance with the procedures in this section. 

2. Any confidential material(s) the Vendor asserts is exempt from public disclosure under Florida 
Statutes must be labeled as “Confidential”, and marked with the specific statute and subsection 
asserting exemption from Public Records. 

3. To submit confidential material, three hardcopies must be submitted in a sealed envelope, 
labeled with the solicitation number, title, date and the time of solicitation opening to: 

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

4. Material will not be treated as confidential if the Vendor does not cite the applicable Florida Statute 
(s) allowing the document to be treated as confidential. 

5. Any materials that the Vendor claims to be confidential and exempt from public records must be 
marked and separated from the submittal. If the Vendor does not comply with these instructions, 
the Vendor’ s claim for confidentiality will be deemed as waived. 

6. Submitting confidential material may impact full discussion of your submittal by the Selection or 
Evaluation Committee because the Committee will be unable to discuss the details contained in 
the documents cloaked as confidential at the publicly noticed Committee meeting. 

M. Copyrighted Materials 

Copyrighted material is not exempt from the Public Records Law, Chapter 119, Florida Statutes. 
Submission of copyrighted material in response to any solicitation will constitute a license and 
permission for the County to make copies (including electronic copies) as reasonably necessary for 
the use by County staff and agents, as well as to make the materials available for inspection or 
production pursuant to Public Records Law, Chapter 119, Florida Statutes. 

N. State and Local Preferences 

If the solicitation involves a federally funded project where the fund requirements prohibit the use of 
state and/or local preferences, such preferences contained in the Local Preference Ordinance and 
Broward County Procurement Code will not be applied in the procurement process. 

O. Local Preference 

Except where otherwise prohibited by federal or state law or other funding source restrictions, a 
local Vendor whose submittal is within 5% of the highest total ranked Vendor outside of the 
preference area will become the Vendor with whom the County will proceed with negotiations for a 
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final contract. Refer to Local Vendor Certification Form (Preference and Tiebreaker) for further 
information. 

P. Tiebreaker Criteria 

In accordance with Section 21.31.d of the Broward County Procurement Code, the tiebreaker criteria 
shall be applied based upon the information provided in the Vendor's response to the solicitation. In 
order to receive credit for any tiebreaker criterion, complete and accurate information must be 
contained in the Vendor’s submittal. 

1. Local Vendor Certification Form (Preference and Tiebreaker); 
2. Domestic Partnership Act Certification (Requirement and Tiebreaker); 
3. Tiebreaker Criteria Form: Volume of Work Over Five Years 

Q. Posting of Solicitation Results and Recommendations 

The Broward County Purchasing Division's website is the location for the County's posting of all 
solicitations and contract award results. It is the obligation of each Vendor to monitor the website in 
order to obtain complete and timely information. 

R. Review and Evaluation of Responses 

A Selection or Evaluation Committee is responsible for recommending the most qualified Vendor(s). 
The process for this procurement may proceed in the following manner: 

1. The Purchasing Division delivers the solicitation submittals to agency staff for summarization for 
the committee members. Agency staff prepares a report, including a matrix of responses 
submitted by the Vendors. This may include a technical review, if applicable. 

2. Staff identifies any incomplete responses. The Director of Purchasing reviews the information 
and makes a recommendation to the Selection or Evaluation Committee as to each Vendor’s 
responsiveness to the requirements of the solicitation. The final determination of responsiveness 
rests solely on the decision of the committee. 

3. At any time prior to award, the awarding authority may find that a Vendor is not responsible to 
receive a particular award. The awarding authority may consider the following factors, without 
limitation: debarment or removal from the authorized Vendors list or a final decree, declaration or 
order by a court or administrative hearing officer or tribunal of competent jurisdiction that the 
Vendor has breached or failed to perform a contract, claims history of the Vendor, performance 
history on a County contract(s), an unresolved concern, or any other cause under this code and 
Florida law for evaluating the responsibility of a Vendor. 

S. Vendor Protest 

Sections 21.118 and 21.120 of the Broward County Procurement Code set forth procedural 
requirements that apply if a Vendor intends to protest a solicitation or proposed award of a contract 
and state in part the following: 

1. Any protest concerning the solicitation or other solicitation specifications or requirements 
must be made and received by the County within seven business days from the posting of 
the solicitation or addendum on the Purchasing Division’s website. Such protest must be 
made in writing to the Director of Purchasing. Failure to timely protest solicitation 
specifications or requirements is a waiver of the ability to protest the specifications or 
requirements. 
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2. Any protest concerning a solicitation or proposed award above the award authority of the 
Director of Purchasing, after the RLI or RFP opening, shall be submitted in writing and 
received by the Director of Purchasing within five business days from the posting of the 
recommendation of award for Invitation to Bids or the final recommendation of ranking for 
Request for Letters of Interest and Request for Proposals on the Purchasing Division's 
website. 

3. Any actual or prospective Vendor who has a substantial interest in and is aggrieved in 
connection with the proposed award of a contract that does not exceed the amount of the 
award authority of the Director of Purchasing, may protest to the Director of Purchasing. The 
protest shall be submitted in writing and received within three (3) business days from the 
posting of the recommendation of award for Invitation to Bids or the final recommendation of 
ranking for Request for Letters of Interest and Request for Proposals on the Purchasing 
Division's website. 

4. For purposes of this section, a business day is defined as Monday through Friday between 
8:30 a.m. and 5:00 p.m. Failure to timely file a protest within the time prescribed for a 
proposed contract award shall be a waiver of the Vendor's right to protest. 

5. As a condition of initiating any protest, the protestor shall present the Director of Purchasing a 
nonrefundable filing fee in accordance with the table below. 

Estimated Contract Amount Filing Fee 
$30,000 - $250,000 $ 500 
$250,001 - $500,000 $1,000 
$500,001 - $5 million $3,000 
Over $5 million 5,000 

If no contract proposal amount was submitted, the estimated contract amount shall be the 
County’ s estimated contract price for the project. The County may accept cash, money 
order, certified check, or cashier ’s check, payable to Broward County Board of 
Commissioners. 

T. Right of Appeal 

Pursuant to Section 21.83.d of the Broward County Procurement Code, any Vendor that has a 
substantial interest in the matter and is dissatisfied or aggrieved in connection with the Selection or 
Evaluation Committee’s determination of responsiveness may appeal the determination pursuant to 
Section 21.120 of the Broward County Procurement Code. 

1. The appeal must be in writing and sent to the Director of Purchasing within ten (10) calendar 
days of the determination by the Selection or Evaluation Committee to be deemed timely. 

2. As required by Section 21.120, the appeal must be accompanied by an appeal bond by a 
Vendor having standing to protest and must comply with all other requirements of this 
section. 

3. The institution and filing of an appeal is an administrative remedy to be employed prior to the 
institution and filing of any civil action against the County concerning the subject matter of the 
appeal. 

U. Rejection of Responses 
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The Selection or Evaluation Committee may recommend rejecting all submittals as in the best 
interests of the County. The rejection shall be made by the Director of Purchasing, except when a 
solicitation was approved by the Board, in which case the rejection shall be made by the Board. 

V. Negotiations 

The County intends to conduct the first negotiation meeting no later than two weeks after approval of 
the final ranking as recommended by the Selection or Evaluation Committee. At least one of the 
representatives for the Vendor participating in negotiations with the County must be authorized to 
bind the Vendor. In the event that the negotiations are not successful within a reasonable timeframe 
(notification will be provided to the Vendor) an impasse will be declared and negotiations with the 
first-ranked Vendor will cease. Negotiations will begin with the next ranked Vendor, etc. until such 
time that all requirements of Broward County Procurement Code have been met. In accordance with 
Section 286.0113 of the Florida Statutes and the direction of the Broward County Board of 
Commissioners, negotiations resulting from Selection or Evaluation Committee Meetings are 
closed. Only County staff and the selected vendor and their team will be present during 
negotiations. 

W. Submittal Instructions: 

1. Broward County does not require any personal information (as defined under Section 
501.171, Florida Statutes), such as social security numbers, driver license numbers, 
passport, military ID, bank account or credit card numbers, or any personal pin numbers, in 
order to submit a response for ANY Broward County solicitation. DO NOT INCLUDE any 
personal information data in any document submitted to the County. If any personal 
information data is part of a submittal, this information must be redacted prior to submitting a 
response to the County. 

2. Vendor MUST submit its solicitation response electronically and MUST confirm its 
submittal in order for the County to receive a valid response through BidSync  It is 
the Vendor’s sole responsibility to assure its response is submitted and received through 
BidSync by the date and time specified in the solicitation. 

3. The County will not consider solicitation responses received by other means. Vendors are 
encouraged to submit their responses in advance of the due date and time specified in the 
solicitation document. In the event that the Vendor is having difficulty submitting the 
solicitation document through Bid Sync, immediately notify the Purchasing Agent and then 
contact BidSync for technical assistance. 

4. Vendor must view, submit, and/or accept each of the documents in BidSync. Web-fillable 
forms can be filled out and submitted through BidSync. 

5. After all documents are viewed, submitted, and/or accepted in BidSync, the Vendor must 
upload additional information requested by the solicitation (i.e. Evaluation Criteria and 
Financials Statements) in the Item Response Form in BidSync, under line one (regardless if 
pricing requested). 

6. Vendor should upload responses to Evaluation Criteria in Microsoft Word or Excel format. 

7. If the Vendor is declaring any material confidential and exempt from Public Records, refer to 
Confidential Material/ Public Records and Exemptions for instructions on submitting 
confidential material. 

8. After all files are uploaded, Vendor must submit and CONFIRM its offer (by entering 
password) for offer to be received through BidSync. 
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9. If a solicitation requires an original Proposal Bond (per Special Instructions to Vendors), 
Vendor must submit in a sealed envelope, labeled with the solicitation number, title, date and 
the time of solicitation opening to: 

Broward County Purchasing Division 
115 South Andrews Avenue, Room 212 
Fort Lauderdale, FL 33301 

A copy of the Proposal Bond should also be uploaded into Bid Sync; this does not replace 
the requirement to have an original proposal bond. Vendors must submit the original 
Proposal Bond, by the solicitation due date and time. 
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I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications: 

Craig Danto President 12/03/2019 

*AUTHORIZED SIGNATURE/NAME TITLE DATE 

Vendor Name: Danto Builders, LLC 

* I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as 
to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on 
behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or 
otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that 
inaccurate, untruthful, or incorrect statements made in support of the Vendor's response may be used by the 
County as a basis for rejection, rescission of the award, or termination of the contract and may also serve as the 
basis for debarment of Vendor pursuant to Section 21.119 of the Broward County Procurement Code. I certify that 
the Vendor's response is made without prior understanding, agreement, or connection with any corporation, firm or 
person submitting a response for the same items/services, and is in all respects fair and without collusion or fraud. 
I also certify that the Vendor agrees to abide by all terms and conditions of this solicitation, acknowledge and 
accept all of the solicitation pages as well as any special instructions sheet(s). 
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I. A joint venture is only eligible for award if all members of the joint venture are certified CBE firms. 

J. OESBD maintains an online directory of CBE firms. The online directory is available for use by 
Vendors at https://webapps4.broward.org/smallbusiness/sbdirectory.aspx. 

K. For detailed information regarding the CBE Program contact the OESBD at (954) 357-6400 or 
visit the office’s website at: http://www.broward.org/EconDev/SmallBusiness/ 

F. If awarded the contract, Vendor agrees to and shall comply with all applicable requirements of 
this solicitation, the Business Opportunity Act, and the CBE Program in the award and 
administration of the contract, including the following: 

1. No party to this contract may discriminate on the basis of race, color, sex, religion, 
national origin, disability, age, marital status, political affiliation, sexual orientation, 
pregnancy, or gender identity and expression in the performance of this contract. 

2. All entities that seek to conduct business with the County, including Vendor or any Prime 
Contractors, Subcontractors, and Bidders, shall conduct such business activities in a fair 
and reasonable manner, free from fraud, coercion, collusion, intimidation, or bad faith. 
Failure to do so may result in the cancellation of this solicitation, cessation of contract 
negotiations, revocation of CBE certification, and suspension or debarment from future 
contracts. 

3. If Vendor fails to meet or make Good Faith Efforts (as defined in the Business 
Opportunity Act) to meet the CBE participation commitment (the “Commitment”), 
including CBE reserve, then Vendor shall pay the County liquidated damages in an 
amount equal to fifty percent (50%) of the actual dollar amount by which Vendor failed to 
achieve the Commitment, up to a maximum amount of ten percent (10%) of the total 
contract amount, excluding costs and reimbursable expenses. An example of this 
calculation is stated in Section 1-81.7, Broward County Code of Ordinances. 

4. Vendor shall comply with all applicable requirements of the Business Opportunity Act in 
the award of this contract. Failure by Vendor to carry out any of these requirements shall 
constitute a material breach of the contract, which shall permit the County to terminate 
this contract or to exercise any other remedy provided under this contract, the Broward 
County Code of Ordinances, the Broward County Administrative Code, or other 
applicable laws, with all such remedies being cumulative. 

5. Vendor shall pay its CBE subcontractors and suppliers, within fifteen (15) days following 
receipt of payment from the County, for all completed subcontracted work and supplies. 
If Vendor withholds an amount from CBE subcontractors or suppliers as retainage, such 
retainage shall be released and paid within fifteen (15) days following receipt of payment 
of retained amounts from the County. 

6. Vendor understands that the County will monitor Vendor’s compliance with the CBE 
Program requirements. All Vendors must provide OESBD with a Monthly Utilization 
Report (MUR) to confirm its compliance with the Commitment agreed to in the contract; 
timely submission of the MUR every month throughout the term of the contract, including 
amendment and extension terms, is a condition of the County’ s payment of Vendor under 
the contract. 

This form is also available online at: 
www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 
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VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM 

If applicable, this form and additional required documentation should be submitted with the Vendor’s 
submittal. If not provided with submittal, the Vendor must submit within three business days of 
County’ s request. Failure to timely submit this form and supporting documentation may affect the 
Vendor’ s evaluation. 

If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint 
Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous 
Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all 
confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal 
commitment. Reporting must be within five (5) years of the current solicitation ’s opening date. 
Amount will then be multiplied by the member firm’s equity percentage. 

In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the 
lowest dollar volume of work previously paid by the County over a five-year period from the date of 
the submittal opening will receive the Tie Breaker. 

The Vendor attests to the following: 

Item 
No. 

Project Title Contract No. Department/
Division 

Date 
Awarded 

JV Equity 
Percent 

Prime: 
Paid to 
Date 

CBE: 
Paid to 
Date 

1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 

Grand 
Total 

Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each 
project listed above. Each agreement must be executed prior to the opening date of this solicitation. 

Vendor Name: Danto Builders, LLC 

Craig Danto President 12/03/2019 
Authorized Signature/Name Title Date 
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laws. The policy must include Employers' Liability with minimum limits each accident. If 
any operations are to be undertaken on or about navigable waters, coverage must be 
included for the U.S. Longshoremen & Harbor Workers Act and Jones Act. 

4. Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits 
required; however, the annual aggregate limit shall not be less than the highest "each 
occurrence" limit for the underlying liability policy. Vendor shall endorse County as an 
Additional Insured unless the policy provides coverage on a pure/true “Follow-form” 
basis. 

5. Builder’ s Risk or equivalent coverage (such as Property Insurance or Installation Floater) 
is required as a condition precedent to the issuance of the Second Notice to Proceed for 
projects involving but not limited to: changes to a building’s structural elements, work 
compromising the exterior of the building for any extended period of time, installation of a 
large single component, or remodeling where the cost of remodeling is 20% or more the 
value of the property. Coverage shall be, “All Risks” Completed Value form with a 
deductible not to exceed Ten Thousand Dollars ($10,000.00) each claim for all perils 
except for wind and flood. 

6. For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible 
which does not exceed five percent (5%) of the value of the Contract price. Such Policy 
shall reflect Broward County as an additional loss payee. 

7. For the peril of flood, coverage must be afforded for the lesser of the total insurable value 
of such buildings or structures, and the maximum amount of flood insurance coverage 
available under the National Flood Program. Vendor shall maintain a deductible that is 
commercially feasible and does not exceed five percent (5%) of the value of the Contract 
price. Such Policy shall reflect Broward County as an additional loss payee. 

8. The County reserves the right to provide Property Insurance covering the Project, 
materials, equipment and supplies intended for specific installation in the Project while 
such materials, equipment and supplies are located at the Project site, in transit, or while 
temporarily located away from the Project site. This coverage will not cover any of the 
Vendor’ s or subcontractors ’ tools, equipment, machinery or provide any business 
interruption or time element coverage to the Vendor(s). 

9. If the County decides to purchase Property Insurance or provide for coverage under its 
existing insurance policy for this Project, then the insurance required to be carried by the 
Vendor may be modified to account for the insurance being provided by the County. Such 
modification may also include execution of Waiver of Subrogation documentation. 

10. In the event that a claim occurs for this Project and is made upon the County’s insurance 
policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars 
($10,000.00) of the deductible amount for such claim. 

11. Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to 
eliminate any "Occupancy Clause" or similar warranty or representation that the building 
(s), addition(s) or structure(s) in the course of construction shall not be occupied without 
specific endorsement of the policy. The Policy must be endorsed to provide that the 
Builder's Risk coverage will continue to apply until final acceptance by County. 

12. Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 
minimum limits per claim, subject to a maximum deductible per claim. Such policy shall 
remain in force for the minimum length of time indicated, include an annual policy 
aggregate and name Broward County as an Additional Insured. Vendor shall be 
responsible for all deductibles in the event of a claim. 
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13. Professional Liability Insurance with minimum limits for each claim, subject to a 
maximum deductible per claim. Such policy shall remain in force for the minimum length 
of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim 
filed or made against its Professional Liability Insurance policy. Vendor shall be 
responsible for all deductibles in the event of a claim. The deductible shall be indicated on 
the Vendor’ s Certificate of Insurance. 

C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
respective policy form as filed by the Insurance Services Office. If the initial insurance 
expires prior to the completion and acceptance of the Work, renewal certificates shall be 
furnished upon expiration. County reserves the right to obtain a certified copy of any 
insurance policy required by this Section within fifteen (15) calendar days of a written request 
by County. 

D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward 
County with at least thirty (30) days’ notice of cancellation and/or restriction. 

E. The official title of the Certificate Holder is Broward County. This official title shall be used in all 
insurance documentation. 

F. Broward County's Risk Management Division reserves the right, but not the obligation, to 
review and revise any insurance requirements at the time of contract renewal and/or any 
amendments, not limited to deductibles, limits, coverages and endorsements based on 
insurance market conditions affecting the availability or affordability of coverage; or changes 
in the scope of work/specifications affecting the applicability of coverage. 
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10. ensure that all of its subcontractors comply with the requirements of the Program. 

D. Further information about the Program, Vendor’s obligations, and the Qualifying New Hire’s 
certification form may be obtained on the Office of Economic and Small Business 
Development website: 

broward.org/econdev/Pages/WorkforceInvestmentProgram.aspx. Vendor is responsible for 
reading and understanding requirements of the Program. 

E. Subcontractors: Vendor’s subcontractors shall use good faith efforts to meet the First Source 
Referral and the Qualifying New Hires goals, in accordance with the Program. The Vendor 
shall include in any subcontracts a requirement that the all subcontractors comply with the 
Program requirements. The Vendor shall be responsible for compliance by any 
subcontractor with the Program as it applies to their subcontract. 

F. Reporting: Vendor shall maintain and make available to County upon request all records 
documenting Vendor’ s compliance and its subcontractors’ compliance with the requirements 
of the Program, and shall submit the required reports to the Contract Administrator annually 
by January 31 and within thirty (30) days after the conclusion of this contract. Failure to timely 
comply with reporting requirements shall constitute a material breach of this contract. 

G. Evaluation: The Contract Administrator will document the Vendor’s compliance and good faith 
efforts as part of the Vendor’s Performance Evaluation. 

H. Failure to demonstrate good faith efforts to meet the First Source Referral and the Qualifying 
New Hires goal shall constitute a material breach of this contract. 
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WORKFORCE INVESTMENT PROGRAM CERTIFICATION FORM 

This form(s) should be returned with the Vendor ’s submittal. If not provided with solicitation 
submittal, the Vendor must supply information within three business days of County’s request. 
Vendor may be deemed non-responsible for failure to comply within stated timeframes. 

In accordance with the Workforce Investment Program: 

Danto Builders (Vendor) agrees to be bound to the contractual obligations of the Workforce 
Investment Program, Broward County Administrative Code Section 19.211, requiring our firm to use 
good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal. 

The statement must be signed by an authorized signatory of the firm. Receipt of the signed 
statement from the Vendor is a matter of responsibility. A firm not offering an affirmative response in 
this regard will be found "non-responsible" to the solicitation and not eligible for further evaluation or 
award. 

Craig Danto President 12/03/2019 
AUTHORIZED SIGNATURE/NAME TITLE DATE 
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	Solicitation Name: PNC2119543R1, Job Order Contract 
	Vendor should complete below form and submit with the solicitation response. If not submitted with solicitation response, it must be submitted within three business days of County's request. Failure to timely submit may affect Vendor's evaluation. 
	Danto Builders, LLC 
	Firm Name:__________________________________________________________________ 
	In accordance with RFQ No.    , Broward County is seeking to shortlist qualified contractors for a Job Order Contract Program. A Job Order Contract is an indefinite quantity construction contract pursuant to which the Contractor may perform an ongoing series of individual projects at different locations throughout the County. 
	This is Step One of a Two-Step procurement. In Step One, the County will qualify (shortlist) contractors by group. In Step Two, the County will issue bids to shortlisted contractors; recommended contractors for award will be based on low responsive, responsible bids by group, up to the recommended number of contracts by group. The County anticipates awarding separate contracts for Public Works, Aviation, and Port Everglades Departments.  
	Refer to solicitation for additional detail by group and any requirements. 
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	Evaluation Criteria 

	1. Ability of Professional Personnel: -Please find attached our Company Portfolio describing the qualifications and experience of our Project Manager and Key Staff, organization chart and Attachments A and B. 
	2. Project Approach: 
	2. Project Approach: 

	 2.1- As RFPs are received by Danto Builders, we will fulfill the scope of work requested. 
	 2.2- Danto Builders will not be self-performing the work. As a General Contractor we will be managing and supervising the job and hire subcontractors for the work to be performed. 
	 2.3- Review in detail the scope of work and any available plans and specs with the County and have detail site visit. We will put any plans and specs out to bid, and qualify those bids, we will ask subcontractors for any suggestions, improvements and value engineering. We will take this feedback as well as extrapolate from our own experiences and knowledge of being in the business for over 35 years and provide recommendation to the County. 
	 2.4- Hugo Fontalvo – Project Manager and Safety Officer – OSHA Certified. His duties include safety meetings, pre-construction and daily safety check list for safety equipment and safety standard operating procedures. 
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	5.2- Please refer to the Current Job t List which exhibits Danto Builders’ ability to manage multiple projects of various types, including, government, commercial, healthcare and hospitality, which require multiple subcontractors simultaneously. Our standard operating procedure is to use the AIA pay application G702, for both private and public jobs. Our project list also demonstrates our financial capacity and capability to complete the work on 
	5.2- Please refer to the Current Job t List which exhibits Danto Builders’ ability to manage multiple projects of various types, including, government, commercial, healthcare and hospitality, which require multiple subcontractors simultaneously. Our standard operating procedure is to use the AIA pay application G702, for both private and public jobs. Our project list also demonstrates our financial capacity and capability to complete the work on 
	multiple projects simultaneously and meet financial obligations. We have lines of credit with financial institutions and equipment and material vendors but do not use them. We responsibly manage finances and having multiple projects in various stages that provide the cash flow to support our project costs and overhead. As a standard operating procedure, we use the AIA Subcontractor Agreement (A401) which states “paid when paid.” We make sure our subcontractors understand the terms of this agreement, so any 

	 2018 Danto Builders, LLC Tax Return 
	 2018 Danto Builders, LLC Tax Return 

	Sect
	Figure

	Sect
	Figure
	Dear Clients, 

	Our goal is to develop a partnership with our clients through offering a single-source solution for real estate acquisition, financing and development to the design and build of any project. Our single-source solution entails offering value-added services that will help make the process for any project more time and cost efficient. 
	-

	We earn the privilege of our clients’ partnership by first understanding our clients’ needs for now and in the future, and having the dedication to: 
	1. 
	1. 
	1. 
	1. 
	Develop a plan that meets the clients’ needs and budget. 


	2. 
	2. 
	Design with the best use of land or space, materials, aesthetics and/or function. 

	3. 
	3. 
	3. 
	Meet and / or exceed codes, budgets and timelines. 


	4. 
	4. 
	Develop and/or manage a professional team of real estate experts, financial specialists, architects, engineers, estimators, superintendents, project managers and subcontractors that have a sense of urgency and sincere concern for your project. 

	5. 
	5. 
	5. 
	Purchase the best materials and trades at the best prices. 


	6. 
	6. 
	Deliver trades that are experienced, qualified and trusted to get the job done right and who will stand behind their work. 

	7. 
	7. 
	Provide a professional staff that meticulously manages all projects from real estate acquisition, financing, design, purchasing and construction to project management and accounting of every penny spent. 
	-
	-


	8. 
	8. 
	Most importantly, have the best interest of our clients in mind in everything that we do big or small. 


	Our ultimate goal is to have a lifetime relationship with you, which we accomplish through exceeding your expectations for real estate investments, financing, development, design, construction and management. 
	Sincerely, 
	Sincerely, 
	Figure
	Craig S. Danto Chief Executive Officer 

	Licensed and Insured • Danto Builders, LLC  CGC1525537 CBE, DBE, SBE, WBE, CAGE#: 88LJ4 
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	Figure
	Michael Lazar, President, Cambridge Companies 

	“My experience with Danto Builders has been a very positive one from our first project together, which was the new construction of a two-story, 20,000-square-foot medical office building. They met our timelines and performed under budget. Danto Builders also performed expertly on the interior finishes and build out to a high standard. 
	“We have continued our relationship with Danto Builders in the renovation and restoration of other properties under our ownership. Our company is planning a substantial residential development and have engaged Danto Builders’ interest in assisting the project. 
	“We have in all respects been highly satisfied in their total professional performance.” 
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	COMPANY PROFILE 

	Mission to Exceed 
	Mission to Exceed 
	Mission to Exceed 

	Danto Builders’ mission is to exceed our clients’ expectations for real estate acquisition, financing, land development, design, construction and construction management. Exceeding expectation for real estate acquisition entails researching and finding a property that is within your parameters. For financing, it means finding creative solutions and maximizing the return on investment through available tax incentives, grants and rebates. Going beyond for land development involves creating the best and most e
	-
	-


	Qualifications to Exceed 
	Qualifications to Exceed 
	Qualifications to Exceed 

	Danto Builders has successfully acquired, financed, developed, designed, planned and built commercial, industrial and residential projects for four generations throughout the United States. (See References and Project Experience.) Our experience in all phases of construction, and our attention to details enables us to deliver quality construction in which we are confident you will be 100 percent satisfied.  
	-
	-

	Danto Builders has a full staff of experienced professionals for real estate acquisition, financing, land development, design, estimating jobs, project management and accounting. Whether you are considering renovating an existing structure, designing and constructing a new building, or purchasing and developing a property, Danto Builders offers a team with total turnkey solutions. 
	-


	Key Executive Staff 
	Key Executive Staff 
	Key Executive Staff 

	Craig Danto, Chief Executive Officer, was raised in the construction industry in Michigan and has been building in Florida for over 35 years. Craig’s experience in land planning and development and dealing with architects, along with his extensive construction and engineering background, allows him to quickly understand clients’ visions and place them on paper, work with design professionals and complete the development and construction efficiently and effectively. Craig has helped many clients develop and 
	-
	-
	-

	Debbie Deioma Danto, MBA, LEED AP, CGC is our Chief Operating Officer and is responsible for the operations and business development of Danto Builders. She develops, implements and maintains standard operating procedures to ensure documentation, safety and quality control. She oversees all contracts with clients and subcontractors. Debbie has over 25 years of experience in developing and operating businesses, and 15 in the construction industry. Debbie graduated from Ohio State University with her bachelor 
	-
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	Key Executive Staff (continued) 
	Key Executive Staff (continued) 
	Key Executive Staff (continued) 

	Mariana De Souza is our office manager and fluently speaks English, Portuguese and Spanish. She oversees our bookkeeping, insurance, bonding, banking, financing, government certifications and office administration. She has a degree in business administration.  Mariana has experience with QuickBooks Pro, AIA contract billing, job costing, insurance, payroll, accounts receivable and accounts payable. 
	-

	David Pollio is a South Florida native with over 30 years of Architectural, Construction and Development experience. He Graduated in 1986 with a Bachelor of Science in Architectural Technology and minor in Construction Management/Scheduling. David worked for RS&H for a year on the Fort Lauderdale International Airport before joining Melvin & Bren Simon's Design firm. During the decade of working for the Simon's, Bren Simon became David's design Mentor and they sponsored his University of Miami school of Arc
	-
	-
	-
	-
	-

	Hugo Fontalvo is a Project Manager and manages and supervises government and commercial new construction and renovation projects. He is responsible for all the document control and communication between owner, owner’s representatives, special inspectors and respective government entities. Since joining Danto Builders in 2017, he has focused on government projects. Hugo is uniquely positioned to manage these projects because of his proven leadership with public-sector projects and over 30 years of experience
	-
	-
	-

	H. Wayne Huizenga School of Business and Entrepreneurship. Hugo speaks English and Spanish. 
	William “Mason” Courtney has 14 years of experience in the construction industry. He was a born and raised in the design and construction industry and has a vast amount of construction experience with a spectrum of projects, including Restaurants, Breweries, Office Buildouts, Schools, Shopping Centers, Concrete Plants, and Airports. He is a Project Manager / Estimator for Danto Builders. Mason has a commitment to always provide sound general contracting services, as well as value engineering options, while 
	-
	-

	Vincent Pollio grew up in residential and commercial construction in Florida, working for his father’s company, Progressive Design and Development. He has also worked for subcontractors, including painting, pressure cleaning and structural welding. Vincent is a Project Manager for Danto Builders, and works in the field when needed. 
	-
	-
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	SERVICES 
	SERVICES 
	SERVICES 

	Danto Builders, LLC is a design, construction and management company that provides real estate acquisition, financing, planning, design, subcontractor qualification and selection, budgetary and accounting information to its clients. 
	Real Estate Acquisition 
	Real Estate Acquisition 
	Real Estate Acquisition 

	Danto Builders offers research, identification and assistance with acquisitions of property. Danto Builders is also continually seeking and shaping the finest offerings in real estate, and making them available to each of our clients, often at the earliest, most desirable stages of development. 

	Financing 
	Financing 
	Financing 

	Investors, lenders and consultants are available to Danto Builders’ clients to help raise capital, finance investments, provide marketing solutions, and operate companies. Depending on the client’s needs, Danto Builders will provide recommendations and make introductions for resources. 
	-


	Land Development 
	Land Development 
	Land Development 

	You have current and future needs with respect to your property that our affiliated development company, Orange Sun Building and Development, takes great lengths to understand. We will explore with you the property location and possibilities to maximize the density of your land and create the best and highest use of your property.  
	Danto Builders and Orange Sun Building and Development have extensive experience working with the cities. Therefore, we can assist you in getting zoning changes and applying for variances in order to get additional units approved or mixed usage versus what might now be on your plans. We can also help you get zoning changes for the type of use for your land, i.e. agricultural or residential to multi-family use.  
	-
	-


	Designer / Builder 
	Designer / Builder 
	Designer / Builder 

	Danto Builders excels at developing your vision onto paper and designing it practically to meet construction requirements, codes and budgets. In this design process, Danto Builders will understand your current and future needs of your project. Given your concept, we will create specifications with our design team. The design team will draft the preliminary plans to meet your design and budget goals. With our experience as a designer builder and working with the best architects, we will make additional sugge
	-

	Danto Builders can also help you find and select your ideal location for land or a building. We have a network of realtors with whom we work. Do you want a high-traffic area with a lot of exposure for your business? Do you need a location where you can have a large sign? Once we have the location, we can develop a concept with respect to the aesthetics, size, layout and functionality of your building. We can work with your architect or you may want to use one of our talented and experienced architects to de
	-
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	The benefit of a designer/builder to investors and owners is that Danto Builders offers integrated solutions managed from concept through to construction. Owners will realize time and cost efficiencies through maximizing the resources available to them. 
	-


	Construction Management 
	Construction Management 
	Construction Management 

	Selecting, coordinating and managing your design company and builder / contractor(s) is a serious, time consuming activity that if done well can save you a significant amount of time and money. Danto Builders is an expert at being the liaison between the designer and builder / contractor(s) and ensuring that you have a design that can be constructed and / or installed within your budget on time. Danto Builders manages the bidding and construction process with an open-book approach to ensure the highest qual

	General Contractor—Commercial and Residential 
	General Contractor—Commercial and Residential 
	General Contractor—Commercial and Residential 

	Danto Builders has the experience and ability to build the largest and most challenging residential, commercial and government projects. Projects include hotels, restaurants, medical facilities, hospitals, banks, offices, warehouses / industrial, shopping centers / malls, tenant build outs, commercial buildings, warehouse / industrial, beauty shops, gas stations, amusement parks / entertainment facilities, parks and recreation, and aviation contracts. General work entails: 
	-
	-

	 Site work/Improvements and Underground Infrastructures—Water, Sewer, Electrical, Utilities, Landscaping and Paving; 
	 New Construction; 
	 New Construction; 
	 Interior Build Outs; and 
	 Interior and Exterior Renovations. 

	Pre-construction planning, construction and post-construction are all phases of which Danto Builders has been intimately involved. The following pages walk you through these stages and how Danto Builders may help you. 
	Pre-construction Planning 
	Pre-construction Planning 

	Pre-construction planning is critical to understanding your project before we commence any work. We want the construction phase to run as smoothly as possible. 
	Preliminary Planning to Meet Design and Budget Goals 
	Preliminary Planning to Meet Design and Budget Goals 

	We take the time to understand the site and design plans and point out any concerns before the job starts. We work with your architect to make sure that all details are included on the plans so there are no future additional decisions and extra costs added.  
	Estimated Budgets that You Can Trust 
	Estimated Budgets that You Can Trust 

	Danto Builders will review your plan and establish a preliminary budget. We’ll analyze costs and recommend the best value for the dollar. We are experts at value engineering plans and suggesting alternate ways to meet your budget without sacrificing quality. Budgets are backed up with competitive bids from our vendors and subcontractors. All subcontractors have been pre-qualified and earned our trust over the years for providing quality work and no-cost overruns. (See Subcontractor Testimonials.) 
	-
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	Construction 
	Construction 
	Construction 
	Firm Completion Dates that Are Reliable 

	Danto Builders’ goal is to deliver your project on time, so we establish a critical-path schedule with firm completion dates and keep you informed every step of the way. We have ongoing communications with architects, engineers, subcontractors, banks, inspectors and surveyors and are proactive in identifying issues in order to prevent delays. Danto Builders understands that time is money, and for businesses you need to get into your building to run your business and make money. 
	-

	Total Turnkey Construction and Management that Will Put You at Ease 
	Total Turnkey Construction and Management that Will Put You at Ease 

	From preliminary plans to the punch list, Danto Builders selects, approves, coordinates and manages subcontractors on site and closely monitors projects to ensure quality workmanship and timely construction. We keep you abreast of our progress and strive to make you feel comfortable throughout the construction. 
	-

	Our accounting and job costing are impeccable. Every invoice and change order must be approved and signed by the superintendent and project manager. Every cost is checked, approved and applied to the appropriate job. 
	-

	Final Review of the Completed Project with a Lifetime Guarantee! 
	Final Review of the Completed Project with a Lifetime Guarantee! 

	Danto Builders wants you to be 100 percent satisfied now and in the future and refer us to your colleagues, friends and family, so we undertake a detailed review of the completion list, finalize all paperwork and offer you a lifetime guarantee on our structural workmanship. 
	-


	Post-Construction 
	Post-Construction 
	Post-Construction 
	Lifetime Guarantee for Your Peace of Mind 

	You will receive a lifetime guarantee for your peace of mind. We can offer this because building has been in our blood for four generations and we are here to stay. Danto Builders can also offer a lifetime guarantee because we are confident in our work since we have successfully designed, planned and built commercial, industrial and residential projects for four generations. If anything goes wrong with the electrical, plumbing, roof, floors, ceilings and paint due to our structural workmanship, we will make
	-
	-
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	FEATURED PROJECT 
	FEATURED PROJECT 
	FEATURED PROJECT 
	Project Name 
	Project Name 
	Crystal House 

	Address 
	Address 
	5055 Collins Ave., Miami Beach, FL 33140 

	Client 
	Client 
	Crystal House Incorporated 


	Project Description 
	Project Description 
	Project Description 
	Glazing, Waterproofing, Paintingand Concrete Restoration 

	Figure
	Jose Espinosa, General Manager of the Crystal House 
	“I just wanted to let all of you at Danto Builders know that itwas a pleasure dealing with your firm in the course of the construction work performed for our building. 
	“Since the start of our project, I was so impressed by youremployees professionalism and performance. Your managementmade the project flow smoothly. 
	I cannot thank you enough for your input and expertise in this difficult and complex project. 
	Lastly, the project was completed on time and on budget!!!!! Again, thank you and feel free to list me as one of your references for future jobs. 
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	FEATURED PROJECT 
	FEATURED PROJECT 
	FEATURED PROJECT 
	Project Name 
	Project Name 
	Sandkastle 

	Address 
	Address 
	Fort Lauderdale, FL 

	Client 
	Client 
	Jay Alexander and Pam AlexanderHuizenga 

	Architect 
	Architect 
	AZD Architects 


	Project Description 
	Project Description 
	Project Description 
	Complete Design-Build Restoration &  Renovation for a 63-year-old, mixed-use Historical Building(See following article for details.) 

	From left to right, Wayne Huizenga, Pam Huizenga Alexander, Fort Lauderdale Vice Mayor Charlotte Rodstrom, Craig Danto, Lee Feldman, and Jay Alexander 
	Figure
	Figure
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	What You Must Understand Before Purchasing an Older Building, Especially One Due for A Required 40-Year Re-Cerﬁcaon. 
	What You Must Understand Before Purchasing an Older Building, Especially One Due for A Required 40-Year Re-Cerﬁcaon. 
	FORT LAUDERDALE, Fla., May 10 – “Buyers of commercial buildings must understand the crical structural and MEP (Mechanical, Electrical & Plumbing) items that must be properly inspected on any building before buying it," says Danto Builders' owner and CEO, Craig Danto. "This is  especially important for an older building that is due for a 40-year recerﬁcaon required in Broward and Miami-Dade Counes. If buyers have a clear and accurate understanding of this process, they will avoid unexpected, costly and me-co
	-
	-

	Danto Builders is a fourth-generaon licensed, bonded and insured general contractor with extensive experience in structural and electrical property inspecons, repairs, major interior and exterior renovaons, and concrete restoraons. Danto Builders has completed many inspecons of older buildings, as well as the 40-year re-cerﬁcaons. 
	-

	Danto Builders educates real estate buyers about the crical buying process for older buildings. It ﬁrst entails having a qualiﬁed Florida Registered Professional Engineer evaluate the structural and electrical integrity of the building. The property must be assessed prior to the purchase, so issues and associated costs can be idenﬁed. Danto says, “I see a number of the same structural and electrical issues of which potenal building owners should be aware and address before purchasing an older building  and 
	-
	-

	Danto Builders’ renovaon project, called Sand Kastle, is a case study which supports this crical process. This building was built in 1951 and was purchased in 2006. The building is very special to the area and the owner. It is part of the original Fort Lauderdale strip and a nostalgic place for the owner; an apartment that he used to rent as a young man. 
	-

	The new owners were excited to get started with the renovaons, so they met with Danto Builders to discuss the scope of work and a budget. The owners did not have a building inspecon completed by Mechanical, Electrical, Plumbing (MEP) and structural engineers, so Danto Builders inspected the property for crical items. Unfortunately, it was quickly realized that the building needed to be rebuilt in place; the structural integrity was grossly compromised and a serious safety issue. 
	The scope of work drascally changed and required concrete restoraon and replacement of all the structural column supports from the grade beam up through the third ﬂoor e beam, which also required fabricaon of new structural red-iron, steel window headers and sills to support new impact windows. 
	Not a structural safety issue but important to the exterior condion, the stucco was never bonded properly to the block, which causes the stucco to crumble oﬀ the building and not allow for proper painng that will last. The stucco had to be chipped away, bonded, scratch coated and re-applied. Along with the stucco, all of the overhang soﬃts had to be removed, and new wire lath and stucco were constructed to architecturally feature rounded-edge soﬃts. 
	-

	With respect to the MEP issues that were not idenﬁed prior to the purchase of the building, exisng plumbing had to be abandoned because the underground cast iron pipes were broken and contained vegetaon growth. The electrical service had to be completely redone as it did not support the building and was not to code. 
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	What You Must Understand Before Purchasing an Older Building (connued) 
	What You Must Understand Before Purchasing an Older Building (connued) 
	What You Must Understand Before Purchasing an Older Building (connued) 

	The interior also had many violaons, including stairway tread heights that were not equal and landings were not to code. The second and third ﬂoors and sub-ﬂoors were roed and not level. The third ﬂoor was never even permied. Most of the ﬂooring had to be removed, re-supported, leveled and replaced. Addionally, the interior walls had no insulaon, so they were stripped bare and rebuilt to current codes. The third ﬂoor was also oﬃcially added and rebuilt to include a pao, summer kitchen, sun / ocean-view deck
	In sum, all these items could have been idenﬁed if the crical process would have been followed. The owners may sll have purchased the building but at least they would have known what to expect with respect to the renovaons, melines and the budget. Obviously, this project’s budget and meline signiﬁcantly exceeded the original plan. The rebuilding of this property secon by secon was necessary, so that the city would not enforce new zoning setups. These improvements also minimized building failure and liabilit
	This story does have a happy ending. The owners love the new mixed-use project, which contains their beauful beach house, and the very successful retail Pop’s Corn and Yo Mama’s Ice cream. Addionally, the Broward County required recerﬁcaon was completed without a hitch, and the building received a historical preservaon award from the Fort Lauderdale Historical Society. 
	-
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	CLIENT TESTIMONIALS 
	CLIENT TESTIMONIALS 
	CLIENT TESTIMONIALS 
	Project Name 
	Project Name 
	Boynton West Professional Medical Center 
	-


	Address 
	Address 
	Boynton Beach, FL 

	Client 
	Client 
	Cambridge Companies 

	Architect 
	Architect 
	Pgal 


	Project Description 
	Project Description 
	Project Description 
	New construction of a two-story,20,000-square-foot medical office building and 40,000 square feet of complete Medical office build outs. 
	-


	Figure
	Alan M. Levy, President, Levy Realty Advisors Inc. 
	“During my 28 years working with contractors in South Florida, I have never experienced such a smooth, problem-free transition from start to finish on any construction project of this magnitude. Danto Builders’ supervision and coordination for the trades and subcontractors workmanship was excellent. They were proactive in problem solving, as all issues were resolved in the field without one documented problem. Inspections were conducted without any delay or rejection. The architect’s final inspection found 
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	Project Name 
	Project Name 
	Project Name 
	Dania Beach Design Center 

	Address 
	Address 
	Dania Beach, FL 

	Client 
	Client 
	Levy Realty Advisors 


	Project Description 
	Project Description 
	Project Description 
	Exterior renovation of 10 warehouses, 200,000-square-feet 
	-


	Figure
	Michael Levy, Leasing Agent, Levy Realty Advisors Inc. 
	“Leasing at the new Dania Design Center is up 100% and a large part of that is due to your design and construction of phase I. The previous contractor almost ruined, not only our buildings, but our reputation and image. You and your team of professionals not only managed the construction process, but got us back on track with minimal delays. 
	“Since the projects completion, we have received an overwhelmingly positive response. The facade renovations attract new potential tenants, agents and brokers, as well as several local building owners. We are looking forward to your input and bid for phase II mainly because we know and trust that you will deliver a quality job, on time, and within budget.” 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
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	Project Name 
	Project Name 
	Project Name 
	Sunrise 46 

	Address 
	Address 
	Dania Beach, FL 

	Client 
	Client 
	Genet Property Group 


	Project Description 
	Project Description 
	Project Description 
	Emergency exterior and interiorrenovations of a 200,000-square-foot light industrial / commercial warehouse building complex after Hurricane Wilma 
	-


	Ben Genet, President, Genet Property Group 
	“We would like to take this opportunity to thank you and your team at Danto Builders for fast-tracking our project here in Sunrise. As you are well aware, after Hurricane Wilma our property was destroyed and most of our tenants had to vacate the office/warehouse building. It became essential to our company and to our tenants that we complete the job of repairing this building quickly and efficiently so we could all get back to business. 
	“We were able to accomplish this with your speed, accuracy and open-book policy. We were all back in business in record time! Thank you and your team for your tremendous effort in getting the job done. 
	“We look forward to working with you on future projects.” 
	Figure
	Figure
	Figure
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	REFERENCES AND PROJECT EXPERIENCE 
	REFERENCES AND PROJECT EXPERIENCE 
	Healthcare 
	Healthcare 
	Holy Cross OB/GYN Center, Mark Bittner, (954) 776-3209, interior renovation of 18 exam rooms, 6 doctor’s offices and Lobby while occupied within 90 days. 
	-

	Broward Health, Richard A. Polemeni, (954) 320-2870, demolition of 27,000 square feet and interior build out of 11,000 square feet of office space within 120 days. Interior renovations of 50 patient guest rooms while occupied at Broward Health North within 30 days. Miscellaneous interior and exterior renovations at Broward Health North, Broward Health Coral Springs and Broward Health Downtown under the Service and Maintenance Agreement. 
	-

	Cambridge Companies, Boynton Beach West Professional Center, design and construction management, GM, 20,000-square-foot, two-story building (See testimonial.) Development projects included 250-room, 14-floor hotel and 288-unit, 18-floor condominium—See Testimonial on Table of Contents page. 
	MRI Specialists, Boynton Beach, Contact: Dr. Richard Bajakian, (561) 7323909, Medical office design and build out—See photo to right. 
	-

	Internal Medicine of Boynton Beach, Contact: Dr. Gerardo Quinonez, (561) 837-4196, Medical office design and build out—See photo to right. 
	A.I.M.Physical Therapy, Boynton Beach, Medical office  build out 
	North Ridge Chiropractic, Fort Lauderdale, FL, design and build—See testimonial. 
	-

	E.N.T.Associates (Ear, Nose and Throat Clinic), Boynton Beach, Contact: Todd Blum, (561) 737-1640, Build out of medical offices 
	Hospitality 
	Beachcomber Villas, Anthony Apartments, Pompano Beach, Interior major renovation of 10 units 
	-

	Circle House Coffee Shop, Fort Lauderdale, Build Out 
	Astra, Wynwood, FL, Contact: Steve Rhodes/ 170 NE 40 St. LLC, stever, new construction, construction management 
	-
	hodesmiami@gmail.com
	-

	Sette Osteria, Wynwood, FL, Contact: Steve Rhodes/ 170 NE 40 St. LLC, , interior build out, construction management 
	steverhodesmiami@gmail.com
	-

	Wynwood Oven, Wynwood, FL, Contact: Stefano Campanini, 305-4918400, interior build out, construction management 
	-

	  
	Holy Cross OB/GYN Medical Offices / 
	Exam Rooms Interior Renovation 

	Figure
	Broward Health Medical Offices 
	Broward Health Medical Offices 
	Demolition and Interior Build Out 



	Figure
	Beachcomber, Anthony Apartments
	Beachcomber, Anthony Apartments
	Interior Major Renovation 
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	MAK Café, Miami Beach, Contact: Elena Shabba, 786-527-5843, interior build out 
	Alma, Miami, FL, Contact: Maria Polanco, 954-261-0464, interior build out 
	Club Corp. Inc., Contact: Michael Rosa, Tower Club, Ft. Lauderdale, interior finishes 
	Segafredo Zanetti, Caribbean Catering, Henry Hermida, (786) 217-3888, 7,500-square-foot restaurant build out with high- end finishes. Awards: AIA Fort Lauderdale and Gold Coast Builders Association 
	Contract, Purchasing & Design, Melissa Lewis Kling, (561) 994-4555, interior renovations for Ocean Properties, Marriott's in Delray and Boca Ra-ton, Holiday Inn in Boca Raton 
	-

	Disney Hollywood Studios, Orlando, Contact: Dan Daddona (954) 415-1123, Design and build of four Star Wars sets 
	The Diplomat, Hollywood, Contact: Complete Property Services, Installation of 8,790 square feet, 12” concrete slab with heavy gauge rebar reinforcement for sports bar on intracoastal waterway 
	-

	Double Tree Hotel, Ft. Lauderdale, Contact: D.S.I. Sunrise LLC, Interior slab installation and exterior site flat work 
	CoLab and Grind Coffee, Green Dot Investment Properties, LLC, Fort Lauderdale, FL, Interior and exterior renovations 
	Tee-Jay Thai Sushi, Wilton Manors, Contact: Winnie or Rob Gebhard, (954) 537-7774, Design build 
	Mo Mo Yogurt, Fort Lauderdale, FL, tenant improvement 
	Tamarind Asian Grill & Sushi Bar, Deerfield Brach, Contact: Winnie or Rob Gebhard, (954) 537-7774, Kitchen renovation 
	The Whale Raw Bar and Fish House, Parkland, Contact: Scott and Danielle Williams, (954) 937-7369, Restaurant design and build—See photo to right. 
	Cuchina D’ Angelo, Boca Raton, Contact: Angelo Elia, (954) 750-2344, Restaurant build out 
	-

	Casa D’ Angelo, Ft. Lauderdale, Contact: Angelo Elia, (954) 564-1234, Restaurant design and build out—See testimonial. 
	-

	Wine World, Ft. Lauderdale, Contact: Sal Mauro, (954) 416-1234, Design and build out 
	White Cap Investment, Lauderdale By The Sea, Village Mall Interior and exterior renovations, Multi-family (22 apartments) and commercial/ restaurant build-outs (Village Mall, Pa’ DeGennaro’s, Bella Cuchina/ Nickel City and Noodle Box)—See testimonials. 
	  
	CoLab / Grind Coffee2017 AIA Fort Lauderdale and SFBJ Structures Awards 
	Interior and Exterior Renovations 

	Figure
	Tee-Jay Thai Sushi Design Build 
	Tee-Jay Thai Sushi Design Build 

	Figure
	The Whale Raw Bar and Fish House 
	Design and Build 

	Figure
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	Tom Jr.’s Restaurant, Delray Phone Center, Delray Beach, (561) 368-2424, 3,200 square feet, site work and complete building 
	Banana Boat, Contact: Vinnie Marino, (617) 327-8478, 5,000-square-foot fire job, demo and reconstruction in eight (8) weeks 
	Commercial / Industrial 
	Happy Floors, Miami, FL, Interior build out of 18,000 square feet and exterior renovation of the 25,000-sf building 
	-

	Neal Realty, Pine Ridge Shopping Center, Fort Lauderdale, FL, Exterior renovation due to fire 
	-

	Levy Realty Advisors, Broward and Palm Beach Counties, Contact: Alan Levy, (954) 566-4566, Interior and exterior, property improvements, three million square feet of tenant improvements and free-standing building—See testimonial. 
	Genet Property Group, Contact: Ben Genet, (954) 572-9159, Sunrise 46, Emergency exterior and interior renovations of a 200,000-square-foot light industrial / commercial warehouse building complex after Hurricane Wilma—See Testimonial. 
	-

	C.B. Richard Ellis, Boca Raton, Contact: Elizabeth Vance, (954) 462-8111, Interior build out of Phillip Roy Financial Services professional office— See testimonial. 
	Dania Beach Design Center, Contact: Mike Levy, (954) 921-6673, Exterior and interior renovations of 10 warehouse buildings, 200,000 square feet—See testimonial. 
	Enterprise Rent-A-Car, Enterprise Leasing Company of FL, LLC, Fort Lauderdale, FL, Interior and exterior renovations 
	-

	The Parnell-Martin Companies, LLC, Boynton Beach, Installation of 2,000square-foot pre-fabricated steel mezzanine in existing distribution center 
	-

	Sand Kastle, Fort Lauderdale, FL, Complete Design-Build Restoration &  Renovation for a 63-year-old, mixed-use Historical Building. Awards: Fort Lauderdale Historical Award and Gold Coast Builders Association PRISM—See Featured Project. 
	Realty Associates, Lauderdale By The Sea, FL Designed and built professional office space in 30 days.  
	-

	First Southern Bank, Contact: Maria Lichty, (561) 731-4200, Free-standing bank building and interior finishes 
	Northern Trust, Delray Beach, Interior build out 
	Wachovia Bank Building, Boynton Beach, Contact: Glynn & Company, Inc., Office build out 
	Spectrum Building, Ft. Lauderdale, Contact: Levy Realty Advisors, Inc., Storm damage repairs to six-story professional building 
	  
	Happy Floors
	Build Out and Exterior Renovations 

	  
	Enterprise Rent-A-Car
	Interior and Exterior Renovations 

	Sect
	Figure
	 

	Wackenhut, Ft. Lauderdale, Contact: American Network, Office build out 
	Datavision, high-tech electric computer systems, (954) 481-2801, 6,000 square feet, 30 days to complete 
	Grove Park Warehouse, Deerfield Beach, Contact: Sy Gordon, (954) 3681234, Commercial tenant improvements and build outs, Auto show room repairs after fire damage 
	-

	Action Pawn Brokers, Ft. Lauderdale, Contact: Levy Realty Advisors, Inc., Retail renovation after auto accident 
	Publix Shopping Center, West Boca - 120,000-square –foot interior and exterior renovations 
	-

	National Pawn and Jewelry Sales, Ft. Lauderdale, Contact: Steve Serges, Complete demo, design and build out of 36,000-square-foot retail space, including and precious metals refinery 
	class A bank vault 

	Miller Hardware, Dania Beach, Contact: Debbie Miller, Interior finish of storefront retail business 
	Coverall Cleaning Concepts, Boynton Beach, Contact: Tom Post, (866) 7243100, Office build out 
	-

	Larry Kline Wholesale Meats and Provisions, Deerfield Beach, concrete restoration and painting 
	-

	Valdini, Palmer & Halz P.A., Contact: Chris Hale, (954) 776-8115, Interior design and build-out of law firm and title company 
	Universal Land Title, Inc., Boynton Beach, Contact: Glynn & Company, Inc., Professional office build out 
	Exotic Wheels Expert, West Palm Beach, Contact: Exotic Wheels, Retail build out 
	Salon Brazil, Deerfield Beach, Contact: Marlene, (954) 723-8585, Design and build 
	Head West, (561) 395-5583, 1,500 square feet design and build, two (2) weeks to complete 
	Photo Sprint, Contact: Romano (owner), (954) 722-4882, 1-hour photo lab and studio, 1,100 square feet in 30 days 
	Radio Shack,  North Lauderdale, Delray Beach and Tamerac, (954) 4261213, Vanilla shell to tenant improvements, 3,000 square feet each, 30-day build outs 
	-

	Mo Bo Enterprises, Contact: Paul Boris, (954) 971-9988, Custom remodeling 
	Neal Realty, 402 S. Dixie West, Pompano Beach, FL, tenant improvement 
	Macy’s Furniture Gallery, Fort Lauderdale, FL, exterior façade repair 
	Parthanon Salon Studios, Aventura, FL 
	Parthanon Salon Studios, Aventura, FL 

	Figure
	Figure
	Larry Kline Wholesale Meats andProvisions 
	Larry Kline Wholesale Meats andProvisions 


	Figure
	Village Mall
	Village Mall
	Interior and Exterior Renovations 



	Figure
	Sect
	Figure
	 
	testimonial.), construction of 11 custom homes and exterior renovation of 37 homes—See Testimonial. 
	-


	The Clarendon, Highland Beach, Owner’s representative, construction management of 14-story, 42-unit condominium—See photo to right. 
	Straub Residence, Fort Lauderdale, Interior gut and remodel of high-end home 
	Cooper Residence, The Landings, Complete demolition down to exterior walls, rebuild, and second-floor and Gym additions, 7,300 square feet high-end home 
	Neufeld Residence, Cloister Del Mar, Boca Raton, Gut and rebuild of 2,300 square feet high-end condo unit 
	Royal Palm Yacht Club, Boca Raton, Contact: Alan and Lynne Levy, (954) 566-4566, 7,000-square-foot custom home, —See photos on right. 
	2008 PRISM Gold-Award Winner and 2008 Architectural  Digest Winner

	Mainlands Section 6 Civic Association, Inc., Tamarac, Clubhouse addition and renovation 
	Omega Condominium, Plantation, Exterior renovations, including re-roof, and truss and soffit repairs 
	Underwater Services Inc., industrial building, concrete restoration, stucco repair and painting 
	Deerfield Beach Country Club, Installation of 2,500-square-foot concrete patio and impact windows and doors 
	Boca Grove, five (5) high-end homes (priced from $1,850,000 to $2,300,000), Complete custom builds from ground up  
	Royal Palm Yacht Club, Boca Raton, Contact: Sal and Faith Mauro, (954) 416-1234, Exterior and interior renovations for a 4,800-square-foot custom home 
	Ocean Ridge Home, Boca Raton, Contact: Robert Beel, (561) 995-6787, Custom Home/Multi-family 
	Schmeir & Feurring Development Co., Fox Landings, Boca Raton, identified land, created a 20-acre site plan and developed 21 custom home sites. Created the package deal and improved the land, including all underground infrastructure, security system gate house, privacy wall, club house, roads and common areas.  
	Windsor Group, Village Green of Boca, West Boca Raton, Acted as owner agent / construction manager. Built six (6) buildings with 15 units each, houses, hotels and community buildings. 
	Bebe Duke Residence, Contact: Digby Bridges, Marsh &    Associates, P.A., Ocean Ridge, Interior renovation and second floor addition—See testimonial. 
	Cooper Residence, The Landings
	Renovation and New Construction 

	Figure
	Figure
	Royal Palm Yacht Club—2008 PRISM Gold-Award Winner and         
	2008 Architectural Digest Winner
	Demolition, Expansion and Remodel 
	Demolition, Expansion and Remodel 

	Figure
	Sect
	Figure
	 

	LaBret Residence, Boca Raton, FL Custom home renovation Judy Andrews Residence, Boynton Beach, Second floor addition Thimsen Residence, Boca Raton, Contact: John Thimsen, (561) 391-9777, 
	Custom addition 
	Custom addition 

	Briarcliff Apartments, concrete restoration, stucco repair and painting 
	Bar Harbour Condominium Inc., Delray Beach, FL, Structurally rebuilt car
	-

	port garages, including new roof trusses and re-stucco Silver Thatch Intracoastal Condominium Apartments, Inc., Pompano 
	Beach, waterproofing 
	Beach, waterproofing 

	Arapaho Farms, Hollywood, FL, Structural exterior wall repairs 
	Creek Tower, Noel Rodriguez, Tel: (305) 987-8648, 8024 Tatum Waterway 
	Drive, Miami Beach, FL 33141, Railing Replacement, Painting and Con
	Drive, Miami Beach, FL 33141, Railing Replacement, Painting and Con
	-

	crete Restoration 

	Lido Bay, Alamundo Cooper-Souza, (305) 450-4971, 1631 N.E. 114th Street, Miami, FL 33181, Painting, Precast Railings and Concrete Restoration 
	Pahokee Housing Authority, Installed new electrical service upgraded utilities in 120 HUD rental apartments. 
	-

	Michigan 
	Rollingwood Town Homes, Flint - (810) 736-5532, Owner, developer, builder and manager of 136 apartments. Recent work includes interior and exterior renovations, security system and site improvements—See photos to right. 
	-
	HUD-subsidized
	-
	-

	Woodland Mobile Homes, Clayton Township - 607 units 
	Genesee Golf Course - 18 holes 
	Dunn Rovin Golf Course, Lavonia - 18 holes 
	Belaire Woods, Flint - several hundred single-family residences, track and 
	custom homes 
	custom homes 

	Cambridge Apartments - Rental apartments, 72 units 
	Clio/Pierson Shopping Center – 80,000 square feet 
	Standard Oil, Mobil Oil and Speedway service stations 
	Belaire Woods area - major sewer lift station, 75 feet in depth 
	Genesee County area – over 50 miles of sewers, water mains and roads 
	Other 
	City of Oak Brook, IL – two major apartment developments, 380 units Century 21, Albany, NY - two major rental apartments, 325 units Ellenville, NY - one town house complex, 36 units 
	  
	Rollingwood Townhomes
	Owner, Developer, Builder & Manager 

	Figure
	Rollingwood Townhomes
	During Recent Renovations 

	Figure
	Sect
	Figure

	Sect
	Figure



	SUBCONTRACTOR TESTIMONIALS 
	SUBCONTRACTOR TESTIMONIALS 
	SUBCONTRACTOR TESTIMONIALS 

	Danto Builders takes great pride in the fact that long-term relationships are developed with its subcontractors. Below are testimonials from a few of our partners. 
	-

	Mike Stuart, Owner, Outback Landscape & Maintenance, Inc. 
	Mike Stuart, Owner, Outback Landscape & Maintenance, Inc. 
	Mike Stuart, Owner, Outback Landscape & Maintenance, Inc. 

	“This is just a short note to let you know that after a 20-year friendship and about 10 years of working with you, it has been a pleasure. I don’t think after all this time that we have ever had a falling out or dispute over anything we’ve ever done together. Not many people can say that. I know that you’ve worked hard to build your reputation to what it is today and I’m sure that it will keep you going for a long time to come, especially since your wife is by your side.” 
	-

	“Craig, as a businessman myself I’d be happy to work on any job you have. As a friend I’d do just about anything for you.” 

	Mario Cote, Owner, Mario Enterprises Inc. 
	Mario Cote, Owner, Mario Enterprises Inc. 
	Mario Cote, Owner, Mario Enterprises Inc. 

	“It is a pleasure for me to tell a little bit about Craig Danto / Danto Builders. I have been working for Danto Builders for over 10 years and I always have honest, good steady business with Craig, who is really fun to be around with his sense of humor that you can’t get enough of. I would certainly recommend him to anyone who wants the work done well and right.” 
	“Allo! C’est avec plaisir de parler de Craig Danto / Danto Builders Inc. J’ai la chance de travailler avec Craig pour deja un peu plus de dix ans et non seulement Craig est un grand homme d’affaire avec continuellement une tres bon service et fier de son travail il a un bon sense d’humour ce qui fait qu’il est toujours de tres bonne compagnie.” 

	Alexandre Kisselev, Owner, A Square Developers, LLC 
	Alexandre Kisselev, Owner, A Square Developers, LLC 
	Alexandre Kisselev, Owner, A Square Developers, LLC 

	“Danto Builders approaches every project as a professional company and is a valuable contributor in reaching positive solutions to issues as they arise during the course of projects. I have personally worked with Danto Builders as a subcontractor for the past two years and find them to be professional and knowledgeable in the planning, management and development needs of a project. This company fully understands the high standards of quality that customers require for its properties. It is nice to finally h
	-


	Esteban Kadamani, Owner, Infinite Windows, LLC 
	Esteban Kadamani, Owner, Infinite Windows, LLC 
	Esteban Kadamani, Owner, Infinite Windows, LLC 

	“Its being 2 years working with Danto Builders, and I want you to know that I have never seen such a smart, capable, responsible and professional group of people working together to form this amazing company.” 
	“Every day, every job we work together reminds me that it not only takes years of experience and hundreds of satisfied customers to create a big, stable, recognized company; it also takes for its 
	“Every day, every job we work together reminds me that it not only takes years of experience and hundreds of satisfied customers to create a big, stable, recognized company; it also takes for its 
	owners and staff to treat people with respect and consideration.” 

	Sect
	Figure

	Sect
	Figure

	“Thank you for your support, friendship and advices and I hope that we continue working together for many years to come.” 
	“Después de 2 anos de estar trabajando con ustedes, quiero que sepas que nunca en mi vida había trabajado con un grupo de personas tan inteligentes, capaces y responsables como el grupo de per-sonas que tienes trabajando en tu compaía.” 
	“Cada día, cada trabajo que hacemos juntos me recuerda que no solamente requieres de una com-paa con muchos anos de experiencia y cientos de clientes satisfechos; también necesitas tener un grupo de personas que traten a la gente con respeto y consideraci.” 
	“Gracias por tu ayuda, amistad y consejos y espero que sigamos trabajando juntos por muchos anos.” 
	Figure
	Figure

	Team 
	Team 
	Team 

	Craig Danto, Chief Executive Officer, was raised in the construction industry in Michigan and has been building in Florida for over 35 years. Craig’s experience in land planning and development and dealing with architects, along with his extensive construction and engineering background, allow him to quickly understand clients’ visions and place them on paper, work with design professionals and complete the development and construction efficiently and effectively. Craig has helped many clients develop and g
	Debbie Deioma Danto, MBA, LEED AP, CGC is our Chief Operating Officer and is responsible for the operations and business development of Danto Builders. She develops, implements and maintains standard operating procedures to ensure project progress, documentation, safety and quality control. She oversees all contracts with clients and subcontractors. Debbie has over 25 years of experience in developing and operating businesses, and 15 in the construction industry. Debbie graduated from Ohio State University 
	Mariana De Souza is our office manager and fluently speaks English, Portuguese and Spanish. She oversees our bookkeeping, insurance, bonding, banking, financing, government certifications and office administration. She has a degree in business administration. Mariana has experience with QuickBooks Pro, AIA contract billing, job costing, insurance, payroll, accounts receivable and accounts payable. 
	David Pollio is a South Florida native with over 30 years of Architectural, Construction and Development experience. He Graduated in 1986 with a Bachelor of Science in Architectural Technology and minor in Construction Management/Scheduling. David worked for RS&H for a year on the Fort Lauderdale International Airport before joining Melvin & Bren Simon's Design firm. During the decade of working for Simon's, Bren Simon became David's design Mentor and they sponsored his University of Miami school of Archite
	Hugo Fontalvo is a Project Manager and manages and supervises government and commercial new construction and renovation projects. He is responsible for all the document control and communication between owner, owner’s representatives, special inspectors and respective government entities. Since joining Danto Builders in 2017, he has focused on government projects. Hugo is uniquely positioned to manage these projects because of his proven leadership with public-sector projects and over 30 years of experience
	William “Mason” Courtney has 14 years of experience in the construction industry. He was a born and raised in the design and construction industry and has a vast amount of construction experience with a spectrum of projects, including Restaurants, Breweries, Office Buildouts, Schools, Shopping Centers, Concrete Plants, and Airports. He is a Project Manager / Estimator for Danto Builders. Mason has a commitment to always provide sound general contracting services, as well as value engineering options, while 
	Vincent Pollio grew up in residential and commercial construction in Florida, working for his father’s company, Progressive Design and Development. He has also worked for subcontractors, including painting, pressure cleaning and structural welding. Vincent is a Project Manager for Danto Builders, and works in the field when needed. 




	KEY PERSONNEL PROJECT MANAGER 
	KEY PERSONNEL PROJECT MANAGER 
	KEY PERSONNEL PROJECT MANAGER 
	ATTACHMENT A 


	Danto Builders, LLC 
	1) Firm’s Name: 
	1) Firm’s Name: 

	Craig Danto 
	Craig Danto 
	2) Project Manager’s Name : 
	2) Project Manager’s Name : 
	3) Type of Key Personnel: 

	Primary Assigned to the Contract Full Time 
	Primary Assigned to the Contract Full Time 
	 Additional Staff on As-Needed Basis 


	1212 
	1212 
	1212 
	yearsyears 

	4) # of Years with the Firm: 
	4) # of Years with the Firm: 

	3535 
	3535 
	3535 
	3535 
	yearsyears 


	5) # of Years Experience with Job Order Contracting: 
	35 years 
	35 years 

	6) Client Type Experience & # of Years Experience: Years___________
	  Public Works    
	  Public Works    
	  Public Works    
	  Public Works    
	  Public Works    
	 Aviation     

	  Port  

	 Other: 

	7) Experience: (Check  boxes that apply)
	ALL

	■ 
	■ 
	■ 


	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	 Mechanical Upgrades    

	 Electrical Upgrades   

	 Concrete Floor   


	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Exterior / Interior painting    

	 Roofing Replacement/Repair   

	 Boiler Replacement 


	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Concrete   

	 Masonry 

	 Exterior Facade   

	 Security Camera Installation


	■■ ■■ 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Elevator Repair/Replacement   

	 Escalator Repair/Replacement


	■■■ ■ 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Outdoor light installation   

	 Fire Suppression System Installation  


	■ 
	■ 
	■ 
	■ 
	■ 
	■ 
	■ 

	TR
	TD
	Figure

	 Steel Erection 
	 Landscaping
	 Fencing   
	 Earthwork / Site W
	ork   
	 Other (Attach Additional Sheet) 

	■ 
	■ 
	■ 
	■ 

	8) ATTACH RESUME
	8) ATTACH RESUME
	 Yes 

	■ 
	■ 
	■ 
	■ 


	9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County Licenses, ■ ■■ 
	Specialty Training, and Industry Recognized Certifications 

	■■ 


	OshaOsha 
	OshaOsha 
	OshaOsha 
	OshaOsha 
	TrainingTraining 

	ConstructionConstruction 
	ConstructionConstruction 
	ManagementManagement 
	GeneralGeneral 
	ContractingContracting 
	ManagerialManagerial 
	AccountingAccounting 




	KEY PERSONNEL GENERAL SUPERINTENDENT 
	KEY PERSONNEL GENERAL SUPERINTENDENT 
	ATTACHMENT B 

	DantoDanto 
	DantoDanto 
	DantoDanto 
	BuildersBuilders 

	1) Firm’s Name:  ____________________________________________________________________________ 

	William Mason Courtney 
	William Mason Courtney 
	2) General Superintendent’s Name : 
	3) Type of Key Personnel: 
	Primary Assigned to the Contract Full Time    
	Primary Assigned to the Contract Full Time    
	 Additional Staff on As-Needed Basis 


	1212 
	1212 
	1212 
	yearsyears 

	4) # of Years with the Firm: 
	3535 
	3535 
	3535 
	yearsyears 

	5) # of Years Experience with Job Order Contracting: 
	5 
	6) Client Type Experience & # of Years Experience: Years___________
	Listed in Resume 
	  Public Works    
	  Public Works    
	  Public Works    
	  Public Works    
	 Aviation     

	  Port  

	 Other: 

	7) Experience: (Check  boxes that apply)
	ALL

	■ 
	■ 
	■ 

	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	 Mechanical Upgrades    

	 Electrical Upgrades   

	 Concrete Floor   

	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Exterior / Interior painting    

	 Roofing Replacement/Repair   

	 Boiler Replacement 

	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Concrete   

	 Masonry 

	 Exterior Facade   

	 Security Camera Installation

	■■ ■■ 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Elevator Repair/Replacement   

	 Escalator Repair/Replacement

	■■■ ■ 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Outdoor light installation   

	 Fire Suppression System Installation  

	■ 
	■ 
	■ 
	■ 
	■ 
	■ 
	■ 

	TR
	TD
	Figure

	 Steel Erection 
	 Landscaping
	 Fencing   
	 Earthwork / Site W
	ork   
	 Other (Attach Additional Sheet) 

	■ 
	■ 
	■ 
	■ 

	8) ATTACH RESUME
	8) ATTACH RESUME
	 Yes 

	■ 
	■ 
	■ 
	■ 


	9) Licenses, Training, and Industry Recognized Certifications. List any and all State and County Licenses, ■ ■■ 
	Specialty Training, and Industry Recognized Certifications 

	■■ 


	OshaOsha 
	OshaOsha 
	OshaOsha 
	TrainingTraining 

	ConstructionConstruction 
	ConstructionConstruction 
	ManagementManagement 
	GeneralGeneral 
	ContractingContracting 
	ManagerialManagerial 
	AccountingAccounting 

	Figure
	Figure
	Figure
	Figure
	JOB REFERENCE LIST 
	JOB REFERENCE LIST 
	JOB REFERENCE LIST 

	1. 
	1. 
	1. 
	Name of Firm or Agency: City of Fort Lauderdale – Fort Lauderdale Executive Airport Address: 100 N. Andrews Avenue City/State/Zip: Fort Lauderdale, FL 33301 Contact: Irina Tokar Title: Project Manager Scope of Work: Site work, new construction, complete renovation of existing building, landscaping, paving, striping and car charging stations. 
	Telephone: 954-828-6536 Email: irinat@fortlauderdale.gov 


	2. 
	2. 
	Name of Firm or Agency: Broward County / Fern Forest Nature Center Address: 201 Lyons Road South City/State/Zip: Coconut Creek, FL 33063 Contact: Nikki Hochberg Title: Manager Scope of Work: Interior and exterior renovations to existing community center. 
	Telephone: 954-357-5198 Email: nhochberg@broward.org 


	3. 
	3. 
	Name of Firm or Agency: Broward Health / Spectrum Corporate Office and Broward Health North Address: 201 E. Sample Road City/State/Zip: Deerfield Beach, FL 33064 Contact: Declan Finnerty Title: Master Service Mechanic – Facilities Services Scope of Work: 30,000 sf of interior renovation of complete space and finish furnishing installation. Broward Health North – 2, 3, 4 and 5 floor corridor renovations and patient rooms renovation. 
	Telephone: 954-520-9457 Email: dfinnerty@browardhealth.org 
	nd
	rd
	th
	th


	4. 
	4. 
	4. 
	Name of Firm or Agency: Minuteman Press Address: 1416 NE 4 Ave City/State/Zip: Fort Lauderdale, FL 33304 
	th


	Contact: Maria Medina Title: Owner Scope of Work: Site work and drainage, new construction of free-standing building and renovation to existing building, including relocation utilities underground. 
	Telephone: 954-731-5300 Email: jaymedinallc@gmail.com 


	5. 
	5. 
	Name of Firm or Agency: Hayman Company – Shopps at Dadeland Address: 29100 Northwestern Hwy, Suite 410 City/State/Zip: Southfield, Michigan 48034 Contact: Andrew Hayman Title: President Scope of Work: Renovation to complete exterior 170,000 sf building, including roofing, A/C units, exterior stucco repair, painting the building and site work lighting. 
	Telephone: 248-879-7777 Email: ahayman@haymanco.com 



	Figure

	JOB ORDER CONTRACT REFERENCE LIST 
	JOB ORDER CONTRACT REFERENCE LIST 
	JOB ORDER CONTRACT REFERENCE LIST 

	1. Name of Firm or Agency: North Broward Hospital District d/b/a Broward Health Address: 1800 NW 49 Street, Suite 120 City/State/Zip: Fort Lauderdale, FL 33309 Contact: Declan Finnerty Title: Master Service Mechanic – Facilities Services Telephone: 954-520-9457 Email: Contract Period: 1 year – July 2017 to July 2018 Scope of Work: Broward Health North – 2nd, 3rd, 4th and 5th floor corridor renovations and patient rooms renovation. 
	th
	dfinnerty@browardhealth.org 
	dfinnerty@browardhealth.org 





	ATTACHMENT C COMPARABLE CONSTRUCTION EXPERIENCE 
	ATTACHMENT C COMPARABLE CONSTRUCTION EXPERIENCE 
	ATTACHMENT C COMPARABLE CONSTRUCTION EXPERIENCE 

	DantoDanto 
	DantoDanto 
	DantoDanto 
	BuildersBuilders 

	1) Firm’s Name:  ____________________________________________________________________________ 

	City of Fort Lauderdale 
	City of Fort Lauderdale 
	2) Agency/Client Name: 
	Airport Administration Building Addition and Interior Renovations 
	3) Project Name: 


	12188 
	12188 
	1,493,994.00 

	4) Project Number: ______________________________________  5) Project Value: 
	6) 
	Achieved or Anticipated Final Acceptance after January 1, 2014

	 Yes  
	 Yes  
	 No         

	7) Company Role:
	 Sub Contractor
	 Sub Contractor
	 Prime Contractor 

	■ 
	8) Agency:
	8) Agency:
	8) Agency:
	 County
	 City
	 Private   
	 Other: __________________________________________ 

	9) Project Type:■   Public Works
	9) Project Type:■   Public Works
	 Aviation   
	 Port       
	 Other: _____ __________________________ 

	TR
	15 


	10) Percentage of Self Performed Work with the Company’s Trades:   _________% 
	11) Project Type: (Check boxes that apply to the Scope of Work)
	ALL 

	■■ ■■ 
	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	  Interior Renovation    
	 Mechanical Upgrades    

	 Electrical Upgrades   

	 Concrete Floor   

	■■■ ■ 
	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Medical Center    
	 Exterior / Interior painting    

	 Roofing Replacement/Repair   

	 Boiler Replacement 

	■ ■■■ ■ 
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Bituminous Paving   
	 Concrete   

	 Masonry 

	 Exterior Facade   

	 Security Camera Installation   

	■ ■■ 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Canopy Replacement/Repair 
	 Elevator Repair/Replacement   

	 Escalator Repair/Replacement   

	■ ■■ 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Duct bank repair / installation 
	 Outdoor light installation   

	 Fire Suppression System Installation  

	■ ■■■ ■ 
	 Steel Erection 
	 Steel Erection 
	 Landscaping

	 Fencing 
	 Fencing 
	 Fencing 
	 Earthwork / Site Work   

	 Other (Attach Additional Sheet) 

	12) Client Reference for Construction: (It is your responsibility to assure that the contact information listed is correct. If your reference can not be contacted, this project may not be considered.) 
	Reference’s contact:
	Irina Tokar Senior Project Manager 
	Irina Tokar Senior Project Manager 
	Name:            _____________________________________ Title: __________________________________________ 954-828-6891 
	Telephone: 
	Email Address: 
	irinat@fortlauderdale.gov 

	13) Description of Any Problems or Major Issues Encountered During the Project (If Any) and What Was Done to Resolve:  (Attach Additional Information As Necessary) 
	Figure
	LIST OF CURRENT JOBS 
	LIST OF CURRENT JOBS 
	LIST OF CURRENT JOBS 

	Project: Broward County Transit – Broward County Address: 3201 West Copans Road, Pompano Beach, FL 33069 Contact: E. Henry Kraft Engineering: Absolute Civil Engineering Solutions, LLC Percentage completed: 25% Schedule completion date: June 2020 
	Contract Amount: $893,695.00 

	Project: Mainland’s Sections 1 & 2 – Exterior Work and Clubhouse Renovation Address: 4301 Mainland Drive, Tamarac, FL 33319 Contact: Pam Bushnell Architect: Tamara Peacock Percentage completed: 95% Schedule completion date: December 2019 
	Contract Amount: $281,175.18 

	Project: Happy Floors Address: 18000 State Hwy. 9, Miami, FL 33162 Contact: Marc Torres  Architect: Jewel Tone Interiors Percentage completed: 95% Schedule completion date: December 2019 
	Contract Amount: $457,929.39 

	Project: Complete Marine – Site Work Address: 800 S. Federal Hwy., Pompano Beach, FL 33062 Contact: David Giannone Architect: SDA & Associates – 3410 N. Andrews Ave. Ext., Pompano Beach, FL 33064 Percentage completed: 95% Schedule completion date: December 2019 
	Contract Amount: $275,989.19 

	Project: Kindred Hospital South Florida Address: 1516 E. Las Olas Blvd., Fort Lauderdale, FL 333011 Contact: W. Todd Clenny, PE  Architect: Archon, pllc dba Archon Design + Construction Percentage completed: 80% 
	Project: Kindred Hospital South Florida Address: 1516 E. Las Olas Blvd., Fort Lauderdale, FL 333011 Contact: W. Todd Clenny, PE  Architect: Archon, pllc dba Archon Design + Construction Percentage completed: 80% 
	Contract Amount: $258,381.00 

	Schedule completion date: December 2019 

	Project: Shoppes at Dadeland- Exterior Work Address: 7200-7260 Kendall Drive (SW 88th Street), Miami, FL 33156. Contact: Andrew Hayman Architect: N/A Percentage completed: 80% Schedule completion date: January 2020 
	Contract Amount: $61,251.00 

	Project: Minuteman Press Fort Lauderdale- New Construction Address: 1416 NE 4th Ave, Fort Lauderdale, FL 33304 Contact: Mario Medina Architect: VIOSS Architecture & Design Group – 1200 Brickell Avenue, suite 1410, Miami, FL 33131 Percentage completed: 80% Schedule completion date: January 2020 
	Contract Amount: $404,800.00 

	Project: Medina Duplex- New Construction Address: 1416 NE 4th Ave, Fort Lauderdale, FL 33304 Contact: Maria Medina Architect: Paradelo/Burges Design Group Percentage completed: 60% Schedule completion date: February 2020 
	Contract Amount: $750,000.00 

	Project: Kirk Cottrell Pavilion Address: 314 NE 21 Avenue, Deerfield Beach, FL 33441 Contact: Mark DiMascio Architect: Walters-Zackria Architects Percentage completed: 20% Schedule completion date: June 2020 
	st
	Contract Amount: $2,640,683.00 

	Project: The Villages of Renaissance Master Association, Inc. – Consulting for Construction Address: 1901 SW 116th Way, Miramar, FL. 33025 Contact: Steven DePaul Architect: N/A Percentage completed: 20% Schedule completion date: July 2020 
	Contract Amount: $150,000.00 for a $3,000,000.00 project. 

	Project: North Perry Airport – New Construction, Renovation and Site Work Address: 101 SW 77th Way, Pembroke Pines, FL 33023 Contact: Gasser Douge Architect: N/A Percentage completed: 0% Schedule completion date: TBD 
	Contract Amount: $250,000.00 

	Figure

	LIST OF COMPLETED JOBS 
	LIST OF COMPLETED JOBS 
	LIST OF COMPLETED JOBS 

	Project: Fort Lauderdale Executive Airport- New Construction and Renovation Address: 6000 NW 21 Avenue, Fort Lauderdale, FL 33309 Contact: Fernando Blanco Architect: City of Fort Lauderdale Public Works Department Engineering & Architecture Completion Date: July 2019 Percentage of the cost of work with our own forces: 25% 
	st
	Contract Amount: $1,547,745.43 

	Project: Shoppes at Dadeland- Exterior Work Address: 7200-7260 Kendall Drive (SW 88th Street), Miami, FL 33156. Contact: Andrew Hayman Architect: N/A Completion Date: April 2019 Percentage of the cost of work with our own forces: 10% 
	Contract Amount: $385,240.40 

	Project: Tower Club Fort Lauderdale – Tenant Improvements Address: One Financial Center, 100 SE Third Ave.  -Fort Lauderdale, Florida 33301 Contact: David DiRenzo Architect: N/A Completion Date: March 2019 Percentage of the cost of work with our own forces: 30% 
	Contract Amount: $150,000.00 

	Project: Corredor Eckman Pool Cabana – New Construction Address: 1619 NE 20 Street, Fort Lauderdale, FL 33305 Contact: Frack Corredor Architect: Jeffrey E. Huber – 333 Las Olas Way, CU1, Fort Lauderdale, FL 33301 Completion Date: February 2019 Percentage of the cost of work with our own forces: 60% 
	th
	Contract Amount: $136,447.50 

	Project: Anthony’s Apartment- Renovation Address: 1200 South Ocean Blvd., Pompano Beach, FL 33062 Contact: Ron Russel Architect: Adache Group Architects, LLC – 550 S. Federal Hwy, Ft. Lauderdale, FL 33301 Completion Date: March 2019 
	Project: Anthony’s Apartment- Renovation Address: 1200 South Ocean Blvd., Pompano Beach, FL 33062 Contact: Ron Russel Architect: Adache Group Architects, LLC – 550 S. Federal Hwy, Ft. Lauderdale, FL 33301 Completion Date: March 2019 
	Contract Amount: $533,000.00 

	Percentage of the cost of work with our own forces: 40% 

	Project: Circle House Coffee Shop – Tenant Improvement Address: 727 NE 3rd Ave., Suite 100 -Fort Lauderdale, FL  33304 Contact: Stephen Tulloch Architect: A&A Design Group Completion Date: February 2019 Percentage of the cost of work with our own forces: 40% 
	Contract Amount: $247,774.00 

	Project: Broward County -Fern Forest Nature Center Building – Site Work Address: 201 South Lyons Road, Coconut Creek, FL 33063 Contact: Nikki Hochberg Architect: N/A Completion Date: March 2018 Percentage of the cost of work with our own forces: 20% 
	Contract Amount: $106,000.00 

	Project: Hampton Beach Club Association (Owner’s rep. for site improvements) Address: 1800 S. Ocean Blvd., Lauderdale By the Sea, FL 33062 Contact: Madeline Urbanski Architect: Delta Consulting Engineers, Inc Completion Date: July 2018  Percentage of the cost of work with our own forces: 100% 
	Contract Amount: $8,762.50 

	Project: Sette Osteria / Astra Rooftop Terrace Restaurants (Owner’s rep. for two restaurants: New Construction and Build outs, Construction Cost: $1.6 million) 
	Address: 2121 NW 2 Avenue, Miami, FL 33127 Contact: Steve Rhodes Architect: Saladino Design Studios Completion Date: September 2018 Percentage of the cost of work with our own forces: 100% 
	nd
	Contract Amount: $184,436.00 

	Project: 610 NE 59 Street Residence - Renovation Address: 610 NE 59 Street, Oakland Park, FL 33304 Contact: Hugo Fontalvo Architect: N/A Completion Date: August 2018 Percentage of the cost of work with our own forces: 30% 
	Contract Amount: $73,455.00 

	Project: Miami Art Kitchen - Renovation Address: 1701 Sunset Harbour Drive, Miami Beach, FL  Contact: Hernando Gomez Architect: Atlantic Coast Rest. & Mech. Completion Date: April 2018  
	Project: Miami Art Kitchen - Renovation Address: 1701 Sunset Harbour Drive, Miami Beach, FL  Contact: Hernando Gomez Architect: Atlantic Coast Rest. & Mech. Completion Date: April 2018  
	Contract Amount: $21,702.00 

	Percentage of the cost of work with our own forces: 30% 

	Project: Poke Life Restaurant Brickell – Renovation Address: 1200 Brickell Bay Drive, Miami, FL 33131 Contact: Jose Luis Gonzalez  Architect: N/A Completion Date: June 2018  Percentage of the cost of work with our own forces: 30% 
	Contract Amount: $21,000.00 

	Project: Alma Restaurant Address: 3206 Grand Ave., Miami, FL 33133 Contact: Maria Polanco  Architect: Building Documentation Specialists – 1025 S. Dixie Hwy., Ste. 201, Delray Beach, FL 33483 Completion Date: January 2018 Percentage of the cost of work with our own forces: 70% 
	Contract Amount: $47,226.00 

	Project: Pine Ridge Plaza Address: 3300 N. Federal Hwy, # 250, Fort Lauderdale, FL 33306 Contact: Michael Cervalli Architect: Design Odyssey Architectural Design – 965 W Commercial Blvd., Ft. Lauderdale, FL 33309 Completion Date: December 2017 Percentage of the cost of work with our own forces: 70% 
	Contract Amount: $36,200.00 

	Project: Wynwood Oven Address: 2085 NW 2 Ave., Miami, FL 33127 Contact: Steve Rhodes Architect: MCA Architecture, LLC – 8540 W. State Road 84, Davie, FL 33324 Completion Date: December 2017 Percentage of the cost of work with our own forces: 70% 
	nd
	Contract Amount: $31,995.62 

	Project: Holy Cross Hospital Address: 4725 N. Federal Hwy, Ft. Lauderdale, FL 33308 Contact: Mark Bittner Architect: H3 Design – 2420 W. Sample Rd. Suite A17, Pompano Beach, FL 33073 Completion Date: September 2017 Percentage of the cost of work with our own forces: 80% 
	Contract Amount: $121,000.00 

	Project: Pine Island Ridge Condominium F Address: 9420 Live Oak Place - Davie, FL 33324 Contact: Dana Hizkiya Architect: Inspection Engineers, Inc. - 13192 SW 130th Terrace, Suite 102, Miami, FL 33186 Completion Date: August 2017 Percentage of the cost of work with our own forces: 90% 
	Project: Pine Island Ridge Condominium F Address: 9420 Live Oak Place - Davie, FL 33324 Contact: Dana Hizkiya Architect: Inspection Engineers, Inc. - 13192 SW 130th Terrace, Suite 102, Miami, FL 33186 Completion Date: August 2017 Percentage of the cost of work with our own forces: 90% 
	Contract Amount: $1,200,134.00 

	Project: Broward Health North Address: 201 E. Sample Road, Deerfield Beach, FL 33064 Contact: Declan Finnerty Architect: Perkins & Will – 806 Douglas Road Suite 300, Coral Gables, FL 33134 Completion Date: July 2017  Percentage of the cost of work with our own forces: 90% 
	Contract Amount: $49,000.00 


	Project: Broward Health Spectrum Building Address: 1700 NW 49Street- Fort Lauderdale, FL 33309 Contact: Richard Polemeni Architect: A Design International – 2485 E. Sunrise Blvd. – Fort Lauderdale, FL 33304 Completion Date: July 2017  Percentage of the cost of work with our own forces: 40% 
	th 
	Contract Amount: $1,157,018.00 

	Project: Mainland’s Sec 6 Civic Association, Inc Address: 4920 NW 51 Court, Tamarac, FL 33319 Contact: Elizabeth Henderson Architect: Donald Lee Morris & Associates, P.A.-6381 NW 120 Drive- Coral Springs, FL33076 Completion Date: July 2017  Percentage of the cost of work with our own forces: 20% 
	st
	Contract Amount: $145,647.00 

	Project: Omega Condominium No 5, Inc Address: 7400 NW 17th Street- Plantation, FL 33313 Contact: Julie Anderson Engineer: Engineering Express- 160 SW 12 Avenue, suite 106-  Deerfield Beach, FL 33442 Completion Date: March 2017 Percentage of the cost of work with our own forces: 10% 
	th
	Contract Amount: $357,057.00 

	Project: Neufeld Residence -Major Custom Home Renovation Address: 1180 S Ocean Blvd Unit 2A – Boca Raton, FL 33432 Owner: Jeffrey Neufeld Architect: CCS Architectural Enterprises, Inc – 499 E. Palmetto Park Road, Suite 204 – Boca Raton, FL 33432 Completion Date: July 2017  Percentage of the cost of work with our own forces: 70% 
	Contract Amount: $255,000.00 

	Project: Lido Bay Manor (interior and exterior repairs, painting) Address: 1361 NE 114 Street, Miami, FL Contact: Miriam Delbene Architect: Claudio A. Jofre P.E. – 334 NE 102 Street – Miami, FL 33138 Completion date: January 2017 Percentage of the cost of work with our own forces: 100% 
	Project: Lido Bay Manor (interior and exterior repairs, painting) Address: 1361 NE 114 Street, Miami, FL Contact: Miriam Delbene Architect: Claudio A. Jofre P.E. – 334 NE 102 Street – Miami, FL 33138 Completion date: January 2017 Percentage of the cost of work with our own forces: 100% 
	Contract Amount: $100,885.00 

	Project: Cooper Residence -Major Custom Home Renovation Address: 5225 NE 31 Avenue, Fort Lauderdale, FL 33308 Owner: John and Helena Cooper Architect: AZD Associates, Inc - 665 Hulet, Suite 100- Bloomfield Hills, MI 48302 Completion date: December 2016 Percentage of the cost of work with our own forces: 40% 
	st
	Contract Amount: $1,451,206.46 


	Project: Jays Place (Tenants improvements) Address: 599 SW 2nd Avenue, Fort Lauderdale, FL 33301 Owner: Jay Alexander Architect: Kaizer Design Group - 914 NE 20th Avenue- Fort Lauderdale, FL  33304 Completion date: July 2016 Percentage of the cost of work with our own forces: 40% 
	Contract Amount: $771,577.00 

	Project: Summertree Village Condominium Association Address: 551 Ives Dairy Road, Miami, FL 33179 Owner/ Contact: Phil Rush Architect: Inspection Engineers, Inc – 13192 SW 130Terrace # 102- Miami, FL 333186 Completion Date: June 2016 Percentage of the cost of work with our own forces: 80% 
	th 
	Contract Amount: $703,707.05 

	Project: Enterprise Leasing Company Address: 1015 W. Broward Blvd- Fort Lauderdale, FL 33312 Contact: Marvin Sealy Architect: DW Architecture – 3965 NW 126th Ave. – Coral Springs, FL 33065 Completion date: July 2016 Percentage of the cost of work with our own forces: 50% 
	Contract Amount: $275,750.00 

	Project: Major Custom Home Renovation Address: 4282 NW 62nd Road, Boca Raton, FL  33496 Owner: Carla and Tom La Bert Architect: AZD Associates, Inc - 665 Hulet, Suite 100- Bloomfield Hills, MI 48302 Completion date: July 2016 Percentage of the cost of work with our own forces: 30% 
	Contract Amount: $158,415.00 

	Project: Bar Harbour Condo (Concrete structural work and new roofing) Address: 86 MacFarlane Drive, Delray Beach, FL 33438 Owner/ Contact: Steve Strong Architect: Madsen Design – 33 SE 4 Street, Boca Raton, FL 33432 Completion date: January 2016 Percentage of the cost of work with our own forces: 40% 
	Project: Bar Harbour Condo (Concrete structural work and new roofing) Address: 86 MacFarlane Drive, Delray Beach, FL 33438 Owner/ Contact: Steve Strong Architect: Madsen Design – 33 SE 4 Street, Boca Raton, FL 33432 Completion date: January 2016 Percentage of the cost of work with our own forces: 40% 
	th
	Contract Amount: $591,618.26 

	Project: Creek Tower & Jack Condo (interior and exterior repairs, painting) Address: 8024 Tatum Waterway Drive, Miami Beach, FL 33141 Contact: Noel Rodriguez Architect: Inspection Engineers, Inc – 13192 SW 130th Terrace # 102- Miami, FL 333186 Completion date: October 2015 Percentage of the cost of work with our own forces: 90% 
	Contract Amount: $134,020.45 


	Project: Straub Residence (Major Custom Home Renovation) Address: 2733 NE 17th Street, Fort Lauderdale, FL Owner: Mr. Volker and Tanja Straub Architect: AZD Architects – 1121 NW 51 Ct., Ft. Lauderdale, FL 33309 Completion date: August 2015 Percentage of the cost of work with our own forces: 40% 
	Contract Amount: $394,084.00 

	Project: Crystal House Inc (interior and exterior repairs, painting) Address: 5055 Collins Avenue, Miami Beach, FL 33140 Contact: Jose Espinosa Architect: UCI Engineers – 7428 SW 48 Street, Miami, FL 33155 Completion date: August 2015 Percentage of the cost of work with our own forces: 60% 
	Contract Amount: $598,273.00 

	Project: Segafredo Zanetti Restaurant (tenant improvements) Address: 600 SW 145 Terrace unit 9040, Pembroke Pines, FL 33027 Contact: Julio Ferreira Architect: Hollmann Architecture – 1400 E Oakland Blvd suite 108, Ft. Lauderdale, FL 33334 Completion date: June 2015 Percentage of the cost of work with our own forces: 30% 
	th
	Contract Amount: $1,685,352.63 

	Project: Sunny Frank Residence Address: 6406 Osceola East Circle- Hollywood, FL 33024 Client / Owner: Seminole Tribe of Florida / Sunny Frank Custom Home  Architect: Hollmann Architecture – 1400 E Oakland Blvd suite 108, Ft. Lauderdale, FL 33334 Completion date: January 2014 Percentage of the cost of work with our own forces: 25% 
	Contract Amount: $548,000.00 

	Project: Lauderhill Housing Authority: Windermere Address: 949 S. Federal Hwy- Deerfield Beach, FL 33441 Owner/ Client: Many (Joy) Bountham Architect: City of Lauderhill’s architect Date: August 2011 Percentage of the cost of work with our own forces: 60% 
	Contract Amount: $898,256.67 

	Project: Tee Jay Restaurant 
	Address: 949 S. Federal Hwy- Deerfield Beach, FL 33441 Owner/ Client: Many (Joy) Bountham Architect: Steven Cohen and Associates, P.A. – 2941 W. Cypress Creek Rd. suite 102- Ft Lauderdale Completion date: May 2011 Percentage of the cost of work with our own forces: 25% 
	Contract Amount: $389,481.17 

	Project: Sand Kastle (structural support system and engineering from grade beam to tie beam/ concrete restoration/renovation/painting/waterproofing) 
	Address: 901 E. Sunrise Lane, Fort Lauderdale, FL Architect: AZD Architects – 1121 NW 51 Ct., Ft. Lauderdale, FL 33309 Owner / Contact: Jay Alexander Completion date: 2011 Percentage of the cost of work with our own forces: 35% 
	Contract Amount: $975,363.23 
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	CERTIFICATE OF LIABILITY INSURANCE 
	CERTIFICATE OF LIABILITY INSURANCE 
	CERTIFICATE OF LIABILITY INSURANCE 
	DATE (MM/DD/YYYY) 12/3/2019 

	THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES BELOW.  THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. IMPORTANT:  If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must 
	THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES BELOW.  THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. IMPORTANT:  If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must 

	PRODUCER Corporate Insurance Advisors, LLC1401 E. Broward Blvd. Suite 103 Fort Lauderdale, FL 33301 
	PRODUCER Corporate Insurance Advisors, LLC1401 E. Broward Blvd. Suite 103 Fort Lauderdale, FL 33301 
	CONTACT NAME 

	PHONE (A/C, No, Ext) (954) 315-5000 
	PHONE (A/C, No, Ext) (954) 315-5000 
	FAX (A/C, No) (954) 315-5050 

	E-MAIL ADDRESS service@ciafl.net 
	E-MAIL ADDRESS service@ciafl.net 

	INSURER(S) AFFORDING COVERAGE 
	INSURER(S) AFFORDING COVERAGE 
	NAIC # 

	INSURER A Kinsale Insurance Company 
	INSURER A Kinsale Insurance Company 

	INSURED Danto Builders, LLC & Orange Sun Building and Development, LLC5601 Powerline Rd. Ste #401 Fort Lauderdale, FL 33309 
	INSURED Danto Builders, LLC & Orange Sun Building and Development, LLC5601 Powerline Rd. Ste #401 Fort Lauderdale, FL 33309 
	INSURER B Allstate 

	INSURER C Westchester Surplus Lines Ins 
	INSURER C Westchester Surplus Lines Ins 
	10172 

	INSURER D Hiscox Insurance Company Inc. 
	INSURER D Hiscox Insurance Company Inc. 
	10200 

	INSURER E 
	INSURER E 

	INSURER F 
	INSURER F 


	COVERAGES CERTIFICATE NUMBER: REVISION NUMBER: 
	ANY PROPRIETOR/PARTNER/EXECUTIVEOFFICER/MEMBER EXCLUDED? INSR ADDL SUBR LTR INSD WVD POLICY NUMBER POLICY EFF POLICY EXP TYPE OF INSURANCE LIMITS (MM/DD/YYYY) (MM/DD/YYYY) AUTOMOBILE LIABILITY UMBRELLA LIAB EXCESS LIAB WORKERS COMPENSATION AND EMPLOYERS' LIABILITY DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) AUTHORIZED REPRESENTATIVE EACH OCCURRENCE $ DAMAGE TO RENTED CLAIMS-MADE OCCUR $ PREMISES (Ea occurrence) MED EXP
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	    AGENCY CUSTOMER ID: DANTBUI-01   
	    AGENCY CUSTOMER ID: DANTBUI-01   
	 MYOUNG 

	LOC #: 
	LOC #: 
	1 

	ADDITIONAL REMARKS SCHEDULE 
	ADDITIONAL REMARKS SCHEDULE 
	Page  
	1 
	of 
	1 


	AGENCY Corporate Insurance Advisors, LLC 
	AGENCY Corporate Insurance Advisors, LLC 
	AGENCY Corporate Insurance Advisors, LLC 
	NAMED INSURED Danto Builders, LLC & Orange Sun Building and Development, LLC5601 Powerline Rd. Ste #401 Fort Lauderdale, FL 33309Broward 

	POLICY NUMBER SEE PAGE 1 
	POLICY NUMBER SEE PAGE 1 

	CARRIER 
	CARRIER 
	NAIC CODE 

	SEE PAGE 1 
	SEE PAGE 1 
	SEE P 1 
	EFFECTIVE DATE SEE PAGE 1 


	ADDITIONAL REMARKS 
	ADDITIONAL REMARKS 
	COVERAGES CERTIFICATE NUMBER: 52690826 REVISION NUMBER: 

	THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM, FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance 
	THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM, FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance 
	THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM, FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance 

	Description of Operations/Locations/Vehicles:subrogation in favor of the Additional Insured as respects General Liability and Auto Liability. Umbrella follows form to the underlying General and Auto Liability coverages. All of the above are required in a written agreement. 
	Description of Operations/Locations/Vehicles:subrogation in favor of the Additional Insured as respects General Liability and Auto Liability. Umbrella follows form to the underlying General and Auto Liability coverages. All of the above are required in a written agreement. 


	ACORD 101 (2008/01) 
	ACORD 101 (2008/01) 
	ACORD 101 (2008/01) 
	© 2008 ACORD CORPORATION.  All rights reserved. 
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	The ACORD name and logo are registered marks of ACORD 

	 
	 
	 
	  


	  DATE (MM/DD/YYYY) CERTIFICATE OF LIABILITY INSURANCE 12/3/2019 
	  DATE (MM/DD/YYYY) CERTIFICATE OF LIABILITY INSURANCE 12/3/2019 
	  DATE (MM/DD/YYYY) CERTIFICATE OF LIABILITY INSURANCE 12/3/2019 

	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

	IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 
	IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

	PRODUCER SUNZ Insurance Solutions, LLC.              ID: (TLR) c/o TLR of Bonita, Inc700 Central Ave, Suite 500St. Petersburg, FL 33701 
	PRODUCER SUNZ Insurance Solutions, LLC.              ID: (TLR) c/o TLR of Bonita, Inc700 Central Ave, Suite 500St. Petersburg, FL 33701 
	CONTACT NAME Workers' Comp Department 

	PHONE (A/C, No, Ext) 727-520-7676  x 3 
	PHONE (A/C, No, Ext) 727-520-7676  x 3 
	FAX (A/C, No) 727-525-3862 

	E-MAIL ADDRESS certs@encorehr.com 
	E-MAIL ADDRESS certs@encorehr.com 

	INSURER(S) AFFORDING COVERAGE 
	INSURER(S) AFFORDING COVERAGE 
	NAIC # 

	INSURER A SUNZ Insurance Company 
	INSURER A SUNZ Insurance Company 
	34762 

	INSURED TLR of Bonita, IncEnterpriseHR700 Central Avenue Suite 500 St. Petersburg FL  33701 
	INSURED TLR of Bonita, IncEnterpriseHR700 Central Avenue Suite 500 St. Petersburg FL  33701 
	INSURER B 

	INSURER C 
	INSURER C 

	INSURER D 
	INSURER D 

	INSURER E 
	INSURER E 

	INSURER F 
	INSURER F 


	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. OTHER: (Per accident) (Ea accident) $ $ N / A SUBR WVD ADDL INSD THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PE
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	Figure
	a Vendor s responsibility. At any time prior to award, the awarding authority may find that a Vendor is not responsible to receive a particular award. 
	Failure to provide any of this required information and in the manner required may result in a recommendation by the Director of Purchasing that the Vendor is non-responsive. 
	Below are standard responsibility criteria; refer to Special Instructions to Vendors, for Additional Responsibility Criteria requirement(s). 

	1.   
	1.   
	a. All Vendors are required to disclose to the County all material cases filed, pending, or resolved during the last three (3) years prior to the solicitation response due date, whether such cases were brought by or against the Vendor, any parent or subsidiary of the Vendor, or 
	            County all material cases filed, pending, or resolved against any principal of Vendor, regardless of whether the principal was associated with Vendor at the time of the material                A case is considered to be material if it relates, in whole or in part, to any of the following: 
	i. A similar type of work that the vendor is seeking to perform for the County under the current solicitation; 
	ii. An allegation of fraud, negligence, error or omissions, or malpractice against the vendor or any of its principals or agents who would be performing work under the current solicitation; 
	iii. A vendors default, termination, suspension, failure to perform, or improper performance in connection with any contract; 
	iv. 
	iv. 
	iv. 
	The financial condition of the vendor, including any bankruptcy petition (voluntary and involuntary) or receivership; or 

	v. 
	v. 
	A criminal proceeding or hearing concerning business-related offenses in which the vendor or its principals (including officers) were/are defendants. 


	b. For each material case, the Vendor is required to provide all information identified in the Litigation History Form. Additionally, the Vendor shall provide a copy of any judgment or settlement of any material case during the last three (3) years prior to the solicitation 
	            
	permitted upon a certification by Vendor that all redactions are required under the express terms of a pre-existing confidentiality agreement or provision. 
	c. 
	c. 
	c. 
	The County will consider a Vendors litigation history information in its review and determination of responsibility. 

	d. 
	d. 
	If the Vendor is a joint venture, the information provided should encompass the joint venture and each of the entities forming the joint venture. 

	e. 
	e. 
	A vendor is required to disclose to the County any and all cases(s) that exist between the County and any of the Vendors subcontractors/subconsultants proposed to work on this project during the last five (5) years prior to the solicitation response. 

	f. 
	f. 
	Failure to disclose any material case, including all requested information in connection with each such case, as well as failure to disclose the Vendors subcontractors/subconsultants litigation history against the County, may result in the Vendor being deemed non- 



	2.   
	2.   
	a. All Vendors are required to provide the Vendor's financial statements at the time of submittal 
	a. All Vendors are required to provide the Vendor's financial statements at the time of submittal 
	in order to demonstrate the Vendor's financial capabilities. 

	b. Each Vendor shall submit its most recent two years of financial statements for review. The financial statements are not required to be audited financial statements. The annual financial 
	       
	i. Balance sheets, income statements and annual reports; or 
	ii. Tax returns; or iii.   
	If tax returns are submitted, ensure it does not include any personal information (as defined under Florida Statutes Section 501.171, Florida Statutes), such as social security numbers, bank account or credit card numbers, or any personal pin numbers. If any personal information data is part of financial statements, redact information prior to submitting a 
	   
	c. 
	c. 
	c. 
	If a Vendor has been in business for less than the number of years of required financial statements, then the Vendor must disclose all years that the Vendor has been in business, including any partial year-to-date financial statements. 

	d. 
	d. 
	The County may consider the unavailability of the most recent years financial statements and whether the Vendor acted in good faith in disclosing the financial documents in its 


	 
	e. 
	e. 
	e. 
	Any claim of confidentiality on financial statements should be asserted at the time of submittal. Refer to Standard Instructions to Vendors, Confidential Material/ Public Records and Exemptions for instructions on submitting confidential financial statements. The Vendor s failure to provide the information as instructed may lead to the information   

	f. 
	f. 
	Although the review of a Vendor's financial information is an issue of responsibility, the failure to either provide the financial documentation or correctly assert a confidentiality claim pursuant the Florida Public Records Law and the solicitation requirements (Confidential Material/ Public Records and Exemptions section) may result in a recommendation of non-responsiveness by the Director of Purchasing. 


	3. Authority to Conduct Business in Florida 
	a. 
	a. 
	a. 
	A Vendor must have the authority to transact business in the State of Florida and be in good standing with the Florida Secretary of State. For further information, contact the Florida Department of State, Division of Corporations. 

	b. 
	b. 
	The County will review the Vendors business status based on the information provided in response to this solicitation. 

	c. 
	c. 
	It is the Vendor s responsibility to comply with all state and local business requirements. 

	d. 
	d. 
	Vendor should list its active Florida Department of State Division of Corporations Document Number (or Registration No. for fictitious names) in the Vendor Questionnaire, Question 


	  
	e. 
	e. 
	e. 
	If a Vendor is an out-of-state or foreign corporation or partnership, the Vendor must obtain the authority to transact business in the State of Florida or show evidence of application for the authority to transact business in the State of Florida, upon request of the County. 

	f. 
	f. 
	A Vendor that is not in good standing with the Florida Secretary of State at the time of a 


	submission to this solicitation may be deemed non- 
	g. If successful in obtaining a contract award under this solicitation, the Vendor must remain in good standing throughout the contractual period of performance. 
	4. Affiliated Entities of the Principal(s) 
	a. 
	a. 
	a. 
	All Vendors are required to disclose the names and addresses of affiliated entities of the Vendor s principal(s) over the last five (5) years (from the solicitation opening deadline) that have acted as a prime Vendor with the County. The Vendor is required to provide all information required on the Affiliated Entities of the Principal(s) Certification Form. 

	b. 
	b. 
	The County will review all affiliated entities of the Vendors principal(s) for contract performance evaluations and the compliance history with the Countys Small Business          Affiliated entities of the principal(s) are those entities related to the Vendor by the sharing of stock or other means of control, including but not limited to a subsidiary, parent or sibling entity. 

	c. 
	c. 
	The County will consider the contract performance evaluations and the compliance history of the affiliated entities of the Vendor's principals in its review and determination of responsibility. 


	5. Insurance Requirements 
	The Insurance Requirement Form reflects the insurance requirements deemed necessary for this project. It is not necessary to have this level of insurance in effect at the time of submittal, but it is necessary to submit certificates indicating that the Vendor currently carries the insurance or to submit a letter from the carrier indicating it can provide insurance coverages. 
	C. Additional Information and Certifications 
	The following forms and supporting information (if applicable) should be returned with Vendors submittal. If not provided with submittal, the Vendor must submit within three business days of County s request. Failure to timely submit may affect Vendor s evaluation. 
	1. 
	1. 
	1. 
	Vendor Questionnaire Vendor is required to submit detailed information on their firm. Refer to the Vendor Questionnaire     

	2. 
	2. 
	2. 
	Standard Certifications Vendor is required to certify to the below requirements. Refer to the Standard Certifications and submit as instructed. 

	a. 
	a. 
	a. 
	Cone of Silence Requirement Certification 

	b. 
	b. 
	Drug-Free Workplace Certification 

	c. 
	c. 
	Non-Collusion Certification 

	d. 
	d. 
	Public Entities Crimes Certification 

	e. 
	e. 
	Scrutinized Companies List Certification 




	3. Subcontractors/Subconsultants/Suppliers Requirement 
	The Vendor shall submit a listing of all subcontractors, subconsultants, and major material suppliers, if any, and the portion of the contract they will perform. Vendors must follow the instructions included on the Subcontractors/Subconsultants/Suppliers Information Form 
	    
	D. Standard Agreement Language Requirements 
	1. 
	1. 
	1. 
	The acceptance of or any exceptions taken to the terms and conditions of the Countys Agreement shall be considered a part of a Vendors submittal and will be considered by the Selection or Evaluation Committee. 

	2. 
	2. 
	The applicable Agreement terms and conditions for this solicitation are indicated in the Special Instructions to Vendors. 

	3. 
	3. 
	Vendors are required to review the applicable terms and conditions and submit the Agreement Exception Form. If the Agreement Exception Form is not provided with the submittal, it shall be deemed an affirmation by the Vendor that it accepts the Agreement terms and conditions as disclosed in the solicitation. 

	4. 
	4. 
	If exceptions are taken, the Vendor must specifically identify each term and condition with which it 


	              
	a section or article number is not sufficient to state an exception. Provide either a redlined version of the specific change(s) or specific proposed alternative language. Additionally, a brief justification specifically addressing each provision to which an exception is taken should be provided. 
	5. Submission of any exceptions to the Agreement does not denote acceptance by the County. Furthermore, taking exceptions to the Countys terms and conditions may be viewed unfavorably by the Selection or Evaluation Committee and ultimately may impact the overall evaluation of a Vendor s submittal. 
	E. Evaluation Criteria 
	1. 
	1. 
	1. 
	The Selection or Evaluation Committee will evaluate Vendors as per the Evaluation Criteria. The County reserves the right to obtain additional information from a Vendor. 

	2. 
	2. 
	Vendor has a continuing obligation to inform the County in writing of any material changes to the information it has previously submitted. The County reserves the right to request additional information from Vendor at any time. 

	3. 
	3. 
	3. 
	For Request for Proposals, the following shall apply: 

	a. 
	a. 
	a. 
	The Director of Purchasing may recommend to the Evaluation Committee to short list the most qualified firms prior to the Final Evaluation. 

	b. 
	b. 
	             

	c. 
	c. 
	If the Evaluation Criteria includes a request for pricing, the total points awarded for price is determined by applying the following formula: 




	(Lowest Proposed Price/Vendors Price) x (Maximum Number of Points for Price) = Price Score 
	d. After completion of scoring, the County may negotiate pricing as in its best interest. 
	4. For Requests for Letters of Interest or Request for Qualifications, the following shall apply: 
	a. 
	a. 
	a. 
	The Selection or Evaluation Committee will create a short list of the most qualified firms. 

	b. 
	b. 
	The Selection or Evaluation Committee will either: 


	i. Rank shortlisted firms; or 
	ii. If the solicitation is part of a two-step procurement, shortlisted firms will be requested to 
	        
	F. Demonstrations 
	If applicable, as indicated in Special Instructions to Vendors, Vendors will be required to demonstrate the nature of their offered solution. After receipt of submittals, all Vendors will receive a description of, and arrangements for, the desired demonstration. In accordance with Section 286.0113 of the Florida Statutes and pursuant to the direction of the Broward County Board of Commissioners, 
	           
	G. Presentations 
	Vendors that are found to be both responsive and responsible to the requirements of the solicitation and/or shortlisted (if applicable) will have an opportunity to make an oral presentation to the Selection or Evaluation Committee on the Vendors approach to this project and the Vendors ability to               s will have equal time to present but the question-and-        286.0113 of the Florida Statutes and the direction of the Broward County Board of Commissioners, presentations during Selection or Evalua
	H. Public Art and Design Program 
	If indicated in Special Instructions to Vendors, Public Art and Design Program, Section 1-88, Broward County Code of Ordinances, applies to this project. It is the intent of the County to functionally integrate art, when applicable, into capital projects and integrate artists design concepts into this improvement project. The Vendor may be required to collaborate with the artist(s) on design development within the scope of this request. Artist(s) shall be selected by Broward County through an independent pr
	I. Committee Appointment 
	The Cone of Silence shall be in effect for County staff at the time of the Selection or Evaluation Committee appointment and for County Commissioners and Commission staff at the time of the Shortlist Meeting of the Selection Committee or the Initial Evaluation Meeting of the Evaluation Committee. The committee members appointed for this solicitation are available on the Purchasing Divisions website under . 
	Committee Appointment

	J. Committee Questions, Request for Clarifications, Additional Information 
	At any committee meeting, the Selection or Evaluation Committee members may ask questions, request clarification, or require additional information of any Vendors submittal or proposal. It is highly recommended Vendors attend to answer any committee questions (if requested), including a Vendor representative that has the authority to bind. 
	Vendor s answers may impact evaluation (and scoring, if applicable). Upon written request to the Purchasing Agent prior to the meeting, a conference call number will be made available for Vendor participation via teleconference. Only Vendors that are found to be both responsive and responsible to the requirements of the solicitation and/or shortlisted (if applicable) are requested to participate in a final (or presentation) Selection or Evaluation committee meeting. 
	K. Vendor Questions 
	The County provides a specified time for Vendors to ask questions and seek clarification regarding solicitation requirements. All questions or clarification inquiries must be submitted through BidSync 
	               
	will respond to questions via Bid Sync. 
	L. Confidential Material/ Public Records and Exemptions 
	1. 
	1. 
	1. 
	Broward County is a public agency subject to Chapter 119, Florida Statutes. Upon receipt, all submittals become "public records" and shall be subject to public disclosure consistent with Chapter 119, Florida Statutes. Submittals may be posted on the Countys public website or included in a public records request response, unless there is a declaration of confidentiality                

	2. 
	2. 
	Any confidential material(s) the Vendor asserts is exempt from public disclosure under Florida Statutes must be labeled as Confidential, and marked with the specific statute and subsection      

	3. 
	3. 
	To submit confidential material, three hardcopies must be submitted in a sealed envelope, 


	              
	Broward County Purchasing Division 115 South Andrews Avenue, Room 212 Fort Lauderdale, FL 33301 
	4. Material will not be treated as confidential if the Vendor does not cite the applicable Florida Statute 
	(s) allowing the document to be treated as confidential. 
	5. 
	5. 
	5. 
	Any materials that the Vendor claims to be confidential and exempt from public records must be marked and separated from the submittal. If the Vendor does not comply with these instructions, the Vendor s claim for confidentiality will be deemed as waived. 

	6. 
	6. 
	Submitting confidential material may impact full discussion of your submittal by the Selection or Evaluation Committee because the Committee will be unable to discuss the details contained in the documents cloaked as confidential at the publicly noticed Committee meeting. 


	M. Copyrighted Materials 
	              
	Submission of copyrighted material in response to any solicitation will constitute a license and permission for the County to make copies (including electronic copies) as reasonably necessary for the use by County staff and agents, as well as to make the materials available for inspection or production pursuant to Public Records Law, Chapter 119, Florida Statutes. 
	N. State and Local Preferences 
	If the solicitation involves a federally funded project where the fund requirements prohibit the use of state and/or local preferences, such preferences contained in the Local Preference Ordinance and Broward County Procurement Code will not be applied in the procurement process. 
	O. Local Preference 
	Except where otherwise prohibited by federal or state law or other funding source restrictions, a local Vendor whose submittal is within 5% of the highest total ranked Vendor outside of the preference area will become the Vendor with whom the County will proceed with negotiations for a 
	final contract. Refer to Local Vendor Certification Form (Preference and Tiebreaker) for further information. 
	P. Tiebreaker Criteria 
	In accordance with Section 21.31.d of the Broward County Procurement Code, the tiebreaker criteria shall be applied based upon the information provided in the Vendor's response to the solicitation. In order to receive credit for any tiebreaker criterion, complete and accurate information must be contained in the Vendor  
	1. 
	1. 
	1. 
	Local Vendor Certification Form (Preference and Tiebreaker); 

	2. 
	2. 
	Domestic Partnership Act Certification (Requirement and Tiebreaker); 

	3. 
	3. 
	Tiebreaker Criteria Form: Volume of Work Over Five Years 


	Q. Posting of Solicitation Results and Recommendations 
	The Broward County Purchasing Division's  is the location for the County's posting of all solicitations and contract award results. It is the obligation of each Vendor to monitor the website in 
	website

	       
	R. Review and Evaluation of Responses 
	A Selection or Evaluation Committee is responsible for recommending the most qualified Vendor(s). The process for this procurement may proceed in the following manner: 
	1. 
	1. 
	1. 
	The Purchasing Division delivers the solicitation submittals to agency staff for summarization for the committee members. Agency staff prepares a report, including a matrix of responses submitted by the Vendors. This may include a technical review, if applicable. 

	2. 
	2. 
	Staff identifies any incomplete responses. The Director of Purchasing reviews the information and makes a recommendation to the Selection or Evaluation Committee as to each Vendors responsiveness to the requirements of the solicitation. The final determination of responsiveness 


	        
	3. At any time prior to award, the awarding authority may find that a Vendor is not responsible to receive a particular award. The awarding authority may consider the following factors, without limitation: debarment or removal from the authorized Vendors list or a final decree, declaration or order by a court or administrative hearing officer or tribunal of competent jurisdiction that the Vendor has breached or failed to perform a contract, claims history of the Vendor, performance history on a County contr
	S. Vendor Protest 
	Sections 21.118 and 21.120 of the Broward County Procurement Code set forth procedural requirements that apply if a Vendor intends to protest a solicitation or proposed award of a contract and state in part the following: 
	1. 
	1. 
	1. 
	Any protest concerning the solicitation or other solicitation specifications or requirements must be made and received by the County within seven business days from the posting of the solicitation or addendum on the Purchasing Divisions website. Such protest must be made in writing to the Director of Purchasing. Failure to timely protest solicitation specifications or requirements is a waiver of the ability to protest the specifications or requirements. 

	2. 
	2. 
	Any protest concerning a solicitation or proposed award above the award authority of the Director of Purchasing, after the RLI or RFP opening, shall be submitted in writing and received by the Director of Purchasing within five business days from the posting of the recommendation of award for Invitation to Bids or the final recommendation of ranking for Request for Letters of Interest and Request for Proposals on the Purchasing Division's website. 

	3. 
	3. 
	Any actual or prospective Vendor who has a substantial interest in and is aggrieved in connection with the proposed award of a contract that does not exceed the amount of the award authority of the Director of Purchasing, may protest to the Director of Purchasing. The protest shall be submitted in writing and received within three (3) business days from the posting of the recommendation of award for Invitation to Bids or the final recommendation of ranking for Request for Letters of Interest and Request for

	4. 
	4. 
	4. 
	For purposes of this section, a business day is defined as Monday through Friday between 

	8:30 a.m. and 5:00 p.m. Failure to timely file a protest within the time prescribed for a proposed contract award shall be a waiver of the Vendor's right to protest. 

	5. 
	5. 
	As a condition of initiating any protest, the protestor shall present the Director of Purchasing a nonrefundable filing fee in accordance with the table below. 


	$30,000 -   $250,001 -$  $500,001 -$       
	     

	If no contract proposal amount was submitted, the estimated contract amount shall be the County s estimated contract price for the project. The County may accept cash, money order, certified check, or cashiers check, payable to Broward County Board of Commissioners. 
	T. Right of Appeal 
	Pursuant to Section 21.83.d of the Broward County Procurement Code, any Vendor that has a substantial interest in the matter and is dissatisfied or aggrieved in connection with the Selection or Evaluation Committees determination of responsiveness may appeal the determination pursuant to Section 21.120 of the Broward County Procurement Code. 
	1. 
	1. 
	1. 
	The appeal must be in writing and sent to the Director of Purchasing within ten (10) calendar days of the determination by the Selection or Evaluation Committee to be deemed timely. 

	2. 
	2. 
	As required by Section 21.120, the appeal must be accompanied by an appeal bond by a Vendor having standing to protest and must comply with all other requirements of this section. 

	3. 
	3. 
	The institution and filing of an appeal is an administrative remedy to be employed prior to the institution and filing of any civil action against the County concerning the subject matter of the appeal. 


	U. Rejection of Responses 
	The Selection or Evaluation Committee may recommend rejecting all submittals as in the best interests of the County. The rejection shall be made by the Director of Purchasing, except when a solicitation was approved by the Board, in which case the rejection shall be made by the Board. 
	V. Negotiations 
	The County intends to conduct the first negotiation meeting no later than two weeks after approval of the final ranking as recommended by the Selection or Evaluation Committee. At least one of the representatives for the Vendor participating in negotiations with the County must be authorized to bind the Vendor. In the event that the negotiations are not successful within a reasonable timeframe (notification will be provided to the Vendor) an impasse will be declared and negotiations with the first-ranked Ve
	                
	W. Submittal Instructions: 
	1. Broward County does not require any personal information (as defined under Section 501.171, Florida Statutes), such as social security numbers, driver license numbers, passport, military ID, bank account or credit card numbers, or any personal pin numbers, in order to submit a response for ANY Broward County solicitation. DO NOT INCLUDE any personal information data in any document submitted to the County. If any personal information data is part of a submittal, this information must be redacted prior to
	    
	2. 
	2. 
	2. 
	Vendor MUST submit its solicitation response electronically and MUST confirm its submittal in order for the County to receive a valid response through BidSync It is the Vendors sole responsibility to assure its response is submitted and received through BidSync by the date and time specified in the solicitation. 

	3. 
	3. 
	The County will not consider solicitation responses received by other means. Vendors are encouraged to submit their responses in advance of the due date and time specified in the solicitation document. In the event that the Vendor is having difficulty submitting the solicitation document through Bid Sync, immediately notify the Purchasing Agent and then contact BidSync for technical assistance. 

	4. 
	4. 
	Vendor must view, submit, and/or accept each of the documents in BidSync. Web-fillable forms can be filled out and submitted through BidSync. 

	5. 
	5. 
	After all documents are viewed, submitted, and/or accepted in BidSync, the Vendor must upload additional information requested by the solicitation (i.e. Evaluation Criteria and Financials Statements) in the Item Response Form in BidSync, under line one (regardless if pricing requested). 

	6. 
	6. 
	Vendor should upload responses to Evaluation Criteria in Microsoft Word or Excel format. 

	7. 
	7. 
	If the Vendor is declaring any material confidential and exempt from Public Records, refer to Confidential Material/ Public Records and Exemptions for instructions on submitting confidential material. 

	8. 
	8. 
	After all files are uploaded, Vendor must submit and CONFIRM its offer (by entering password) for offer to be received through BidSync. 


	9. If a solicitation requires an original Proposal Bond (per Special Instructions to Vendors), Vendor must submit in a sealed envelope, labeled with the solicitation number, title, date and the time of solicitation opening to: 
	Broward County Purchasing Division 115 South Andrews Avenue, Room 212 Fort Lauderdale, FL 33301 
	A copy of the Proposal Bond should also be uploaded into Bid Sync; this does not replace the requirement to have an original proposal bond. Vendors must submit the original 
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	Figure
	Figure
	Figure
	I hereby certify the information provided in the Vendor Questionnaire and Standard Certifications: 
	Craig Danto President 12/03/2019 
	Craig Danto President 12/03/2019 
	*AUTHORIZED SIGNATURE/NAME TITLE DATE 

	Vendor Name: Danto Builders, LLC 
	Vendor Name: Danto Builders, LLC 
	*
	*
	*
	 I certify that I am authorized to sign this solicitation response on behalf of the Vendor as indicated in Certificate as to Corporate Principal, designation letter by Director/Corporate Officer, or other business authorization to bind on behalf of the Vendor. As the Vendor's authorized representative, I attest that any and all statements, oral, written or otherwise, made in support of the Vendor's response, are accurate, true and correct. I also acknowledge that inaccurate, untruthful, or incorrect stateme

	I. 
	I. 
	A joint venture is only eligible for award if all members of the joint venture are certified CBE firms. 

	J. 
	J. 
	OESBD maintains an online directory of CBE firms. The online directory is available for use by Vendors at . 
	https://webapps4.broward.org/smallbusiness/sbdirectory.aspx
	https://webapps4.broward.org/smallbusiness/sbdirectory.aspx



	K. 
	K. 
	For detailed information regarding the CBE Program contact the OESBD at (954) 357-6400 or visit the offices website at: 
	/ 
	http://www.broward.org/EconDev/SmallBusiness




	Figure
	Figure
	Figure
	                this solicitation, the Business Opportunity Act, and the CBE Program in the award and administration of the contract, including the following: 
	                
	national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance of this contract. 
	                
	Contractors, Subcontractors, and Bidders, shall conduct such business activities in a fair 
	            
	Failure to do so may result in the cancellation of this solicitation, cessation of contract negotiations, revocation of CBE certification, and suspension or debarment from future contracts. 
	                Opportunity Act) to meet the CBE participation commitment (the Commitment), including CBE reserve, then Vendor shall pay the County liquidated damages in an amount equal to fifty percent (50%) of the actual dollar amount by which Vendor failed to achieve the Commitment, up to a maximum amount of ten percent (10%) of the total 
	           calculation is stated in Section 1-      
	                              
	constitute a material breach of the contract, which shall permit the County to terminate this contract or to exercise any other remedy provided under this contract, the Broward County Code of Ordinances, the Broward County Administrative Code, or other applicable laws, with all such remedies being cumulative. 
	                           
	If Vendor withholds an amount from CBE subcontractors or suppliers as retainage, such retainage shall be released and paid within fifteen (15) days following receipt of payment of retained amounts from the County. 
	        s compliance with the CBE Program requirements. All Vendors must provide OESBD with a Monthly Utilization Report (MUR) to confirm its compliance with the Commitment agreed to in the contract; timely submission of the MUR every month throughout the term of the contract, including amendment and extension terms, is a condition of the County s payment of Vendor under the contract. 
	This form is also available online at: 
	www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 
	www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 
	www.broward.org/econdev/SmallBusiness/Pages/compliance.aspx 


	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	VOLUME OF PREVIOUS WORK ATTESTATION JOINT VENTURE FORM 
	If applicable, this form and additional required documentation should be submitted with the Vendors submittal. If not provided with submittal, the Vendor must submit within three business days of County s request. Failure to timely submit this form and supporting documentation may affect the Vendor s evaluation. 
	If a Joint Venture, the payments paid-to-date by contract provided must encompass the Joint Venture and each of the entities forming the Joint Venture. Points assigned for Volume of Previous Work will be based on the amount paid-to-date by contract to the Joint Venture firm MINUS all confirmed payments paid-to-date to approved certified CBE firms utilized to obtain the CBE goal commitment. Reporting must be within five (5) years of the current solicitations opening date. Amount will then be multiplied by th
	In accordance with Section 21.31.d. of the Broward County Procurement Code, the Vendor with the lowest dollar volume of work previously paid by the County over a five-year period from the date of the submittal opening will receive the Tie Breaker. 
	The Vendor attests to the following: 
	Item No. 
	Item No. 
	Item No. 
	Project Title 
	Contract No. 
	Department/Division 
	Date Awarded 
	JV Equity Percent 
	Prime: Paid to Date 
	CBE: Paid to Date 

	1. 
	1. 

	2. 
	2. 

	3. 
	3. 

	4. 
	4. 

	5. 
	5. 

	6. 
	6. 

	7. 
	7. 

	8. 
	8. 


	Grand Total 
	Vendor is required to submit an executed Joint Venture agreement(s) and any amendments for each project listed above. Each agreement must be executed prior to the opening date of this solicitation. 

	Vendor Name: Danto Builders, LLC 
	Vendor Name: Danto Builders, LLC 
	Craig Danto President 12/03/2019 Authorized Signature/Name Title Date 
	Figure
	             
	any operations are to be undertaken on or about navigable waters, coverage must be included for the U.S. Longshoremen & Harbor Workers Act and Jones Act. 
	4. 
	4. 
	4. 
	Excess Liability/Umbrella Insurance may be used to satisfy the minimum liability limits required; however, the annual aggregate limit shall not be less than the highest "each occurrence" limit for the underlying liability policy. Vendor shall endorse County as an Additional Insured unless the policy provides coverage on a pure/true Follow-form basis. 

	5. 
	5. 
	Builder s Risk or equivalent coverage (such as Property Insurance or Installation Floater) is required as a condition precedent to the issuance of the Second Notice to Proceed for projects involving but not limited to: changes to a buildings structural elements, work compromising the exterior of the building for any extended period of time, installation of a large single component, or remodeling where the cost of remodeling is 20% or more the        All Risks Completed Value form with a deductible not to ex
	10,000.00


	6. 
	6. 
	For the peril of wind, the Vendor shall maintain a deductible that is commercially feasible which does not exceed five percent (5%) of the value of the Contract price. Such Policy shall reflect Broward County as an additional loss payee. 

	7. 
	7. 
	For the peril of flood, coverage must be afforded for the lesser of the total insurable value of such buildings or structures, and the maximum amount of flood insurance coverage available under the National Flood Program. Vendor shall maintain a deductible that is commercially feasible and does not exceed five percent (5%) of the value of the Contract price. Such Policy shall reflect Broward County as an additional loss payee. 


	8. The County reserves the right to provide Property Insurance covering the Project, materials, equipment and supplies intended for specific installation in the Project while such materials, equipment and supplies are located at the Project site, in transit, or while                Vendor s or subcontractors tools, equipment, machinery or provide any business interruption or time element coverage to the Vendor(s). 
	9. 
	9. 
	9. 
	If the County decides to purchase Property Insurance or provide for coverage under its existing insurance policy for this Project, then the insurance required to be carried by the Vendor may be modified to account for the insurance being provided by the County. Such modification may also include execution of Waiver of Subrogation documentation. 

	10. 
	10. 
	In the event that a claim occurs for this Project and is made upon the Countys insurance policy, for other than a windstorm, Vendor will pay at least Ten Thousand Dollars ($) of the deductible amount for such claim. 
	10,000.00


	11. 
	11. 
	Waiver of Occupancy Clause or Warranty: Policy must be specifically endorsed to eliminate any "Occupancy Clause" or similar warranty or representation that the building (s), addition(s) or structure(s) in the course of construction shall not be occupied without specific endorsement of the policy. The Policy must be endorsed to provide that the Builder's Risk coverage will continue to apply until final acceptance by County. 

	12. 
	12. 
	Pollution Liability or Environmental Impairment Liability: including clean-up costs, with 


	              
	remain in force for the minimum length of time indicated, include an annual policy 
	            
	responsible for all deductibles in the event of a claim. 
	13. Professional Liability Insurance with minimum limits for each claim, subject to a maximum deductible per claim. Such policy shall remain in force for the minimum length of time indicated. Vendor shall notify County in writing within thirty (30) days of any claim filed or made against its Professional Liability Insurance policy. Vendor shall be responsible for all deductibles in the event of a claim. The deductible shall be indicated on the Vendor s Certificate of Insurance. 
	C. Coverage must be afforded on a form no more restrictive than the latest edition of the 
	              
	expires prior to the completion and acceptance of the Work, renewal certificates shall be furnished upon expiration. County reserves the right to obtain a certified copy of any insurance policy required by this Section within fifteen (15) calendar days of a written request by County. 
	D. Notice of Cancellation and/or Restriction: the policy(ies) must be endorsed to provide Broward County with at least thirty (30) days notice of cancellation and/or restriction. 
	E. The official title of the Certificate Holder is Broward County. This official title shall be used in all insurance documentation. 
	F. Broward County's Risk Management Division reserves the right, but not the obligation, to review and revise any insurance requirements at the time of contract renewal and/or any amendments, not limited to deductibles, limits, coverages and endorsements based on insurance market conditions affecting the availability or affordability of coverage; or changes in the scope of work/specifications affecting the applicability of coverage. 
	Figure
	10.              
	D. Further information about the Program, Vendors obligations, and the Qualifying New Hires certification form may be obtained on the Office of Economic and Small Business Development website: 
	broward.org/econdev/Pages/WorkforceInvestmentProgram.aspx. Vendor is responsible for 
	       
	E. Subcontractors: Vendors subcontractors shall use good faith efforts to meet the First Source Referral and the Qualifying New Hires goals, in accordance with the Program. The Vendor shall include in any subcontracts a requirement that the all subcontractors comply with the Program requirements. The Vendor shall be responsible for compliance by any subcontractor with the Program as it applies to their subcontract. 
	F. Reporting: Vendor shall maintain and make available to County upon request all records documenting Vendor s compliance and its subcontractors compliance with the requirements of the Program, and shall submit the required reports to the Contract Administrator annually by January 31 and within thirty (30) days after the conclusion of this contract. Failure to timely 
	            
	G. Evaluation: The Contract Administrator will document the Vendors compliance and good faith efforts as part of the Vendors Performance Evaluation. 
	H. Failure to demonstrate good faith efforts to meet the First Source Referral and the Qualifying 
	           
	WORKFORCE INVESTMENT PROGRAM CERTIFICATION FORM 
	This form(s) should be returned with the Vendors submittal. If not provided with solicitation submittal, the Vendor must supply information within three business days of Countys request. Vendor may be deemed non-responsible for failure to comply within stated timeframes. 
	In accordance with the Workforce Investment Program: 
	Danto Builders (Vendor) agrees to be bound to the contractual obligations of the Workforce Investment Program, Broward County Administrative Code Section 19.211, requiring our firm to use good faith efforts to meet the First Source Referral Goal and the Qualifying New Hires Goal. 
	The statement must be signed by an authorized signatory of the firm. Receipt of the signed statement from the Vendor is a matter of responsibility. A firm not offering an affirmative response in this regard will be found "non-responsible" to the solicitation and not eligible for further evaluation or award. 
	Craig Danto President 12/03/2019 
	AUTHORIZED SIGNATURE/NAME TITLE DATE 
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