
BROWARD COUNTY GENERAL & PAY ITEM NOTES 
 

SURVEY 
 

1. THERE MAY BE ADDITIONAL EASEMENTS, RIGHTS‐OF‐WAY, OR OTHER RESTRICTIONS THAT ARE NOT 
SHOWN ON THIS SURVEY THAT MAY BE FOUND IN THE PUBLIC RECORDS OF BROWARD COUNTY. 

 
2. THE CONTRACTOR SHALL CAREFULLY PROTECT FROM DISTURBANCE ALL SURVEY MONUMENTS, STAKES 

AND BENCHMARKS. ALL MAJOR SURVEY MONUMENTS THAT HAVE BEEN DAMAGED BY THE CONTRACTOR, 
INCLUDING SECTION CORNERS, ¼ SECTION CORNERS, PROPERTY CORNERS OR BLOCK CONTROL POINTS 
SHALL BE REPLACED UNDER THE SUPERVISION OF A FLORIDA REGISTERED LAND SURVEYOR AND MAPPER 
AT THE CONTRACTORS EXPENSE WITH MARKERS OF A SIZE AND TYPE APPROVED BY THE SURVEYOR. 

 
3. DATA SOURCES: List sources of survey data. 

 
UTILITIES 

 

1. THE LOCATION OF THE UTILITIES SHOWN IN THE PLANS IS BASED ON LIMITED INVESTIGATION TECHNIQUES 
AND SHOULD BE CONSIDERED APPROXIMATE ONLY. THE EXACT LOCATION SHALL BE DETERMINED BY THE 
CONTRACTOR DURING CONSTRUCTION. UTILITIES SHALL REMAIN UNLESS OTHERWISE NOTED. 

 
2. IT IS THE INTENT OF THESE PLANS THAT THE PROPOSED EQUIPMENT TO BE INSTALLED IS TO BE PLACED IN 

SUCH A MANNER SO AS TO TOTALLY AVOID ANY CONFLICTS WITH EXISTING UTILITIES ALONG THE ROUTE. 
IT IS THE CONTRACTOR’S RESPONSIBILITY TO OBTAIN THE NECESSARY INFORMATION TO PLAN THEIR WORK 
WITHIN THE DESIGN OR SPECIFIED PARAMETERS, AND THE SPECIFIED TIMEFRAME. IT SHALL BE THE 
CONTRACTOR’S RESPONSIBILITY TO LOCATE ALL ABOVEGROUND AND UNDERGROUND CONFLICTS IN 
ADVANCE OF THE PLACEMENT OF ANY CONDUIT OR OTHER FACILITIES. 

 
3. THE CONTRACTOR SHALL USE HAND EXCAVATION METHODS WHEN EXCAVATING NEAR EXISTING UTILITIES, 

OR WHERE HAND‐DIGGING IS SPECIFIED ON THE PLANS. NO SEPARATE PAYMENT SHALL BE MADE FOR THIS 
WORK. EXTREME CAUTION SHALL BE USED BY THE CONTRACTOR WHEN EXCAVATING, INSTALLING, 
BACKFILLING AND COMPACTING AROUND EXISTING UTILITIES. 

 
4. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR THE LOCATION AND PROTECTION, REPAIR AND/OR 

REPLACEMENT OF ALL UTILITIES THAT MAY BE AFFECTED BY THE CONSTRUCTION OF THIS PROJECT. 
 

5. THE CONTRACTOR SHALL COORDINATE WITH FPL AND FIELD VERIFY LOCATION(S) OF FPL SERVICE POINT 
PRIOR TO INSTALLING CONDUIT, DISCONNECT, AND PULL BOXES. 

 
6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE COMPANY PROVIDING ELECTRIC POWER 

TO DETERMINE IF A SERVICE PROCESSING FEE IS REQUIRED. IF REQUIRED, THE FEE SHALL BE REFLECTED IN 
THE CONTRACTORS BID UNIT PRICE FOR ELECTRICAL POWER SERVICE ASSEMBLY. 

 
7. THE CONTRACTOR IS ADVISED THAT THE PRESENCE OF OVERHEAD ELECTRIC CONDUCTORS IN CLOSE 

PROXIMITY TO THE LOCATIONS OF THE PROPOSED SIGNAL MAST ARMS MAY LIMIT THE TYPE OF 
EQUIPMENT THAT CAN BE USED IN CONSTRUCTION OF THE MAST ARM AND ITS FOUNDATION. 
CONTRACTOR SHALL COORDINATE WITH FPL TO DEACTIVATE LINES IF NECESSARY. 



8. THE CONTRACTOR SHALL NOTIFY UTILITY OWNERS THROUGH SUNSHINE ONE CALL OF FLORIDA INC. (1‐ 
800‐432‐4770) AND UTILITY OWNERS LISTED BELOW TWO (2) BUSINESS DAYS IN ADVANCE OF BEGINNING 
CONSTRUCTION ON THE JOB SITE. A CONTRACTOR’S REPRESENTATIVE SHALL BE PRESENT WHEN THE 
UTILITY COMPANY LOCATES THEIR FACILITIES. THE LOCATION OF EXISTING UTILITIES SHALL BE 
DETERMINED BY THE CONTRACTOR AND THE UTILITY REPRESENTATIVE WHEN NECESSARY, DURING 
CONSTRUCTION. 

 
COMPANY CONTACT TELEPHONE # 

 
Broward County Traffic Engineering Robert Blount (954) 847‐2745 

Alexander Vickers (954) 847‐2701 
 

Add appropriate additional utility owner information here. 
 

GENERAL 
 

1. UNLESS OTHERWISE NOTED IN THE TECHNICAL SPECIFICATIONS: INSTALLATION, ACCEPTANCE, AND 
PAYMENT FOR ALL ITEMS REQUIRED IN THESE PLANS SHALL BE IN ACCORDANCE WITH THE CURRENT 
EDITIONS OF THE FOLLOWING, REFERENCED IN THE KEY SHEET: MANUAL ON UNIFORM TRAFFIC CONTROL 
DEVICES (MUTCD), FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION (STANDARD 
SPECIFICATIONS), FDOT ROADWAY AND TRAFFIC DESIGN STANDARDS (STANDARD INDEXES), BROWARD 
COUNTY MINIMUM STANDARDS, BROWARD COUNTY TRAFFIC ENGINEERING DIVISION STANDARDS AND 
SPECIFICATIONS, AND ANY OR ALL BROWARD COUNTY TRAFFIC ENGINEERING REQUIREMENTS THAT MEET 
OR EXCEED THOSE FOUND IN THE ABOVE REFERENCED DOCUMENTS. 

 
2. ALL EXISTING SIGNALIZATION EQUIPMENT TO REMAIN, INCLUDING LOOP ASSEMBLIES, IS ASSUMED TO BE 

IN GOOD WORKING ORDER UNLESS BCTED IS NOTIFIED IN WRITING PRIOR TO THE START OF 
CONSTRUCTION. ANY SUBSEQUENT DAMAGE TO THE SIGNAL EQUIPMENT SHALL BE REPAIRED BY THE 
CONTRACTOR AT THE CONTRACTOR’S EXPENSE. 

 
3. SAW CUTTING OF THE EXISTING SIDEWALK SHALL BE MADE ONLY AT THE NEAREST FLAG JOINTS. 

 
4. EXISTING DRAINAGE STRUCTURES WITHIN THE CONSTRUCTION LIMITS SHALL REMAIN, UNLESS OTHERWISE 

NOTED. 
 

5. SPECIAL ATTENTION IS DIRECTED TO THE FACT THAT SOME DRAINAGE STRUCTURES EXTEND INTO THE 
STABILIZED PORTION OF THE ROADBED AND EXTREME CAUTION WILL BE NECESSARY IN STABILIZATION 
OPERATIONS AT THOSE LOCATIONS. 

 
6. THE REMOVAL OF CONCRETE CURB & GUTTER AND FLEXIBLE PAVEMENT IN AREAS BEYOND THE LIMITS OF 

CLEARING AND GRUBBING WHICH IS NECESSARY FOR THE PROPER CONSTRUCTION OF THE PROPOSED 
IMPROVEMENTS IS INCIDENTAL TO THE COST OF THE IMPROVEMENT. 

 
7. THE CONTRACTOR SHALL BE ADVISED THAT OTHER PROJECTS MAY BE UNDER CONSTRUCTION 

CONCURRENTLY WITH THIS PROJECT AND THAT COORDINATION EFFORTS MAY BE NECESSARY. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE CONSTRUCTION SCHEDULE AND FOR THE 
AMOUNT OF COORDINATION REQUIRED. THE CONTRACTOR SHALL COORDINATE ANY AND ALL 
CONSTRUCTION ACTIVITIES AND TRAFFIC CONTROL PHASES WITH ANY OTHER CONTRACTOR WITHIN OR 
ADJACENT TO PROJECT LIMITS. 



8. NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE CONTRACTOR FROM THEIR 
RESPONSIBILITIES TOWARD THE SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENCES 
ALONG THE PROPOSED CONSTRUCTION AREA. 

 
9. OFFSETS TO POLES, CABINETS AND PULL BOXES ARE TO THE CENTER OF THOSE ITEMS. THE LOCATION OF 

ALL PROPOSED EQUIPMENT TO BE INSTALLED SHALL BE CONSIDERED TO BE APPROXIMATE. FIELD 
ADJUSTMENT OF ALL PROPOSED EQUIPMENT MAY BECOME NECESSARY TO ACCOMMODATE EXISTING 
FIELD CONDITIONS. VARIATIONS FROM THE PROPOSED LOCATION MUST BE PRE‐APPROVED BY THE 
ENGINEER OF RECORD IN WRITING. 

 

10. THESE PLANS REFLECT CONDITIONS KNOWN DURING PLAN DEVELOPMENT. IN THE EVENT ACTUAL 
PHYSICAL CONDITIONS PREVENT THE APPLICATION OR THE PROGRESSION OF ANY WORK SPECIFIED IN 
THESE PLANS, THE CONTRACTOR SHALL NOTIFY THE ENGINEER OF RECORD PRIOR TO ANY FURTHER WORK 
ACTIVITY. 

 
STRUCTURES 

 

1. THE CONTRACTOR SHALL VERIFY STRUCTURE ORIENTATION PRIOR TO PLACEMENT. STRUCTURES OF 
INCORRECT ORIENTATION SHALL BE REPLACED AT CONTRACTORS EXPENSE. THE CONTRACTOR SHALL 
VERIFY THAT ALL STRUCTURES AND FOUNDATIONS ARE SET TO ELEVATIONS THAT WILL MEET GRADING 
REQUIREMENTS AT SIDEWALKS AND SLOPES, AND VERTICAL CLEARANCE REQUIREMENTS SPECIFIED IN 
FDOT, MUTCD, AND COUNTY STANDARDS PRIOR TO INSTALLING STRUCTURAL MATERIAL. IF A 
DISCREPANCY IS FOUND, CONTACT THE ENGINEER OF RECORD. 

 
INSPECTIONS 

 

1. ALL FINAL INSPECTIONS ARE TO BE SCHEDULED IN ACCORDANCE WITH CONTRACT DOCUMENTS. 
 

2. THE CONTRACTOR SHALL CONTACT THE FDOT PLANNING DEPARTMENT TRAFFIC ENGINEER NO LESS THAN 
FIVE (5) FULL WORKING DAYS PRIOR TO CUTTING THE INDUCTIVE LOOPS INTO THE STRUCTURE COURSE, IN 
ORDER TO PERFORM A FINAL INSPECTION PRIOR TO FINAL ACCEPTANCE. CONTACT KARA SCHWARTZ AT 
(954) 777‐4364 OR EMAIL AT KARA.SCHWARTZ@DOT.STATE.FL.US. 

 
3. CONTRACTOR SHALL HAVE THE APPROVED SHOP DRAWINGS AVAILABLE ON THE PROJECT SITE. 

 
4. ALL WORK WHICH WILL NOT BE READILY VISIBLE UPON COMPLETION SHALL NOT BE CONCEALED UNTIL AN 

APPROVED INSPECTION. IN THE EVENT THAT ITEMS ARE CONCEALED, IT WILL BE THE CONTRACTOR’S 
RESPONSIBILITY TO EXPOSE THE QUESTIONED ITEM(S) FOR THE INSPECTOR’S APPROVAL, AT NO 
ADDITIONAL COST TO THE COUNTY. THIS INCLUDES, BUT IS NOT LIMITED TO: 

 

 BURIED OR IMBEDDED CONDUIT 
 

 GROUND WIRE, RODS, AND ARRAY 
 

 COMMUNICATIONS WIRING AND HOMERUNS 
 

 SPLICES BEFORE ENCAPSULATING (Provide Digital photographs of splice trays in electronic format to 
BCTED prior to inspection) 

 
ALL MEG OHM AND CONTINUITY TESTING SHALL BE DONE IN THE PRESENCE OF THE COUNTY INSPECTOR. 



5. THE APPLICATION OF THE FOLLOWING MATERIALS TO VARIOUS TRAFFIC SIGNAL COMPONENTS SHALL BE 
PERFORMED DURING ASSEMBLY: 

 

 THREADED HARDWARE: ALL NON‐ELECTRICAL THREADED HARDWARE (i.e., ASTRO BRACKET 
HARDWARE, POLE HARDWARE, OR ANY THREADED SURFACE) SHALL BE COATED WITH AN ANTI‐SEIZE 
LUBRICANT APPROVED BY THE ENGINEER OF RECORD. NO SPRAY ON ANTI‐SEIZE COMPOUND WILL BE 
ACCEPTED. 

 

 GASKETING SURFACES: ALL GASKET SURFACES SHALL BE LIGHTLY COATED WITH COUNTY APPROVED 
SILICONE GREASE. 

 

 ELECTRICAL CONNECTIONS: ALL MECHANICAL/ELECTRICAL CONNECTIONS SHALL HAVE THE VARIOUS 
COMPONENTS OF THE SPLICE OR TERMINATION COATED WITH A COUNTY APPROVED OXIDE 
INHIBITOR. 

 

 GALVANIZED SURFACES: ALL SCRATCHES AND FIELD‐DRILLED HOLES SHALL BE TREATED IN 
ACCORDANCE WITH THE ‘MAST ARM PAINT SPECIFICATION’ PROVISIONS AS POSTED ONLINE AT 
http://www.broward.org/Traffic/Pages/Publications.aspx. 

 
 WEATHERPROOFING: IRREGULAR MATING SURFACES SHALL BE RENDERED WEATHERPROOF BY 

APPLYING AN APPROPIATE BEAD OF CLEAR SILICON CAULK. THESE AREAS INCLUDE SERRATED SIGNAL 
COUPLINGS, CONTROLLER CABINET FOUNDATION, PEDESTRIAN PUSH BUTTONS, AND ANY OTHER 
AREAS TYPICALLY PRONE TO MOISTURE INFILTRATION. 

 
 CABLE ENTRY/EXIT: WHENEVER A CABLE ENTERS OR EXITS A FIELD DRILLED HOLE, THE CABLE SHALL BE 

PROTECTED FROM ABRASION WITH AN APPROVED MEANS. 
 

6. IN AN INSPECTION, THE CONTRACTOR SHALL PROVIDE ALL NECESSARY EQUIPMENT INCLUDING A TWO 
MAN BUCKET TRUCK OR PLATFORM LIFT TRUCK FOR USE BY THE INSPECTOR AND MAINTENANCE STAFF. 

 
AS‐BUILTS 

 

1. THE CONTRACTOR SHALL PROVIDE SIX (6) SETS OF MARKED UP (AS‐BUILT) CONSTRUCTION PLANS AND ONE 
CAD FILE OF SUCH TO THE ENGINEER AND MAINTAINING AGENCY AS DEFINED IN FDOT STANDARDS AND 
BRIDGE SPECIFICATIONS SECTION 611, SEVEN (7) DAYS PRIOR TO SIGNAL CONDITIONAL ACCEPTANCE 
INSPECTION BY THE MAINTAINING AGENCY. THE CONTRACTOR SHALL BE REQUIRED TO BECOME FAMILIAR 
WITH BCTED'S INSPECTION PROCEDURE. 

 
2. THE CONTRACTOR SHALL SUBMIT A SKETCH TO THE ENGINEER FOR APPROVAL, IF THE HORIZONTAL 

AND/OR VERTICAL PLACEMENT OF EQUIPMENT VARIES FROM THE DESIGNATED LOCATION OF THE PLAN. 
 

SUBMITTALS 
 

1. ALL SUBMITTALS SHOULD BE SUBMITTED TO THE BROWARD COUNTY TRAFFIC ENGINEERING DIVISION, 
CARE OF LIANA CARMONA AT THE ADDRESS LISTED BELOW. THE CONTRACTOR SHALL ALLOW FOR 30 
DAY TURN AROUND ON SUBMITTALS. EOR IS THE ONLY APPROVAL REQUIRED FOR ALL FDOT 
PROJECTS. 



BROWARD COUNTY TRAFFIC ENGINEERING DIVISION 
2300 W COMMERCIAL BLVD, 
FORT LAUDERDALE, FL 33309 

 
2. PRIOR TO ANY EQUIPMENT ORDER, THE CONTRACTOR SHALL SUBMIT FOR APPROVAL EQUIPMENT 

SPECIFICATIONS, OR DESIGN DATA FOR ALL MATERIAL PROPOSED FOR THIS PROJECT. 
 

INTERCONNECT NOTES 
 

1. ANY FIBER INTERCONNECT CABLE THAT IS CUT OR DAMAGED DURING CONSTRUCTION MUST BE REPLACED 
AS AN ENTIRE RUN AND SHALL BE RE‐SPLICED WITHIN THE SPLICE CLOSURE AT THE END OF THE RUN. 
SPLICING OF FIBER INTERCONNECT CABLE BETWEEN SPLICE CLOSURES IS NOT PERMITTED. THE 
CONTRACTOR SHALL BEAR ALL EXPENSES ASSOCIATED WITH THE INSTALLATION OF THE NEW 
INTERCONNECT CABLE. 

 
2. THE CONTRACTOR SHALL BE AWARE THAT SYSTEM COMMUNICATIONS INTERCONNECT MAY EXTEND 

THROUGHOUT THE PROJECT. CABLE RUNS AND/OR CONDUIT, PULL/JUNCTION BOXES, AND ANY OTHER 
SIGNAL OR OTHER SYSTEMS EQUIPMENT DAMAGED BY THE CONTRACTOR SHALL BE REPAIRED AT THE 
CONTRACTORS EXPENSE. 

 
3. ANY MATERIAL FURNISHED FOR THE PURPOSES OF: NEW INSTALLATION, REPLACEMENT OR REPAIR OF THE 

EXISTING COMMUNICATIONS INFRASTRUCTURE SHALL MEET THE STANDARDS AND SPECIFICATIONS OF 
BROWARD COUNTY TRAFFIC ENGINEERING DIVISION (BCTED). ANY SUPPLIED CONTROLLER CABINET, 
CONTROLLER, TELEMETRY UNIT, COMMUNICATIONS CABLE, PULL BOX, CONDUIT, TERMINATION DEVICE, 
AND COMMUNICATIONS PATCH PANEL SHALL COMPLY WITH THE LATEST REQUIREMENTS AS STATED BY 
BCTED AND SHALL PROVIDE FOR FULL FUNCTIONALITY WITH THE EXISITING BCTED'S ATMS.now 
OPERATIONS. 

 
Include latest version of Broward County Traffic Engineering Division “Communications Notes”, to be found at 
http://www.broward.org/Traffic/Pages/Default.aspx. 

 

SIGNAL GENERAL NOTES 
 

1. AT LEAST 48 HOURS PRIOR TO BEGINNING CONSTRUCTION, THE CONTRACTOR SHALL PROVIDE WRITTEN 
NOTICE OF COMMENCEMENT, VIA EMAIL, TO BRHENDERSON@BROWARD.ORG. NOTICE SHALL INCLUDE 
THE DATE OF COMMENCEMENT, LOCATION AND TYPE OF WORK & INFORMATION REGARDING ANY 
MALFUNCTIONING SIGNAL EQUIPMENT. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO OBTAIN AND 
FILL OUT THE COUNTY’S “ACCEPTANCE OF TRAFFIC SIGNAL MAINTENANCE AND TIMING BY CONTRACTOR 
DURING CONSTRUCTION AND BURN‐IN PERIOD” FORM LETTER, AVAILABLE AT BCTED, PRIOR TO 
COMMENCEMENT OF ANY WORK. MAINTENANCE OF THE SIGNAL OPERATION, INCLUDING TIMING 
ADJUSTMENTS, WILL BE THE RESPONSIBILITY OF THE CONTRACTOR UNTIL THE COUNTY ISSUES WRITTEN 
FINAL ACCEPTANCE OF THE INTERSECTION, AT WHICH TIME MAINTENANCE RESPONSIBILITIES ARE 
PROPERLY TRANSFERRED TO THE COUNTY. 

 
2. APPROVAL OF SHOP DRAWINGS DOES NOT CONSTITUTE A WARRANTY THAT THE SIGNAL EQUIPMENT 

COMPLIES WITH THE STANDARDS OF THE MAINTAINING AGENCY. THE CONTRACTOR IS RESPONSIBLE FOR 
INSURING THAT THE PROPOSED SIGNAL EQUIPMENT MEETS THE REQUIREMENTS SPECIFIED IN THE 
CONTRACT, SPECIFICATIONS AND CONTRACT PLANS. 



3. THE VIDEO DETECTION SYSTEM SHALL BE IN ACCORDANCE WITH THE TECHNICAL SPECIFICATIONS INCLUDED 
IN THE ‘Vehicle Detection Pay Item Notes’ DOCUMENT POSTED ON THE BROWARD COUNTY TRAFFIC 
ENGINEERING WEBSITE AT http://www.broward.org/Traffic/Pages/Publications.aspx. THE VIDEO 
DETECTION SYSTEM SHALL BE ON THE FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT) APPROVED 
PRODUCTS LIST AND MEET ALL QUALIFYING SPECIFICATIONS.AS DESCRIBED IN FDOT SECTION 660 “VEHICLE 
DETECTION SYSTEM” AS IT APPLIES TO VIDEO VEHICLE DETECTION SYSTEMS. 

 
4. THE CONTRACTOR SHALL COORDINATE A FIELD MEETING WITH THE SIGNAL SUPERVISOR, PRIOR TO 

REMOVING ANY EXISTING EQUIPMENT, TO DETERMINE WHICH EQUIPMENT SHOULD BE DELIVERED TO 
BCTED. THE AGREED UPON EQUIPMENT SHALL BE DISASSEMBLED INTO THEIR COMPONENT PARTS, 
TAGGED AS TO LOCATION, PACKAGED AS NEEDED FOR PROTECTION FROM DAMAGE AND DELIVERED TO: 

 
BROWARD COUNTY TRAFFIC ENGINEERING DIVISION 
2300 WEST COMMERCIAL BLVD 
FORT LAUDERDALE, FL 33309 

 
CONTACT THE SIGNAL SUPERVISOR AT 954‐847‐2600 AT LEAST 48 HOURS PRIOR TO DELIVERY OF 
EQUIPMENT TO BE RETURNED TO BCTED. WRITTEN ACKNOWLEDGEMENT OF EQUIPMENT RECEIPT SHALL 
BE OBTAINED FROM THE SIGNAL SUPERVISOR IN THE FORM OF A SIGNED RECEIPT BEARING THE 
CONTRACTOR'S LETTERHEAD. THIS ITEMIZED RECEIPT SHALL STATE THAT ALL OF THE EQUIPMENT 
REMOVED FROM EACH LOCATION WAS RETURNED TO BCTED IN GOOD CONDITION. THE CONTRACTOR 
SHALL PRESENT THE RECEIPT TO BCTED AT THE TIME OF SIGNAL INSPECTION. ABSENCE OF SUCH RECEIPT 
SHALL BE RECORDED ON THE PUNCH LIST AS AN ITEM TO BE CORRECTED PRIOR TO FINAL APPROVAL OF 
THE INSTALLATION. 
 
ALL SIGNALIZATION EQUIPMENT THAT IS REMOVED AND NOT REQUESTED TO BE RETURNED TO BCTED 
SHALL BE PROPERLY DISPOSED OF AT THE CONTRACTOR'S EXPENSE. 

 
PAY ITEM NOTES 

 

102‐1 PAYMENT FOR THIS ITEM SHALL ONLY BE MADE IF THE APPROVED MAINTENANCE OF TRAFFIC PLAN 
INCLUDES A UNIFORMED TRAFFIC CONTROL OFFICER, WITH A MARKED LAW ENFORCEMENT VEHICLE, TO ASSIST IN 
CONTROLLING AND DIRECTING TRAFFIC IN THE WORK ZONE; AND IF IT WAS VERIFIED TO BE PRESENT AT THE ACTIVE 
WORK ZONE BY THE ENGINEER OR INSPECTOR. 

 
110‐4 INCLUDES THE COST OF REMOVING CONCRETE CURB & GUTTER AND SIDEWALKS. ALSO INCLUDES 

STABILIZATION OF EARTHWORK UNDER SIDEWALK. 
 

120‐1 INCLUDES THE COST OF REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL THAT MAY BE 
ENCOUNTERED DURING EXCAVATION. ALSO INCLUDES THE PROTECTION OF UTILTIES IN CLOSE PROXIMITY TO 
EXCAVATION WORK. 

 
334‐1‐XX INCLUDES THE COST OF ADJUSTING MANHOLES AND VALVE COVERS TO ELEVATION FLUSH WITH 

RESURFACED PAVEMENT GRADE. 
 

337‐7‐XX INCLUDES THE COST OF ADJUSTING MANHOLES AND VALVE COVERS TO ELEVATION FLUSH WITH 
RESURFACED PAVEMENT GRADE. 



522‐2 INCLUDES THE COST OF ADJUSTING EXISTING UTILITY BOXES AND PULL BOXES TO THE NEW GRADE. 
CONCRETE STRENGTH REQUIREMENT FOR THIS PAY ITEM IS F'C=3,000 PSI. THIS PAY ITEM INCLUDES THE COST OF 
CONSTRUCTION OF RAMPS AND DETECTABLE WARNINGS SURFACES AS INDICATED ON THE PLANS. 

 
632‐7‐1 INCLUDES COST OF PEDESTRIAN SIGNAL HEAD WIRING/CABLING RUNS. 

 
649‐21‐XX POLES REQUIRING MODIFICATION OF THE ARM LENGTH SHALL BE TREATED PER THE GENERAL 

NOTES ON THE RESPECTIVE DETAIL SHEETS PROVIDED IN THE CONTRACT PLANS. COMPONENTS REQUIRING FIELD 
METALLIZING AND TOUCH UP SHALL BE TREATED PER SECTION 975 AND IN ACCORDANCE WITH THE ‘MAST ARM 
PAINT SPECIFICATION’ PROVISIONS AS POSTED ONLINE AT THE BROWARD COUNTY TRAFFIC 
ENGINEERING DIVISION PUBLICATIONS WEBSITE AT http://www.broward.org/Traffic/Pages/Publications.aspx. 
STEEL PROVIDED FOR STRUCTURAL MODIFICATIONS SHOWN IN THE CONTRACT PLANS SHALL BE PER SECTION 962 
AND OF A SIMILAR TYPE AND GRADE OF THE COMPONENT ATTACHED TO. IF REQUIRED, FIELD WELDING SHALL BE 
DONE ONLY WITH THE APPROVAL OF THE STRUCTURAL ENGINEER AND SHALL BE PERFORMED IN ACCORDANCE 
WITH SECTION 460 INCLUDING FDOT SUPPLEMENTAL SPECIFICATIONS. 

 
BID PRICE FOR INSTALLATION OF MAST ARMS SHALL INCLUDE FOUNDATION CONSTRUCTION, INCLUDING CSL TUBES 
(NUMBER AND CONFIGURATION OF CSL TUBES SHALL COMPLY WITH STANDARDS AND SPECIFICATIONS SECTION 
455‐16.4 CSL TUBES AND FDOT STANDARD INDEX 17745). 

 
THE CONTRACTOR SHALL BE RESPONSIBLE AT THE TIME OF PICK‐UP TO VERIFY AND NOTE ANY EXISTING DEFECTS 
OR MISSING ITEMS. ITEMS NOT NOTED AT THE TIME OF PICK‐UP SHALL BE CORRECTED AT THE CONTRACTOR'S 
EXPENSES. PAYMENT INCLUDES THE DEVELOPMENT AND SUBMITTAL OF A DRILLED SHAFT INSTALLATION PLAN PER 
INTERSECTION FOR THE COUNTY'S APPROVAL AS REFERENCED IN FDOT SPECIFICATIONS. A GIVEN MAST ARM/POLE 
ASSEMBLY LOCATION SHALL BE FIELD VERIFIED AND IDENTIFIED AS FREE OF CONFLICTS AND/OR OBJECTS BY THE 
CONTRACTOR PRIOR TO PROCUREMENT OF THE ASSOCIATED MAST ARM/POLE ASSEMBLY. 

 
THE EQUIPMENT AND/OR THE FPL COORDINATION SHALL BE REFLECTED IN THE CONTRACTOR’S BID UNIT PRICE FOR 
MAST ARM CONSTRUCTION. 

 
650‐1‐XX ALL TRAFFIC SIGNAL HEADS SHALL BE STANDARD, NOT LIGHTWEIGHT UNLESS SPECIFIED BY THE 

ENGINEER. DRAIN HOLES AS REQUIRED UNDER SECTION 650‐3.8 OF THE STANDARD SPECIFICATIONS SHALL BE 
PROVIDED FOR EACH SIGNAL SECTION OF A HORIZONTAL SIGNAL. AN ARTICULATED ASTRO‐BRACKET SHALL BE 
PROVIDED UNDER THIS PAY ITEM IF NEEDED FOR PROPER ORIENTATION OF HORIZONTAL SIGNAL HEAD ON A 
SKEWED ARM OR APPROACH. INCLUDES BACKPLATES AND TUNNEL VISORS. YELLOW RETRO REFLECTIVE BACK PLATE 
BORDERS ARE REQUIRED ON ALL BACK PLATES. 

 
663‐1‐XXX THE CONTRACTOR IS TO FURNISH AND INSTALL GLOBAL TRAFFIC TECHNOLOGIES (GTT) GPS 

RECEIVER, ANTENNA AND SYSTEM‐SPECIFIC OPTICOM GPS MULTI‐PAIR CABLE TO CONNECT TO GPS ANTENNAS TO 
GPS PRE‐EMPTION CONTROLLER INTERFACE. ANTENNA TO BE RIGIDLY AFFIXED TO MAST ARM WITH VERTICAL 
SUPPORT POLE AND BRACKETS IN ACCORDANCE WITH MANUFACTURERS INSTALLATION INSTRUCTIONS. COUNTY 
WILL PERFORM SIGNAL TESTING, MAPPING AND SYSTEM ACTIVATION. CONTRACTOR WILL FURNISH AND INSTALL 
GLOBAL TRAFFIC 



TECHNOLOGIES FIRE‐RESCUE GPS PRE‐EMPTION CONTROLLER INTERFACE MODULE. CONTRACTOR WILL 
COORDINATE WITH COUNTY FOR LATEST SPECIFICATIONS AND INSTALLATION INSTRUCTIONS. COUNTY WILL 
PERFORM FINAL GTT GPS SET‐UP AND GTT SOFTWARE PROGRAMMING. 

 
670‐5‐14X THE CONTROLLER ASSEMBLY SHALL CONSIST OF A 2070 CONTROLLER WITH VERSION 76 

FIRMWARE AND A TS2 TYPE 1 SHELF MOUNTED WITHIN A TYPE VI CONTROLLER CABINET WITH FRONT AND BACK 
DOORS (SPECIAL NOTE: IF THERE IS LIMITED SIDEWALK ADA CLEARANCE, A REDUCED DEPTH TYPE VI CABINET CAN 
BE USED WITH PRIOR APPROVAL FROM BCTED). EQUIPMENT USED MUST BE CERTIFIED FROM THE FDOT APL LIST. 
THIS 2070 CONTROLLER SHALL PROVIDE TOTAL UTILITY AND INTEROPERABILITY WITH BCTED'S ATMS.NOW 
COMPUTER SYSTEM. THE CABINET SHALL INCLUDE A MINIMUM OF SIXTEEN (16) LOAD SWITCH BAYS AND 
ACCOMMODATIONS FOR THE VIDEO DETECTION SYSTEM. THE CABINET AIR FILTER SHALL BE OF THE REUSABLE 
WASHABLE ALUMINUM TYPE. THE TOP OF THE CONTROLLER PAD SHALL BE AT LEAST SIX INCHES ABOVE THE 
ROADWAY ELEVATION. THIS PAY ITEM SHALL ALSO INCLUDE COMPLETE REINTEGRATION OF THE EXISTING GPS 
PRIORITY CONTROL PREEMPTION EQUIPMENT, AND RELOCATION TO/FROM THE EXISTING CABINET. A FLUSH 
MOUNTED AUTOMATIC POWER TRANSFER SWITCH SHALL BE INCLUDED ON THE CABINET. A TECHNICIAN SERVICE 
PAD 30" IN WIDTH SHALL ALSO BE PROVIDED. WHENEVER POSSIBLE, THE CABINET IS TO BE PLACED SO THAT THE 
DOOR OPENS AWAY FROM THE INTERSECTION AND OPENS FULLY WITHIN THE RIGHT OF WAY. THIS PAY ITEM 
INCLUDES THE COST OF THE CONCRETE FOR THE CONTROLLER PAD AND THE SERVICE PAD. 

 
684‐1‐X CONTRACTOR SHALL COORDINATE THE ORDER AND DELIVERY OF THE CELLULAR 

COMMUNICATIONS EQUIPMENT SIX (6) WEEKS PRIOR TO FINAL INSPECTION WITH THE COMMUNICATIONS 
MANAGER (954‐847‐2745) OR EMAIL AT TECOMMUNICATIONS@BROWARD.ORG. 

 

700‐1‐60 INCLUDES DELIVERY OF REMOVED ASSEMBLY TO BROWARD COUNTY TRAFFIC ENGINEERING 
DIVISION AT 2300 WEST COMMERCIAL BLVD, FORT LAUDERDALE. PLEASE CONTACT THE TRAFFIC SIGNS 
SUPERINTENDENT AT 954‐847‐2717 TO COORDINATE THE DELIVERY OF MATERIALS. 

 

700‐5‐XX ILLUMINATED STREET SIGNS SHALL BE LED TYPE AND PRODUCE A MINIMUM OF 50 LUMENS PER 
WATT. 

 

TRAFFIC CONTROL 
 

1. THE TRAFFIC CONTROL PLANS FOR THE PROJECT SHALL COMPLY WITH THE LATEST EDITION OF THE FDOT 
DESIGN STANDARDS, MUTCD, AND STANDARD SPECIFICATIONS. 

 
2. IF THE CONTRACTOR IS REQUIRED BY BROWARD COUNTY TO DEVELOP AND IMPLEMENT MODIFICATIONS 

TO THE TRAFFIC SIGNAL OPERATIONS, OR IF THE CONTRACTOR DETERMINES A NEED TO MODIFY THE 
TRAFFIC SIGNAL OPERATIONS, THESE CHANGES MUST BE REPORTED TO THE BCTED’S CENTRAL COMPUTER 
SITE AT 954‐847‐2770 PRIOR TO THEIR IMPLEMENTATION. 

 
3. DURING THE TIME THE CONTRACTOR IS RESTORING ALL MALFUNCTIONING TRAFFIC SIGNAL EQUIPMENT, 

THE CONTRACTOR SHALL PROVIDE, AT THEIR EXPENSE, TEMPORARY TRAFFIC CONTROL DEVICES, FLAGGER 
PERSONNEL, AND LAW ENFORCEMENT PERSONNEL AS NECESSARY TO MAINTAIN A SAFE AND EFFICIENT 
FLOW. 

 
4. EARLY "TURN‐ON" OF ANY NEW SIGNAL INSTALLATION WILL ONLY BE PERMITTED IF AUTHORIZED IN 

WRITING BY BCTED. IF THIS NEED ARISES, BCTED WILL NEGOTIATE WITH THE CONTRACTOR FOR 
MAINTENANCE OF THE SIGNAL. NEW SIGNAL LOCATIONS SHALL BE FLASHED NO LESS THAN THREE DAYS, 



AND NO MORE THAN FOURTEEN DAYS PRIOR TO THE INSPECTION. SIGNAL HEADS MUST BE BAGGED 
WITH BURLAP OR TURNED UNDER UNTIL THIS TIME. 

 
5. EXISTING COMMUNICATIONS OR COMMAND WIRE CONNECTIONS SHALL BE MAINTAINED AT ALL 

SIGNALIZED LOCATIONS DURING CONSTRUCTION. THIS SHALL INCLUDE INTERCONNECT, RAILROAD 
FLASHING BEACONS, RAILROAD PRE‐EMPTION, FIRE PRE‐EMPTION AND SCHOOL ZONE FLASHERS. THE 
CONTRACTOR SHALL PROVIDE TEMPORARY LINES AND CONNECTIONS IF NECESSARY. 

 
6. THE CONTRACTOR SHALL MAINTAIN ON‐LINE COMMUNICATIONS OF EXISITING OR TEMPORARY 

SIGNALIZATION VIA INTERCONNECT COMMUNICATION CABLE OR TELCO PHONE LINES, FIBER EQUIPMENT, 
OR CELLULAR EQUIPMENT DURING CONSTRUCTION. CONTRACTOR SHALL PROVIDE TEMPORARY LINES AND 
CONNECTIONS AS NECESSARY. A TIME‐BASED‐COORDINATION (TBC) SYSTEM IS TO BE UTILIZED ONLY IF 
PROVISION OF THE TEMPORARY LINES IS NOT FEASIBLE. THE DEVELOPMENT AND IMPLEMENTATION OF 
THE TBC PROGRAM IS TO BE PERFORMED BY THE CONTRACTOR WITH OVERSIGHT BY A TRAFFIC ENGINEER 
REGISTERED IN THE STATE OF FLORIDA. COST OF MAINTAINING COMMUNICATION WITH THE CENTRAL 
SITE, INCLUDING TEMPORARY LINES AND CONNECTIONS, SHALL BE PAID FOR UNDER THE MAINTENANCE 
OF TRAFFIC PAY ITEM NUMBER. ALL REPORTED MALFUNCTIONS OF THE COMMUNICATIONS SYSTEM SHALL 
BE RESPONDED TO BY THE CONTRACTOR WITHIN TWO HOURS AND SHALL BE REPAIRED WITHIN 24 HOURS. 

 
7. THE REGULATORY SPEED LIMITS ON BOTH ROADWAY CORRIDORS FOR THE INTERSECTION(S) DURING 

CONSTRUCTION SHALL BE MAINTAINED AT THE EXISTING POSTED SPEED LIMITS, UNLESS A SPEED 
REDUCTION IS REQUIRED FOR SAFE ROUTES TO SCHOOL. 

 
8. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING A SAFE AND ADEQUATE WALKING SURFACE 

APPLICABLE TO THE AMERICANS WITH DISABILITIES ACT (ADA) FOR PEDESTRIANS DURING CONSTRUCTION. 
SAFE WALK ROUTES FOR ALL PEDESTRIANS AND TRANSIT BUS USERS WITHIN THE VICINITY OF THE 
CONSTRUCTION ZONE SHALL BE MAINTAINED THROUGHOUT CONSTRUCTION. THIS INCLUDES SAFE WALK 
ROUTES/ACCESS TO AND FROM EXISTING BUS STOPS AND TRANSIT VEHICLES. 

 
9. WHERE CONSTRUCTION ACTIVITIES INVOLVE CONSECUTIVE BUS STOPS, ACCESS TO AND FROM BUS STOPS 

SHALL BE MAINTAINED. IF ACCESS TO AND FROM ALL BUS STOPS CANNOT BE MAINTAINED, THEN A BUS 
STOP MAY BE TEMPORARILY RELOCATED OR REMOVED. HOWEVER, NO TWO (2) CONSECUTIVE BUS STOPS 
MAY BE AFFECTED IN THIS MANNER. IF A BUS STOP REQUIRES TEMPORARY REMOVAL OR RELOCATION, 
THEN THE BROWARD COUNTY MASS TRANSIT DIVISION (BCT) SHALL BE NOTIFIED AT 954‐ 357‐8369 AT 
LEAST THIRTY (30) DAYS IN ADVANCE TO ALLOW SUFFICIENT TIME TO PLAN DETOURS (IN CASE OF A ROAD 
CLOUSURE) AND/OR TO COMMUNICATE WITH AFFECTED PASSENGERS. 

 

10. THIRTY (30) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE BCT 
TRANSIT AT 954‐357‐8369 TO ARRANGE A PRE‐CONSTRUCTION TRANSIT ROUTE/PEDESTRIAN ACCESS 
SAFETY MEETING. THIS MEETING IS TO DETERMINE ALL BUS ROUTES AFFECTED AND TO MAKE ANY 
NECESSARY ARRANGEMENTS FOR REROUTING AND TEMPORARY SIGNING AND REMOVAL OF BUS STOP 
FURNITURE, I.E. BENCHES, SHELTERS, ETC. 

 
11. THERE WILL BE NO LANE CLOSURES ALLOWED BETWEEN THE HOURS OF 6:00 AM TO 9:00 AM AND 3:30 PM 

TO 7:00 PM MONDAY THROUGH FRIDAY. ONE TRAVEL LANE CLOSURE SHALL BE ALLOWABLE IN EITHER 
DIRECTION DURING ACTIVE WORK PERIODS BETWEEN 9:00 AM TO 3:30 PM MONDAY THROUGH FRIDAY. 
ALL LANE CLOSURES REQUESTED DURING THESE TIMES SHALL BE SUBMITTED AT LEAST TWO 



WEEKS AHEAD OF THE DATE OF CLOSURE AND SHALL BE APPROVED BY THE COUNTY IN ACCORDANCE 
WITH FDOT LANE CLOSURE REQUIREMENTS. 

 
12. LANE CLOSURES ON SATURDAY AND SUNDAY BETWEEN 8:00 AM TO 5:00 PM WILL BE ALLOWED, BUT ONLY 

WITH ADVANCED APPROVAL BY THE COUNTY, AND NOT DURING SPECIAL EVENTS. THE REQUEST FOR A 
LANE CLOSURE MUST BE MADE AT LEAST THREE (3) WEEKS IN ADVANCE OF THE SPECIFIED DATE FOR THE 
CLOSURE. THE REQUEST SHALL BE MADE THROUGH THE DESIGN CRITERIA PROFESSIONAL IN ACCORDANCE 
WITH FDOT LANE CLOSURE REQUIREMENTS. 

 

13. IF TWO OR MORE LANES MUST BE CLOSED AT A TIME, THE CONTRACTOR SHALL REQUEST APPROVAL FROM 
THE COUNTY AT LEAST THREE (3) WEEKS IN ADVANCE AND MAKE ARRANGEMENTS FOR THE WORK TO 
OCCUR BETWEEN THE HOURS OF 9:00 PM AND 5:00 AM ON MONDAY THROUGH SUNDAY WITH THE 
PROPER USE OF LAW ENFORCEMENT OFFICER(S). COSTS FOR THE LAW ENFORCEMENT OFFICERS SHALL BE 
INCLUDED IN THE TOTAL CONTRACT PRICE UNDER MAINTENANCE OF TRAFFIC. 

 
14. THE CONTRACTOR SHALL REPORT ALL LANE CLOSURES, INCLUDING ROADWAY RAMP CLOSURES, TO THE 

LOCAL EMERGENCY AGENCIES, THE MEDIA, AND THE COUNTY AT LEAST ONE WEEK PRIOR TO THE 
SCHEDULED CLOSURES. ALSO, CONTRACTOR SHALL DEVELOP THE PROJECT TO BE ABLE TO PROVIDE FOR 
ALL LANES OF TRAFFIC TO BE OPEN IN THE EVENT OF AN EMERGENCY OR IF THE LANE CLOSURE CAUSES A 
DRIVER DELAY GREATER THAN 20 MINUTES. AT THE DISCRETION OF THE ENGINEER, THE CONTRACTOR 
SHALL BE DIRECTED TO REOPEN ANY CLOSED LANES UNTIL SUCH TIME AS TRAFFIC FLOW HAS RETURNED 
TO AN ACCEPTABLE LEVEL. 

 

15. THE CONSTRUCTION AND INSTALLATION OF TRAFFIC SIGNAL MAST ARMS AND THEIR FOUNDTIONS SHALL 
BE LIMITED TO ONE QUADRANT OF THE INTERSECTION AT ANY ONE TIME PERIOD. AFTER WORK IS 
COMPLETED IN ONE QUADRANT, ADDITIONAL WORK MAY PROCEED TO ANOTHER QUADRANT OF THE 
INTERSECTION. 

 
16. SIDEWALKS, GUTTERS, DRAINS, FIRE HYDRANTS AND PRIVATE DRIVES SHALL BE KEPT IN GOOD CONDITION 

FOR THEIR INTENDED USES. FIRE HYDRANTS ON OR ADJACENT TO THE WORK SHALL BE KEPT ACCESSIBLE 
TO FIRE APPARATUS AT ALL TIMES, AND NO MATERIAL OR OBSTRUCTION SHALL BE PLACED WITHIN TEN 
(10) FEET OF ANY SUCH HYDRANT. 

 
17. THE CONTRACTOR MAY BE REQUIRED TO REPOSITION EXISTING TRAFFIC SIGNAL HEADS IN ORDER TO 

MAINTAIN TRAFFIC FLOWS AT DIVERTED INTERSECTIONS. IF THIS SHOULD BE NECESSARY, CONTRACTOR 
MUST SUBMIT A PLAN FOR APPROVAL SHOWING THE COURSE OF WORK AND THE PLANNED 
REPOSITIONING. NO SEPARATE PAYMENT FOR REPOSITIONING THE EXISTING TRAFFIC SIGNAL HEADS WILL 
BE MADE. 

 
03‐31‐2023 


